Premises Department

Consultancy and Structural Audit of Various buildings in Mumbai.

Consequent upon the Pre-Bid Meeting held on 14 November, 2011, the details of the queries raised and our clarifications on each query is tabulated below :

	Sr. 

No.
	Details of the Query
	Clarifications

	1
	Pre-qualification Criteria :  a)The ceiling of Rs. 15.00 lakh is for consultancy alone or the total cost of the assignments inclusive of cost of repair/restoration works.  

b) Whether,  the ongoing works will be considered for pre-qualifications.

c) Whether,  the works executed in the private societies/building will be considered as work done under  reputed organisation .
	· a) The ceiling of the 15.00 lakh may be read as 45.00 lakh inclusive of the cost of restoration/repair work as well as NDT work mentioned in the work order assigned to the individual firm or  Rs. 7.00 lakh exclusively for NDT/consultancy work with supervision cost ( but, exclusive of cost of repair/ restoration works ).

b) Onl  b) Only works completed ( i.e. supported with proper completion certificate or document showing receipt of final payment for that work ) will be considered for Pre-qualification (as indicated in the para (iii) under minimum eligibility.

· c) Reputed organisation means works executed with or for public sector undertakings, municipal corporation, statutory bodies etc. or pvt./public limited companies. 

  

	2
	Repairs to the buildings  after conducting the different tests 
	The patch plastering/related repair work except for painting, will have to be done by the individual firm at their cost after conducting various test, if any. This has been suitably included in the revised financial bid and same may be downloaded from www.nabard.org.



	3
	Calibration Charts for the NDT tests
	The calibration chart for various NDT tests have to be prepared as per standard procedure . The result shall be interpreted on the basis of the calibration charts.



	4
	Location for conducting various NDT test
	The details are mentioned in para A. 2 ( Page no. 40 of technical bid).

	5
	Discrepancies in the no. of building and flats
	The corrected details of the no. of buildings is enclosed as Annexure “A” and revised  Financial bid may be downloaded from www.nabard.org.

	6
	Full time supervision for the restoration work
	New item no. 5 has been put in the  revised financial bid, which may be downloaded from www.nabard.org. 

	7
	Building plan or layout drawing
	For this, refer para 4 of terms and conditions ( Page no. 45 of technical bid.)

	8
	Approval from local authorities for execution of repair/restoration work
	For this, refer para 6 & 7 of the broad scope of consultancy work ( page 4 of the technical bid). The firm has to prepare the drawings  in the format prescribed by the local authorities for getting necessary approval for executing the repair/renovation work.

	9
	Submission of the report to respective local authority/ municipal corporation
	One copy of the report has to be submitted to the respective local authority/ municipal corporation to meet the statutory requirements and confirmation from the local authorities.

	10
	Availability of the occupied flat for Inspection/Execution of the work 

	The flats are occupied by the staff /officers of the NABARD and works may have to be carried out with co-operation of the occupants.

	11
	Submission of original documents
	The copies of the documents have to be submitted with sealed bid and original documents have to be produced for verification before award of work.

	12
	Core Test : Additional cost for usage of  Rebar locator/ Cover meter for taking core, sample and surface preparation etc.
	No additional cost will be paid. The specification in the BOQ is accordingly modified, and revised financial bid may be downloaded from Nabard website ;

www:nabard.org.

	13
	Payment schedule
	The revised payment schedule is as mentioned in Annexure “A”, and the payment schedule indicated in technical bid stands cancelled.

	14
	Opening of Financial Bid
	The financial bid of those firms, qualified on the basis of technical bid, will only be opened.


The interested Firms/ Bidders may please note the above clarifications/amendments made and submitt their offers only in the Revised Financial bid format inserted/available in the website:www.nabard.org. Rest of the other terms and conditions in the Technical Bid furnished earlier remain unchanged










Chief Engineer


  Premises Department

Premises Department 






Annexure A

Consultancy and Structural Auditing of various building in Mumbai





1. Revised Building Schedule:

The building schedule indicated under para 'A' (The Scope of work), on page 30 of technical bid is revised as under :

	Sr.

No.
	Colony
	 No of

Floors
	 No of

Bldgs
	Flat

Type
	Flats

Per

Bldg
	Total

Flats
	Total in

Colony



	1
	NABARD Nagar, Kandivali
	Gr + 6

Gr + 6

Gr + 6
	7

4

8
	3BHK

2BHK

1BHK
	28

28

28
	196

112

224
	 532

	2
	Damodar Park, Ghatkopar
	Gr + 12

Gr + 4
	2

3

2
	2BHK

1BHK

1HK
	48

48

40
	96

144  

80
	96

  144    

80

	3
	NABARD Park, Santacruz
	Gr + 4


	9


	3BHK

2BHK

2BHK

3BHK
	9

10

15

6
	9

70

15

6
	100

	4
	KVS, Dadar
	Gr + 7
	2
	4BHK
	11+12
	23
	23

	5
	Nestle, Lower Parel
	Stilt + 7

Stilt + 6
	2

1
	2BHK
	28

22
	56

22
	78

	6
	Total
	
	40
	
	
	
	1053


2.
Payment schedule : 

The Payment schedule indicated on various pages of the Technical Bid stands revised as under.


The R/A bills may be submitted by the firm at the completion of various stages of work viz., Visual Inspection, NDT tests, Audit report & BOQ for Rectification/restoration work and the  Payment shall be made in stages as per the following revised schedule ;

75 % of the value of work completed after  


(a) Visual inspection 

(b) NDT testing

(c)  Audit report and BOQ for rectification /restoration work are submitted.

Remaining 20 % of the work completed will be paid after rectification /restoration work is satisfactorily completed.

Balance amount after defect liability period of the rectification/ restoration work is over.

