
NATIONAL BANK STAFF COLLEGE
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AT 
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This Tender consists of  28 pages.
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TENDER NOTICE

Sealed tenders are invited for Providing & Fixing of False Ceiling & related works in

Administration halls at NBSC which is estimated to cost Rs.2,35,500/- (Rupees Two Lakh

Thirty Five thousand Five Hundred only). The overall completion period of the work is 60

days. 

Contractors having experience in undertaking similar nature of work and having executed works

individually costing as per NIT of the Tender document only need tender for the work.

Tender forms will be issued from 14 October 2010 to 28 October 2010 from the office of the

Principal, National Bank Staff College (NBSC), Sector ‘H’, LDA Colony, Kanpur Road,

Lucknow- 226012 on payment of Rs. 150.00 per set which is not refundable under any

circumstances. Tenders in prescribed forms, in duplicate, alongwith EMD of Rs.5,000/- (Rupees

Five Thousand only) superscribing the description of the work on sealed envelope and addressed

by name to Shri V. Sreenarayanan, Principal, National Bank Staff College, Sector ‘H’, LDA

Colony, Kanpur Road, Lucknow 226 012 will be received by the National Bank Staff College upto

03.00 pm on 28 October 2010 and will be opened on the same day at 03.30 pm in the presence of

the authorized representative of the tenderers, who choose to be present. The Bank reserves the

right to accept the lowest or any tender or to reject all of them.  Validity of tendered rates shall be

for 90 (Ninety) days from the date of opening.

(Mukesh Vats)

Assistant General Manager
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NATIONAL BANK STAFF COLLEGE,

LUCKNOW

FORM OF TENDER

Place  :   Lucknow

Date   :   _________

The Principal

National Bank Staff College

Sector ‘H’, LDA Colony

Kanpur Road

Lucknow 226 012

Dear Sir,

Having examined the specifications and schedule of quantities relating to the works specified in

the memorandum hereinafter set out and having visited and examined the site of the works

specified in the said memorandum and having acquired the requisite information relating thereto

as affecting the tender, I/We hereby offer to execute the works specified in the said memorandum

within the time specified in the said memorandum at the rates mentioned in the attached schedule

of quantities and in accordance in all respects with the specifications and instructions in writing

referred to in conditions of tender, the Articles of Agreement, Special Conditions, Schedule of

Quantities and Conditions of Contract and with such materials as are provided for, and in all other

respects and in accordance with such conditions so far as they may be applicable.

MEMORANDUM

60 days from tenth day of  written order to commence work or

from the date the site is handed over, whichever is later. 

Time allowed for

completion

5

5% as retention money deposit (RMD) will be deducted from

each Running Account bill

RMD4

Rs.5,000/- (Rupees Five Thousand only)Earnest money3

Rs.2,35,500/- (Rupees Two Lakh Thirty Five thousand Five

Hundred only).

Estimated Cost2

Providing & Fixing of False Ceiling & related works in

Administration halls at NBSC, Lucknow

Description of works1

  

2 Should  this tender be accepted, I/We hereby agree to abide by the terms and provisions of

the said conditions of Contract annexed hereto so far as they may be applicable or in

default thereof to forfeit and pay to the National Bank Staff College the amount mentioned

in the said conditions.

3 I/We have deposited  a sum of Rs.5,000/- (Rupees Five Thousand only) as Earnest Money

with the National Bank Staff College, Lucknow, which is not to bear any interest. Should

I/We fail to execute the contract when called upon to do so. I/We do hereby agree that this

sum shall be forfeited by me/us to the National Bank Staff College, Lucknow. 

4 Our bankers are          :
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       (i)

       (ii)

5. Our PAN is : 

The names of partners of our firm are  

       (i)

       (ii) 

Name of the partner of the firm authorized to sign

                               OR

Name of person having Power of 

Attorney to sign the contract.  

(Certified true copy of the Power 

of Attorney should be attached)

Yours faithfully

_________________________

( Signature of Contractor )

(Signature and addresses of witness)

(1) ______________________________

______________________________

______________________________

(2) ______________________________

______________________________

______________________________
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ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT made this 

day of         between the National Bank Staff College (NBSC), Sector-H, LDA

Colony, Kanpur Road, Lucknow having its Head Office at Mumbai (therein after called  “ the

Employer”) of the one part and  

                                                                                                                                                   

(hereinafter called “the Contractor”) of the other part.

WHEREAS the Employer is desirous of carrying out the work of Providing & Fixing of False

Ceiling & related works in Administration halls at NBSC, Lucknow and has caused specifications

describing the work to be done at National Bank Staff College, Sector ‘H’, LDA Colony, Kanpur

Road, Lucknow.

AND WHEREAS the said specifications and the Schedule of quantities have been signed by or on

behalf of the parties hereto.

AND WHEREAS the Contractor has agreed to execute the work/s subject to the Condition set

forth herein and to the Conditions set forth in the Special Conditions and the Schedule of

Quantities and Condition of Contract (all of which are collectively hereinafter referred to as “the

said Conditions”) the works shown upon and/or described in the said Specifications and included

in the Schedule of Quantities at the respective rates therein set forth amounting to the sum as

therein arrived at or such other sum as shall become payable thereunder (hereinafter referred to as

“the said Contract Amount”).

NOW IT IS HEREBY AGREED AS FOLLOWS :

1. In consideration of the  said Contract amount to be paid at the time and in the manner set  

forth in the said conditions,  the Contractor shall upon and subject to the said conditions

execute and complete the work shown upon the said location and described  in the said

specifications and the schedule of quantities.

2. The employer shall pay the Contractor the said Contract amount, or such other sum as shall

become payable, at the times and in the manner specified in the said Conditions.

3. In the said conditions herein before mentioned, the Principal/ Officer In-Charge of NBSC

shall act on behalf of the Employer.

4. The said conditions and Appendix thereto shall be read and construed as forming part of

this Agreement, and the parties hereto shall respectively abide by, submit themselves to the

said Conditions and perform the agreements on their part respectively contained in the said

conditions.

5. The agreement and documents mentioned herein shall form the basis of this Contract.

6. This Contract is neither a fixed lump sum Contract nor a piece work Contract but is a

Contract to carry out the work in respect of Providing & Fixing of False Ceiling & related
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works in Administration halls at NBSC, Lucknow to be paid for according to actual

measured quantities at the rates contained in the Schedule of Rates and probable quantities

or as provided in the said Conditions.

7. The  Contractor shall make good, as per existing, any damages caused to walls, floors, etc.

on account of flooring work after completion of such works.

8. The Employer  reserves to himself the right of altering the nature of the work by adding to

or omitting any items of work or having portions of the same carried out without prejudice

to this Contract.

9. Time shall be considered as the essence of this Contract and the Contractor hereby agrees

to commence the work from the date site is handed over to him or from tenth day of the

date of issue of formal works order as provided for in the said conditions whichever is later

and to complete the entire work within 60 days subject nevertheless to the provisions for

extension of time.

10. All payments by the Employer under this contract will be made only at Lucknow.

11. All disputes arising out of or in any way connected with this agreement shall be deemed to

have arisen at Lucknow and only Courts in Lucknow shall have jurisdiction to determine

the same.

12. That the several parts of this contract have been read by the Contractor and fully

understood by the Contractor.

IN WITNESS WHEREOF the Employer and Contractor have set their respective hands to these

presents and two duplicates hereof, the day and year first herein above written.

IN WITNESS WHEREOF  the Employer has set its hand to these presents through its duly

authorized official and the Contractor has caused its common seal to be affixed hereunto and the

said two duplicates hereof to be executed on its behalf, the day & year first  herein above written.

SIGNATURE CLAUSE:

SIGNED AND DELIVERED  BY  the National Bank 

Staff College by the hand 

of Shri 

(name and designation)

in the presence of 

(1)        

Address                                                                           

                                                                          

(2)        

Address                                                                           
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If the party is a partnership firm or an individual should be signed by all or on behalf of all the

partners

SIGNED AND DELIVERED BY        

in the presence of 

(1)         

Address                                                                            

                                                                           

(2)         

Address                                                                            

                                                                          

                                           Witnesses

THE COMMON SEAL  of   

If the contractor signs under its common seal, the signature clause should tally with the sealing

clause in the articles of association

was hereunto affixed pursuant to the resolutions passed

by its Board Of Directors at the meeting held on    

in the presence of

(1)

(2)                           

Directors, who have signed these presents

in token thereof in the presence of 

(1)                                   

(2)              

Signed and sealed by the contractor by the hand 

of Shri _________________________________________

and duly constituted attorney.

If the contractor is signing by the hand of power of attorney, whether a company or individual
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GENERAL INSTRUCTIONS TO CONTRACTORS

AND SPECIAL CONDITIONS

1. Sealed Item Rate Tenders in duplicate shall be addressed to The Principal, National Bank

Staff College, Lucknow and superscribed "Providing & Fixing of False Ceiling & related

works in Administration halls at NBSC, Lucknow” and sent so as to reach him not later

than 03.00 PM on 28 October 2010. The Contractor should clearly indicate on each copy

of the tender, under their full signature whether it is the original or duplicate copy.

2. No tender will be received after 03.00 PM on 28 October 2010 under any circumstances

whatsoever.

3. (a) Tenders will be opened at 03.30 pm on the same day at his office by The Principal,

National Bank Staff College, Lucknow or any other officer designated for this purpose by

him in the presence of the Contractors or their representatives, should they choose to be

present.

(b) Tenders shall remain open to acceptance by the Bank for a period of 90 days from the

date of opening the tender which may be extended by mutual agreement and the tenderer

shall not cancel or withdraw the tender during the period.

(c)  The Contractor must use only the forms issued by the Employer to fill in the rates.

4. (a) The tender form must be filled in English and all entries must be made by hand and

written in ink.  If any of the documents is missing or unsigned the tender may be

considered invalid by the Bank at its discretion.

(b) Rate should be quoted both in figures & words in the columns specified. The

Contractors should quote the rates for each item. All erasures and alterations made while

filling the tender must be attested by initials of the Contractors. Overwriting of figures is

not permitted, failure to comply with either of these conditions will render the tender void

at the Bank's option. No advice of any change in rate or conditions after the opening of the

tender will be entertained.

(c) Each of the tender documents should be signed by the person or persons submitting

tender in token of his/their having acquainted himself/themselves with the general

conditions of Contract specifications, special conditions etc. as laid down.  Any tender with

any of the documents not so signed may be rejected.

(d) The tender submitted on behalf of a firm shall be signed by all the partners of the firm

or by a partner who has the necessary authority on behalf of the firm to enter into the

proposed contract. Otherwise the tender may be rejected by the Bank.

5. The National Bank Staff College, Lucknow does not bind itself to accept the lowest or any

tender and reserves to itself the right to accept or reject any or all the tenders either in

whole or in part, without assigning any reasons for doing so.
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6. (a) Intending Contractors shall pay as earnest money a sum of Rs.5,000/- (Rupees Five

Thousand only) by way of demand bank draft drawn on a Scheduled Bank and payable at

Lucknow in favour of the National Bank Staff College. The earnest money will be returned

to the Contractor if his tender is not accepted but without any interest, after finalization of

work order.

(b)  Under no circumstances earnest money deposit will be accepted in the form of fixed

deposit receipts or cheque.

7. The  Earnest Money Deposit by the successful Contractor shall be held by the National

Bank Staff College as security for the execution and due fulfillment of the Contract.  No

interest shall be paid on the said deposit.

8. On receipt of intimation from the Employer of the acceptance of his/their tender, the

successful Contractor shall be bound to implement the contract and within fourteen days

thereof the successful tenderer shall sign an agreement on the lines of  draft agreement but

the written acceptance by the National Bank Staff College, of a tender will constitute a

binding contract, between the National Bank Staff College and the person so tendering,

whether such formal agreement is or is not subsequently executed.

9. (a) In addition to the Earnest Money Deposit under clause 7 and as further security for the

due fulfillment of the Contract by the Contractor, 5% of the value of work done will be

deducted by the Employer from each running account bill to be raised by the Contractor,

until the retention money and the earnest money deposit together amount to 5% of contract

value. Subject to what is contained in the provision of Clause 23, the employer will release

this 5% amount after rectification of defects pointed out during the defects liability period.

The amount retained by the employer shall not bear any interest.   

(b) All compensation or other sums of money payable by the Contractor to the Employer

under the terms of this Contract may be deducted from his earnest money and the retention

money if the amount so permits and the Contractor shall, unless such deposit has become

otherwise payable, within ten days after such deduction make good in cash the amount so

deducted and such amount where the earnest money and the retention money falls short.

10. The Contractor shall not assign the Contract.  He shall not sublet any portion of the

Contract except with the written consent of the Employer. In case of breach of these

conditions, the Employer may serve a notice in writing on the Contractor rescinding the

contract whereupon the security deposit shall stand forfeited to the Employer, without

prejudice to his other remedies against the Contractor.

11. A schedule of quantities in respect of each item and specifications accompany these special

conditions. The schedule of quantities is liable to alternation by omissions, deductions or

additions at the discretion of the Employer. Each tender should contain not only the rates

but also the value of each item of work entered in a separate column and all the items

should be totaled in order to show the aggregate value of the entire tender.
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12. The Contractor must obtain for himself on his own responsibility and at his own expense

all the information which may be necessary for the purpose of making a tender for entering

into a contract and must examine the specification and must inspect the site of the work

and acquaint himself with all local conditions, means of access to work and nature of the

work and all matters pertaining thereto.

14. The rates quoted in the tender shall include all charges for double scaffolding, centering,

hire charges for any tools and plants, labours, materials, marking out and clearing of site

etc as mentioned in the specifications. The rates quoted shall be deemed to be for the

finished work to be measured at site. The rates shall also be firm and shall not be subject to

exchange variations, labour conditions, fluctuations in railway freights or any conditions

whatsoever.  The Contractors must include in their rates, service tax, excise duty, octroi,

VAT and any other tax and duty or other levy levied by the Central Government or any

State Government or local authority, if applicable.  No claim in respect of sales tax, excise

duty, VAT, octroi or other tax duty or levy shall be entertained by the Employer.

15. The Contractor should note that unless otherwise stated, the tender is strictly on item rate

basis and his attention is drawn to the fact that rates for each and every item should be

correct, workable and self-supporting. The quantities in the schedule of quantities

approximately indicate the total extent of work but may vary to any extent and may even be

omitted thus altering the aggregate value of the Contract. No claim shall be entertained on

this account.

16. Time allowed for carrying out the work as mentioned in the Memorandum shall be strictly

observed by the Contractor and it shall be reckoned from the 10th day of written order to

commence the work is issued or from the date the site is handed over, whichever is later.

The work shall throughout the stipulated period of the contract, be proceeded with all due

diligence and if the Contractor fails to complete the work within the specified period he

shall be liable to pay compensation as defined in clause 27 of the conditions of contract. 

17. Tenders will be considered only from recognised bonafide Contractors in the trade.  

18. Special attention of the Contractor is drawn to the items in the schedule of quantities; the

rates and amounts for these items shall be duly filled in and Contractor is informed that his

tender will not be considered unless the rates are given for these items.  The Employer

reserves to himself the right to adopt any of the items either in scrutinizing and deciding

upon the tender or later when the works are being executed.

19. The Contractor shall not be entitled to any compensation for any loss suffered by him on

account of delay in commencing or executing the work, whatever the cause of delay may

be, including delay arising out of modification to the work entrusted to him or in any

sub-contract connected therewith or delay in awarding contracts for other trades of the

project or in commencement or completion of such works or in procuring Government

controlled or other building materials or in obtaining water and power connections for

construction purposes or for any other reason whatsoever and the Employer shall not be
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liable for any claim in respect thereof.  The Employer does not accept liability for any sum

besides the tender amount, subject to such variations as are provided for herein.

20. The successful Contractor is bound to carry out any items of work necessary for the

completion of the contract even though such items are not included in the schedule of

quantities and rates. Schedule of instructions in respect of such additional items and their

quantities will be issued in writing by the Employer.

21. The successful Contractor must co-operate with the other Contractors, if any, appointed by

the employer so that the work shall proceed smoothly with the least possible delay and to

the satisfaction of the Employer.

22. The Employer will provide water and power required for the work free of cost at a suitable

point and the Contractor shall make his own arrangement to carry the same as required.

The Contractor should ensure that the water and power facility provided by the employer

are not wasted.

23. The Employer will also provide suitable space for storage of materials etc required for the

work free of cost. The Contractor should ensure that the space provided by the employer is

used for execution of the works only.

24. The security deposit of the successful Contractor will be forfeited if he fails to comply with

any of the conditions of the contract.

I/We hereby declare that I/we have read and understood the above instructions for the guidance to

tenderers.

Signature of   Contractor............................................

                        

Address .........................................................

                                 .........................................................

.........................................................

Date             .........................................................
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ANNEXURE `A'

SAFETY CODE  

1. There shall be maintained in a readily accessible place first aid appliances including

adequate supply of sterilised dressings and cotton wool.

2. An injured person shall be taken to a public hospital without loss of time, in case where the

injury necessitates hopsitalisation.

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot

safely be done from ground.

4. No portable single ladder shall be over 8 meters in length.  The width between the said rails

shall not be less than 30 cm (clear) and the distance between two adjacent rungs shall not

be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding

the ladder.

5. The excavated material shall not be placed within 1.5 metres of the edge of the trench or

half of the depth of trenches whichever is more.  All trenches and excavations shall be

provided with necessary fencing and lighting.

6. Every opening in the floor of a building or in working platform be provided with suitable

means to prevent the fall of persons or materials by providing suitable fencing or railing

whose minimum height shall be one metre.

7. No floor, roof or other part of the structure shall be so over loaded with debris or materials

as to render it unsafe.

8. Workers employed on mixing and handling material such as asphalt, cement, mortar or

concrete and lime mortar shall be provided with protective footwear and rubber

hand-glove.

9. Those engaged in welding works shall be provided with welder's protective eye-shields and

gloves.

10. Suitable face masks should be supplied for use by the workers when the tiles are being

laid/cut. 

11. Overalls shall be supplied by the Contractor to the workers and adequate facilities shall be

provided to enable the workers to wash during the periods of cessation of work.

12. Hoisting machines and tackle used in the works, including their attachments anchorage and

supports shall be in perfect condition.

13. The ropes used in hoisting or lowering material or as a means of suspension shall be of

durable quality and adequate strength and free from defects.
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14. THE CONDITIONS HEREIN BEFORE REFERRED TO

1) In construing these conditions, the specifications, schedule of quantities and contract

agreement, the following words shall have the meanings herein assigned to them except where the

subject or context otherwise requires :-

a. Employer shall mean National Bank Staff College and shall include its assigns and

successors.    

b. Contractor shall mean .......................... and shall include his/their legal representative,

assigns or successors.   

c. Site shall mean the site of the contract  works / including any building and erections

thereon and any other land (inclusively) as aforesaid allotted by the Employer for the

contractor's use.             

d. This Contract  shall mean the articles of agreement, the special conditions, the conditions,

the appendix, the schedule of quantities and specifications attached here to and duly signed.

 

e. Notice in writing; Written notice shall mean a notice in written, typed or printed characters

sent (unless delivered personally or otherwise proved to have been received) by registered

post to the last known private or business address and shall be deemed to have been

received when in the ordinary course of post  it would have been delivered.

f. Act of insolvency : shall mean any act of insolvency as defined by the Presidency Towns

Insolvency Act, or the Provincial Insolvency Act or any Act amending such original.

g. The works shall mean Providing & Fixing of False Ceiling & related works in

Administration halls at NBSC, Lucknow as detailed in Schedule of Quantities for the

Employer at National Bank Staff College as provided herein.

Words importing persons include firms and corporations. Words importing the singular only also

include the plural and vice versa where the context requires.

2) The Contractor shall carry out and complete the said work in every respect in

accordance with the contract and with the directions of and to the satisfaction of the Employer.

The Employer may, in his absolute discretion and from time to time issue further written

instructions, details, directions and explanations which are hereafter collectively referred to as

"Employer's instructions' in regard to :-

a. The variations or modifications of the quality or quantity of works or the addition or

omission or substitution of any work.

b. Any discrepancy in the drawing or between the schedule of quantities and/or drawing

and/or specifications.

c. The removal from the site of any materials brought thereon by the Contractor and the

substitution of any other material therefor.

d. The removal and/or re-execution of any works executed by the Contractor.

e. The dismissal from the works of any person employed thereupon.

f. The opening up for inspection of any work covered up.

g. The amending and making good of any defects under clause 23.
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The Contractor shall forthwith comply with and duly execute any work comprised in such

Employer’s instructions provided always that verbal instructions, directions and explanations

given to the contractor or his representatives upon the works by the Employer shall, if involving a

variation, be confirmed in writing by the Contractor within seven days, and if not dissented from

in writing within a further seven days by the Employer, they shall be deemed to be Employer's

instructions within the scope of the contract.

3)   The contract shall remain in the custody of Employer and shall be produced by him at

his office as and when required by the Contractor.  The contractor on the signing thereof shall be

furnished free of cost with a certified copy of the agreement.

4)   The Contractor shall provide everything necessary for the proper execution of the

works according to the intent and meaning of the schedule of quantities and specification taken

together whether  the same may or may not be particularly shown or described therefrom, and if

the contractor finds any discrepancy in writing,  refer the same to the Employer who shall decide

which is to be followed.

5)   The Contractor shall conform to the provisions of any act of the legislature relating to

the works, and to the Regulations and Bye-Laws of any authority and of any water, lighting and

other companies, and shall before making any variations from the specification that may be

necessitated by so conforming, give to the Employer written notice, specifying the variation

proposed to be made and reason for it, and apply for instructions thereon.  In case the contractor

shall not within ten days, receive such instructions he shall proceed with the work, conforming to

the provisions, Regulations, Bye-laws, in question and any variation so necessitated shall be dealt

with under clause No.16.

The contractor shall bring to the attention of the employer all notices required by the said acts,

regulations or bye-laws  to be given to any authority and pay to such authority, or to any public

office all fees that may be properly chargeable in respect of the works, and lodge the  receipts with

the employer.

The contractor shall indemnify the employer against all claims in respect of patent rights, and shall

defend all actions arising from such claims and shall himself pay all royalties, license  fees,

damages, cost and charges of all and every sort that may be legally incurred in respect  thereof.

6)   The contractor shall maintain in a readily accessible place, first-aid appliances

including an adequate supply of sterilized dressings and cotton wool.  In case of injury,

arrangements should be made by the contractor to take the injured person to the nearest hospital

without loss of time.

7)   Suitable and strong scaffoldings should be provided for workmen for all works that

cannot safely be done from ground or from solid construction.  When a ladder is used, an extra

mazdoor shall be engaged by the contractor for holding the ladder.  No portable single ladder shall

be over 8 metres in length.  The width between the said rails shall not be less than 30 cm (clear)

for length upto 3 metres, for every additional metre, 5 cms. increase in width shall be provided.

The distance between two adjacent rungs shall not be more than 30 cms.
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8) Adequate precautions shall be taken to prevent danger from electrical equipments.  No

material on the site of work shall be so stacked or placed as to cause danger or inconvenience to

any person or the public.  The contractor shall provide all necessary fencing and lights to protect

the public from accident and shall be bound to bear the expenses of defence of every suit, action or

other proceeding at law that may be brought by any person for injury sustained owing to neglect of

the above precaution and to pay any damages and costs which may be awarded in any such suit,

action or proceedings to any such person.

10)  The contractor shall set out the works and shall be responsible for executing the

renovation of dining hall at the locations mentioned in the tender document or as decided by

NBSC’s officials. 

11)  All materials and workmanship shall so far as procurable be of the respective kinds described

in the schedule of quantities and/or specifications and in accordance with the Employer's

instructions, and the contractor shall, upon the request of the Employer, furnish him with all

invoices, accounts, receipts and other vouchers to prove that the materials comply therewith.  The

contractor shall, at his own cost, arrange for and/or carry out any test of any materials which the

Employer may require.

12)  The Contractor shall give all necessary personal superintendence during the execution

of the work, and as long thereafter as the Employer may consider necessary until the expiration of

the "Defects Liability Period" stated in the appendix hereto.  The contractor shall also during the

whole time the works are in progress employ a competent representative who shall be constantly in

attendance at the works while the men are at work.  Any directions, explanation, instructions or

notice given by the employer to such representative shall be held to be given to the contractor.

13)  The Contractor shall on the request of the Employer immediately dismiss from the

works any person employed thereon by him who may, in the opinion of the Employer, be

incompetent or misconducts himself, and such person shall not be again employed on the work

without the permission of the Employer.

14)  The Employer and their respective representatives shall at all reasonable times have

free access to the works and/or to the workshop, factories or other places where materials are lying

or from which they are being obtained, and the contractor shall give every facility to the employer,

and their representatives necessary for inspections and examination and test of the materials and

workmanship. No unauthorised person shall be allowed on the works at any time.

15)  The whole of the works included in the contract shall be executed by the contractor

and the contractor shall not directly or indirectly transfer, assign or underlet the contract or any

part, share thereof or interest therein without the written consent of the employer; and no

undertaking shall relieve the contractor from the full and entire responsibility of the contract or

from active superintendence of the works during their progress.

16)  No alteration, omission or variation shall vitiate this contract but in case the employer

think proper at any time during the progress of the works to make any alterations in or addition to
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or omissions from the works or any alteration in the kind or quality of the materials to be used

therein and shall give notice thereof in writing and under his hand to the contractor, the contractor

shall alter, add to or omit from as the case may require, in accordance with such notice, but the

contractor shall not do any work extra to or make any deviations from any of the provisions of the

contract, stipulation, specification without the previous consent in writing of the employer and the

value of such extras, alterations, additions or omissions shall in all cases be determined by the

employer in accordance with the provisions of clause 20 hereof, and the same shall be added to or

deducted from the contract amount accordingly.

17)  The schedule of quantities, unless otherwise stated shall be deemed to have been

prepared in accordance with the standard method of measurement.

Any error in description or in quantity or in omission of items from the schedule of quantities  

shall not vitiate this contract but shall be rectified and the value thereof ascertained under clause

20 hereof shall be added to or deducted from the contract amount (as the case may be) provided

that there shall be no rectification of error in the contractor's schedule of rates.

18)  The contractor shall be deemed to have satisfied himself before tendering as to the

correctness and sufficiency of his tender for the works and of the prices stated in the schedule of

quantities and/or the schedule of rates and prices which rates and prices shall cover all his

obligations under the contract, and all matters and things necessary for the proper completion of

the works.

19)  The employer may from time to time intimate to the contractor that he requires the

works to be measured; and the contractor shall forthwith attend or send a qualified agent to assist

the employer in taking such measurements and calculations and to furnish all particulars or to give

all assistance required by either of them.  The mode of measurements shall be as detailed out under

para ‘mode of measurement’ in the chapter specifications in this tender.

Should the contractor not attend or neglect or omit to send such agent then the measurement taken

by the employer or a person approved by him shall be taken in accordance with the standard

method of measurements.

The Contractor or his agent may at the time of measurement take such notes and measurements as

he may require.

20)  Should it be found after the completion of the works from measurements taken (in

accordance with the previous paragraph) that any of the quantities or amounts of works thus  

ascertained are less or greater than the quantities or amounts specified for the works in the Priced

Schedule of Quantities and/or tender or that any variation is made, the valuation of such

Quantities, amounts or variations, unless previously or otherwise agreed upon, shall be made in

accordance with the following rules :

(a)  (i)  The net rates or prices in the original Tender shall determine the valuation

of the extra work where such extra work is of similar character and executed under similar

conditions as the work priced therein.

16



     (ii) Rates for all items, wherever possible, should be derived out of the 

rates given in the priced schedule of quantities.

(b)  The net prices of the original Tender shall determine the value of the items omitted

provided if omissions vary, the conditions under which any remaining items of works are carried

out the prices for the same shall be valued under sub clause (c) hereof.

(c)  Where the extra works are not of similar character and/or executed under similar

conditions as aforesaid or where the omissions vary, the conditions under which any remaining

items of works are carried out or if the amount of any omission or additions relative to the amount

of the whole of the Contract works or to any part thereof shall be such that in the opinion of the

Employer the net rate or price contained in the Priced Schedule of Quantities or Tender or for any

item of the works involves loss of expense beyond that reasonably contemplated by the Contractor,

is by reason of such omission or addition rendered unreasonable or inapplicable, the Employer

shall fix such other rate or price as in the circumstances he shall think reasonable and proper.

(d)  Where extra work can not be properly measured or valued, the Contractor shall be

allowed day work prices as the net rates stated in the Tender or the Priced Schedule of Quantities

or; if not so stated then in accordance with the local day work rates and wages for the district

provided that in either case vouchers specifying the daily time and materials employed be

delivered for verifications to the Employer or his representative at or before the end of the week

following that in which the work has been executed. The measurement and valuation in respect of

the Contract shall be completed within the "period of final measurements" stated in the Appendix

or if not stated then within 6 months of the completion of the Contract works as defined in Clause

23 hereof.

21) Where in any Certificate (of which the Contractor has received payment) the Employer

has included the value of any unfixed materials intended for and/or placed on or adjacent to the

works, such materials shall become the property of the Employer and they shall not be removed,

except for use upon the works, without the written authority of the Employer. The Contractor shall

be liable for any loss or damage to such materials.

22)  The Employer shall, during the progress of the works, have power to order in writing

from time to time, removal from the works within such reasonable time or times as may be

specified in the order, of any materials which in the opinion of the Employer are not in accordance

with the specification or the instructions of the Employer, the substitution of proper materials, and

the removal and proper re-execution of any work executed with materials or workmanship not in

accordance with the specification or instructions; and the Contractor shall forthwith carry out such

order at his own cost. In case of default on the part of the Contractor to carry out such order, the

Employer shall have the power to employ and pay other persons to carry out the same; and all

expenses consequent or incidental there to shall be borne by the Contractor, or may be deducted by

the Employer from any moneys due or that may become due to the Contractor.

23) Any defects or other faults which may appear within  the "Defects Liability Period"

stated in the appendix hereto or, if none stated, then within 12 months after the virtual completion

17



of the work arising in the opinion of the Employer from materials or workmanship not in

accordance with the Contract, shall upon the directions in writing from the Employer, and within

such reasonable time as shall be specified therein, be rectified and made good by the Contractor at

his own cost and in case of default the Employer may employ and pay other person to rectify and

make good such defects, or other faults, and all damages, loss and expenses consequent thereon or

incidental thereto shall be made good and borne by the Contractor and such damages, loss  and

expenses shall be recoverable from him by the Employer or may be deducted from the retention/

earnest money and/or any other  amount which may become due to the Contractor or the Employer

may in lieu of such amending and making good by the Contractor, deduct from such moneys  a

sum equivalent to the cost of amending such work. In the event of the said amount being

insufficient, the Employer may recover the balance from the Contractor, together with any expense

the Employer may have incurred in connection therewith. Should any defective work have been

done or material supplied by any Sub-Contractor employed on the works who has been nominated

or approved by the Employer as provided in Clause 15, the Contractor shall be liable to make good

in the same manner as if such work or material had been done or supplied by the Contractor and

been subject to the provisions of this Clause and Clause 2 hereof.

24)  The works shall not be considered as completed until the Bank's Engineer has certified

in writing that they have been virtually completed and the Defects Liability Period shall commence

from the date of virtual completion mentioned in such certificate.

25)  The Contractor shall be responsible for all injury to person, animals or things, and for

all structural and decorative damages to property which may arise from the operation or neglect of

himself or damages arising from carelessness, accident or any other cause whatever in any way

connected with the carrying out of the Contract. This clause shall be held to include, inter alia, any

damages to roads, streets, footpaths, bridges or ways as well as all damage caused to buildings and

work forming the subject of this Contract, by frost or other inclemency of weather. The Contractor

shall indemnify the Employer and hold him harmless in respect of all and any expenses arising

from any such injury or damages to persons or property as aforesaid and also in respect of any

claim made in respect of injury or damage under any Acts of Government or otherwise and also in

respect of any Award of compensation of damages consequent upon such claims.

The Contractor shall reinstate all damages of every sort mentioned in this Clause, so as to deliver

up the whole of the contract works complete and perfect in every respect and so as to make good

or otherwise satisfy all claims for damage to the property or third parties.

The Contractor shall indemnify the Employer against all claims which may be made against the

Employer by any member of the public or other third party in respect of anything which may arise

in respect of the works or in consequence thereof and shall at his own expense arrange to effect

and maintain, until the virtual completion of the Contract, with an approved office a Policy of

Insurance in the joint names of the Employer and the Contractor against such risks and deposit

such Policy or Policies with the Employer from time to time during the currency of this Contract.

The Contractor shall also similarly indemnify the Employer against all claims which may be made

upon the Employer whether under the Workmen's Compensation Act or any other statute in force

during the currency of this Contract in respect of any employee of the Contractor or any

Sub-Contractor and shall at his own expense effect and maintain, until the virtual completion of
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the Contract, with an approved office a Policy of Insurance in the joint names of the Employer and

the Contractor against such risks and deposit such policy or policies with the Employer from time

to time, during the currency of the Contract.

The Contractor shall be responsible for anything which may be excluded from the Insurance

Policies above referred to and also for all other damages to any property arising out of or incidental

to the negligent or defective carrying out of this Contract. He shall also indemnify the Employer in

respect of any costs, charges or expenses arising out of claim or proceedings and also in respect of

any award of or compensation of damages arising therefrom.

The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages,

compensation, costs, charges and expenses arising or accruing from or in respect of any such

claims or damages, from any or all sums due or to become due to the Contractor.

26)  The Contractor shall be allowed admittance to the site on the "Date of

Commencement" stated in the Appendix, and he shall thereupon and forthwith begin the works

and shall regularly proceed with and complete the same on or before the "Day of Completion"

stated in the Appendix subject nevertheless to the provisions for extension of time hereinafter

contained.

27)  If the Contractor fails to complete the work by the date stated in the Appendix or

within any extended time under Clause 28 hereof the Contractor shall pay or allow the Employer

the sum named in the Appendix as "Liquidated Damages" and the Employer may deduct such

damages from any moneys due to the Contractor.

28)  If in the opinion of the Employer the works be delayed (a) by force majeure or (b) by

reason of any exceptionally inclement weather or (c) by reason of proceedings taken or threatened

by or dispute with adjoining or neighbouring owners or public authorities arising otherwise than

through the Contractor's own default or (d) by the works or delays of other Contractors or

Tradesman engaged or nominated by the Employer and not referred to in the Schedule or

Quantities and/or Specification or (e) by reason of civil commotion or workmen on strike or

lockout affecting the execution of the work, the Employer may make a fair and reasonable

extension of time for completion of the Contract works. In case of such strike or lock-out the

Contractor shall as soon as may be, give written notice thereof to Employer, but the Contractor

shall nevertheless constantly use his endeavours to prevent delay and shall do all that may

reasonably be required to the satisfaction of the Employer to proceed with work.

29)  If the Contractor after receipt of written notice from the Employer requiring

compliance within ten days fails to comply with such instructions the Employer may employ and

pay other person to execute any such work whatsoever that may be necessary to give effect thereto,

and all costs incurred in connection therewith shall be recoverable from the Contractor by the

Employer on the Certificate of the Bank's Engineer as a debt or may be deducted by him from any

moneys due or to become due to the Contractor.

30)  If the Contractor being an individual or a firm commits any "act of insolvency" or shall

be adjudged an insolvent or being an Incorporated Company shall have an order for compulsory
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winding up made against it or pass an effective resolution for winding up voluntarily or subject to

the supervision of the Court and of the Official Assignee of the Liquidator in such acts of

insolvency or winding up shall be unable within seven days after notice to him requiring him to do

so to show to the reasonable satisfaction of the Employer that he is able to carry out and fulfil the

Contract and to give security therefor, if so required by Employer.

OR if the Contractor (whether an individual, firm or Incorporated Company) shall suffer execution

to be issued.

OR shall suffer any payment under this Contract to be attached by or on behalf of any of the

creditors of the Contractor,

OR shall assign or sublet this Contract without the consent in writing of the Employer first

obtained.

OR shall charge or encumber this Contract or any payment due or which may become due to the

Contract or thereunder.

OR if the Contractor

i. has abandoned the Contract, or

ii. has failed to commence the works, or has without any lawful excuse under these

Conditions suspended the progress of the works for 14 days after receiving from the

Employer Notice to proceed, or

iii. has failed to proceed with the works with such due diligence and failed to make such due

progress as would enable the works to be completed within the time agreed upon, or

iv. has failed to remove materials from the site or to pull down and replace work for seven

days after receiving from the Employer written notice that the said materials or work were

condemned and rejected by the Employer under these Conditions, or

v. has neglected or failed persistently to observe and perform all or any of the acts, matters or

things by this Contract to be observed and performed by the Contractor within seven days

after written notice shall have been given to the Contractor requiring the Contractor to

observe or perform the same, or

vi. has in defiance of the Employer's instructions sublet any part of the Contract.

Then and in any of the said cases the Employer may notwithstanding any previous waiver after

giving seven days' notice in writing to the Contractor, determine the Contract. And further, the

Employer by his Agents or servants may enter upon and take possession of the works and all plant,

tools, scaffoldings, sheds, machinery steam and other power utensils and material lying upon the

premises or the adjoining lands or roads, and use the same as his own property or may employ the

same by means of his own servants and workmen in carrying on and completing the work or by

employing any other Contractors or other person or persons to complete the works and the

Contractor shall not in anyway interrupt or do any act, matter or thing to prevent or hinder such

other Contractor or other person or persons employed for completing and finishing or using the

materials and plant for the works. When the works shall be completed the Employer shall give a

notice in writing to the Contractor to remove his surplus materials and plants and should the

Contractor fail to do so within a period of 14 days after receipt thereof by him the Employer shall

sell the same by public auction, and shall give, credit to the Contractor for the amount realised.
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31) The Contractor shall be paid by the Employer from time to time by installments on

account of the works executed when in the opinion of the Employer work to the approximate value

named in the Appendix as "Value of work for interim Payments" (or less at the reasonable

discretion of the Employer) has been executed in accordance with this Contract subject however,

to a retention of the percentage of such value named in the Appendix hereto as "Retention

percentage for Interim Payments" until the total amount retained shall reach the sum named in the

Appendix as "total Retention Money" after which time the installments shall be up to the full value

of the work subsequently so executed and fixed in the Building. And the Contractor shall be

entitled to the payment of the Final Balance in accordance with the Final Certificate to be issued in

writing by the Bank's Engineer at the expiration of the period referred to as "the Defects Liability

period" in the Appendix hereto from the date of Virtual Completion or as soon after the expiration

of such period as the works shall have been finally completed and all defect made good according

to the true intent and meaning thereof whichever shall last happen, provided always that `on

account' payments during the progress of the works or at or after their completion shall not relieve

the Contractor from his liability in cases of fraud, dishonesty or fraudulent concealment relating to

the works or materials or to any matter dealt with in the Certificate, and in case of all defects and

insufficiencies in the works or materials which a reasonable examination would not have

disclosed.

The Employer shall have power to withhold any payment if the works or any parts thereof are not

being carried out to his satisfaction.

32)  The decision, opinion, direction, Certificate (except for payment) of the Employer with

respect to all or any of the matters under Clauses insert hereof (which matters are herein referred to

as the excepted matters) shall be final and conclusive and binding on the parties hereto and shall

be without appeal.

21



33)  ARBITRATION

If any dispute, difference or question shall at any time arise between the parties as to the

construction of this Agreement or concerning anything or as to the rights, liabilities and duties of

the parties hereunder except in respect of matters for which it is provided hereunder that the

decision of the Employer or its Chief Engineer is final and binding, the same shall be referred to

conciliation or arbitration after giving at least 30 days notice in writing to the other (hereinafter

referred to as the “Notice for Conciliation/Arbitration”) clearly setting out the items of dispute to a

Conciliation or Sole Arbitrator who shall be appointed as hereinafter provided. For the purpose of

appointing the conciliator or the sole arbitrator referred to above, the Employer shall send to the

Contractors within thirty days of the Notice for  Conciliation/Arbitration a panel of three names of

persons who shall be presently unconnected with the organisation of the Employer or the

Contractors.

The Contractors shall on receipt of the names as aforesaid select any one of the persons so named

to be appointed as the Conciliator or Sole Arbitrator, as the case may be, and communicate his

name to the Employer within 15 days of receipt of the names. The Employer shall thereupon

without any delay appoint the said person  as the Conciliator or the Sole Arbitrator.

If the Employer fails to send to the Contractor the panel of three names as aforesaid within the

period specified, the Contractor shall send to the Employer a panel of three names of persons who

shall be unconnected with either party. The Employers shall on receipt of the names as aforesaid,

select anyone of the persons and appoint him as the Conciliator or the Sole Arbitrator.  If the

Employer fails to select the person and appoint him as the Conciliator or Sole Arbitrator within 30

days of receipt of the panel and inform the Contractor accordingly, the Contractor shall be entitled

to appoint one of the persons from the panel as Conciliator or the Sole Arbitrator and

communicate his name to the Employer.

If the person so appointed is unable or unwilling to act or refuses his appointment or vacates his

office due to any reason whatsoever another person shall be appointed as aforesaid.

The conciliation/Arbitraton shall be governed by the Conciliation and Arbitraton Act, 1996 as in

force from time to time. Where the parties do not agree with the Conciliator and appoint an

Arbitrator(s) the award of the Arbitrator(s) shall be binding and final on the parties. It is hereby

agreed that in all disputes referred to the Arbitration, the Arbitrator shall give a separate award in

respect of each dispute or difference, in accordance with the terms of reference and the award shall

be a reasoned award.

The fees, if any, of the Conciliator or the Arbitrator shall initially be paid in equal proportion by

each of the parties.

The cost of the Conciliation/Arbitration including the fees, if any, of the Conciliator or the

Arbitrator shall be directed to be finally borne and paid by such party or parties to the dispute in

such manner or proportion as may be directed by the Conciliator or the Arbitrator as the case may

be in the award.
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The Employer and the Contractor also hereby agree that the Arbitration under this clause shall be a

condition precedent to any right of action under the contract with regard to the matters hereby

expressly agreed to be so referred to arbitration.

34)  The Employer shall have a right to cause a technical examination of the works and the

final bill  of the Contractor including all supporting vouchers abstracts etc. to be made at the time

of payment of the final bill, if as a result of this examination or otherwise any sum is found to have

been overpaid or over certified, it shall be lawful for the Employer to recover the sum.

35)  If, for any reason, the Employer is obliged, by virtue of the provisions of

sub-section(1) of Section 12 of the workmen's Compensation Act, 1923 to pay compensation to a

workman employed by the Contractor, in execution of the works, the Employer will recover such

amount or any part thereof by deducting it from the security deposit or from any sum due by the

Employer to the Contractor under this contract or otherwise. The Employer shall not be bound to

contest any claim made against it under subsection (1) of Section 12 of the said Act, except on the

written request of the contractor and upon his giving to the Employer full security for all cost for

which the Employer might become liable in consequence of contesting such claim.

36)  Without prejudice to any of the rights of remedies under this contract, if the contractor

dies, the Employer shall have the option of terminating the contract without compensation to the

Contractor.

Excepted Matters

37)   The decision of the Employer in respect of conditions described in para 2, para 4, para 11,

para 15, para 23, para 28, schedule of quantities, rates and percentage approved by bank shall be

final and binding on the contractor.  These matters will not be subject of arbitration under any

circumstances.
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APPENDIX

SCHEDULE OF FISCAL ASPECTS

   

12 (Twelve) months from the date of virtual completionDefects liability period9

The retention amount shall be refunded after one year from the

date of virtual completion, subject to satisfactory rectification of

defects, if any

Release of retention money8

05 (Five) percent of value of work shown in billsRetention money/security

deposit bills

7

30 (thirty) days.Minimum interval between

submission of interim bills

6

Within three months from the date of receipt of billPayment of final bill5(b)

Within one month from the date of receipt of  billPayment of interim bill5(a)

Rs.2,00,000.00 (Rupees Two Lakh only)Minimum value of work for

interim bill

5

0.25% of value of the unfinished work per week subject to a

maximum of 5% of value of contract.

Liquidated damage per day4

Within 60 days, from tenth day of  written order to commence

work or from the date the site is handed over, whichever is later.

Time of completion3

Immediately on award of workPossession of site2

Rs.5,000/- (Rupees Five Thousand only)Earnest Money Deposit1

DetailsItemS No

EMPLOYER                                     CONTRACTOR
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SPECIFICATIONS

General

i. The entire work shall be done in first-class manner. The Contractor shall use material of

best quality and of approved manufacturers. The contractor shall deposit with the

Bank’s officials at his own cost, sample of material for approval prior to

commencement of work. The colour shades/make/type of the material approved by

the Bank’s officials only shall be used. The successful tenderer may be required to

prepare a sample of an item for approval by the Bank and if required, carry out any changes

as per Banks advise without any extra cost to the Bank. 

ii. During the execution of work, special care shall be taken by providing suitable covers

tarpaulins etc. to prevent dust nuisance and for protecting furniture and costly equipment

from damage. The work shall be carried out without any inconvenience to the occupants, if

any.  The rates quoted shall include covering of furnitures and for handling and

re-arranging the furniture/Computers etc. or any other items to facilitate the work

and any damage to property caused by the Contractor, shall be made good by the

Contractor at his cost. The Contractor has to wash and clean the floors after his work in

that area has been completed.

iii. The agency will take care in dismantling the old false ceiling carefully, to avoid damage to

bank’s other property. Due precaution should be taken at the time of dismantling False

Ceiling and it should be ensured that the existing workstations, Computer hardware,

furniture, cabling/wiring/fittings & fixtures/walls etc. are not damaged.

iv. All wires, conduits, cables etc. concealed inside false ceiling, if any, shall be left in the

existing condition. All fittings, ceiling fans etc. fixed on false ceiling, if any, shall be

deposited by the agency to NBSC.

  

v. The contract should include the cost of erecting scaffoldings for the work, if required,

centering, hire charges for any tools, materials, labors, marking out and clearing of site, etc.

Mode of Measurements

All measurements shall be in metric units. Length and breadth to be measured correct to a

centimeter. Total plan area of the false ceiling will be measured. No extra payment  shall be

made towards wastage etc. The rates should be quoted taking this into account.
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NATIONAL BANK STAFF COLLEGE

SCHEDULE OF QUANTITIES

Preamble :

The rates quoted shall include the following :

i. Removal and carting away all the debris from Employer's premises after cleaning the floors

etc. with water 

ii. Double scaffolding (wherever applicable) upto complete height of the building externally

and to the floor height in  each floor.

 

iii. All articles or furniture, equipment etc. shall be protected by covering with polythene sheet

or tarpaulin etc. and the furniture & Computer Peripherals etc. rearranged and floors

cleaned and mopped after the day's work.

 

iv. The work shall  be carried out both during/after working hours and even on holidays if

situation so warrants.

v. The rates for item no. 5 of Schedule of Quantity should also include making necessary

cut-outs in the proposed false ceiling to accommodate the light fixtures. 
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Schedule of Quantities

(Providing and Fixing False Ceiling & related works at NBSC, Lucknow)

45Nos.

Supply & fixing of Recessed mounted downlight

luminaries with bright anodised aluminium

reflector and inegral control gear (Electronic

Ballast) -  2 x 18W CFL  (Bajaj Make Cat No.

BJDR-218HW2EB or  Equivalent ) complete in

everyway with lamps & accessories duly wired

ready to use for 230 Volts, 50 Hz single phase

AC supply, including making cut-outs in the

modular false ceiling for fixing of light fittings..

Approved Make : Philips / Osram / CG / Bajaj /

Havells

5

12Sq Mtr

Repairs to existing Gypsum board false ceiling

by providing & fixing 12 mm thick ISI mark

Gypsum board

4

10Sq Mtr

Providing & fixing plywood 6 mm thick with

necessary screws, wooden/GI frames etc. with

priming coat and minimum two coats of

synthetic emamel paint complete

3

Lumps

um

Lumpsu

m

Dismantling of existing straw board false

ceiling, alongwith wooden frames etc. including

cost of all repairs of RCC roof, labour, T&P etc.

complete including disposal of old straw board

false ceiling at nearest municipal dump at

contractor's cost. This also includes labour

charges towards removal & refixing of

Computers/furniture of office area during the

course of carrying out dismantling work.

2

Sqm215

Providing & fixing mineral based false ceiling of

approved make 600 x 600 x 16 mm as per

manufacturer's specifications including GI frame

work from same manufacturer (Dune RH 99 -

Armstrong make or equivalent approved)

including cutting, fixing in profile of various

levels, making provision for lighting and fan

fixtures etc.  APPROVED MAKE : Armstrong /

AMF / Hunter Douglas

1

Amount

(Rs)
Rate (Rs.)UnitQty.Item descriptionSl No

Date:

Place : SIGNATURE OF CONTRACTOR
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TOTAL

12Nos.

Supply & fixing of 600 mm (2 ft.) long Down

rod suitable for 1200 mm sweep ceiling fans.

The down rod shall be of 1.6 mm nominal thick

ERW pipe duly painted (white).

6

Amount

(Rs)
Rate (Rs.)UnitQty.Item descriptionSl No

Amount in words

Rupees_____________________________________________________________________only 

NOTE:

i) Frame work of false ceiling and tiles should be procured from the same manufacturer.

ii) The rates should also include shifting of furniture/Computers etc. during dismantling and

placing the items back after the work in respective locations is over

iii) The contractor will have to submit the original purchase bills/invoice/challans etc. in support of

purchase of items of approved make used on site. 

iv) The Contractors in their own interest may visit the site and see the scope of work including the

actual quantity of work before quoting the rates

Date:

Place                                   

                                                                                           SIGNATURE OF CONTRACTOR
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