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NOTICE INVITING TENDER 

 

 

 

Ref. NB(ORO)/                     /Prem-48/OP / Lift/ 2009-10 

Dated         November 2009 

 

M/s 

 

 

 

Dear Sirs, 

 

 Sub: TENDER FOR SUPPLY , INSTALLATION , TESTING AND COMMISSIONING 

OF ONE 6 PASSENGER LIFT IN THE REGIONAL OFFICE BUILDING OF NABARD 

AT ANKUR, 2/1 , NAYAPALLI CIVIC CENTRE, BHUBANESWAR-751015 

 

 

1.  On behalf of National Bank for Agriculture & Rural Development (NABARD) I have the 

pleasure in inviting you to tender for the aforesaid work. 

 

2.  Tender Documents will be available for sale at Premises Section, NABARD, Orissa Regional 

office, Ankur , 2/1, Nayapalli civic centre, Bhubaneswar-751015 during working hours of 

office from 21 December 2009 to 28 December 2009 except Saturdays , Sundays and 

holidays. Applications for tender documents should be accompanied by a DD drawn on any 

scheduled Bank, in favour of  National Bank for Agriculture & Rural Development for 

Rs.500/- (Rupees five hundred only) payable at Bhubaneswar being the cost of the tender 

documents. The tender documents requested for will be issued by hand on payment of the 

aforesaid sum, which will not be refunded under any circumstances. 

 

3.  Each tenderer will be issued with two copies of  Part-I comprising Notice Inviting Tender,  

Form of Tender, ,  Instructions to Tenderers, Articles of Agreement , General and Special 

Conditions of Contract, Detailed Specifications  and two copies of Part-II comprising of 

Schedule of  Quantities. 

 

4. Sealed Tenders in the prescribed tender form in two separate envelopes should be   submitted 

to the Chief General Manager, National Bank for Agriculture & Rural Development, Orissa 

Regional Office, Ankur , 2/1, Nayapalli civic centre, Bhubaneswar-751015 and superscribed 

“Tender for supply , installation , testing and commissioning of one 6 passenger automatic 

V3F lift in the Regional Office Building of NABARD at Bhubaneswar” . 

 

5. Envelope No. I – shall contain earnest Money deposit, both copies of Part – I  (Conditions of 

Contract & Technical   Specifications ). 

 



Envelope No. 2 – shall contain both copies of Schedule of Quantities duly priced and 

completed in all respects. This shall not include any conditions whatsoever. In case any 

conditions are included in Envelop no. 2, the same shall not be taken into consideration. The 

tender in such case is liable to be rejected. 

 

6. Both the envelopes should be submitted to the above office not later than 14.00 Hrs. on 15 

January 2010. Envelope No. 1 will be opened at 15.00 Hrs. on the same day in presence of 

tenderers or their authorized representatives who choose to be present. 

 

7. After opening of the Envelope No.1 and assessing the conditions stipulated by bidders, if 

any, the Employer will, if he so decides, may inform all the tenderers about any 

modifications in the tender conditions. Tenderers who agree to the changed conditions along 

with original in TOTO will be allowed to make modifications if they so wish in their tender 

prices by means of a letter to be submitted in sealed cover, which, along with their price bid 

will form the final price bid.  A tender will be rejected if any tenderer proposes any deviation 

from the above. 

 

8. The Envelope No. 2 shall be opened only in respect of those tenderers who after discussion 

bring their tenders in line with the requirements of tender document and are acceptable to the 

Employer. The decision of the Employer in this regard shall be binding on the tenderers and 

not open to question or appeals.  The date and time of opening of Envelope No.2 shall be 

intimated after opening of Envelope No. 1. 

 

9. Tenders received late on account of any reason whatsoever and telegraphic and faxed tenders 

shall not be entertained. 

 

10.  The Earnest Money Deposit of Rs. 25000/-(Rupees twenty five thousand only) by Demand 

Draft drawn on any Scheduled /Nationalized Bank in favour of National Bank for 

Agriculture & Rural Development payable at Bhubaneswar shall be submitted along with the 

tender.EMD can also be submitted in the form of Bank Guarantee (as per the proforma-F). 

Please note that the BG ie required to be furnished on stamp paper as applicable (as per 

stamp act) in the state where it is executed and shall be signed by the authorised officials. 

 

11. The completion period of the said work shall be 8 (eight) months (inclusive of monsoon 

months) from the date of issue of work order . 

 

12. Liquidated damages for delay in completion of work awarded shall be 0.25% (0.25 percent 

only) of the accepted tender amount per week of delay for each week beyond the scheduled 

date of completion or the approved extended period of completion. The maximum amount of 

liquidated damages shall be 5%  (five per cent only) of the accepted tender amount. 

 

13. The ‘Defects Liability Period’ shall be 12 months after the certified date of virtual 

completion of work for all items except for specialized items, for which such period is 

mentioned separately. 

 

14. Validity of the Tender shall be 120 days from the date of opening of Envelope No. 2. 



 
 

15. A Pre-bid meeting will be held on 28 December 2009 in the conference room of the NABARD 

Regional Office at the above said address. The bidders are requested to attend the meeting and 

obtain clarifications, if any, required by them. No further requests for clarifications shall be 

entertained.The firms may bring the catalogues, three dimensional views of the proposed lift 

models etc., so that the features can be visualised. 

 

 

16. The Employer does not bind himself to accept the lowest or any tender and reserves the right 

to accept or reject any or all tenders, either in whole or in part, without assigning any reason 

for doing so. 

 

17. The tender documents for the said Lift installation work will also be available on the website 

of NABARD (ie.www.nabard.org) for use and reference of the interested bidders. 

 

 

Yours faithfully 

 

 

 

 

(C. R. Patnaik) 

Chief General Manager 

       

 

 

 

 

 

 

 

 

 

 

 

 

 

 



FORM OF TENDER 
 

 

The Chief General Manager 

Orissa Regional Office 

National Bank for Agriculture  

 & Rural Development (NABARD) 

Ankur, 2/1, Nayapalli Civic centre 

Bhubaneswar-751015 

 

 

 

 SUB : TENDER FOR SUPPLY , INSTALLATION , TESTING AND COMMISSIONING OF 

ONE 6 PASSENGER LIFT IN THE REGIONAL OFFICE BUILDING OF NABARD AT 

ANKUR,  2/1, NAYAPALLI CIVIC CENTRE,BHUBANESWAR-751015 

 

Dear Sir, 

 

 

1. Having examined the specifications and schedule of quantities relating to the work  , having 

visited the site and having satisfied ourselves as to the location of the site and working 

conditions, I/We hereby offer to execute the above works at the respective rates which I/We have 

quoted, for the items of the Schedule of Quantities. 

 

2. I/We herewith deposit Rs.25000/-(Rupees twenty five thousand only) by Demand Draft drawn 

on any scheduled/ nationalized Bank in favour of National Bank for Agriculture & Rural 

Development,  Orissa Regional Office payable at Bhubaneswar as EMD amount for the due 

execution of the works at my/our tendered rates together with any variations in prices approved 

by the Employer. 

 

3. In the event of this tender being accepted, I/We agree to enter into and execute the necessary 

agreement required by you.  I/We do hereby bind myself/ourselves to the aforesaid deposit of 

Rs.25000/-(Rupees twenty five thousand only)  in the event of our refusal or delay in signing the 

Contract Agreement. I/We further agree to complete the work within 8 (eight) months from the 

date of Work Order .  I/We agree not to employ Sub-Contractors other than those that may be 

approved by you. 

 

4. I/We agree to pay Income-tax, Sales-tax, Works Contract Tax, Labour Welfare Fund Charges, 

Octroi duties and taxes etc. as prevailing from time to time on such items for which such taxes 

and charges are levied by the appropriate authorities. The rates quoted by me /us are inclusive of 

all such taxes and charges including service tax ,. change in tax etc. as are applicable. 

 

5. I /We understand that you are not bound to accept the lowest offer or bound to assign any   

reasons for rejecting our tender. 

 



6. I /We agree to keep our offer open for 120 days from the date of opening of envelope No. 2 , 

namely, our Price Bid. 

 

7. I /We enclose herewith the completed tender documents under two separate sealed envelopes 

and the Bank Draft for Rs. 25,000/-(Rupees twenty five thousand only) as EMD. 

 

Thanking you,                                                                  

 

Yours faithfully, 

 

 

 

Signature of Tenderer with Seal & Address 

 

Date: 

 



 
 

ANNEXURE-I 

 
 

INSTRUCTIONS  TO  TENDERERS 

 

 

A. LOCATION: 

 

The site is located at Ankur , 2/1 , Nayapalli , Civic Centre, Bhubaneswar-15 near the Iskon 

temple. Tenderers must get acquainted with proposed work and study   specifications, conditions 

of contract and other conditions carefully before tendering. No request for any change in rates or 

conditions for want of information on anything whatsoever in these Tender documents  shall be  

entertained after receipt of tenders. 

 

The tenderers are advised to inspect the site to ascertain the nature of site, access thereto, 

location and facilities for procurement of materials and labour rates for execution of the work.  

The tenderers must examine and inspect the site of the work and acquaint themselves with all 

local laws, regulations and practices. 

 

B. SUBMISSION OF TENDER:  

 

1. Tender must be submitted in original and as per details given hereunder.  The rates shall be  

filled in the Schedule of Quantities given in Part-II of the Tender Document. 

 

2. The tender shall be submitted in two parts in separately sealed envelopes as         

described below: 

 

 Envelope-I   {Part-I) : Technical and Commercial aspects of the offer 

       -- Specification , EMD  

 

 Envelope-II  {Part-II) : Price  Bid (duly filled in) 

 

 The envelopes shall be duly superscribed with the above titles of work. 

3. Part-II of offer shall contain only the “Schedule of Quantities /Price Bid” along with quoted 

rates” and no conditions whatsoever.  Any conditions/stipulations mentioned in Part-II may 

not be taken into consideration for evaluation of the tenders. 

 

4. Tenderers are requested to quote strictly as per the terms and conditions, specifications, 

standards given in the tender document and not to stipulate any deviations. However, 

deviations, if unavoidable, should be indicated separately;  indicating the specific page 

number and clause number against the deviations. 

 

5. Addenda to this tender document, if issued, must be signed  and submitted along with the 

tender document.  Tenderers  should write clearly the revised quantities in “Schedule of 



Quantities” of Tender document and should price the work based on the   revised quantities 

when amendments for quantities are issued in addenda. 

 

6.  All pages of this document are to be signed by the bidder in token of his acceptance of the             

conditions thereof.  

 

All signatures in tender document shall be dated as well.  All pages of tender documents shall 

be signed at the lower right hand corner or signed wherever required in the  tender documents 

by the tenderer or by a person holding power of attorney authorizing him to sign on behalf of 

the tenderer before submission of tender. 

7.  Rates to be quoted in figures and  words: 

 

The Tenderer should quote in English both in figures as well as in words the rates and 

amounts tendered by him in the Schedule of Rates for each item and in such a way that 

interpolation is not possible.  The amount for each item should be worked out and entered and 

requisite totals given of all items, both in figures and in words.  The tendered amount for the 

work shall be entered in the tender and duly signed   by the Tenderer. 

8.  Corrections and Erasures 

 

All corrections and alterations in the entries of tender papers should be signed and dated in 

full by the Tenderer.  Corrections to be made with white fluid and over writings are not  

permitted. 

9. The tender shall contain the names, residence and place of business of person or persons 

submitting and signing the tender and shall be signed  by the Tenderer with his usual 

signature.  Partnership firms shall furnish the full names of all partners in the tender.  It should 

be signed in the name of the partnership by  all  the  partners  or  by  duly  authorized 

representative/s followed  by the name and designation  of  the  person/s  signing.  Tender  by  

a Company or Corporation  shall  be  signed by an authorized representative, and a power of  

Attorney on their behalf shall accompany the tender in Envelope-1.  A copy of the  

partnership deed of the firm with names of all partners shall be furnished. 

 

10. Witness: 

 

Witness and sureties shall be persons of status and propriety and their names, occupation and 

address shall be stated below their signatures. 

 

11. SCOPE OF  WORK: 

The contractor selected for execution of the work shall be conversant with all codes of 

practice, rules of local authorities and procedures for obtaining approvals from lift 

inspector/Electrical Inspector or as the case may be. 

The general technical specification and the description of the items are given in Technical 

specifications. 

 

The work shall include the following items of work broadly : 

 



A. The new lift shall be purchased on buy-back basis. The selected contractor will dismantle the 

existing lift and make arrangements for taking away the materials out of the site. 

  

B. Supply, installation, testing and commissioning of a 6 passenger V3F. 0.7 mps, automatic 

door type lift, the doors will have central opening in all the floors. etc. including all 

associated works. The carriage will be stainless steel with stainless steel operating panel in 

accordance with  the data Sheet & Schedule of Quantities herein and shall include  execution 

of whole of the work specified and all work of temporary nature which may be required to 

complete  the work in all respects, such as scaffolding, necessary  supporting structure, 

brackets and all necessary civil works  viz. modification in machine room,erection of guide 

rails, alterations related to door fixing, sills, architraves, cutouts for landing switches,  cutting 

of pockets, grouting of back boxes for control push button stations, grouting of brackets, 

cutting of pockets , installing rails, machine beams, chipping and filling plaster where 

required, making bed blocks for winding units, Controller in machine room, making buffer, 

or any other related works etc.  All chases and opening required for fixing door sill 

projections are also to be included in the offer. Contractors must assess all the civil works 

necessary for erection of new lift and include the cost under BOQ item no.3 

  

C. The beams laid in the lift machine room on which the lift machine is resting may not be 

required to be removed.This aspect may be taken into consideration while quoting the 

amounts in the BOQ. 

  

D. Working drawings shall be prepared by the contractor . The drawings and the installation 

shall be got approved by the bank / local authorities as required.The contractor shall  obtain 

necessary approvals & clearances from statutory authorities. 

  

E. Testing and commissioning of the entire installation. 

  

F. For details refer Technical Specifications. 

 

12.  Any  printing  or  typographical  errors /omissions  in  tender  document  shall  be  referred  

to the Employer and his interpretation regarding correction shall be final and binding on 

Contractor. 

 

13.  TRANSFER OF TENDER DOCUMENTS: 

 

Transfer of tender document purchased by one intending Tenderer to another is not permitted 

 

14.  EARNEST MONEY: 

 

The Tenderer must pay the amount of Earnest Money as mentioned in the Notice Inviting 

Tender(Part-I), by  a  crossed  bank  demand  draft in favour of National  Bank  for Agriculture  

and Rural Development payable at  Bhubaneswar.  No interest on earnest money so deposited by 

the Tenderer shall be allowed. 

 



The Tenderer should attach the said bank draft along with the tender, failing which the tender 

will not be considered. 

 

The Earnest Money of the unsuccessful tenderers will be refunded within a reasonable  period of 

time without any interest. 

The Earnest Money deposited by successful Tenderer(s) will be retained towards the security 

deposit for the fulfillment of the contract but shall be forfeited if the Tenderer fails to start the 

work within a period of ten calendar days from the date of the Letter of Acceptance of the 

tender /Work Order . 

 

15.  VALIDITY: 

 

Tenders submitted by Tenderers shall remain valid for acceptance for a period up to the end of 

120 days from the date of opening of the price part of the tender.  The tenderers shall not be 

entitled to revoke or cancel their tenders or to vary the tender given or any terms thereof during 

the   period of validity without the consent in writing of Owner. 

 

16.  ADDENDA: 

 

Addenda to the tender document may be issued prior to the date of opening of the priced tenders 

to clarify documents or to reflect modifications to the design or contract terms. 

 

 Each addendum issued by the Bank will be distributed to each person or organization to which a 

set of tender documents has been issued.  Each recipient will submit the same along with his 

tender.  All addenda issued by the Bank shall become part of Tender Documents. 

 

17.   RIGHT TO ACCEPT OR REJECT TENDER: 

 

The acceptance of a tender will rest with the Employer who does not bind himself to accept 

lowest tender and reserve to themselves the authority to reject any or all the tenders received 

without assigning any reasons.  They also reserve the right of accepting the whole or any part of 

the tender and the Tenderers shall be bound to perform the same at the rates quoted.  All  tenders 

in which any of the prescribed conditions are not fulfilled or are incomplete in any  respect or 

there is any correction not duly signed and dated by the Tenderer are liable to be rejected. 

 

The job may be awarded to one or more agencies by dividing the work at the entire    discretion 

of the Employer.  The quoted rates shall hold good for such eventuality. 

 

 

18. TIME  SCHEDULE 

 
The time allowed for carrying out the job is 8 (eight) months inclusive of monsoon months 

to be   reckoned from the date of issue of work order . 

 

19. LIQUIDATED  DAMAGES  FOR   DELAYED COMPLETION 



 

If the contractor fails to complete the work by the scheduled date of completion or within any  

sanctioned extended time, he will  have to  pay  0.25% of the accepted tender amount per week 

as  liquidated damages for each  week  beyond  the scheduled  date  of  completion  or  the 

extended period of completion, works remaining incomplete. The maximum liquidated damages 

recoverable shall be 5% of accepted tender amount. 

20. RATES 

 

The Employer is not concerned with any rise or fall in the prices of any materials. The rates 

quoted shall include all costs, allowances, taxes including works contract tax , service tax etc. or 

any other charges including any enhanced labour rates etc. which may be enacted from time to 

time by the State and or the Central Government.  Under no circumstances, shall the Employer 

be held responsible for compensation of loss to the Contractor due to any increase in the cost of 

labour or materials etc. unless provided otherwise.The rates quoted by the Tenderers shall 

include all eventualities such as heavy rain, sudden floods etc. which may cause damage to the 

executed work or which may totally wash out the work.  Until the Completion Certificate is 

issued to the Contractor, the Employer will not be  responsible for such damage or wash out of 

the construction work. 

 

21.   WATER AND ELECTRICITY 

 

The contractor shall be provided water and electricity required only for execution of the work at 

the work site at no extra cost during the currency of contract subject to availability. Any misuse 

of the same will be seriously viewed. Due permission of the bank is required to be taken before 

use of the same. The contractor will make good any damage made to the systems while using 

water and electricity at their cost to the satisfaction of the Bank.. 

 

22. SIGNING OF THE CONTRACT 

 

The successful Tenderer shall be required to execute an agreement in the pro-forma attached 

with this tender document within 15 days from the date of receipt of the notice of acceptance of 

tender or letter of intent after furnishing initial security deposit equal to 2% of the accepted 

tender value in the form of Bank Draft in favour of M/s National Bank for Agriculture and Rural 

Development, Bhubaneswar.  The EMD shall be treated as part of the security deposit.  In the 

event of failure on the part of the successful Tenderer to sign the agreement within the above 

stipulated period, the Earnest Money will be forfeited and the acceptance of the tender shall be 

considered as cancelled.On acceptance of the tender, the name of the accredited representatives 

of the Contractor, who  would  be  responsible  for  taking  instructions  from  the Employer as  

the  case  may  be shall  be  communicated  to  the  Employer. 

 

Any further information may be obtained from Bank's electrical engineer  in Premises section , 

3rd floor, NABARD, Nayapalli , Bhubaneswar.   

 

 



23. INFORMATION  REQUIRED ALONG WITH TENDER 

 

The following details are required to be furnished along with the tender. 

(a)  Basic information as per format in Part-I below 

(b)Details of works executed in the last three years and works in hand  in pro-forma given in part 

- II below with names and postal address of Employer along with copies of letter of intent, work 

orders and other documents in evidence of award of work to the tenderer. 

(c)  List of technical personnel and details of equipment proposed to be deployed for work in the 

pro-forma given in Part-III below. 

(d)  Site Organization Chart with bio-data of Resident Engineer and key personnel proposed to 

be deployed at site. 

(e)  Details of present commitments giving contract values, details of work, date of                    

commencement of work, percentage completed as on date and schedule date of completion. 

(f)  Income-Tax Clearance and Sales-Tax Clearance Certificates. 

 

(g)  Power of Attorney in the name of persons who has signed the tender document. 

 

(h)  Solvency certificate from Bankers. 

 

(i)  Balance sheet and Profit and Loss Account statements for the last three years duly certified 

by a Chartered Accountant in practice. 

 

(j) Permanent account number allotted by Income Tax Authorities. 

 
 

 
 

 

 
 

 

 

 
 

 

PART-I  :  BASIC INFORMATION 

 
  
1. Name of the Applicant/Organisation and address of the registered office 
2. Year of Establishment  
3. Type of the Organisation (Whether Sole Proprietorship, Partnership, Limited   
 Company or Co-Operative body etc.) 

4. Name of the Properietor/ Parteners/ Directors of the Organisation/Firm   



  Details of Registration – Whether Partnership firm, Company etc. indicating: 

        Name of Registering Authority, date and Registration Number 

6. Whether registered with Government /Semi-Government /Municipal Authority or any 
other public organisation and if so, in which class and since when?  

7. Experience in the field of Lift work  

8. Areas of Business Activities other than Lift work , if any, and place of business 

9. Address of Business Activities other than Lift work, if any, and place of business  

10. Address of office through which the proposed work of NABARD will be handled and 
the name and designation of Officer-in-Charge.  

11. Adequate and Satisfactory evidence to indicate financial capacity of the organisation 
to undertake the said work with Names of the Bankers and their full addresses. 

 (Solvency Certificate from a bank and Income Tax Clearance Certificate should be attached)  

12. Yearly turnover of the organisation during last five years     (Rs.)  

13. Ability to provide Bank Guarantee or any other equivalent form of Security from a 
Scheduled Bank   (Rs.)  

14. Number of supplementary sheets attached   

15. Enclose Performance Certificate from Previous Clients. 

16. Whether any Civil Suit/Litigation arisen in the Contracts executed during the last 
ten years/being executed now. If yes, please furnish the details in the pro-forma given 
below :  

*  (Audited Balance Sheet and Profit and Loss Account for past three years shall be    
attached) 

 

PART-II  :  WORK CAPABILITY AND PREVIOUS EXPERIENCE 

 
a. List of  important Lift Works executed by the organisation during last three years 
costing Rs. 650,000.00 and above  

 
Sl. 
No. 

Name of the 
project & 
Location 

Nature of 
Work 

involved in 
the contract 

Name and Full 

Postal Aaddress of 
the owner and 
Architects.Also 

indicate whether 
Govt. or Semi-Govt. 
or Private Body with 
full postal Address 

Contract 
Amount 

 (Rs.) 

Completion Period Whether work 
was left 

incomplete or 
contract was 
terminated 
from either 

side. Give full 
details 

Any other 
relevant 

information 



     Stipulated  Actual 

 

 

1 2 3 44      5        6     7 

 

       8          9 

 

 
 

 

 

 

        

 

 

 

 

 

Signature of the Applicant 

 
b. List of  important Lift Works on hand  costing Rs. 650,000.00 and above  
 

S. 
No. 

Name of the 
project & 
Location 

Nature of 
Work involved 
in the contract

Name and Full 
Postal Address of 

the owner and 
Architects.Also 

indicate whether 
Govt. or Semi-Govt. 
or Private Body with 
full postal Address 

Contract 
Amount 

 (Rs.) 

Completion Period Whether work 
was left 

incomplete or 
contract was 

terminated from 
either side. Give 

full details 

Any other 
relevant 

information 

     Stipulated  Actual  

 

 

1 2 3 4      5        6     7 

 

       8          9 

 

 
 

 

 

 

        

 
 

 

           
Signature of the Applicant 
 

 

 

 
PART-III  :  TECHNICAL PERSONNEL AND SPECIAL  EXPERIENCE 

 
a. List of  your technical personnel,giving details about their technical qualifications 
and experience including that in your establishment 

 
S. 

No. 
Name  Age Qualifications Work 

experience 
Nature of 

works  
handled 

Name of the 
project handled 

costing over 
Rs.6.5 lakh 

Date from 
which 

employed in 
your 

 

Remarks 



organisation  

1 2 3 4      5           6          7       8     9 
 

 
 

 

  

 

     

                         

Signature of the applicant 

Note :  

 

Furnish other information /data, if any, to show your technical and managerial competence to 

indicate any important point in your favour. 
 

 LIST OF EQUIPMENT TO BE DEPLOYED 
 

 
S. 
No. 

Details of Equipment  Number of equipment proposed to be deployed  

 

1. 
 

2. 
 

 

3. 
 

4. 
 

5. 

  

     

 

Signature of the applicant 

 

 

 

 

 

 

ANNEXURE- II 

 

ARTICLES OF   AGREEMENT 

 

 



ARTICLES OF  AGREEMENT made at Bhubaneswar on this           day of ---------------------       

between the  National  Bank  for  Agriculture  and  Rural  Development  (NABARD),  a  body 

corporate constituted under the NABARD Act, 1981 and having its Head Office at C-24, ‘G’ 

Block Bandra-Kurla Complex, Bandra (E),  Mumbai-400 051  and its Orissa  Regional Office  at  

Nayapalli , Bhubaneswar-751015 (herein after  called  ‘the Employer” which  expression shall 

unless repugnant to the context, mean and include its successors and assigns of the one part; 

 

AND 

---------------------------------------------------- 

---------------------------------------------------- 

 

(Hereinafter called “the Contractor” which expression shall, unless repugnant to the context, 

mean and include) successors and assigns of the other part 

 

WHEREAS 

 

1. The Employer is desirous of installation of a new lift at the said Regional Office Building  at 

Nayapalli , Bhubanmexswar-751015 (hereinafter referred to as “the said work”) . 

 

2. The pages duly numbered from 01 to 102 of Part– I  and 01-02 of Part-II have been duly 

signed by or on behalf of the parties hereto are annexed. 

 

3. The Contractors have agreed to execute  the said works viz. Supply, installation, testing and 

commissioning of a 6 passenger , V3F, automatic door type lift at the said office complex at 

Nayapalli, Bhubaneswar subject to the provisions  hereinafter  contained and subject also to 

Notice inviting tender, form of tender , instructions to the bidders,  General Conditions of 

Contract,  Special Conditions, Safety Code , Technical Specifications , construction schedule, 

(all of which are hereinafter collectively referred  to as the “said conditions”)  strictly in 

accordance with the specifications and schedule of quantities referred to above at or for the 

respective rates set out in the Schedule of Quantities annexed hereto and marked as Part-II 

amounting to the sum as thereunder arrived at or such other sums as shall become payable 

thereunder (herein after referred to as the “said contract amount.) 

 

 

NOW THEREFORE, THIS AGREEMENT WITNESSETH THAT: 

 

 i)In consideration of the said contract amount to be paid by the Employer  to the 

Contractor at the time and in the manner set forth in the said conditions and in accordance 

with the Schedule of payments and complete the work as described in the said 

Specifications and Schedule of Quantities with due care and diligence. 

 

ii)The said Conditions and the Annexure thereto shall be read and construed as forming a 

part of this agreement and the parties hereto shall strictly abide by, submit  themselves to the 

said conditions and perform the agreements on their part respectively contained in the said  

conditions. 



 

iii)Tender documents containing Notice Inviting Tenders, form of tender Instructions to 

Tenderers , articles of agreement ,General Conditions of Contract, Appendix thereto, Special 

Conditions of Contract, Technical Specifications, Schedule of Quantities with the rates 

entered therein shall be read and studied as forming part of this agreement and the parties 

hereto shall respectively abide by and  submit themselves to the conditions and  stipulations 

and perform the agreements on their part respectively in such conditions contained. 

 

4. This Contract neither a fixed Lump sum Contract nor a Piece work Contract but is a 

contract to carry out the work in respect of the entire building to be paid for according to 

the actual   measured quantities at the rates contained in the Schedule of Quantities (Part-

II) and probable quantities or as provided in the said conditions. 

 

5. The Employer reserves to itself the right of altering the nature of the work by adding to or 

omitting any items of work or having portions of the same carried out without prejudice 

to this contract. 

 

6. The tenderer hereby affirms that he has experienced and competent staff that will enable 

them to ensure proper quality check on the materials, and who will ensure that the 

contractors will carry out proper tests as required by the specific actions and will 

supervise the day-to-day working and execution of the contract works. 

 

7. If the Contractor has any doubt about the quality of any materials or any difficulty in 

supervision of the day to day work, then it shall be duty of the Contractor to report the 

matter in writing  forthwith to the Bank (Employer) and, for the time being, to suspend 

that portion of the work about which difficulty is experienced, and the contractors will 

abide by the direction of the Employer. 

 

8. The tenderer covenants and warrants that completed items of the work as well as the 

entire work on completion will be in conformity with the specifications and the terms and  

conditions of this contract and will be of proper quality and description. 

 

9. Time shall be considered as the essence of this Contract and the Contractor hereby agrees 

to commence the work immediately from the date of Work Order  and shall complete the 

entire work within 8 (eight) months subject nevertheless to the provisions of extension of 

time as contained in the said conditions. 

 

10. The Contract herein contained shall comprise not only the works  mentioned  above but 

all subsidiary works connected therewith within the same site as may be ordered to be 

done from time to time by the Employer for the time being, even if such work may not be 

described in the said Schedule of specifications and Quantities. 

 

11. All payments by the Employer under this Contract will be made only at Bhubaneswar by 

cheque only. 

 



12. All disputes arising out of or in any way connected with this agreement shall be deemed 

to have arisen at Bhubaneswar and only courts in Bhubaneswar shall have jurisdiction to 

determine the same. 

 

13. This agreement shall be signed in duplicate, the original whereof shall be kept in the 

custody of the Employer and the duplicate with the Contractor, stamp duty shall be borne 

and paid by Contractor. 

 

IN WITNESS WHEREOF the Employer has set its hands hereunto and two duplicates hereof 

through its duly authorized official and Contractor has caused, these presents and two  duplicates 

hereof under its common seal/ by its authorized representative at the place and on the date and 

year first herein-above written. 

 

SIGNATURE CLAUSE 

 

SIGNED SEALED AND DELIVERED by the National Bank for Agriculture and Rural               

Development(NABARD) by the hand of Sri  .................................................................... 

............................................................................................................................................................ 

(Name and Designation) 

......................................................................................................................in the presence of  

 

(1)................................................................................................................. 

Address ........................................................................................................ 

...................................................................................................................... 

 

(2)................................................................................................................. 

Address......................................................................................................... 

..................................................................................................................... 

 

SIGNED, SEALED AND DELIVERED BY 

Contractor................................................................... 

............................................................................................................................................................

........................................................................in the presence of 

(1)................................................................................................................ 

Address ....................................................................................................... 

..................................................................................................................... 

 (2) ............................................................................................................. 

Address........................................................................................................ 

..................................................................................................................... 

 

OR 

THE COMMON SEAL OF 

................................................................................................................ was hereunto affixed 

pursuant to the resolutions passed by its Board of Directors at the meeting held on 

....................................................................................................................................................... 

..........................................in the presence of  



           (1) ............................................................................................................... 

 

(2) ............................................................................................................... 

 

 

Directors who have signed these presents in token in thereof in the presence of  

 

           (1)................................................................................... 

 

(2).................................................................................... 

 

Directors who have signed these presents in token thereof in the presence of  

(1).................................................................................. 

 

(2)................................................................................... 

 

 

SIGNED AND DELIVERED by the Contractor by the hand of Sri  ....................................... its 

duly constituted attorney 

 

 

 



 

ANNEXURE-III 

 

 

GENERAL  CONDITIONS  OF  CONTRACT 

 

1.   INTERPRETATIONS: 
 

In  construing these conditions and the specifications, Schedule of Quantities and Contract 

Agreement, the following words shall have the meanings herein assigned to them except 

where the subject or context otherwise requires: 

 

a) “Owner” /”Employer / Bank” :  “Employer”  shall mean National Bank for Agriculture and 

Rural Development (NABARD) with its Regd. Office at C-24, ‘G’ Block, Bandra-Kurla 

Complex, Bandra(E), MUMBAI-400051 and Regional Office at Ankur , 2/1 , Civic centre , 

Nayapalli, Bhubaneswar -751015 and shall include his/ their heirs, legal representatives, 

assignees and successors. 

 

b) “Contractors” shall mean the person or the persons, firm or company whose tender has been 

accepted by the Owner and shall include his/ their heirs and legal representatives and the           

permitted assigns. 

 

c) “Works” shall mean the works to be executed and recorded in accordance with the Contract 

and shall include all extra or additional altered or substituted works as required and recorded 

for the performance of the Contract and “Site” shall mean the land and other places as shown 

bounded red on the site plan on or under or things, which the works are to be executed or  

carried out and other lands or places provided by the Employer for the purposes of the 

Contract. 

 

d) “Contract Documents” shall include the notice inviting Tender, form of tender ,Instruction to 

bidders, the Articles of Agreements, the General Conditions of Contract, the Special 

Conditions of Contract, the Appendices, Technical Specifications, data Sheet and the 

Schedule of Quantities pertaining to the work.  All sections of this Contract Document are to 

be read together. 

 

e) “Notice in Writing” or written  notice shall mean a notice in writing, typed or printed            

characters  sent (unless delivered personally or otherwise) proved to have been received by  

registered post to the last known private or business address or registered office of the  

addressee and shall be deemed to have been received when in the ordinary course of post, it 

would have been delivered. 

 

f) “Act of Insolvency” shall mean any Act of Insolvency as defined by the Presidency Town         

Insolvency Act, or the Provisional Insolvency Act or any Act amending such original. 

 

g) “Virtual Completion” shall mean that the works are in the opinion of the Employer complete 

and fit for use. 



 

h) Words importing persons include firms and Corporations, words importing the singular only 

also include the plural and vice versa where the context requires. 

 

i) Headings and marginal notes to these conditions shall not be deemed to form a part thereof or 

be taken into consideration in the interpretation or construction thereof or of the contract. 

 

2. SCOPE OF CONTRACT: 

 

The Contractor  shall carry out and complete the works in every respect in accordance with the 

Contract and with the directions of and to the satisfaction of the Employer. The Employer may in 

absolute discretion and from time to time issue further written instructions, directions and 

explanations which are hereafter collectively referred to as “instructions” reflected either in the 

minutes or in any other  form in regard to:- 

 

a) The variations or modification of the design quality or quantity of works or the addition or 

omission or substitution of any work 

 

b) Any discrepancy in or divergence between the Drawings or between the Schedule of             

Quantities and /or Drawings and /or Specifications. 

 

c) The removal from the site of any material brought thereon by the Contractor and the          

substitutions of any other materials thereof 

 

d) The removal and/or re-execution of any works executed by the Contractor 

 

e) The postponement of any work to be executed under the provisions of this Contract 

 

f) The dismissal from the works of any person employed thereupon 

 

g) The opening up for inspection of any work covered up 

 

h) The amending and making good of any defects 

 

i) Co-ordination of work with other agencies 

 

 j)  The Employer shall have a right to delete any item of work from the scope of contract and 

contractor shall not make any extra claim on this account.  It shall be contractor’s   responsibility 

to maintain the installations installed by him during the defects liability period without any extra 

cost. 

 

k) The Contractor shall forthwith comply with and duly execute any work comprised in such 

Employer's instructions provided always that verbal instructions, directions and explanations  

given to the Contractor or his representative upon the works by the Employer shall, if 

involving a variation, be confirmed in writing by the Contractor within 7 days, and if not 



dissented from in writing within a further 7 days by the Employer, such shall be deemed to 

be the Employer instructions within the scope of the contract. 

 

l) If compliance with the Employer instructions involves any variations, such variation shall be 

dealt with under “prices for extras etc. Ascertainment of” 

 

m) Where extra work cannot properly be measured and valued, the Contractor shall be allowed 

day work prices, provided that a written authority for day work is obtained by the Contractor 

before the execution of the extra work and provided that in any case vouchers specifying the 

time daily spent upon the work countersigned by the Employer  and the materials         

employed, shall be delivered for verifications to the Employer not later than the end of the 

week following that in which the work has been executed. 

 

n) If the Contractor fails to comply with the Employer’s instructions within a fortnight after the 

receipt of written notice from the Employer requiring compliance with such instructions, the 

Employer  may employ some other agency to execute any work  whatsoever which may be 

necessary to give effect to such instructions. 

 

o) For the purpose of entering day to day instructions, the Contractor shall maintain at his own 

cost a “Site Instruction Book” in quadruplicate in which the instructions shall be entered by  

Employer. 

 

3. DRAWINGS AND SPECIFICATIONS: 

 

The work shall be carried out to the entire satisfaction of the Employer and in accordance with 

the approved drawings, specifications, and such further drawings and details as may be provided 

by the Employer and in accordance with such written instructions, directions as to sufficiency 

and quality of the work and materials shall be final and binding upon all parties. 

 

No drawing shall be taken as in itself an order for execution unless, in addition to the Employer's 

signature it  bears express words stating remark “VALID FOR CONSTRUCTION”.  No claim 

for payment for extra work shall be allowed unless the said work shall have been executed under 

the provisions of Clause 8 (Authorities, Notices, Patent Rights and Royalties), or by the 

authorities, directions in writing of the Consultant as herein mentioned. 

 

Any additional prints of drawings,  if any, required by the Contractor may be supplied by the 

Employer but on the payment of charges . 

 

4.  SCHEDULE OF QUANTITIES: 

 

The Schedule of the Quantities  unless otherwise stated shall be deemed to have been prepared in 

accordance with the standard procedure of the Employer, and shall be considered to be 

approximate and no liability shall attach to the Employer for any error that may be discovered 

therein. 

 

5.  SUFFICIENCY  OF  SCHEDULE  OF  QUANTITIES 



 
The Contractor  shall be deemed to have satisfied himself before tendering as to the correctness 

and sufficiency of his tender  for the works and of the prices stated in the Schedule of Quantities  

and /or the Schedule of Rates and Prices, which rates and prices shall cover all his obligations 

under the Contract, and all matters and things necessary for the proper completion of the works. 

 

 

6.  ERRORS IN SCHEDULE OF QUANTITIES:  

 

Should any error appear in the Schedule of Quantities, other than in the Contractor’s prices and 

calculations, it shall be rectified, and such rectification shall not vitiate the Contract but shall    

constitute  a variation of the Contract and shall be dealt with as an authorized extra or deviation. 

 

7.  CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 

 

The Contractor shall  provide everything necessary for the proper execution of the works           

according to the true intent and meaning of the Drawings, Specifications and Schedule of    

Quantities taken together whether the same may or may not be particularly shown or described 

therein, provided that the same can be inferred therefrom and if the Contractor finds any 

discrepancy in the Drawings , Specifications and Schedule of Quantities, he shall immediately 

refer the same in writing to the Employer, who shall decide which shall be followed, and his 

decision shall be final and binding on all parities. 

 

The Contractor  shall provide and maintain all measuring and surveying instruments, including 

steel tape, theodolite and dumpy level at all time for properly carrying out the work and for the 

use of the Employer including skilled attendants as required. 

 

The Contractor shall supply, fix and maintain at his cost during the execution of any works, all 

the necessary centering, scaffolding, staging, timbering, strutting, shoring, pumping, fencing, 

hoarding, watching and  lighting by night as well as by day required not only for the proper 

execution and protection of the public and safety of any adjacent roads, streets, cellars, vaults, 

pavements, walls, houses, buildings and all other erections, matters or things.  The Contractor 

shall take down and remove any or all such centering, scaffolding, staging, planking, strutting, 

shoring etc. as occasion shall require or when ordered to do so, and shall fully reinstate and make 

good all matters and things described during the execution of the works, to the satisfaction of the 

Employer. 

 

8.  AUTHORITIES, NOTICES, PATENTS, RIGHTS & ROYALTIES: 

 

The Contractor shall conform to the provisions of all the statutes relating to  the works, and to 

the regulations and bye-laws  of any local Authority, and of any Water, Lighting, of other 

Companies or Authorities with whose systems the structure is proposed to be connected, and 

shall before making any variation from the drawings or specifications that may be necessitated 

by so confirming, give to the Employer written notice, specifying the variations proposed to be 

made and the reasons for making it and apply for instruction thereon, in case the Contractor shall 



not within 10 days receive such instructions, he shall proceed with the work conforming with the  

provisions or regulations or Bye-laws in question. 

 

The Contractor shall  bring to the attention  of the Employer all notices required by the said Acts, 

regulations, Bye-laws to be given to any Authority by the Employer and pay to any public 

Officer, all fees that may be properly chargeable in respect of the works and lodge the receipts 

with the Employer. 

 

The contractor shall indemnify the Employer  against all claims in respect of patent rights, 

design, trade marks of name or other protected rights in respect of any construction plant, 

machine work or material used for in connection with the works or temporary works and against 

all claims, demands, proceedings, damages, costs, charges and expenses whatsoever in respect 

thereof or in relation thereto.  The contractor shall defend all actions arising from such claims, 

unless he has informed the Employer before any such infringement and received their permission 

to proceed, and shall himself pay all royalties, license fees, damages, costs and charges of all and 

every sort that may be legally incurred in respect thereof. 

 

9.  MATERIALS AND WORKMANSHIP TO CONFORM TO DESCRIPTION: 

 

All materials and workmanship shall so far as procurable, be of the respective kinds specified in 

the Schedule of Quantities and /or specifications and in accordance with the Employer’s 

instructions and the Contractor shall upon the request of the Employer furnish to them all 

invoices, accounts, receipts and other vouchers to prove that the materials comply therewith. The 

Contractor shall at his own cost arrange for and /or carry out any test of any materials which the 

Employer may require.  The Contractor shall submit the samples of various materials,  for the 

approval of the Employer. 

 

If the Contractor contends that any of the materials, goods or workmanship specified as 

aforesaid, is unobtainable, he shall submit  to the Employer, his grounds for his contention and 

thereupon the Employer shall decide whether the same is unobtainable in fact.  If the Employer 

shall decide that any of the  materials, goods or workmanship is in fact unobtainable, they shall 

issue an order in writing as to be substituted thereof and such order shall be deemed to be an 

order of variation, such order shall however be got approved by the Employer before issue. 

 

10. THE  SETTING  OUT: 

 

The Contractor shall at his own expense, set out the works accurately in accordance with the 

plans.  The Contractor shall be solely responsible for the true  and perfect setting out of the 

works, and for the correctness of the position, levels, dimensions and alignment or all parts 

thereof.  If at any time any errors shall appear during the  progress or on completion of any part 

of the work, the  Contractor shall at his own cost rectify such error if called upon to the 

satisfaction of the Employer.  The work  shall from  time to time be inspected by the Employer 

and /or his /their representatives but such inspections shall not exonerate the Contractor in any 

way from his obligations to remedy any defects which may be found to exist at any stage of the 

work or after the same is completed. 

 



11. REMOVAL OF ALL OFFENSIVE MATTERS: 

 

All soil, filth or other matter of an offensive nature taken out of any trench, sewer, drain,          

cess-pool or  other place shall not be deposited on the surface, but shall be at once carried away 

by the Contractor to some pits or place provided by him and shall be disposed off as per the rules 

and regulations of the Local Authorities concerned. 

 

12. OPENING UP WORKS: 

 

The Contractor shall notify the Employer in writing immediately when the trenches or 

excavation shown on drawings are got ready or as soon as any ground is cut into, which from 

unexpected causes, appear to need immediate attention.  After notifying the Employer, he shall 

await instructions which shall be given within seven days of receipt of such notice.  If the 

Contractor puts in any parts of the foundation before he has so notified the Employer and 

received instructions, he shall be liable to reinstate all work that may subsequently be, at any 

time, damaged on account of any defect in or insufficiently of the foundations.  The Contractor 

shall, at request of the Employer within such time as the Employer shall open up for inspection 

of any other work and should the Contractor  refuse or neglect  to comply with  such  requests, 

the  Employer  may employ the other workmen to open up the same.  If the said work has been 

covered up in contravention of the  Consultant’s instructions, or if on being opened up, it be 

found not in accordance with the drawings, and  specifications,  the expenses of opening and 

covering it up again, whether done by the Contractor or such other workmen shall be borne by 

and recoverable from the Contractor.  If the work has not been covered up in contravention of 

such instructions, and be found in accordance with the said drawing and specification or 

instructions, then the expenses aforesaid shall be borne by the Employer and be added to the 

Contract sum. 

   

13.  CONTRACTOR’S SUPERINTENDENCE & REPRESENTATIVE ON WORKS: 

 

The Contractor shall give all necessary personal superintendence during the execution of the 

works and as long thereafter as the Employer may consider it necessary until the  expiration of 

the “Defects Liability Period” stated in Clause 22.  The Contractor shall meet the Employer 

whenever required if so informed by the Employer. 

 

The Contractor shall maintain and be represented on site, at all times while the work is in 

progress, by responsible and efficient Engineer In-charge, approved by the Employer who must 

thoroughly understand all the trades entailed and be constantly in attendance, while the men are 

at work.  Any directions, explanations instructions or notices given by the Employer to such 

Engineer-In-charge shall be deemed to be given to the Contractor and shall be bindings as such 

on the Contractor.  The Engineer-In-charge shall be thoroughly conversant with the English 

Language and should be able to read, write and speak English. 

 

14.  DISMISSAL OF WORKMEN: 

 

The Contractor shall on the request of the Employer immediately dismiss from the works any 

person Employed thereon who may, in the opinion of the Employer,  be unsuitable or 



incompetent or who may misconduct himself and such person shall not again be employed or 

allowed on the work without the permission of the Employer. 

 

15.  ACCESS TO WORKS: 

 

The Employer and any person authorized by them shall at all reasonable times have free access 

to the works, and to the workshops, factories or other places where  materials are being prepared 

or constructed for the Contract and also to any place where the materials are lying or from  which 

they are being obtained.  The Contractor shall give every  facility to the Employer and their 

representative for inspection and  examination and test of the materials and workmanship.  No 

person unless authorized by the Employer, except the Representatives of Public Authorities, shall 

be allowed on the works at any time. If any work is to be done at a place other than the site of the 

works, the Contractor shall obtain the written permission of the Employer for doing so.  

 

 

16. ASSIGNMENT OR SUB-LETTING: 

 
The work included in the Contract shall be executed by the Contractor and the Contractor shall 

not directly or indirectly transfer, assign or underlet the Contract or any part thereof or interest 

therein, nor shall take a new partner, without the written consent of the Employer and no 

undertaking shall relieve the Contractor from the full and entire responsibility of the contract or 

from active superintendence of the works during their progress. 

 

17. APPROVAL OF SUPPLIERS: 

 

For all supplies, the names of manufacturers /brands have  to be got approved by the Employer .  

All materials will be of tested quality and as per relevant Indian Standards.  In addition to the 

Test Certificates, mandatory tests will also be done on them by the Employer at an approved 

laboratory at the cost of the Contractor at regular frequency laid down in the relevant Indian 

Standards. 

 

18. VARIATIONS NOT TO VITIATE CONTRACT: 

 

The contractor shall when directed in writing by the Employer to omit from or vary any works 

shown upon the drawings or described in the specifications or included in the priced Schedule of 

Quantities, carry out such directions but the Contractor shall not make any  alterations in the 

provisions of the Contract without such authorization or direction in writing from the Employer.  

No claim for an extra shall be allowed unless it shall  have been executed by the authority of the 

Employer as herein mentioned.  Any such extra is hereinafter referred to as an authorized extra.  

No variation, i.e. additions, omissions or substitutions shall vitiate the Contract. 

 

The rate of items not included in the Schedule of  Quantities shall be settled by the Employer in 

accordance with the provisions of Clause 20 hereof (Prices for extras etc. Ascertainment of). 

 

19. MEASUREMENT OF WORKS: 

 



The Employer may from time to time intimate the Contractor that he requires the works to be  

measured and the Contractor shall forthwith attend or send a qualified representative to assist 

the Employer’s representative in taking such measurements and calculations and to furnish all 

particulars or give all  assistance required by either of them. 

 

Should the Contractor omit to attend or neglect or omit to send such representative, then the  

measurements taken by the Employer or approved by him shall be taken to be the correct 

measurements.  The works shall be measured according to the mode of measurements stated in 

the general specifications, the measurements shall wherever not mentioned in the tender be taken 

in accordance with the Indian Standard of “Method of Measurement of Building Works 

(I.S.1200)” and its latest revisions, if any.  Measurements will also be checked /test checked by 

the Employer, for each trade, and for this the contractor has to render all necessary assistance and 

co-operation.  Concealed works shall be measured and recorded before the contractor is allowed 

to proceed with back filling connections or making good chases as the case me be. 

 

The Contractor or his representative may at the time of measurement, take such notes and  

measurements as he may require. 

 

20. PRICES FOR EXTRAS ETC. ASCERTAINMENT OF: 

 

Should it be found from measurements taken in accordance with the previous paragraph  that any 

of the quantities or amounts of works thus ascertained are less or greater than the amounts 

specified for the works in the priced schedule of quantities and /or that any variations is made 

from the tender schedule of items by operating additional items called “Extra Items” or 

“Substitute Items” in substitution of some tendered items, the rate and valuation thereof, of such 

items unless previously or otherwise agreed upon, shall be made in accordance with the  

following rules: 

 

(a)  (i) The net rate or prices in the original tender shall determine the valuation of the extra item 

where extra item/ substitute item is of similar character and executed under similar conditions as 

the work priced therein. 

 

(ii) The net rate or prices in the original tender shall determine the value of the items omitted, 

provided if omissions vary the conditions under which any remaining items of works are carried 

out, the prices for the same shall be valued under (b) hereof. 

 

(b) For extra items /substitute items the following method shall hold good. 

 

(i) Where the extra item works are not of similar character and /or executed under similar 

conditions as aforesaid or where the omissions vary, the conditions under which any  remaining 

items of works are carried out or if the amount of any omission or additions relative to the 

amount or the whole of the Contract  works or to be any part thereof shall be such that in the 

opinion of the Employer the net rate or price contained in the priced Schedule of Quantities or 

tender  or for any item of the works involves loss or expenses beyond that reasonably 

contemplated by the Contractor or is by reason of such omission or addition rendered 

unreasonable or inapplicable, the  Employer shall fix such other rate or price as in the 



circumstances he shall think reasonable and proper on the basis of actual rate analysis cost of 

work involved plus fifteen percent (15%) towards Contractor’s overheads and profits which shall 

be final and binding on the Contractor.  No escalation shall be entertained on the extra items or 

deviated items. 

 

(c)The measurement and valuation in respect of the Contractor shall be completed within the 

“Period of Final Measurement” or within 3 (three) months of the completion of the Contract 

works as defined under Clause for Certificate of Virtual Completion. 

 

21. REMOVAL OF IMPROPER WORK AND MATERIALS: 

 

The Employer shall, during the progress of the works have power to order in writing from time 

to time the removal from the works within such reasonable time as may be  specified in the order 

of any materials which in their opinion are not in accordance with the specifications or 

instructions and the substitution of proper materials and the removal and proper re-execution of 

any work, which has been executed with materials or  workmanship, not in  accordance with the 

drawings and specifications or instructions, and the Contractor shall forthwith carry out such 

order at his own cost.  In case of default on the part of the Contractor to carry out such order the 

Employer shall have power to employ and pay other persons to carry out the same and all 

expenses consequent thereon  or incidental thereto shall be borne by the Contractor, and shall be 

recoverable from him by the Employer from any money due or that may become due to the  

Contractor.  

 

If the correcting works are not done in accordance with the Contract, the Employer, may allow 

such work to be got done through other parties at Contractor’s risk and cost and in that case they 

may make allowance for the difference in value together with such further allowance for 

damages to the Employer as in their opinion may be  reasonable. 

 

22. DEFECTS  AFTER  COMPLETION: 

 

Any defect, shrinkage, settlement unsound construction or other faults in equipment supplied and 

installed which may appear within the “Defects Liability Period” stated in the Appendix hereto 

or if none stated, then for a period of twelve months after the Virtual Completion of the work, 

arising in the opinion of the Employer from materials or workmanship not in accordance with the 

contract shall upon  the direction and writing of the Employer and within such reasonable time as 

shall be specified therein, be amended and made good by the Contractor at his own cost  unless 

the Employer shall decide that he ought to be paid for such amending and making good . In case 

of default the Employer may employ and pay other persons to amend and make good such 

defects, shrinkage, settlements or other faults, and all damages, loss and  expenses consequent 

thereon or incidental thereto shall be made good and borne by the Contractor  and such damage, 

loss and expenses shall be recoverable from him by the Employer or may be deducted by the 

Employer from the amount retained with the employer vide clause 34 (Certificate and  payment) 

or any money due or that may become due to the Contractor or the Employer may in lieu of such 

amending and making good by the Contractor, deduct from such money a sum to be determined 

by the Employer, equivalent to the cost of amending such works, and in the event the said 



amount retained under Clause- 34 (Certificate and Payments) and /or the other sums payable to 

the Contractor being insufficient, recover the balance from the Contractor. 

    

23. CERTIFICATE OF VIRTUAL COMPLETION OF WORKS: 

  
The Contractor shall report in writing to the Employer in the form of a Certificate as per Pro-

forma ‘D’ annexed hereto as and when the works are completed in all respects.  The Employer 

shall after the verification of the works  issue to the Contractor a certificate to be called “Virtual 

Completion Certificate”, and take possession of the completed works.  The defects liability 

period shall commence only after the date of actual possession. 

 

24. OTHER PERSONS ENGAGED BY THE EMPLOYER: 

 
The Employer reserves the right to use the site and any portion of the site for the  execution of 

any work not included in this Contract which he may desire to have carried out by other persons, 

and the Contractor is to allow all reasonable  facilities for the execution of such work, except by 

special arrangement with the Employer.  Such work shall be carried out in such a manner as not 

to impede the progress of the works included in the Contract, and the Contractor shall not be 

responsible for any damage or delay which may happen to or be occasioned by such work. 

 

25.  UNFIXED MATERIALS: 

 

When any materials intended for the works shall have been placed at site by the Contractor, such 

materials shall not be  removed therefrom (except for the purpose of being used on the works) 

without the written authority of the Employer and when the Contractor shall have received 

payment in respect of any Certificate in which the Employer shall have stated that he has taken 

into account the value of such unfixed materials on the works, such materials shall become the 

property of the Employer, and the Contractor shall be liable for any loss or damage to any such 

materials. 

 

26.INSURANCE CONTRACT CONDITIONS – CONTRACTOR’S LIABILITY AND 

INSURANCE: 

 
(a)  From commencement to completion of works, the Contractor shall take full responsibility for 

the care of the work and for taking precautions to prevent loss or damage to the work to the 

maximum extent possible and shall be liable for any damage or loss that may arise to the works 

or any part thereof from any cause whatsoever including causes of lightning explosion, 

earthquake, storm,. Hurricane, floods, inundation, subsidence, landslides, rock slides, riots 

(excluding civil war, rebellion, revolution and insurrection) or any latent defect and shall at his 

own cost repair and make good the same so that all the times the work shall be in good order and 

condition and in conformity in every respect with the requirements of the  Contract. 

 

 Explanation: 

 



a)  For the purpose of this conditions, the expression from the commencement to completion 

of work shall mean the time commencing from the issue of the Work Order to the Contractor 

and ending with the taking over defects liability period provided in the agreement. 

 

b)Without limiting the obligations and responsibilities under this conditions, the Contractor shall 

insure and keep insured the works from  commencement to completion, as aforesaid, as  

increased by 25% of the contract value against the risk of loss or damage from any cause 

whatsoever including the causes enumerated in the foregoing Clause (a).  In the event of there 

being a variation in the nature and extent of the works, the Contractor shall from time to time 

increase or decrease the value of the insurance correspondingly.  All the premia shall be borne 

and paid by the Contractor.  The said insurance shall also provide for the removal of debris of the 

lost or damaged works.  The said insurance shall be in the joint name of the Employer and the 

Contractor, Employer name being mentioned first in the policies and the Contractor should 

deposit with the Employer  the said policy or policies before commencing the work.  All money 

payable by the insurer under such  Policy/Policies shall be recovered by the Employer only and 

shall be paid to the Contractor or any other agency  of Employer’s choice in the installments for 

the purpose of rebuilding or replacing or repairing the works and /or goods destroyed or  

damaged as the case may be. 

 

(c)   If the Contractor has a blanket insurance policy for all the works to be executed by him, and  

if the policy covers all the items to be insured under the condition, the said policy shall be 

assigned by the Contractor in favour of the Employer provided however that if any amount is 

payable under the policy by the insurers in respect of works other than the work under the 

Contract, the same may be recovered by the Contractor directly from the insurers. 

(d)  The Contractor shall indemnify and keep indemnified the Employer against all losses and 

claims, for injuries or damage to any person or any property whatsoever which may arise out of 

or in consequence of the construction and maintenance of the work and against all claims, 

demands, proceedings, damages, costs, charges and expenses whatsoever in respect of or in 

relation thereto.  Before commencing the execution of the works, the Contractor shall without in 

any way limiting his obligations and liabilities under this condition insure against any damage or 

loss or injury which may occur to any property including Employer or his or their agents and 

servants by or in of the execution of this Contract. 

 

(e) The Contractor shall at all times indemnify and keep indemnified the Employer against all 

losses, claims, damages or compensation under the provisions of the payment of the Wages Act 

1936.  Minimum Wages Act 1948, Employer’s Liability Act, 1938, Workman’s  Compensation 

Act, 1923, the Maternity Benefit Act, 1961, Industrial Disputes Act, 1947, and Contract Labour 

(Regulation and Abolition) Act 1970 and Employees State Insurance Act 1948 or any 

modification thereof or any other law relating thereto and rules made thereunder from time to 

time or as a consequence of any accident or injury to any workman or other person in or about 

the work whether in the employment of the Employer or Contractor or not, and also against all 

costs, charges and expenses of any suit, action or proceedings whatsoever out of such accident or 

injury or combination of any such claims. 

 



Without limiting his obligations and liabilities as provided damages or compensation payable 

under this clause, the Contractor shall also indemnify the employer against damage due to any 

reason whatsoever to structures, employees, property, man working around etc. 

 

(f) Before commencing the work, the Contractor shall without limiting his obligations and          

responsibilities under this condition, insure against any loss of life or injury to any personnel in 

the employment of Contractor /sub-Contractor /nominated sub-Contractor.  For this purpose,  an 

insurance shall be taken by the Contractor /Sub-Contractor.  Such an insurance shall be taken to 

include both employees /workmen covered by the Workmen’s Compensation Act, 1923, as well 

those employees /workmen not covered by the said Act.  Separate insurance policies may be 

taken for employees /workmen covered by Workmen’s Compensation Act 1923, and employees 

workmen not covered by the said Act.  All the   permia shall be paid by the Contractor.  Policy 

/Policies taken under this para for the personnel in employment with the Contractor /Sub-

Contractor may be in their Employer’s names or the Contractor /sub-Contractors. In the event of 

any loss or injury to personnel in employment with the Contractor /sub-Contractor /nominated 

sub-Contractors, the  Employee and Contractor shall recover directly from the Insurance 

Company and ensure that payment of the same is made to the  affected parties.  The policy in 

original shall be deposited with the Employer. 

 

(g) The Contractor shall at all times indemnify and keep indemnified the Employer against all 

losses and claims for injuries or damage to any person or any property whatsoever which may 

arise out of or in consequence of the construction and maintenance of the work and against all 

claims, demands,  proceedings, damages, costs. Charges and expenses whatsoever in respect of 

or in relation thereto.  Before commencing the execution of the works, the Contractor shall 

without in any way limiting his obligations and liabilities  under this conditions, insure at his cost 

and expense against any damage or loss or injury which may be caused to any person or property 

including the Employee or servants of the Employer and the Consultants and their property by or 

in the course of the execution of the works.  Such insurance to be known as the Third Party 

Insurance shall be in a sum equivalent to two percent of the accepted contract value of the work, 

subject to the  minimum sum of Rupees Five Lakhs.  The Insurance policy to be so obtained by 

the Contractor shall be deposited by the Contractor with the Employer within seven days of its 

issue by the insurer.  

 

(h)  The Contractor shall provide the Employer with documentary evidence from time to time, 

that he has taken all the insurance policies mentioned in the foregoing paragraphs and that he has 

paid the necessary premia for keeping the policies valid till the works are completed and handed 

over to Employer. 

 

(i) The Contractor shall ensure that similar insurance policies are taken out by his sub-

Contractors or nominated sub-Contractors, if any.  The Contractor shall be responsible for any 

claim or loss resulting from the failure of the sub-contractors or nominated sub-contractors to 

obtain such insurance policy.  While taking the insurance policies, Contractor should  indicate 

clearly to the insurance companies that policies issued shall cover their Sub-Contractor and 

nominated sub-Contractors also. 

 



(j) If the Contractor  and /or his sub-Contractor or nominated sub-Contractor, if any, shall fail to 

effect and keep in force the insurance referred to above or any other insurance which he /they 

may be required to effect under the terms of the Contract, then in any such case, the employer 

may, without being bound to effect and keep in force any such insurance policy and pay such 

premium or premia, as may be necessary for that purpose from time to time and deduct the 

amount so paid by the Employer from any money due or becoming due to the Contractor recover 

the same  as a debt due from the Contractor. 

 

(k) All insurance to be effected by the Contractor, and /or his sub-Contractors, or nominated sub-

Contractors, if any, shall be taken only with the insurance Company to be approved by the 

Employer. 

 

(l) Without prejudice to any of its obligations and responsibilities under this condition, the 

Contractor shall, within 30 days from the date of the Work Order and thereafter at the end of 

each quarter submit a report to the Employer in Pro-forma ‘C’ annexed hereto the detailed 

information on the Insurance Policies as prescribed in the said pro-forma together with relevant 

documentary evidence. 

 

(m) No work shall be commenced by the Contractor unless and until he has obtained the 

insurance or insurance required to be obtained by him under or by the foregoing clauses and no 

work shall be carried out or continued by the Contractor unless and until such insurance is 

current and valid at that time. All the receipts in original along with two photo copies thereof, for 

the payment of the premia shall be furnished by the Contractor to the Employer.  The original 

receipt will be returned to the Contractor after verification.  The Employer reserves the right for 

payment on works done subject to fulfillment of this condition . 

 

(n) In the event of any claim for insurance becoming due on account of any eventuality  covered 

by the respective insurance policy/ policies, the Contractor shall reinstate the installation, replace 

the materials or equipment or pay compensation to the effected personnel /Employees without 

waiting for settlement of the claim from insurance company. 

 

(o)  If the Contractor shall not perform and observe any of the duties and obligations devolving 

upon him hereunder, and such omission or breach by the Contractor shall involve the Employer 

in any liability tortuous or otherwise and /or loss or damage, the Employer shall be entitled to the 

restitution of such loss or damage and shall be entitled to recover the amount of restitution from 

any amount due to the Contractor from the Employer under this Contract or any other Contract.  

 

(p)  Upon occupation of the work, the Employer shall take out parallel insurance, to insure all 

persons who are not the Contractor’s or the sub-Contractor’s or the nominated sub-Contractor’s  

or the agent of the Employer authorized representatives on getting the occupation certificate, the 

Employer will maintain their own insurance/ Policy and the Contractors will cease to be 

responsible for the insurance. 

 

(q) As the Employer  shall ensure the validity of the insurance policies .  The Contractors shall 

hand over the insurance policies to the Employer.  The contractors shall have to ensure that the 

insurance Policies are progressively extended. 



 

(r) The Employer’s insurance policy shall cover the risk for Employer’s agents etc.  The 

Employer shall insure the structure in totality on obtaining possession of the building and other 

structures/ works.         

 

27.  TO DEFINE TERMS AND EXPLAIN PLANS: 

 
The various parts of the Contract are intended to be complementary to one another, but should 

any discrepancy appear, or any misunderstanding arise as to the import of anything contained 

therein, the explanations of the Employer shall be final and binding.  The correction or any errors 

or omissions of the drawings and specifications may be made by the Employer, when such 

correction is necessary to bring out clearly the intention which is indicated by a reasonable 

interpretation of the drawings and specifications as a whole. 

 

28.  DATE OF COMPLETION: 

 

On receiving the work order, the Contractor shall thereupon and forthwith begin the works and 

shall proceed regularly with and complete the same in accordance with the program of 

construction  to the entire satisfaction of the Employer by the  ........day of .....................20- -, 

subject nevertheless to the provisions for extension of time hereinafter contained.  The 

Contractor shall not have any lien or charges on the site, building and /or any other plant, 

equipment, machinery etc. lying on the site in respect of any of his claims arising under the 

Contract or otherwise. 

 

29.  DELAY AND EXTENSION OF TIME: 

 

If in  the opinion of the Employer   the works  delayed  (a)   by  force  majeure or  (b) by reason  

of  any exceptionally inclement weather or (C) by reason of proceedings taken or threatened by 

the dispute with adjoining or neighboring owners or public authorities arising otherwise than 

through the Contractor’s own default or (d) by the works or delays of other Contractors or 

tradesmen engaged or nominated by the Employer  and not referred to in the Schedule of 

Quantities and /or Specifications or (e) by reason of the Employer's instructions as per clause (g), 

or (f) by reason of civil commotion, legal combination of strike or lock out affecting any of the 

building traders or (g)  in consequence of the Contractor not having in due time necessary  

instructions from the Employer for which he shall have specifically applied in writing, ahead of 

time, giving the consultant reasonable time to prepare such instructions, the Employer shall make 

a fair and reasonable extension of time for completion of the Contract works.  In case of such 

strike or lockout, the Contractor shall  as soon as may be given written notice thereof to the 

Employer, but the Contractor shall nevertheless constantly use his endeavours to prevent delay 

and shall do all that may reasonably be required to the satisfaction of the Employer to proceed 

with the work.The Contractor shall take all practicable steps to avoid or reduce any delay in the 

execution and completion of the works arising out of: 

 

(a) Force Majeure 

 

(b) Exceptionally inclement weather 



 

(c) Loss and damage by fire and earthquake 

 

(d) Civil commotion, lock-out, strike etc 

 

(e) Employer’s instruction, as the case may be 

 

(f) Delay on the part of the nominated sub-Contractor or nominated supplier 

 

(g) Delay on the part of the other Contractors employed by the Employer 

 

30.  DAMAGES FOR NON-COMPLETION: 

 
(a)If the Contractor fails to compete the works by the date named in Clause 28 (date of 

completion) or within any extended time under clause 29 (Extension of Time) and if the 

Employer shall certify in writing on or before the date of issue of the Certificate for the last 

payment to which the Contractor may become entitled here under that the works could 

reasonably have been completed by the date or within the said extended time, then the Contractor 

shall pay or allow the Employer the sum to be worked out as 0.25% of the accepted contract 

value per week to be recovered as Liquidated Damages  (and not by way of penalty) for the 

delay, beyond the said date or extended time, as the case may be during which the works shall 

remain unfinished and such damages may be deducted from any amount due or which may 

become due to the Contractor. The maximum amount of  Liquidated damages shall be 5% of 

contract price.   

 

(b) Without prejudice to the right of the Employer to recover from the Contractor, the liquidated 

damages under the foregoing clause, the Employer shall be entitled to recover from the 

Contractor’s compensation for any loss or damage arising to the Employer from such breach of 

the Contract or any breach of the Contract by the Contractor including compensation under the 

following period. 

 

i.Compensation payable to the other agencies in consequence of the prolongation of the 

Contract period 

 

ii.Compensation for the cost incurred by the Employer to maintain the on-site and off-site   

establishment in consequence of the breach of the Contract committed by the Contractor 

to so complete the work. 

 

iii.Compensation for the cost incurred by the employer to pay the rents of premises 

intended to be vacated upon the completion of the building under this Contract. 

 

iv.Compensation for the loss of interest on the funds invested in the execution of works, 

such interest being at a rate of 3% higher than the lending rate by the Nationalized Banks. 

 

The deduction of such sum shall not, however, absolve the Contractor of his responsibility 

and  obligations to complete the work in its entirety. 



 

31.FAILURE BY CONTRACTOR TO COMPLY WITH EMPLOYER'S INSTRUCTIONS: 

 

If the Contractor after receipt of written notice from the Employer requiring compliance, with 

such further drawings and  /or instructions, fails within seven days to comply with the same, the  

Employer may employ other persons to execute any such work  whatsoever as may be necessary 

to give effect thereto and all costs incurred in connection therewith shall be recoverable from the 

Contractor by the Employer  as a debt to be deducted by him from any amount due or to become 

due to the Contractor. 

 

32.   EMPLOYER’S  DELAY IN PROGRESS: 

 

The Employer may delay the progress of the works in case of rains or otherwise, without 

vitiating the Contract and granting such extension of time for the completion of the Contract as 

he may think proper and sufficient in consequence of such delay and the Contractor shall not 

make any claim for compensation or damage in relation thereto. 

 

33.   SUSPENSION OF WORKS: 

 
If the Contractor except on account of any legal restrain upon the Employer preventing the 

continuance of the works, on account of any of the clauses mentioned in clause 29 (Extension of 

time) in the case of a certificate being withheld or not paid when due, shall suspend the works, 

or, in the opinion of the Employer shall neglect or fail to proceed with due diligence in the 

performance of his part of the Contract of if he shall more than once make default in the respects 

mentioned in clause 21  (Removal of improper work and materials), the Employer  shall have 

power to give notice in writing to the Contractor requiring that the works be proceeded with a 

reasonable manner and with reasonable dispatch. Such notice shall not be unreasonably given 

and must signify that it purports to be a notice under the provisions of this clause and must 

signify the act or defaults on the part of the Contractor upon which it is based.  After such notice 

shall have been given, the Contractor shall not be at liberty to remove from the site of work,  or 

from any ground contiguous thereto, any plant or materials belonging to him which shall have 

been placed thereon for the purpose of the works and the Employer shall have lien upon such 

plant and materials to subsist from the date of such notice being given until the notice shall have 

been complied with.   

 

If the Contractor shall fail for 7 (seven) days after such notice has been given to proceed with the 

works as therein prescribed, the employer may enter upon  and take possession of the work and 

of all such plant and materials thereon intended to be used for the work, and the Employer shall 

retain and hold lien upon all such plant and materials until the works shall have been completed 

under powers hereinafter conferred upon him.  If the Employer shall exercise the above power, 

he may engage any other person to complete the works and exclude the Contractor, his agents 

and servants, from entry upon or  access to the same, except that the Contractor or any person 

appointed in writing may have access at all reasonable times during the progress of the works to 

inspect, survey and measure the works. 

 



 Upon the completion of the work the Employer shall certify the amount of the expenses properly 

incurred consequent on and incidental to the default of the Contractor as aforesaid and in 

completing  the works by other persons.  Should the amount so certified as expenses properly 

incurred be less than the amount which would have been due to the Contractor upon the 

completion of the works by him, the difference shall be paid to the  Contractor by the Employer, 

should the amount of the former exceed the latter, the difference shall be paid  by the Contractor 

to the Employer.  The Employer shall not be liable to make any further payment or compensation 

to the Contractor for or on account of the proper use of the plant for the completion of the works 

under the provision hereinbefore mentioned other than such payment as included in the Contract.  

After the works shall have been so completed by persons other than Contractor, under the 

provision hereinbefore contained, the Employer shall give notice to the Contractor, to remove his 

plant and all surplus materials as may not have been used in the completion of the works from 

the site.  If such plant and materials are not removed within a period of 14 days, after the notice 

shall have been given, the Employer may remove and sell the same holding the proceeds, less the 

cost of the removal and sale to the credit of the Contractor.  The Employer shall not be so 

responsible for any loss sustained by the Contractor from the sale of the plant in the event of the 

Contractor not removing it after notice. 

 

34.   CERTIFICATE AND  PAYMENT: 

 

A. Contract Certificates:     

 

The Contractor shall be paid by the Employer from time to time by installments on account of 

the works executed when in the opinion of the Employer,  work out to the approximate  value 

named in the Appendix as "Value of work for Interim Payments" (or less at the reasonable 

discretion of the Employer) has been executed in accordance with this Contract subject however, 

to a retention of the percentage of such value named in the Appendix hereto as "Retention  

percentage for Interim Payments" until the total amount retained shall reach the sum named in 

the Appendix as "total Retention Money" after which time the installments shall be up to the full 

value of the work subsequently so executed and fixed in the Building. And the Contractor shall 

be entitled to the payment of the Final Balance in accordance with the Final Certificate to be 

issued in writing by the Bank's Engineer at the expiration of the period referred to as "the Defects 

Liability  period" in the Appendix hereto from the date of Virtual Completion or as soon after the 

expiration of such-period as the works shall have been finally completed and all defect made 

good according to the true intent and meaning thereof whichever shall last happen, provided 

always that 'on account' payments during  the progress of the works or at or after that completion 

shall not relieve the Contractor from his liability under clause 2 and 22 nor relive the Contractor 

of his liability in cases of fraud, dishonesty or fraudulent concealment relating to the works or 

materials or to any matter dealt with in the Certificate, and in case of all defects and 

insufficiencies in the works or materials which a reasonable examination would not have 

disclosed.The Employer shall have power to withhold any payment for the works or any parts 

thereof are not being carried out to his satisfaction. 

 

B. The Contractor shall be entitled  to receive payment of 50% of total security amount after 

virtual completion and balance 50% at the end of the defects liability period, provided the defects 

are made good, according to the true intent and meaning hereof after due completion of work.  



Provided always that the issue by the Employer of any certificate during the progress of the 

works or after their completion shall not have effect as a Certificate of satisfaction or relieve the 

Contractors from his liability under clause 22 and within the extent and period provided by the 

Statute or Limitations provided always that the interim certificate and the final certificate issue 

by the Employer shall also be accompanied by another Certificate to the effect that relevant work 

has been carried out  generally as per the drawings and specifications approved by them. 

 

C. The Contractor shall submit interim bills after recording measurements by Employer jointly 

with Contractor at site in the measurement book. This is not only to regulate the correctness of 

the quantity but also to facilitate expeditious clearing of the bills.   

 

F. The Employer shall carry out checking /test checking of measurement as and when required. 

 

G. The Contractor shall be paid 75% of the value of the materials brought and stacked at site on 

a Certificate, issued by the Employer in regard to quantity and in conformity with the       

Contract Specifications.  This amount payable shall be 75% of the value of the materials as per 

the actual purchase vouchers or 60% of the accepted unit rate of the Tender items whichever is 

less.  Items to qualify for this are as per Pro-forma ‘E’ (enclosed).   

 

However, this advance will be given to the contractor against the undertaking as per the pro-

forma B.  On payment of 75%, the property goods shall vest in the Employer and the contractor 

will keep it in his custody indemnifying the Employer against any damage, loss, theft or mishap 

attributable to their storage. 

 

H. The final bill shall be submitted by  the Contractor within three months of Virtual 

Completion Certificate received from the Contractor duly endorsed by the Employer and such 

bill shall be  settled and certified for payment by the Employer within six months of the 

submission of the bill. 

 

I. The Contractor shall submit extra/deviated items of work in pro-forma approved by 

Employer.Contractor shall without fail, submit along with his R.A. Bills /Final Bills, the test 

certificates to the Employer for concrete, steel and cement as also chemical analysis for basic 

materials like fine and coarse aggregate, cement, construction water, reinforcement steel etc. all 

in  conformity with latest relevant I.S. Codes, as also concrete cube test results for the concrete 

poured at work site.  Such test certificates and result shall be presented to and certified for 

acceptance in consultation with the Employer before submission along with R.A. Bills /Final 

Bills. R.A. Bills /Final Bill received without the test certificates /results duly approved by 

Employer shall be returned to the Contractor for the reason of the same being not submitted duly. 

 

35.   NOTICES: 

 
Notices of the Employer to the Contractor may be served personally or by being left at or sent by 

registered post to the last known place of  abode or business of the party to whom the same is 

given or in the case of the Contractor by being left on the works.  In the case of  company or 

Corporation, Notices may be served at or sent by registered post to the Registered Office of the 



Company or Corporation.  Any notice sent by registered post shall be deemed to be served at the 

time when in the ordinary course of post, it would be delivered. 

 

36.   TERMINATION OF CONTRACT BY THE  EMPLOYER: 

 
If the Contractor being an individual or a firm, commits any “Act of Insolvency” or shall be 

adjudged as Insolvent or being an incorporated Company shall have an order for compulsory 

winding up or applies for voluntary winding up or subject to the supervision of the Court and of 

the Official Assignee or the  Liquidator in such acts of Insolvency or winding up shall be unable 

within seven days after notice to him requiring him to do so, to show to the reasonable 

satisfaction of the Employer that he is able to carry out and fulfill the Contract, and to give 

security therefore, if so required by the Employer. 

 

Or if the Contractor (whether an individual, firm or incorporated company) shall suffer execution 

to be issued, or  shall suffer any payment under this Contract, to be attached by or on behalf of 

any of the creditors of the Contractor or shall assign or sub-let the Contract without the consent 

in writing of the Employer first obtained. 

 

Or shall charge or encumber this Contract or any payments  due or which might become due to 

the Contractor thereunder. 

 

Or if it is noticed by the Employer that the Contractor 

 

(i)  has abandoned the Contract, or 

 

(ii) has failed to commence the works, or has without any lawful excuse under these           

conditions suspended the progress of the works for seven days after receiving from the Employer 

written notice to proceed, or 

 

iii) has failed to proceed with the works with such due diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or 

 

iv) has failed to remove materials from the site or to pull down and replace work for seven days 

after receiving from the Employer written notice that the said materials or work were condemned 

and  rejected by the Employer under these conditions, or 

 

v) has neglected or failed persistently to observe and perform all or any of the acts, matters or 

things by this Contract to be observed and performed by the Contractor for seven days after 

written notice shall have been given to the Contractor requiring the Contractor to observe or 

perform the same, or 

 

vi) Has to detriment of good workmanship or in defiance of the Employer's instructions to the 

contrary sublet any part of the Contract.Then in any of the said cases the Employer may, not 

withstanding any previous waiver,  terminate the Contract  . And further, the Employer, may 

enter upon and take possession of the work and all plant, tools, scaffoldings, sheds, machinery, 

stem and other power, utensils and materials lying upon the premises or the adjoining lands or 



roads and use the same as his own property  or may employ the same by mean of his own 

servants and workmen carrying on and completing the works or by employing any other 

Contractors of other persons to complete the works, and the Contractor shall not in any way 

interrupt or do any act, matter or things to prevent or hinder such other Contractor or other 

person or persons employed for completing and finishing or using the materials and plant for the 

works.   

 

When the works shall be completed or as soon thereafter as convenient, the Employer shall give 

a notice in writing to the Contractor to remove his surplus  materials and plant, and should the 

Contractor fail to do so within a period of 14 days  after receipt  thereof by him the Employer 

shall sell the same by public auction,, and shall give credit to the Contractor for the amount 

realized after deducting therefrom the costs of removal and sales by the Employer and the 

expenses or loss which the employer shall have been put to in procuring the works to be 

completed and the amount, if any, owing to the Contractor and the amount which shall be so 

certified shall thereupon be paid by the employer, to the Contractor, or, by the Contractor to the 

Employer, as the case may be, and the certificate of the Employer shall be final and conclusive 

between the parties.  On termination of the Contract, the Contractor shall forthwith remove  

himself and his workmen from the works site. 

 

37.   TERMINATION OF THE CONTRACT BY THE CONTRACTOR: 

 
If payment of the amount payable by the Employer shall be in arrears and unpaid for 30 (thirty) 

days after notice in writing requiring  payment of the amount with interest as aforesaid shall have 

been given by the Contractor to the Employer (or if the Employer interferes with or obstruct 

issue of any Certificates), or the Employer commits and ‘Act of Insolvency”, or if the Employer 

being an individual, or firm shall be adjudged insolvent or have an incorporated company shall 

have an order made against it or passes effective resolution for winding up either compulsory or 

subject to the supervision of the Court or Voluntarily,  or if the official Assignee of the employer 

shall repudiate the Contract, or if the notice to him requiring him to do so, to show to carryout 

and fulfill the contract and to make all payments due, and to become due hereunder and if 

required by the Contractor, to give security for the same, or if the works be stopped for 3 (three) 

months under an order of the Employer or by any injunction or other orders of any court of law, 

then and in any of the said cases,  the Contractor shall be at liberty to determine the contract by 

notice in writing to the Employer, and he shall be entitled to recover from the  Employer, 

payment for all works executed and for any loss he may sustain upon any plant or material 

supplied or purchased or prepared for the purpose of the Contract. 

 

In arriving at the amount of  such payment, the net rates contained in the Contractor’s original 

tender shall be followed, or where the same may not apply, valuation shall be made in 

accordance with clause 20 (Prices for Extras etc., Ascertainment of) hereof. 

 

 

 

38.   MATTER TO BE FINALLY DETERMINED BY THE EMPLOYER: 

 



The Employer’s decision, opinion, direction, Certificates (except for payments) with respect to 

all or any of the matter under clauses 2,7,9,19,25,29 (a), (b), (c), (d), (f) and the schedule of rates 

as contained in part-II, hereof and as to the exercise by him under clause 21 of the right  to have 

any works opened up, (which matters are here in referred to as the excepted matters) shall be 

final and conclusive and binding on the parties hereto and shall be without appeal. 

 

39.   FORECLOSURE OF CONTRACT IN FULL OR IN PART: 

 

If at any time after acceptance of the tender, the Employer shall decide to abandon or reduce the 

scope of the works for any reasons whatsoever and hence not require the whole or any part of the 

works to be carried out he shall inform the Contractor  in writing to that effect and the Contractor 

shall have no claim to any payment or compensation or otherwise whatsoever, on account of any 

profit or advantage which he might have derived from the execution of the works in full but 

which he did not derive in consequence of the foreclosure of the whole or part of the works.The 

Contractor shall be paid at the Contract rates full amount for works executed at site, and in 

addition, reasonable amount for the value of such materials (which material shall thereupon 

become the property of the Employer) and also allowances as the Employer may think 

reasonable and fair in respect of (a) any expenditure incurred by the Contractor towards 

preliminary  works etc., and  (b) other reasonable and proper engagement, the Contractor may 

have entered into for carrying out the work. 

 

40.   INSPECTION OF SITE AND SUFFICIENCY OF TENDER: 

 
(a)  The Contractor shall inspect and examine the site and its surrounding and shall  satisfy 

himself before submitting his tender as to the nature of the site, the quantities and nature of the 

work and materials necessary for the completion of the works and means of access to the site, the 

accommodation he may require and in general, shall himself obtain all necessary information as 

to risk, contingencies and other circumstances which may influence or affect his tender. 

(b)  The Contractor shall be deemed to have satisfied himself before tendering as to the  

correctness and sufficiency of his tender for the works and of the rates and prices quoted in the 

Schedule of work /items /quantities or in Bill of Quantities, which rates and prices shall, except 

as otherwise provided, cover all his obligations under the Contract and all matters and things 

necessary for proper completion and maintenance of the works. 

 

 (c)  No extra charges consequent to any misunderstanding or otherwise  shall be allowed. 

 

Notice to Local Bodies: 

 

The Contractor shall comply with and give all notices required under any law, rule, regulations, 

or bye-law of parliament, State Legislature or Local Authority relating to works.  The Contractor 

shall before commencing the execution of work issue a certificate to the Employer that he has 

obtained all the permissions /Registrations and give all the notices as are required to be obtained 

or given under law particularly blasting  permission, the Police permission etc. 

 

41.  TOTAL SECURITY DEPOSIT: 

 



Total Security Deposit shall comprise: 

 a) Earnest Money Deposit 

 b) Initial Security Deposit 

 c) Retention Money 

 

(A) EARNEST MONEY DEPOSIT: 

 

The  tenderer shall deposit an amount of Rs. 25,000.00 (Rupees Twenty five Thousand only)  in 

the form of Bank Draft drawn in favour of National Bank for Agriculture & Rural Development, 

Bhubaneswar and attach receipt /draft at the time of submission of tender as the Earnest Money.  

No tender shall be considered unless the Earnest Money is so Deposited.  No interest shall be 

paid on this earnest money deposit.  The earnest money of the unsuccessful tenderer will be 

refunded without any interest, soon after the decision to award the work is taken.  The Earnest 

Money Deposit shall stand absolutely forfeited if the tenderer invokes his tender at any time 

during the period when he is required to keep his tender open for acceptance by the Employer, or 

if, after the tender is accepted, the Contractor fails to enter into a formal agreement /or if he fails 

to pay the security deposit as stipulated /or if he fails to commence the work within stipulated 

time limit.The contractor can submit bank guarantee in lieu of EMD as per the format enclosed. 

 

(B) INITIAL SECURITY DEPOSIT: 

 

The successful tenderer to whom the Contract is awarded shall deposit as initial security deposit 

by Bank Draft a sum to make up 2% of the value of the accepted tender after the appropriation of 

the Earnest Money Deposited by him.  The successful tenderer shall pay Initial  Security Deposit 

within fifteen days after receiving  the letter of acceptance of his tender.  No interest shall be 

paid on this security deposit.  The initial security deposit, either in whole or in part thereof, shall 

be forfeited in the event of the Contractor’s failure to observe any terms of this Contract/ or non-

compliance with the conditions of the Contract.  The initial security deposit amount will be 

adjusted or included in the retention money as per sub-Clause ‘C’ herein below. The contractor 

may also submit bank guarantee in lieu of the ISD as per the format enclosed. 

 

(C)  RETENTION MONEY:  

 
Apart from the initial security deposit to be made by the Contractor as aforesaid, the retention 

money shall be deducted from running bills @ 5% of the gross value of work done after 

adjusting the initial security deposit and claimed in each running account bill.  Provided that the 

total security deposit i.e. the EMD, the initial security deposit amount plus the retention amount 

shall put together not exceed 5% of the Contract price as determined after considering all 

variations as approved. 

 

On virtual completion of the job and on the Contractor’s submitting to the Employer the “As 

Built Drawings”,  the Employer shall declare the job to be virtually complete and upon this an 

amount equivalent to 50% of the total security deposit will be refunded to the Contractor and the 

balance shall be retained by the Employer till the end of the Defects Liability Period (12 months 

reckoned from the completion /handing over the installation to the  Employer, whichever is 

later). All maintenance and repair costs during aforesaid Defects Liability Period of 12 months 



shall be borne by the Contractor. The Contractor shall have the option to have the balance 

retention money replaced by a Bank Guarantee of equivalent amount, which will be retained 

with the Employer till the end of the said Defects Liability Period.  Such balance of retention 

money shall be released only upon expiry of the Defects Liability Period and on determination 

and settlement of the Contractor’s   Final Bill, whichever is later. 

 

If the Contractors do not carry out the rectification work during the Defects Liability Period, then 

the Employer shall have the right to get such defective work rectified after giving due notice in 

writing to the Contractor/s and recover the cost of such repairs from the amount so retained. 

 

42, ARBITRATION 

 

(i)  If any dispute, difference or question shall at any time arise between the parties as to the 

construction of this Agreement or concerning anything or as to the rights, liabilities and duties of 

the parties hereunder, except in respect of matters for which it is provided hereunder that the 

discussion of the Employer of its Chief Engineer is final and binding, the same shall be referred 

to conciliation or arbitration after giving at least 30 days notice in writing to other (herein after 

referred to as the “Notice for Conciliation/ Arbitration”) clearly setting out the items of dispute 

to a Conciliator or the sole arbitrator who shall be appointed as herein after provided for the 

purpose of appointing the conciliator or the sole arbitrator referred above the Employer shall 

send to the contractors within thirty days of the “Notice of Conciliation/ Arbitration” a panel of 

three names of persons who shall be presently unconnected with the organisation of the 

Employer of the contractor. 

 

(ii) The contractor shall on receipt of the names as aforesaid select any one of the persons so 

named to be appointed as the Conciliator or Sole Arbitrator, as the case may be and 

communicate his name to the Employer within fifteen days of receipt of the names. The 

Employer shall thereupon without any delay appoint the said person as the Conciliator or the 

Sole Arbitrator. 

 

(iii) If the Employer fails to send to the contractor the panel  of three as aforesaid within the 

period specified, the contractor shall send to the Employer a panel of three names of persons who 

shall be unconnected with either party. The Employer shall on receipt of the names as aforesaid 

select any one of the persons name and appoint him as the conciliator or the Sole Arbitrator. If 

the Employer fails to select the person and appoint him as the Conciliator or Sole Arbitrator 

within 30 days of receipt of the panel and inform the contractor accordingly, the contractor shall 

be entitled to appoint one of the persons from the panel as the Conciliator of the Sole Arbitrator 

and communicate his name to the Employer. 

(iv) If the person so appointed is unable or unwilling to act or refuses his appointment or vacate 

his office due to any reason whatsoever, another person shall be appointed as aforesaid. 

 

(v)  The Conciliator/ Arbitration shall be governed by the Conciliation and Arbitration Act. 1996 

as in force from time to time, where the parties do not agree with the conciliator and  appointed 

an Arbitrator(s) the award of the Arbitrator(s) shall be final and binding on the parties. It is 

hereby agreed that in all disputes referred to Arbitration, the Arbitrator shall give a separate 



Award in respect of each dispute of difference in accordance with the terms of the reference and 

the Award shall be a reasoned Award. 

 

(vi)  The fees, if any, of the Conciliator or the Arbitrator shall initially be paid in equal 

proportion by each of the parties. The cost of the Conciliation/ Arbitration including the fees, if 

any of the Conciliator or the Arbitrator, shall be directed to finally borne and paid by such party 

or parties to the dispute, in such manner or proportion as may be directed by the Conciliator or 

the Arbitrator as the case may be in the Award. 

 

(vii)  The Employer and the contractors also hereby agree that the arbitration under this clause 

shall be a condition precedent to any right to action under the contract with regard to the matters 

hereby expressly agreed to be so referred to Arbitration. 

 

(viii)  The Contractor shall continue the construction works with due diligence and speed so as to 

complete the same within the period agreed upon, notwithstanding any dispute or difference or 

question is referred to arbitration. The works shall not be delayed on account of any such 

reference made to the Arbitrators. 

 

43. TECHNICAL AUDIT CLAUSE: 

 

(i)  The work is liable to be technically audited by the Chief Technical Examiner of the Central 

Vigilance Commission, Government of India from time to time.  Any defects, improvements or 

testing etc. pointed out by the Chief Technical Examiner should be carried out by the Contractor 

at his own cost and any deduction suggested by the CTE will be effected. 

 

(ii) The Employer shall have a right to cause a technical examination and audit of works and the 

final bills of the Contractor including all supporting vouchers, abstract, etc. to be made at the 

time of payment of the final bill.  If as a result of his examination or otherwise any sum is found 

to have been overpaid in respect of any work done by the Contractor under the contract, the 

Contractor shall be liable to return the amount of over payment and it will be lawful for the 

Employer to recover the same from any sum or sums due to him and in any other manner legally 

permissible and if it is found that the Contractor was paid less than what was due to him under 

the contract in respect of any work, executed by him under the contract, the amount of such 

under payment shall be duly paid by the Employer. 

 

(iii)Any sum of money due and payable to the Contractor (including security deposit returnable 

to him) under this contract  may be appropriated by the Employer and set off against any 

claim of the Employer for the payment of a sum of money arising out of or under any other 

contract made by the Contractor with the Employer. 

 

 

 

 

 

 

 



 

 

 

APPENDIX TO GENERAL CONDITIONS OF CONTRACT 

 

 

 

a)  Earnest Money Deposit :   Rs. 25,000/-  (Rupees twenty five thousand only)       

 

b)  Initial Security Deposit :   2% of total accepted value after adjusting 

                     EMD 

  

c)  Retention Money  :   5% after adjusting ISD 

 

d)  Defects Liability Period :   12 months (Twelve) months after the date 

        of virtual completion)   

 

e)  Date of commencement :   From the date of the work 

                                                            order . 

 

f)  Date of Completion  :  08 months from the date of work order  

                                                    

Agreed Liquidated  

Damages   :   0.25% of the accepted contract value per week 

                                                  of delay for each week beyond the scheduled 

                                                  date of completion or the extended  period 

                                                  of completion of the works remain incomplete 

                                                 up to a maximum of 5% (five percent only) of 

                                                 the accepted contract value        

  

g) Period of Final 

Measurement  :   Three months from date of virtual completion 

 

h) Minimum value of work 

for the issue of Interim 

Certificate  :    Rs. 5 (Five) lakhs 

 

i) Period of honouring  

      Interim Certificate             :  i)  Ad-hoc 75% to be paid by Employer within 10                                                                  

working  days from the date of submission of bill in        

 Regional Office, Bhubaneswar certification of Bank's        

  engineer 

 

                                                        ii) Balance 25%- within 40 days from the date of                                                      

      submission of bill in the Regional Office,      

   Bhubaneswar   on certification of Bank's engineer    



                                              

 

 

 

 

 

j) Period of honouring 

Final Bill   :   Six months from the date of submission of bill  

      on certification of Bank's engineer 

 

 

 

 

 

Witness 

Signature of Contractors  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

44. IEEMA PRICE VARIATION CLAUSE FOR ELEVATOR WORKS CONTRACT 
 

The price quoted/ confirmed is based on the cost of raw materials/ components and labour cost 

on the date of quotation and the same is deemed to be related to the wholesale price index for 

metal products and All India coverage consumer Price Index Number for Industrial Workers as 

special below in case of any variation in these index number, the price shall be subject to 

adjustment up or sown in accordance with the formula : 

 

P =PO/100 [15 + 55 MP/ MPO + 15 WO(D)/ WO + 15 WO(I)/ WO 

 

      Herein 

 

P = Price payable as adjusted in accordance with the above price variation formula. 

 

PO = Price Quoted/ Confirmed 

 

MPO = Whole sale price index numbers for metal products as publish by the Office of the    

Economic Adviser, Ministry of Industry, Government of India, in their weekly 

bulletin revised index number of whole sale price, (Base : 1981, 82 = 100) for the 

week ending on the 1st Saturday of the relevant calender month. 

 

WO = All India Average Consumer Price Index Number for Industrial Workers 

(Base : 1982 = 100) as published by the Labour Bureau, Ministry of Labour, 

Government of India for the relevant calender month. 

 

 The above index numbers MPO & WO are those published by IEEMA as prevailing on the first 

working day of the calender month, four months prior to the date of opening of revised price bid 

eg. When offer is submitted and opened in June, 1989, then the applicable index MPO will be as 

prevailing on the 1st Saturday of February 1989 and WO All India Average Consumer Price 

Index Number would be that for the month of February, 1989. 

 

MP     Whole sale price index number products  The applicable wholesale price index          

As published by the Office of the                   would be number of metal products              

Economic  Adviser, Ministry of Industry, that prevailing on the “Saturday of                   

Government of India in their weekly  the month covering the date of four                 

Bulletin revised Index Number of   months prior to the date of delivery                  

Wholesale Prices (Base : 1981-82 = 100) & would be as published by Ieema. 

 



WO(D-)All India Average Consumer Price Index The applicable All India Average 

Number for industrial Workers (BASE : Consumers Price Index Number for 

1982 = 100) As publish by the Labour industrial workers as published by  

 Bureau, Ministry of Labour, GoI  the labour Bureau, Ministry of  

Labour, Government of India, would be for 

the month, four months prior to the date of 

delivery of manufacture  materials. 

 

 

 

WO(I)All India Average Consumer Price Index The applicable All India Average 

Number for Industrial Workers (BASE  Consumer Price Index Number for 

1982 = 100) as published by the Labour   Industrial Workers as published by  

Bureau, Ministry of Labour, Government  the Labour Bureau, Ministry of  

India. Labour, Government of India, would 

be for the month, four months prior to the 

date of completion of installation/ progress 

parts of installation. 

 

For example, if the date of delivery in terms of the clause given below falls in December, 1989, 

the applicable index ‘MP’ would be as prevailing in the week ending of the 1 “Saturday of 

August 1989 and WO(D) will be for the month of August, 1989. If the date of completion of 

installation (part of installation) 1’ June1990 the applicable WO(I) will be the months of 

February, 1990. 

 

The date of delivery shall be the date on which the manufactured materials are notified as 

being ready for inspection/ dispatch (In the absence of such notification the date of the 

manufactures dispatch note shall be considered as the date of delivery or the contracted delivery 

date (including any agreed extension thereto), whichever shall be earlier. 

 

The date of completion of installation (or progress part of installation) shall be the date 

on which work is notified as being completed and is available for inspection. In the absence of 

such notification, the date of the manufacturers not intimating such completion shall be 

considered as the crucial date of the contracted completion sate for such installation or part of 

installation, whichever shall be earlier. 

 

The wholesale Price Index Number for metal products is published weekly by the Office 

of Economic Advisor, but if there are any changes, the same shall be incorporated in the issue 

appearing the following week. For the purpose of this Variation of this Variation Clause, the 

final figure shall apply. 

 

PRICE ADJUSTMENT 

 

The price quoted by Tenderer will be kept valid for acceptance for 120 days from the date of this 

quotation. The agreed contract price which is subject to adjustment as per IEEMA price 

Adjustment Provision included in the contract shall be valid for the original contract of 



completion and an additional period of 12 months. Should the said period be extended beyond 

this stipulated time due to  

 

(i) Failure on purchase part to effect all advance payments as per agreed payment schedule, (ii) 

failure on purchase part to provide or approve drawings required for the manufacture of the 

contract, (iii) delay in completion of hoist way and machine room (iv) force majeure 

conditions, tenderer will submit the current price to purchaser, tenderer will programme the 

supply and installation of the equipment. 

 



     Proforma-A 

PROFORMA OF BANK GUARANTEE TOWARDS PERFORMANCE BOND 

(On Non-Judicial Paper of Appropriate value) 

 

 

To, 

 

 

 

Dear Sirs, 

 

M/s ..................................................................... have taken tender for the work of 

......................... ........................ for the tender conditions of the contract provide that the contract 

shall pay a sum of Rs........................................ (Rupees ................................................................. 

only) as initial/ full security deposit, in the therein mentioned. The form of payment of Security 

Deposit included ............................................... in case of defaults. 

 

The said ...................................................................................... has approached us and at 

their request and in consideration of the premises we 

................................................................................. having our Office at 

............................................................................ have agreed to give such guarantee as hereinafter 

mentioned. 

 

1.  We ....................................................................... hereby undertake and agreed with you 

that of default shall be made by M/s ............................................................. in performing any of 

the terms and condition of the tender of in payment of any money payable to ............................... 

................................................ we shall on demand pay to you in such manner as you may direct 

the said amount of Rupees .............................. ........... .......... ....... .............................. only or 

such portion thereof not exceeding the said sum as you may from time required. 

 

2. You will have the full liberty without reference to us and without effecting  this 

guarantee, postpone for any time or from time to time the exercise of any of the power and rights 

conferred on you under the Contract with the said ............................................................... and to 

enforce or to ford from endorsing any powers or rights or any reason of time being given to the 

said ................................................. which under law relating to the sureties would but for 

provision have the effect of releasing us. 

 

3. Your right to recover the said sum of Rs. ...................................................... 

(Rupees............... ............................................................................... only) from us in the manner 

aforesaid will not be affective or suspended by reason of the fact that any dispute or disputes 

have been raised by the said M/s ................................................................ and/ or that may 

dispute or disputes are pending before any office, tribunal or court. 

 

4. The guarantee herein contained shall not be determined or affected by the liquidation or 

winding up, desolation or change of constitution or insolvency of the said ............................... 

.............................................................................................. but shall in all respect and for all 



purposes be binding and operative until payment of all money due to you in respect of such 

liabilities is paid. 

 

5. Our liability is under the guarantee is restricted to Rupees 

........................................................ ..............................only. Our guarantee shall remain in force 

until ......................................... unless a suit action to enforce a claim under this guarantee is field 

against us within six months from (which is date of expiry of guarantee) all your rights under the 

said guarantee shall be forfeited and we shall be relieved and discharged  from all liabilities 

thereunder. 

 

6. We have authority to issue this guarantee in your favour under Memorandum and 

Articles of Association and the undersigned has full authority to do so by virtue of the Power of 

Attorney dated ....... ......................................................... granted to him by the Bank and bind the 

Bank thereby. 

 

 

 

 

  Yours faithfully 

 

 

.......................................................... 

Bank by its constituted Attorney 

     Signature of a person duly authorised to 

      Sigh on behalf of the Bank 

 



 

 

         Proforma - B 

GUARANTEE AGAINST ADVANCE PAYMENT 

 

This deed of guarantee made this ....................................................... day of 

.................................... ........................ between 

.................................................................................................................. ....... and wherever  the 

context so require includes its successors and assigns hereinafter called “the surety” a company 

registered under the Companies Act of 1956 and having its Registered Office at 

................................................................................ and wherever the context so required includes 

its successors and assigns, hereafter called “the Owner”. 

 

Whereas M/s ..................................................................... a company registered under the 

companies Act of 1956 and having its Registered Office at ...................................................... 

........................................................ and wherever the context so required includes its successors 

and assigns, hereafter called “the Contractor” has undertaken to ..................................................... 

................................................. as per terms and conditions mentioned in the : 

 

(a)  Latter of Indent No. ..................................................... dated ........................................ 

 

(b) Agreement No. .............................................. dated ..........................................   

 refereed to as the said Contract. 

 

And whereas the Owner has agreed to make an advance of Rs. 

........................................................ being .......................................................................... value of 

the contract  and interest on ............. ........................................ as 

.......................................................................... provided in the contract as the said advance to the 

Contractor carrying interest at 17% p.a. 

 

AND WHEREAS  the contractor has agreed with the Owner authorising him to deduct 

the terms of the said contract from the amount the becomes due and payable to the Contractor as 

per the terms and conditions described under the Clause “Terms and Conditions of Payment” of 

the Contract on proper execution of the Contract. 

 

Now this deed witnesseth that in consideration of the said advance or by balance 

therefore made by the Owner to the Contractor, the surety hereby GUARANTEES the payment 

of the said advance by the Contractor and undertakes to pay the Owner on demand the said of 

Rs. ..................... ................................................ amount  with interest worked for overall period 

subject to the following conditions :- 

 

(a)  “Surety” hereby gives an irrevocable guarantee and declares that is liability under this 

bond shall extend to the payment of the amount viz. Rs.................................. paid as advance 

with interest as provided for in the contract as the said advance. 

 



(b) This guarantee shall remain in force and effect so long as the said advance or any part 

therefore remains outstanding and shall expire and become ineffectual only after the recovery of 

the entire sum of Rs. ..................................................................... covered by the guarantee and 

upon intimation therefore being given by the Owner to the surety in which event, the surety shall 

be discharged by the Owner. 

 

(c) The surety shall not be discharged or released from the guarantee by any arrangement 

made between the Owner and the Contractor with or without the consent of the surety or by any 

alternation in the obligations of the parties or by any indulgence, forbearance whether as to 

payment, time, performance or otherwise.  

 

(d) The guarantee shall come into force the date contractor receives from the Employer the 

said advance. 

 

(e)  Notwithstanding anything stand above, the liability of the surety under the guarantee is 

restricted to Rs............................................................(Rupees............................................ .. (only) 

and this guarantee will remain in-force upto .................................................. in the first instance. 

However if the contract for which this guarantee is given is not completed or fully performed the 

surety (Bank) hereby agrees to further extend the guarantee till such time is required to full the 

contract. 

 

 

 

 

 

Signature by a person duly 

                Authorised to sign on behalf of the 

          Surety bank  

 



      PROFORMA - “C” 

(See Clause 26 (L) of General Conditions) 

CONTRACTORS LIABILITY AND INSURANCE SUMMARY 

 

 

........................................................................................................................................................... 

Name & Number  Value of Validity  Loss or damage to work 

of Insurance  Insurance Period   (covered under policy) 

policy with       or any part thereof and 

description       all materials at site 

        from any cause   

         whatsoever(125 % of the 

         cost of the work) 

     

                  1       2     3          4 

................................................................................................................................................ 

 

-------------------------------------------------------------------------------------------------------------- 

Damage. Loss or injury  Claims under the Workman  Remarks 

of any property of the  compensation Act. 1923 the  

Employer    Minimum wages Act ..........& 

and his agents and servant contract labour (Regulation 

    & Abolition) Act........... 

    5            6         7 

 

------------------------------------------------------------------------------------------------------------ 

 

Details of further policies if any taken and the loss or damage if any under that policy 

may please be indicates separately at appropriate places.  

 

........................................ 

 Signature of Contractor 

  

Address ........................................................... 

.......................................................... 

.......................................................... 

.......................................................... 

 

Witness : .._____________________ 

 _____________________ 

 

 



 

 

      PROFORMA – “D” 

 

REPORT OF VIRTUAL COMPLETION 

(See Clause 23 of general Conditions of contract) 

 

 

 

(Draft of letter to be written by the Contractor to the Employer in connection with the 

Virtual Completion Certification as per Clause No. 23 of the Contract) 

 

 

Having executed the works in terms of the Contract, we hereby certify and affirm that we have 

virtually completed the contracted works. 

 

We hereby certify that the work has been executed wholly to our satisfaction and with the 

materials and workmanship in accordance with contract. 

 

We do certify further that we have executed the work in accordance with the applicable laws and 

without any transgression of such laws. 

 

 

 

 

SIGNATURE OF CONTRACTOR   

 



 

      PROFORMA – “E” 

 

 

ITEMS QUALIFYING FOR SECURED ADVANCE 

 

 

CATEGORY ‘A’ 

 

 

  

  ITEMS AGAINST WHICH SECURED ADVANCE CAN BE GRANTED 

 

 

  

 A.  MECHANICAL  

  

 1. Counter weight – Counter Weight Frame 

 2.  Guide Rails and supports 

 3.  Lift Machine 

 4. Wire rope and cables 

 5. Metallic Doors 

 6. Structural Steel 

  

  

 B. ELECTRICAL 

 

  1. Counter weight and frame 

  2.  Guide rails with bracket 

  3. Lift Machine Unit 

  4. Main Ropes. Governor Ropes and Cables 

  5. landing Doors with Assemblies 

  6. Cage 

  7. Winding Material with accessories 

  8. Controller 

 

 

 



      PROFORMA – F 

(On stamp paper of appropriate value) 

 

INDENTURE FOR SECURED ADVANCE 

 

THIS INDENTURE made the ............................................................... day of ........................ 

2009 between ....................................................................... (hereafter called the “Contractor” 

which expression shall where the context so admit or implies be deemed to include his executors, 

administrators and the assigns) of one part and national Bank for Agriculture and Rural 

Development (NABARD) (hereinafter called the  (NABARD) which expression shall where the 

context so admit or implies be deemed to include its successors in office, and assign) of the other 

part. 

 

 

WHEREAS by an agreement No................................................. dated 

............................................. (hereinafter called the said agreement) the Contractor has agreed 

.................................................... ........................................................... 

 

AND WHEREAS the Contractor has applied to the National Bank of Agriculture and 

Rural Development (NABARD) that he may be also allowed advance on the security of 

materials absolutely belonging to him and brought by him to the site of the works, the subject of 

the said agreement for the use in the construction of the work as he has undertaken to execute at 

rates fixed for the finished work (inclusive of all cost of materials and labour and other charges) 

and whereas the National Bank for Agriculture and Rural Development (NABARD) has agreed 

to advance to the Contractor an amount upto Rs............................................. (Rupees 

................................................. .................................................... only) on the security of the 

quantities and other particular of the materials on the security of which the advance or advances 

are made as retailed in the secured advance amount forming part of the running count bill 

preferred from time to time and signed by the Contractor for the said works. 

 

NOW THIS INDENTURE WITNESSTH that in pursuance of the said agreement & in 

consideration of amount aggregating to the sum of Rs. ........................................................... 

(Rupees .......... .......................................................... only) on or after the execution of these 

present paid to the Contractor by the National Bank for Agriculture & Rural Development 

(NABARD) (The receipt whereof the Contractor hereby acknowledge) Contractor both hereby 

covenant and agree with the Owner NABARD and declare as Follows :- 

 

1. That the said sum agreement to Rs ................................................................... (Rupees 

.........................................only) so advance by the National Bank for Agriculture and Rural 

Development (NABARD) to the Contractor as aforesaid shall be employed by the Contractor in 

or towards expending the execution of the said works and for no other purpose whatsoever. 

 

2. That the materials detailed in the said Running Account Bills which have been offered to and 

accepted by the National Bank for Agriculture and Rural Development (NABARD) as security 

are absolutely the Contractor’s own property and free from encumbrances of any kinds and the 

Contractor will not make any application for or receive a further advance on the security of 



materials which are not absolutely his own property and free from encumbrances of any kind and 

the Contractor hereby agrees to indemnity the National bank for Agriculture and Rural 

Development (NABARD) against all claims to any materials in respect of which an advance has 

been made to him as aforesaid.   

 

3. That the materials detailed in the said Running Account Bills (hereinafter called the said 

materials shall be used by the Contractor solely for the execution of the said works in accordance 

with the directions of the Consultant and in terms of the said agreement. 

 

4. That the Contractor shall make at his own cost all necessary and adequate arrangement for the 

proper watch, safe custody and protection against all risk of the said materials and that until used 

in construction as aforesaid the said materials shall remain at the site of the said works in the 

Contractor’s custody and on his own responsibility and shall at all time be open to inspection. In 

the event of the said materials or any part thereof being stolen, destroyed or damaged, the 

Contractor will forthwith replace the same with other materials of like quality or repair and make 

good the same as required by the Employer. 

 

5. That the said materials shall not on any account be removed from the site of the said work 

except with the written permission of the Employer an officer authorised by him on that behalf. 

 

6. That the advance shall be payable in full when or before the Contractor receives payment 

from, the National Bank for Agriculture and Rural  Development Bank (NABARD) of the price 

payable of him for the said work under the terms and the provisions of the said agreement 

provided that if any intermediate payments are made to the Contractor on account of work done, 

then on the occasion of each such payment the National bank for Agriculture and Rural 

Development Bank (NABARD) will be at liberty to make recovery from the Contractor bill for 

such payments by deducting there from the value of the said materials they actually used in the 

construction and in respect of which recovery has not been  made previously the value for this 

purpose being determined in respect of each description of materials at the rates at which the 

amount of the advances made under these presents were calculated. 

 

7. This if the Contractor shall at any time make any default in the performance or observance in 

any of the terms and provisions of the said agreement the total amount of the advantage of 

advances that may still be owing to the National bank for Agriculture and Rural Development 

Bank (NABARD) together with the interest thereon 17% per annum from the date of repayment 

will with all costs, charges & expenses incurred by the National Bank for Agriculture and Rural 

Development Bank (NABARD) in the recovery thereof or the enforcement of the security or 

otherwise by reason of the default of the Contractor shall become payable by the Contractor 

hereby covenants and agrees with the ............................... ...................................................... to 

repay and pay the same respectively to him accordingly. 

8. That the Contractor hereby gives charges all the said materials for the repayment to the 

National Bank for Agriculture and Rural Development Bank (NABARD) of the said sum 

amounting to Rs.......................(Rupees ........................................................................... ...... only) 

and all costs, charges and expenses payable under these present PROVIDED ALWAYS and it is 

hereby agreed and declared that notwithstanding anything in the said agreement and without 

prejudice to the powers contained therein if and whenever the money owning shall not be paid in 



accordance herewith, the National Bank for Agriculture and Rural Development Bank 

(NABARD) may at time thereafter adopt all or any of the following courses as they may deem 

best : 

 

a) Seize and utilize the said materials or any part thereof in the completion of the said 

works on behalf of the contractor in accordance with the provisions in that behalf contained in 

the said agreement, debiting the contractor with the actual cost of affecting such, completion and 

the amount due in respect of advance under these presents and crediting the contractor with the 

value of work done as if he had carried out in accordance with the said agreement and the rates 

thereby provided. If the balance is against the Contractor he is to pay the same to National Bank 

for Agriculture and Rural Development Bank (NABARD) on demand. 

 

b) Remove and sell by the public auction and the seize material or any part thereof and 

out of the money arising from the sales retain all the sums aforesaid repayable to the National 

Bank for Agriculture and Rural Development Bank (NABARD) under these present and pay 

over the surplus (if any) to the Contractor. 

 

c) Deduct all or any part of the money owning out of the security deposit or any sum due 

to the Contractor under the said agreement. 

 

d) That in the event of any conflict between the provision of these present and the said 

agreement, the provisions of the said agreement shall prevail and in the event of the dispute of 

difference arising over the construction or effect these present the settlement of which has not 

been hereinbefore expressly provided for the same shall be referred to arbitration as provided in 

the said agreement, 

 

 

IN WITNESS WHERE OF ..................................................................................................... 

............................................and..............................................................................................

....................by the order and under the direction of the ........................................... 

................................................................ having hereunto set their respective hands the day and 

year first above written. 

 

 

 

Signed, scaled and delivered by the said 

Contractor in the presence of : 

 

      Signature 

Witness 

 

      Name 

      

      Address 

 

 



 

 

 

 

 

 

 

Signed by the order and direction of 

............................in the presence of 

 

      Signature 

Witness 

 

      Name 

       

      Address 

 

 



 

 

 

      PROFORMA – G 

(On Rs. 50/- Stamp Paper) 

 

INDEMNITY BOND 
 

KNOW all men by these presents that I/We ................................................................................ do 

hereby execute Indemnity in favour of ............................................................................................. 

................................................................................... having their Registered Office at 

.................... .............................................................. and amongst other office at No. 

...................................... and M/s................................................................. having their office at  

........................................... .......................................... 20- -. 

 

WHEREAS the.................................................................................................................................. 

............................................................ have appointed ..................................................................... 

........... as the ....................................................... Contractors for their proposed work at 

Bhubaneswar . 

 

THIS DEED WITNESSTH AS FOLLOWS : 

 

I/We ...................................................................................... hereby do Indemnity and same 

harmless (1) ..................................................................................................................................... 

and (2) M/s ............................................................................ against and from. 

 

1. Any third party claims, civil or criminal complaints liabilities, site mishaps and other accidents 

or disputes and/or damage occurring or arising our of any mishaps at the site due to fault work, 

negligence, faulty construction and/or for violating any law, rules and regulations in fore, for the 

time being while executing/ executed works by me/us. 

 

2. Any damage, loss or expenses due to or resulting from an negligence or breach of duty on the 

part of me/us or any sub-contract/s if any, servants of agents. 

 

3. Any claim by an employee of mine/ours or of sub-contract, if any, under the workmen 

Compensation Act and Employers Liability Act, 1939 or any other law, rules and regulations in 

force for the time being and any Acts replacing and/or amend the same or any of the same as 

may be in force at the time and under any law in respect of injuries to person or property arising 

out of and in the course of the execution of the contract work and/or arising out of and in the 

course of employment of any workmen/employee. 

 

4. Any act or omission of mine/ours of sub-contractor/s if any, our/their servants or agents which 

may involve any loss, damage liability, civil or criminal action. 

 



5. Any claim by the State or Central Government for any tax, duty, forest or other royalty or 

impost that is or may become payable by the Contractor arising from or as a result of this 

Contract  

 

IN WITNESS WHEREOF THE ................................................................................... has set 

his/their hands on this day of ......................................................................... 20- - 

 

SIGNED AND DELIVERED BY THE AFORESAID ........................................ 

IN THE PRESENCE OF WITNESS : 

 

 (1) 

 

 (2) 

 



         

          Proforma-H 

GUARANTEE IN LIEU OF EARNEST MONEY DEPOSIT 
 

 

THIS DEED OF GUARANTEE executed at ............... on this........... day of ..............20- -  by the 

........................Bank, a banking company constituted under .........................Act, having its Head 

Office at .........................(herein after referred to as ‘the Surety’ which expression shall unless 

repugnant to the context or meaning include its successors and assigns) 

 

IN FAVOUR OF 
THE NATIONAL BANK FOR AGRICULTURE AND RURAL DEVELOPMENT, a 

corporation established under the National Bank for Agriculture and Rural Development Act, 

1981, having its Head Office at Plot No. C-24, G Block, Bandra -Kurla Complex, Bandra (East), 

Mumbai - 400051 (hereinafter referred to as “NABARD” , which expression shall, unless 

repugnant to the context or meaning include its successors and assigns). 

 

WHEREAS 

 

1)    NABARD desires to install one 6 passenger , automatic door type electrical lift in its 

Regional Office building at Ankur , 2/1, Nayapalli civic centre, Bhubaneswar-751015(“ the said 

Project”, for short) and accordingly, have invited tenders  dated ----------------20- - for the 

purpose on various terms and conditions as stipulated therein. 

 

2) It is one of the terms and conditions of the said request for quote/tender that the Contractor 

will have to deposit a sum equivalent to 2% of the estimated cost of the said tender (ie. Rupees---

------------------------------------ only) as and by way of Earnest Money Deposit (EMD) which is 

payable by the Contractor by Demand Draft (DD). 

 

4) M/s                                        (herein after referred to as “our said constituents” which 

expression shall, unless repugnant to the context or meaning, include its successors and assigns) 

intend to submit their quotations for the said work. 

 

5) NABARD also agrees to accept  guarantee from the Surety in lieu of DD towards Earnest 

Money Deposit as hereinafter contained. 

 

NOW THEREFORE THIS DEED OF GUARANTEE WITNESSETH that in consideration 

of NABARD, at our request, agreeing not to insist upon the Earnest Money Deposit in cash/DD 

and accepting this guarantee in  lieu thereof, we the ...............................Bank, hereby 

unconditionally and irrevocably guarantee unto NABARD that our said constituents will perform 

all their duties and functions and discharge all their obligations under various terms and 

conditions of the said “Request for Tender” conditions to the full satisfaction of NABARD, 

failing which the Surety shall, on demand by NABARD and without demur, pay to NABARD, 

Bhubaneswar the sum of Rs.              /-(Rupees                                only.) 

(2) The Surety hereby further covenants that - 

 



(i) The surety shall pay to NABARD the said sum not exceeding Rs.         /- on first demand of 

NABARD made in writing by NABARD without reference to our said constituents and 

notwithstanding and dispute or difference that may arise between NABARD and our said 

constituents. 

 

(ii) That this guarantee shall be a continuing guarantee and shall not be revoked by the surety 

without prior consent in writing of NABARD. 

 

(iii) That the decision of NABARD on the breach of any terms and conditions of the said 

Request for Tender by our said constituents or their failure to perform obligations or discharge 

the duties under the said Request for Tender shall be final and binding on the Surety and shall 

not be disputed by the Surety either inside or outside Forum such as a court, tribunal, arbitration 

or other authority.  

 

(iv) That the notice of demand in writing issued by NABARD shall be conclusive proof as 

regards the amount due and payable to NABARD under this guarantee and it shall not be 

disputed by the Surety either inside or outside Forum such as a court, tribunal, arbitration or 

other authority. 

 

(v) That any neglect of forbearance on the part of NABARD in enforcing any of the terms and 

conditions of the said Request for Tender or showing of any indulgence or negotiate further by 

NABARD with our said constituents or any variation in regard  to the conditions contained in the 

said tender and thereby modify these conditions and add thereto any further conditions as may be 

mutually agreed upon between NABARD and our said constituents or any other act or deed on 

the part of NABARD which, but for this clause may have the effect of discharging the surety 

under the law relating to guarantee shall not discharge the surety from its obligations herein and 

the surety shall be discharged only by compliance by our said constituents of all their 

obligations, duties under the said Request for Quote/Tender. 

 

(vi) That  this guarantee shall not be affected by any infirmity or absence or irregularity in the 

exercise of the powers by or on behalf of our said constituents or winding up or merger or 

amalgamation of our said constituents or by change in the constitution or in the name of our said 

constituents. 

 

(vii) That it shall not be necessary for NABARD to exhaust it remedies against our said 

constituents before invoking the guarantee and the guarantee herein contained shall be 

enforceable against the Surety notwithstanding any other security which NABARD may have 

obtained or may obtain from our said constituents, may, at the time when this guarantee is 

invoked be outstanding and unrealized. 

 

(viii) That the Surety hereby agrees that this guarantee commences from the date hereof and shall 

remain in force till our constituents , if the tender is accepted by you, furnishes the security as 

required under the said specifications and executes a formal agreement therein provided and be 

in force for upto .................. and the Surety hereby agrees to renew this guarantee at the request 

of NABARD in the event of the said work given to our said constituents under the said Request 

for Tender is not completed. 



 

(x) Any claim arising under this guarantee shall be preferred by NABARD within a period of 6 

months from the aforesaid date of expiry of this guarantee and unless the claim is so preferred 

against the Surety, the Surety shall stand discharged  of all its liabilities hereunder. 

 

IN WITNESS WHEREOF, the within named  Surety has caused these presents to be executed on 

its behalf by the hand of its duly authorized official on the date and at the place first herein above 

written. 

 

 

Signed, sealed and delivered for 

and on behalf of .............. 

The Surety herein by the hand of 

Sri..............., its duly  

authorized official 

 



 

ANNEXURE-IV 

 

     

SPECIAL CONDITIONS OF CONTRACT 
 

1.0 GENERAL: 

 

1.1 Special Conditions of Contract shall be read in conjunction with the General Conditions 

of Contract, Specifications, Drawings, Schedule of Quantities and any other documents 

forming part of this Contract wherever the context so requires. 

 

1.2 Notwithstanding the sub-division of the documents into these separate sections and 

volumes every part of each shall be deemed to be supplementary to and complementary of 

every other part and shall be read with and into the Contract so far as it may be practicable to 

do so. 

 

1.3 Where any portion of the General Conditions of Contract is repugnant to or at variance 

with any provisions of the Special Conditions of Contract then unless a different intention 

appears the provisions of the Special Conditions of Contract shall be deemed to override the 

provisions of General Conditions of Contract only to extend that such repugnancy or 

variations prevail, it being understood that the provisions of General Conditions of Contract 

shall otherwise prevail. 

 

1.4 Wherever it is started any where in these documents that such and such a supply is to be 

effected or such and such a work is to be carried out, it shall be understood that the same shall be 

effected/ carried out by the Contractor  at his own cost, unless a different intention is specifically 

and expressly stated herein or otherwise explicit from the context. 

 

1.5 The materials, design and workmanship shall satisfy the relevant Standards, the job 

specifications contained herein and referred to.Where job specifications stipulate requirements in 

addition to those contained in the standard codes and specifications, these additional 

requirements shall also be satisfied. 

 

1.6 The description of the items given under Schedule of Rates shall be read in conjunction with 

materials and job specifications and in case of any irreconcilable conflict between them, the rate 

quoted shall be deemed to be as per description of the item in the Schedule of Rates.  However, 

in such cases the decision of Owner shall be final and binding on the Contractor. 

 

2.0. SITE  PARTICULARS: 

 

2.1. The building premises is situated at Ankur , 2/1 , Nayapalli civic centre, Bhubaneswar-

751015. 

 

2.2 .The intending Tenderer shall be deemed to have visited the site and familiarized himself 

thoroughly  with the site conditions  before submitting the tender.  Non-familiarity with the 



site conditions shall not be considered a reason either for extra claims or for not carrying out 

the work in strict conformity with the drawings and specifications. 

 

3.0. RESTRICTED  AREA 

 
The Contractor shall obtain from the Statutory Authorities details of any restricted areas in or 

around the site and shall have prominently and clearly displayed for the information of his staff 

and work people, notice defining any such restricted areas.  Such notices shall be  provided at his 

own expenses. 

 

4.0. CONTRACTOR’S  WORKING  AREA 

 

The Contractor shall make  necessary  arrangement in consultation with the Employer with 

regard to entry and use of a suitable working area to accommodate the Contractor’s temporary 

site office, stores,  etc. at  his own cost.   The Contractor  shall  not be  allowed  to  demolish  any  

structure demarcated for demolition, if any, without prior permission from the  Employer in 

writing. 

 

5.0. SCOPE  OF  WORK 

 

5.1. The  works  covered  by  this Contract  comprise  manufacture,  fabrication, supply  and 

delivery, installation, testing, commissioning and maintenance of the Elevators for the Regional 

Office Building of NABARD at Nayapalli , Bhubaneswar. 

 

5.2. The  equipment  to  be  supplied  by  the  Contractor shall  be complete with all components 

and accessories which  are  necessary or  are  usual for their efficient performance and 

satisfactory maintenance.  Such parts  shall  be  deemed  to  be  within  the  scope  of  the 

Contract, whether specifically included or not in the specification or in the schedules.  The 

Contractor shall not be eligible for any charges for such accessories etc. 

 

5.3. Following shall also be included in  the scope of the Contractors work and the Contractor 

shall not be eligible for any extra charges and deemed to be considered in the rates quoted. 

 

a)  Provide a steel ladder for access to the pit 

 

b) Supply and install steel beams with  bearing plates for supports of machines by the contractor.  

However,  supply  and  installation of  steel  beam  in  lift  machine room to lift equipment 

during installation and to facilitate maintenance in future, if required will be done by the 

contractor. 

 

c) Provide  the  required  supports  in  the  hoist-way  for the erection of the rail brackets, hoist-

way entrances, and machine and sheave beams, if required and bearing plates including grouting. 

 

d) All necessary  cutting  and  patching  of  beams,  walls,  floors  or  partitions and masonry 

work, including repairs thereto, and all chases and openings as required by the Contractor. 

 



e)  Painting of Elevator material.  All exposed steel works carried out under the contract shall be 

properly  spray  painted  with  three  coats  nitrocellulose  paint  (One  coat  at  works  over  an 

anti-corrosive primer and other two coats after installation) and all the wooden surfaces shall be 

given necessary prevention internally and varnish externally to obtain a smooth surfaces. 

 

f) Provide, necessary scaffolding in Elevator hoistway during erection period and to remove the 

same thereafter. 

 

g) Furnish and erect the frames for hoistway entrance and hardware Proper provision shall be 

made for door reinforcement and supports to accommodation the Contractor’s interlocks. 

 

h) All the civil works involved in fixing of R. S. Joints for the equipment, support for buffers, all 

buttons, indicators etc. structural stretchers for supporting guide rails etc. in the shaft and also 

cutting of holes/chases in walls, floors, ceilings etc. and making good the same to match the 

existing surface/structure. 

 

5.3.1. Following shall not be included within the scope of the Contractor Works furnished by 

other in accordance with local codes and regulations. 

 

a) A properly lighted and ventilated machine room as required with walls, floor and ceiling 

painted. This machine room slab, as well as the secondary slab shall have trap doors, to permit 

passage of heavy parts. 

 

b) Finishing of machine room floor after Elevator machine and relevant equipment have been set 

in place by Elevator Contractor. 

 

5.4. ERECTION 

 

The equipment supplied by the Contractor shall be completely erected tested Commissioned and 

maintained by him as specified in technical Specification. He shall also provide necessary skilled 

and unskilled labour, technicians and all erection material such as tools, slings, lifting tackles, 

consumable stores, joining materials etc. required for satisfactory execution of the job,  supply 

and laying of all power and control cables and the illumination, conduiting and wiring etc. from 

distribution board to the equipment or a starter shall be carried out by the Contractor. Price 

quoted shall be inclusive of all expenses incurred for the erection of the Elevator System. 

 

6.0. WORK OF THE NABARD AND OTHERS 

 

The ordinary business and works of the Owner and other as carried out on and in the vicinity of 

the site shall be continued during the erection, commissioning and maintenance of the works and 

the works shall be conducted in such a way as to avoid interference with traffic of every kind by 

land and with any other works in progress in the vicinity. 

7.0. EXCISE DUTY & SALES TAX ON WORKS CONTRACT 

 



7.1. The quoted rates shall include for royalties, octroi duties and any other taxes applicable 

including taxes on works contract or levies payable on all transaction and insurance. Statutory 

deductions at source from the running bills shall be made by the owner for  : 

 

a) Income tax and education cess as applicable thereon. 

b) Sales tax if applicable. 

c) Work contract tax or any other statutory deductions. 

 

7.2. The tender shall include all applicable levies taxes duties for local and/or statutory bodies of 

the Government etc. in their prices at present level and shall quote accordingly. 

 

8.0. FORCE MAJEURE  

 

The term “Force Majeure” as employed in the contract shall mean war declared/ civil war, tidal 

waves, fire, major flood, earthquakes above 7 magnitude on Richter scale. Damage from aircraft, 

nuclear fission nots (other than among the Contractor’s employees), legal lockout or illegal strike 

in the Contractor’s factory (if declared so by labour commissioner), lightning and other such 

cause over which the contractor has no control and are accepted as such by the Owner whose 

decision shall be final and binding. 

 

9.0. PRICES 

 

The rates of each item of work included in schedule of rates shall unless stated otherwise include 

cost of : 

 

a) All materials, fixing materials, accessories appliances, tools, plant equipment, transport, 

labour and incidentals required and completion of work called for the item as per specifications 

and drawings. 

 

b) Wastage of materials and labour. 

c) Loading/ Unloading transport handling, hoisting to all levels, fixing in position protecting, 

disposal of debris and all other labour necessary for satisfactory completion of the work in 

accordance with the contract document using good practices and recognised principles. 

 

d) Liabilities, risk and other obligations arising out of Conditions of contract. 

 

e) All requirements of specifications whether such requirement are mentioned in item or not. The 

specifications and drawings where available are to be read as complimentary to any part of 

schedule of quantity and any work called for in any one shall be taken as required for all. 

 

f) Storage and insurance of all equipment apparatus and materials. 

g) Expenses incurred for any test which the Employer may request in addition to the test 

generally required to prove quality and performance of the equipment. 

h) All the necessary material to isolate equipment foundations from the building structure 

wherever necessary and suggested by Employer. 



i)  The contractor must access all the necessary civil works viz. modification in machine room, 

erection of guide rails, alterations related to door fixing, sills, architraves, cut outs for landing 

switches etc. required for erection of new lift and include cost under item no.3 of the BOQ. 

 

i) All royalties octroi any other taxes applicable. 

 

10.0. MODE OF MEASUREMENT 

  

Measurement shall be done in number. Measurement shall be accounted for elevators after 

successful supply, installation, testing and commissioning of the Elevator including all 

accessories for the proper functioning of the system. 

 

The item description in the Schedule of quantities is in the form of a condensed resume. The 

price shall be held to include everything necessary to complete the work covered by the item in 

accordance with the specifications. The unit price shall represent the total price of the installation 

ready to be handed over. 

 

11.0. FABRICATION DRAWINGS 

 

11.1. The contractor shall prepare and submit to the client for approval before the work is 

commenced, general arrangement drawings within 3 weeks of the works of the letter of award of 

work and receipt of building drawing showing lift well & machine room in plan and section and 

contractor  shall not be eligible for any extra charges which are deemed to be considered in the 

rates quoted. 

 

11.2. The drawings shall be accurately drawn to scale and shall be clear to read with all 

information in English language. Subsequent revisions of these drawings, if any, shall also be 

submitted for approval of the Employer in a similar manner before fabrication, manufacture or 

assembly is commenced. 

 

11.3. After approval of the drawings by the Employer the contractor shall, furnish six sets of 

approved drawings free of cost. 

 

11.4. Approval by the Employer for the Contractor’s drawings shall not relieve the Contractor 

of any part of his obligation to meet all of the requirement of the annexed specifications, or of 

the responsibility for the correctness of drawings. 

 

11.5. All dimensions and levels shown on the layout drawing shall be verified by the contractor 

on the site. 

 

11.6. Figured dimensions only are to be followed in all cases. Under no circumstances 

dimension shall be scaled from drawings. 

 

11.7. The Contractor shall provide within two weeks of issue of letter of intent a detailed 

programme in the from of PERT and Bar Chart incorporating preparation of his fabrication 



drawings which can be read in conjunction with the erection, fabrication and commissioning 

schedule. 

 

11.8. The work described on any fabrication drawings submitted shall be carefully checked by 

the Contractor for all clearance, field conditions, maintenance of architectural features in proper 

coordination with all trades on the job. To this end, the contractor during the production stage 

shall ensure that he coordinates with all other relevant trades that might interfere with the proper 

installation of his work. No payment shall be made for any variation or alternations on site due to 

lack of knowledge of other trades. Any unresolved conflict between trades shall be referred to 

the Employer for future action. 

 

11.9. The contractor shall prepare schedules and drawings showing precise details of holes in 

concrete/brickwork metal works, metal works to be provided including trap door, ladder, beam 

and plates etc. in conformity with the drawings and within the requirements of Architectural, 

Structural and other specialized services, drawings. The schedules shall show in detail the 

Contractor’s work required to be performed for all other service installations. The contractor 

shall submit all these drawings and schedules in an approved form for approval of the Employer 

before any structural work with provision of holes or other modifications is constructed. 

 

11.10. The contractor shall submit to the Employer  all manufacturer’s drawings and catalogues, 

installation details, in original with equipment characteristics data or performance charts as 

required by the Employer. 

 

12.0. SAFE CUSTODY AND STORAGE 

 
12.1. Safe custody of all machinery and equipment supplied by the contractor shall be his own 

responsibility till the final taking over by the Owner. He shall therefore employ sufficient staff 

for watch and ward at his own expenses. The owner will provide covered space for temporary 

storage only at ground floor , if available. To make the space lockable and secured as well as 

shifting the stores wherever required shall be full responsibility of the Contractor at his own 

expenses. 

 

12.2. All the fabricated and delivered items shall be suitably protected from damage during 

transport. Any damage caused at any time shall be suitably rectified or the respective item shall 

be replaced as directed by Owner, free of cost by the Contractor. 

 

13.0. RECORDS AND USAGE OF MATERIALS 

 

The Contractor shall maintain a detailed record of all materials received on the site or in his 

stores and storage and working areas in the vicinity of the site and shall submit regular material 

returns to the Employer. The Contractor shall also make such records available to the Employer 

at such as the latter may reasonably require.  

 

14.0. LABOUR STRENGTH & WORKING HOURS 

 



The labour strength requirement is subject to variation from time to time, for which the 

Contractor shall remain prepared to meet at short notices and no extra claim for this shall be 

considered. 

  

Depending upon the requirement, the work may have to continue beyond the normal working 

hours to the extent of round the clock and holidays also with due permission from the Employer 

under the provision of the Contract for which no extra claim would be entertained.  

  

15.0. ESI SCHEME /ACT 

 

The contractor shall also enforce the provisions of ESI Act/Scheme if applicable with regard to 

this contract and shall fulfill other obligations/requirements of the Act/Scheme for proper 

compliance as may be directed by the ESI Authorities of the Owner. 

 

16.0. INSPECTION BY STATUTORY AUTHORITIES 

 

The Contractor shall also give every facilities to the authorised representative of statutory 

agencies/authorities to inspect the work wherever required and shall observe and abide by any 

instructions given by the Owner in regard to the use of plant, equipment and temporary works 

whether in respect of the fire hazards or general safety and to any restrictions on smoking of the 

use of naked lights by persons employed by the Contractor. Completion of such requirement 

shall not be used as the basis of claim against Owner. 

 
17.0. ASSISTANCE FOR OBTAINING APPROVAL OF COMPETENT AUTHORITIES 

 
17.1. The Contractor shall obtain the Elevator installation approval from local competent 

authorities as required. The Contractor shall keep a constant liaison with the authorities to keep 

them aware of the progress standard of works followed. 

 

17.2. As and when required, the Contractor shall obtain the certificate with respect to 

completion of installation works of Elevators from the competent local authorities in accordance 

with rules, regulations and acts in vogue, showing the demonstrations at site if required at no 

extra to the Owner. 

 

17.3. The contractor shall obtain the license for the operation of the elevators from the lift 

Inspector/Competent authorities. Necessary deposit, if any, submitted to the competent 

authorities to obtain approval shall be reimbursed to the Contractor against production of the 

receipt to the satisfaction of the Owner. 

 

 

18.0. OWNER MAY USE WORKS BEFORE COMPLETION 

  

Before completion of the whole of the works the Owner shall be entitled to make use of any 

portion of the works which has been tested, commissioned, inspected and approval of competent 

authority obtained and the maintenance period of such portion of work only may be deemed to 

commence from the date of handing over of the said portion of work to the owner for their use. 



 

19.0. DETAILS OF CONTRACT TO BE KEPT CONFIDENTIAL 

 
The contractor shall not publish or disclose the details of his Contract in any trade or technical 

paper or elsewhere, without the permission of the Owner. The Contractor shall not use the 

Drawings/Design of this project in other works. 

 

20.0. LIABILITY FOR COST OF REPAIRS 

 
The Contractor shall relieve the Owner of any claims at the instance of the local authorities or 

other parties in respect of any damages or due to traffic on the arising out of the execution of the 

work under this contract. 

 

21. TRAINING OF THE OWNER’S PERSONNEL 

 

The Contractor shall provide training to the Owner’s personnel in operation and maintenance on 

the equipment supplied  by him. 

 

 

 

22.0. OPERATING INSTRUCTIONS AND  MAINTENANCE MANUAL OF 

MANUFACTURES & COPIES OF ORDERS 

 
Contractor shall furnish 3 sets of categories of general equipments e.g. – drive unit, car design, 

rope etc. should be handed over to the Employer two months before the dispatch of 

material/equipment along with the names of manufactures/suppliers. The contractor shall also 

furnish in duplicate the order copies of the materials as desired by the Employer. Contractor shall 

also submit the followings at the time of arrival of materials at site. 

 

a) Maintenance check chart and lubricant chart. 

b) Schematic writing diagram. 

c) Contractor shall also submit test certificate for motor, winding unit, controller, 

trailing cables, steel wire ropes, over speed governor and buffers etc. at the time of 

handing over of the lifts. 

 

23.0. CO-ORDINATION 

  
In case the equipment offered by the Contractor is manufactured by different manufacturers, it 

shall be the responsibility of the Contractor to fully coordinate the activities of each manufacture 

in such a way that the complete equipment contracted for, is manufactured, supplied, erected, 

tested and commissioned and guaranteed for successful operation as per specification. 

 

24.0. PROGRESS MEETING, PROGRESS REPORT 

 



24.1. During the progress of the work, progress meetings will be held at weekly intervals and at 

locations designed by the Employer. The Contractor shall be presented by a competent officer 

who shall be qualified to accept instruction and take decisions on behalf of the Contractor. 

 

The following shall be the purpose of the progress review meetings : 

 

-  Review the current status in relation to the schedule of work. 

 

-  Any other item as necessary or as required by the Employer. 

 

24.2. Prior to any progress meeting the Contractor shall provide a weekly progress report, in a 

format to be approved by the Employer. The progress report shall be forwarded to the Employer 

in three (3) copies and shall contain all necessary data, charts, diagrams, schedules, photographs 

etc., as may be required. 

 

25.0. GUARANTEE 

 
25.1. The Contractor shall guarantee that all the material, machinery and components supplied, 

fabricated, designed and installed by him shall be free from defects due to faulty design materials 

and/or workmanship that the plant shall perform satisfactory and the efficiency of the system and 

all the components shall not be less than the values laid down in the specifications as per the 

guarantee proforma. 

25.2. The period of the guarantee shall be twelve (12) months from the date the Elevator is 

installed and handed over, during which period any or all components found to be defective shall 

be replaced or repaired free of cost and any shortcomings found in the system as specified shall 

be removed at no extra cost. The Contractor shall provide the necessary personnel and tools for 

fulfilling the above guarantee. 

 

25.3. After installation and handing over of all the Elevators by the Contractor to owner, free 

maintenance service for the equipment furnished under the Contract shall be provided for the 

guarantee period. This service shall include regular examination of the installation during regular 

working hours by trained personnel, and include necessary adjustments, greasing, oiling, 

cleaning supplying of genuine spare parts to keep the equipment in proper operation except any 

parts made necessary by misuse accident or neglect caused by others. 

 

24 hours emergency service shall be provided. 

 

26.0. STANDARD SPECIFICATION AND CODE OF PRACTICES 

 
Except where otherwise stated or permitted by Employer, all materials and workmanship shall 

confirm to latest Indian Standard Specification (hereinafter abbreviated to IS). In the absence of 

any IS, the work shall confirm to latest equivalent British or American Standard. All 

workmanship shall be best of its particular kind. 

 

Wherever the names of the manufacturers are indicated against specified items, it is to be 

understood that items shall be of established quality. If the Contractor desires to offer alternate 



manufacturer, he shall provide sufficient information/documents to allow NABARD to decide if 

the products are of equivalent or superior quality. The NABARD’s decision in this respect shall 

be final and binding on the Contractor. 

 

It is not the intent of this tender to completely specify all details of design and construction. 

Nevertheless the system shall confirm in all respects to a high standard or engineering design and 

workmanship and shall be capable of performing in continuous operation in a manner acceptable 

to the NABARD. 

 

27.0. ACTION WHERE NO SPECIFICATION 

 
The work is to be carried out as the specifications given in the tender document in case of any 

work which is to be carried out but for which there is no specification is mentioned, such work 

shall be required to be carried out in accordance with the ISI/BS/ASME/CPWD/Local PWD 

specifications in order of precedence and in the event of there being no ISI/BS/ASME/CPWD/ 

Local PWD specifications, the work shall be carried out in all respect in accordance with the 

instructions and requirements of the Employer. The decision/instruction of the Employer in this 

regard shall be final and no claim shall be entertained from the Contractor in this respect. 

 

28.0 PROTECTION TO WORK FROM WEATHER 

 

The Contractor shall cover up and protect all the works from weather and shall suspend all the 

wet operations during a weather which, in the opinion of the Employer shall be detrimental to the 

work. 

 

29.0 MATERIALS 

 
29.1. All materials/equipment supplied and incorporated in the work shall comply with the 

requirements of relevant Indian Standard (latest applicable standards) and also shall meet 

approval of the NABARD.  

 

29.2. The Contractor shall produce sample of all materials/fittings of size/numbers as required 

by the Employer before incorporation of these materials/fittings in the works for prior approval 

of NABARD. The approved samples shall remain in custody of the Employer till expiry of 

Defect Liability Period and returned thereafter. Samples of consumables shall however not be 

returned. Bulk procurement of materials/fittings to be provided by the Contractor shall confirm 

to or shall be superior to the samples approved. 

 

30.0. QUALITY CERTIFICATE OF MATERIALS 

 

The Contractor shall be required to produce manufacturer’s quality certificates for the materials 

supplied and installed by the Contractor at site. Notwithstanding the manufacturer’s certificates,  

the Employer may ask for testing of materials in approved test houses. The test result shall 

satisfy the requirements of the relevant India Standard. 

 



Materials for which test certificates are not available or for which test result does not tally with 

relevant standard specifications, shall not be used. 

 

31.0 TEST CERTIFICATES 

 
All manufacturer’s Certificate of test showing that the materials have been tested in accordance 

with the requirements of the appropriate Indian Standard, other relevant standard specification or 

this specification, are to be supplied free of charge to the Employer. 

 

32.0. MANUFACTURER’S TECHNICAL DATA  

 

32.1. The Manufacturer’s performance data, certified factory drawings of apparatus giving full 

information as to capacity, dimensions, materials and all information pertinent to the adequacy  

of the submitted equipment shall not be submitted for approval. 

 

Manufacturer’s names, sizes, catalogue number and/or samples of all materials shall be 

submitted for approval. 

 

Submittals and drawings shall as far as possible be complementary so that drawings and 

submittals can be cross checked. 

 

32.3. Requirements for equipment submitted for approval must be accompanied by relevant 

drawings, technical data, catalogues and samples. Where data certified drawings for other 

required information is not available until after orders have been placed, the NABARD may give 

provisional approval until all requested drawings and information have been supplied to the 

Employer. It is the Contractor’s responsibility to ensure that all necessary information is supplied 

to the Employer in accordance with the progress of the work. 

 

 

33.0. PROPRIETARY MATERIALS 

 
Proprietary materials to be used in the work, shall, when brought to site be got inspected by the 

Employer. 

 

Proprietary materials brought to site shall be stored as per recommendation of the manufacturer 

and as directed by the Employer. 

 

The Contractor shall ensure that the materials are brought to site in original sealed 

containers/packing bears the manufacturer’s markings. 

34.0. REJECTION OF MATERIALS 

 
Materials shall be tested before leaving the manufacturer's premises, where possible. Materials 

shall also be tested on the site and they may be rejected if found not to be suitable or not in 

accordance with the specification notwithstanding the result of tests at the manufacturer’s works 

or elsewhere or of test certificates. 

 



35.0. ERECTION EQUIPMENT, WORKS, MATERIALS ETC. 

 

35.1. Testing 

 

All types of routine and type tests shall be carried out at the works of the Contractor of the 

manufacturer’s of components. The Employer may witness any or all tests if he so desires. 

 

On the completion of the installation, the Contractor shall arrange to carry out various initial tests 

as detailed below in the presence of and to the complete satisfaction of the Employer and their 

representatives. Any defects or shortcomings found during the tests shall be speedily rectified or 

made good by the Contractor at his own expenses. 

 

The following tests shall be carried out as per latest edition and other relevant standard upto date 

: 

a) Shop Test    

    

All raw materials, casting, forging, etc. used for the equipment shall be of tested quality in 

accordance with the specification requirements/applicable codes, test certificate co-related with 

the materials to be used shall be submitted to the NABARD for acceptance. 

    

All the equipment shall be tested during the various stages of manufacturing and prior to 

dispatch in accordance with the quality plans applicable codes and standards for meeting the 

performance requirements. In the absence of any standard, these shall be tested as per mutually 

agreed procedure between the Contractor and the NABARD. 

 

All welding shall be carried out as per welding procedure as per ASME sec. IX welding 

procedure which shall be forwarded to Employer for approval. Only welders qualified as per 

ASME Sec. IX shall be employed for welding Reduction gears shall be checked for reduction 

ratio and backlash. Run outs of wheel shafts and worm shaft, tooth contact and running test 

should be carried. 

 

Steel wire ropes shall be subjected to all the tests including materials tests as per relevant 

standard. Breaking, load test shall be carried out as per relevant national/international standard. 

  

Buffer springs shall be subjected to load test as per relevant specification. Materials certificate 

for spring shall be furnished. 

 

All components prior to assembly shall be checked for dimension. 

All rotating components shall be tested for dynamic balancing. 

 

Car sling and car body in assembled condition shall be checked for position of all major 

components i.e. car sling, inside depth, width, height position of push button box, indicator box, 

lights, fans. 

 

Vibration level shall be determined on worm geared machine. 

 



Mechanical balance test and determination of vibration level on lift and accessories shall be 

carried out. Vibration level shall be measured at site also. 

 

b) Site Test    

  
After installation, necessary trial run and tests shall be carried out by the Contractor in the 

presence of Employer to determine if the equipment supplied is satisfactorily installed and 

commissioned. The tests shall be as per relevant standard. 

 

It shall also be the responsibility of the Contractor to demonstrate the operation of the safety 

interlocks provided to the full satisfaction to the Elevator inspectors. 

 

36.0. SAFETY PRECAUTIONS 

  

The Contractor shall take all necessary safety precaution to prevent the possibility of accident 

which may be caused mechanically, electrically or otherwise during the course of the works. The 

works shall include the provision and fixing of detachable guards of approved design to cover all 

moving machine parts wherever they may be located and whether they are intended to be 

permanent or temporary and in such manner as to comply with the appropriate statutory 

requirements. It shall also include such step down transformers as to be used for portable 

electrical tools. 

 

37.0. TERMS OF PAYMENT 

 

The Owners shall pay to the contractor as per terms of payment mentioned hereunder. 

 

10% of contract value against Bank Guarantee of equivalent amount on approval of GA 

Drawings and PERT Chart and submission of price backup list of sub vendors , site organisation 

chart, acceptance of contract less retention money. 

 

50% of the contract value on receipt of material at site on pro-data basis less retention money 

upto his stage. 

 

20% of contract value on installation of car, counter weight and guide rails less retention money. 

 

10% of contract value will be paid after certification / approval by the Inspector of Lift /Chief 

Electrical Inspector and handing over the lifts and equipment to the entire satisfaction of the 

Owner less retention money. 

 

Balance 10% along with any variation/claims on erection and commissioning and handing over 

along with performance bank guarantee of equivalent amount valid for 12 months less retention 

money.  

 



GUARANTEE  PROFORMA 
 

 

GUARANTEE  FOR  ELEVATOR SYSTEM DURING DEFECT LIABILITY PERIOD 

 

 

 

We  hereby guarantee  the year round for Elevator System which we have installed in the 

building described below: 

 

Building  : ORISSA REGIONAL OFFICE OF ‘NABARD’ 

 

Location  : Ankur , 2/1 , civic centre , Nayapalli , Bhubaneswar, Orissa 

 

Owner   : National Bank for Agriculture and Rural Development  Bank   

                                      (NABARD), Bhubaneswar 

 

For a  period of 12 months from  the  date of  handing over the complete installation, we agree to 

repair or replace to the satisfaction of the Owner, any or all such work that may be proved 

defective in workmanship, equipment or materials within that period, ordinary wear and tear and 

unusual abuse or neglect excluded, together with any other work which may be damaged or 

displaced in so doing.  In  the  event of  our  failure  to comply  with   the  above  mentioned 

conditions within a reasonable  time,  after  being  notified  in  writing,  the  defects  repaired  

and  made  good at your expenses, and we shall pay the cost and charges thereof immediately 

upon demand. 

 

We also hereby undertake to test the entire installation following the completion of the 

installation, to check and do everything necessary to ensure satisfactory functioning of the 

Elevators. 

 

 

 

                                                      

                                                                                         Signature of Contractor 

 

 

Seal 

 

 

Date 

 

 

 



 

ANNEXURE-V 

 

CODES AND STANDARDS 
 

 

A. ELECTRICAL EQUIPMENT 

  

The design manufacture, testing, installation, commissioning and performance of the 

electrical equipment under this contract shall confirm to the requirements of latest 

editions including amendments of the following standards and regulations. 

 

IS : 4666-1968 Electric Passenger & goods lift. 

 

IS : 1860  Code or practice for installation operation and maintenance of electrical  

  passenger & good lift.   

 

IS : 4722  Rotating electrical machines. 

 

IS : 325  Three phase indication motors. 

 

IS : 900  Installation and maintenance of induction motors. 

 

IS : 4029  Guide for testing of three phase induction motors. 

 

IS : 8623 & 4237 Switch gears and control gears. 

 

IS : 4064  Air break switches. 

 

IS : 2208 & 9224 HRC cartridge fuses. 

 

IS : 10118  Selection, Installation and maintenance of switchgear and control gear.   

 

IS : 2959  Contractor. 

 

IS : 6875  Control switches & push buttons. 

 

IS : 1354  PVC insulated cables. 

 

IS : 10810  Test procedures for cable. 

 

IS : 3961  Current ratings for cables. 

 

IS : 732  Wiring installation. 

 

IS : 6121  Cable Glands. 



 

IS : 9537  Rigid steel conduits. 

 

IS : 3034  Earthing 

 

IS : 4202  Lift Cables. 

 

  National Electrical Code Indian Electricity Acts. & Rules. 

 

B. MECHANICAL EQUIPMENT 

 
The design, manufacture, testing, installation, commissioning and performance of the 

mechanical equipment under package shall confirm to the requirements of latest revisions 

including amendments of the following standards and regulations. 

 

IS : 4666-1988 Specification for Electric Passenger and Goods lift. 

  

IS : 1860-1980 Specification Code of Practice for Installation, operation and   

   maintenance of Electric Passenger and goods lift. 

 

IS : 3534-1976 Outline dimensions of electric lift. 

 

IS : 2365-1977 Specification for steel wire suspension rotor for lifts, elevators and hoists. 

 

IS : 1030-1982 Specification for carbon steel casting for general engg. Purpose. 

 

IS : 7759-1975 Specification for lift door locking device and contacts. 

 

USA Standard Institute Safety Code for elevators, dump Code No. A17. Waiter and 

moving walks. 

 

Material Specification ISS or Approved equal. 

 

 

 

 

 

 

 

 

 

 

 

 

      

 



 

 

 

 

ANNEXURE-VI 
 

 

SAFETY CODE 
 

1. SCAFFOLDS 

 

i)Suitable scaffolds shall be provided for workmen for all works that can not be safely done from 

the ground, or from solid construction except in the case of short duration work which can be 

done safely from ladders. When a ladder is used, it shall be rigid construction made either of 

good quality wood or steel. The steps shall have a minimum width of 450 mm. and a maximum 

rise of 300 mm. Suitable hand holds of good quality wood or steel shall be provided and the 

ladder shall be given an inclination not steeper than ¼ to 1 (1/4 horizontal to 1 vertical). 

 

ii)Scaffolding or stating more than 4 M. above the ground floor, swung or suspended from an 

overhead support or erected with stationery support shall have a guard rail properly bolted, 

braced or otherwise secured, at least 1 M. above the floor or platform or such scaffolding or 

staging and extending along with the entire length of the outside and ends thereof with only such 

openings as may be necessary for the delivery of materials. Such scaffolding or staging shall be 

fastened to prevent it from swaying from the building or structure. 

 

iii)Working platforms, gangways and stairway shall be so constructed that they do not sag 

unduly or unequally and if the height of the platform, gangway or stairway is more than 4 M. 

above ground level or floor level, they shall be closely boarded and shall have adequate base and 

be suitably fenced as describe in (ii) above. 

 

iv)Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of persons or materials by providing suitable fencing or railing 

whose minimum height shall be 1 M. 

 

 

installed at night so as to prevent persons slipping into excavations. 

 

v)Safe means of access shall be provided to all working places. Every ladder shall be securely 

fixed. No portable single ladder shall be over 9 M. in length while the width between said rails in 

sung ladder shall in no case be less than 190 mm. for ladder upto and including 3 M. in length. 

For longer ladders this width shall be increased at least 20 mm. for each additional meter of 

length. 

 

vi)A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of 

the Employer to be obtained prior to construction. 

 



2.    OTHER SAFETY MEASURES 

 

i)All personnel of the Contractor within the plant site shall be provided with safety helmets. All 

welders shall wear welding goggles while doing welding work and all metal workers shall be 

provided with safety gloves. Persons employed on metal cutting and grinding shall wear safety 

glasses. 

 

ii)Adequate precaution shall be taken to prevent danger from electrical equipment. No materials 

on any of the sites of work shall be so stacked or placed as to cause danger or inconvenience to 

any person or the public. 

 

3.   EXCAVATION & TRENCHING 

 

i)All trenches, 1.25m. or more in depth shall at all times be supplied with at least one ladder for 

each 30m. in length or fraction thereof. The ladder shall be extended from the bottoms of the 

trench to at least 1 M. above the surface of the ground. Slides of the trenches which are 1.5m. or 

more in depth shall be steppes back to give suitable slope or securely held by timber bracing and 

open or closed type of shoring so as so avoid the danger of sides collapsing. The excavated 

material shall not be placed within 1.5 M. of the edges of the trenches of half of the depth of the 

trench whichever is more. Cutting shall be done from top to bottom. Under no circumstances 

undermining or undercutting shall be done. All dewatering to keep the foundation dry and the 

sides stable against collapse should be done in a proper manner. 

 

ii)The Contractor shall take all measure on the site of the work to protect the public from 

accidents and shall be bound to bear the expenses of defense of every suit, action or other 

proceedings at law that may be brought by any persons for injury sustained owing to neglect of 

the above precautions and to pay any such persons or which may with the consent of the 

Contractor, be paid to compensate any claim by any such person. 

 

4. DEMOLITION 

 

i)Before any demolition work is commenced and also during the process of the work , all roads 

and open areas adjacent to the work site shall either be closed or suitably protected. 

 

iii)No electric cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 

 

iv)All practical steps shall be taken to prevent danger to persons employed from the risk of fire 

or explosion of flooding. No floor, roof or other part of the building shall be so overloaded with 

debris of materials as to render it unsafe. 

 

5.  PERSONAL SAFETY EQUIPMENT 

 

i)All necessary personnel safety equipment as considered adequate by the Employer should be 

kept available for the use of the persons employed on the site and the Contractor should take 

adequate steps to ensure proper use of equipment by those concerned. 



 

ii)Workers employed on mixing asphaltic materials, cement and lime mortar shall be provided 

footwear and protective goggles. 

 

iii)Those are engaged in white washing and mixing or stacking or cement bags or any materials 

which is injurious to the eyes shall be provided with protective goggles. 

 

iv)Those are engaged in welding works shall be provided with welder’s protective eyesight lids. 

 

v)Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 

 

vi)When workers are employed in sewers and manholes which are in use, the contractor shall 

ensure that the manhole covers are opened and are ventilated at least for an hour before the 

workers are allowed to get into manholes and the manholes so opened shall be cordoned off with 

suitable railing and provided with warning signals or boards to prevent to the public. 

 

vii)The Contractor shall not employ men below the age of 18 years and women for the work of 

painting with products containing lead in any form. Whenever men above the age of 18 are 

employed on the work of lead painting, the following precautions should be taken. 

 

viii)No paint containing lead or lead products shall be used except in the form of paste or ready 

made paint. 

 

ix)Suitable face masks should be supplied for use by the workers when paint is applied in the 

form of spray or a surface having lead paint dry rubbed and scraped. 

 

x)Overall shall be supplied by the Contractor to the workmen and adequate facilities shall be 

provided to enable the working painters to wash during the cessation of the work. 

 

xi)When the work is done near any public place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for prompt 

rescue of any person in danger and adequate provision should be made for prompt first aid 

treatment of all injuries likely to be sustained during the course of the work. 

 

6.   HOISTING MACHINES 

 

i)Use of hoisting machines and tackle including their attachment, anchorage and support shall 

confirm to the following standards or conditions : 

 

ii)These shall be of good mechanical constructions, quality material of adequate strength and 

free from patent detects and shall be kept in good repair and in good working order. 

 

 iii) Every rope used in hoisting or lowering materials or as means of suspension shall be durable 

quality and adequate strength and free from patent defects. 

 



iv)Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years shall be in charge of any hoisting machine including any scaffolding 

winch or give signals to operator. 

 

v)In case of every hoisting machine and of every chain ring hook, shackle, shovel and pulley 

block used in hoisting or as means of suspension the safe working load shall be ascertained by 

adequate means. Every hoisting machine and all gear referred to above shall be plainly marked 

with the safe working load. In case of hoisting machine having variable safe working load, each 

safe working load and the conditions under which it is applicable shall be clearly indicated. No 

part of any machine or any gear referred to above in this paragraph shall be loaded beyond the 

safe working load except for the purpose of testing. 

 

vi)In case of department machines, the safe working load shall be notified by the Employer. As 

regards Contractor’s machines, the Contractor shall notify the safe working load of the machine 

to the Employer whenever the contractor brings any machinery to site of work and get it verified 

by the Employer concerned. 

 

vii)Contractor shall ensure and follow all safety codes in the construction of such type of works 

being executed or intended for. 

 

viii)Motors, transmission gears, electric wiring and other dangerous parts of hoisting appliances 

should be provided with such means as well  reduce to the minimum the risk of any part of a 

suspended load becoming accidentally displaced. When workers are employed on electrical 

installations which are already energized, insulating mats, wearing apparel, such as gloves, 

sleeves and boots as may be necessary, should be provided. The workers should not wear any 

rings, watches and carry or other materials which are good conductors of electricity. 

 

ix)All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffolding, ladder or equipment shall be altered or removed 

while it is in use. 

 

x)Adequate washing facilities should be provided at or near places of work. 

 

xi)These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot. The person responsible for compliance of the 

safety code shall be named thereon by the Contractor. 

 

xii)Notwithstanding all the above clauses there is nothing in these to exempt the Contractor from 

the operations of any other Act or Rule in Force in the Republic of India.  

 

 

 



ANNEXURE-VII 

 

TECHNICAL SPECIFICATIONS FOR ELEVATORS 
 

 

1.  GENERAL. 

  

These specification are intended to cover the complete installation in a first class workman like 

manner and to include all work and materials in accordance with the drawings and as specified. 

This work shall be done in accordance with the provisions of Orissa State Regulations in force 

and latest Indian Standard 1860, 4666 and 3534 as applicable. The electrical wiring shall strictly 

comply to IS : 732 and the entire installation shall be in accordance with the Indian Electricity 

Act 1910 and Indian Electricity Rules 1956. The contractor shall arrange to obtain the approval 

of the Inspector of Lifts for commissioning of the lifts and hand over the operation after 

satisfactory tests.  

 

2. SCOPE OF WORK 

 
The scope of work includes manufacture, testing at works, inspection, packing, delivery, 

installation, testing, commissioning and maintenance of the equipment as defined in the 

specifications and obtaining approval/s of appropriate authority for operation. The equipment 

offered shall be complete with all component and accessories even through not specifically 

mentioned in these specifications but which are necessary for their satisfactory performance and 

maintenance under the particular operating and atmospheric conditions. 

 

The scope of work shall also include provision of all necessary civil works, namely, making 

small holes /pockets, grouting/fixing of hold-fasts, required steel joist and miscellaneous for 

machine supports, buffers, foundation blots, scaffolding, staging and any other items of work 

required for the safety of personnel working around the lift shaft etc. 

 

3. DRAWINGS 

 
Before commencing work, the contractor shall submit all drawings necessary to show the general 

arrangement of the lift equipment. These drawings must be approved by the Employer before 

installation and these drawings will  become part of the contract. 

 

The successful contractor shall submit in triplicate within 21 days of receipt of acceptance of the 

tender, detailed working drawings and specifications showing the complete details of all works 

required in connection with the structure and which are to be done by the employer. The firm 

will be held responsible for any discrepancies, errors and omission in the drawing or particular  

submitted by him even if these have been approved by the Employer. However, a complete list 

of all such items should be furnished in the technical bid in their letterhead giving briefly scope 

of these items. 

 

The contractor should note that any delay in submission of working drawings will render the 

contractors liable to liquidate damages provided in the conditions of contract. On completion of 



work the contractors shall supply three copies of the detailed diagram and equipment 

maintenance manual’s of the employer after erection of the equipment. Further a copy of such 

detailed diagram shall be firmed and installed in the respective main machine room by the 

contractors. 

 

The contractors shall carry out all the work strictly in accordance with drawings, details and 

instructions of the Structural Consultants. If, in the opinion of the consultant of the Structural 

Consultants changes have to be made in the design and with the prior approval in writing of the 

employer they desire the contractors to carry out the same, the contractor shall carry out the same 

without any extra charge. The consultants decision in such case shall be the final and shall not be 

open to arbitration. 

 

4. PAINTING 

 

All exposed metal work furnished in this specifications except as otherwise specified shall be 

properly spray-painted with good quality nitro cellulose paint ,one coat at the works over an anti-

corrosive primer, and another two coats after installation. 

 

5. GUARANTEE 

 

The Contractor shall guarantee that the materials and workmanship of the apparatus installed by 

him under this specification shall be first class in every respect. He will make good at his own 

cost, any defects which may develop during the defects liability period. 

 

6. ELEVATORS 

 

(a)The elevators shall be as per relevant BIS specification. The supply and installation of the 

Elevator shall be done by the manufacturer themselves having servicing facilities at 

Bhubaneswar. 

 

(b) Technical Specifications. 

(Refer data/specification sheet) 

 

7. GUIDES AND FASTENINGS 

 
(a) Guides for car and counter weight shall consist of machined mild steel sections, erected 

plump and securely fastened to the lift well framing by heavy steel brackets. The guide rails shall 

be suitable section with ends tounged and grooved forming matched joint and shall be connected 

with steel fish plates. 

 

(b) Guides shall be arranged to withstand the action of safety gear when stopping a counter 

weight or fully loaded car. Guides shall be of such length that it shall not be possible for any of 

the car or counter weights shoes to run off the guides. 

  

Guide rail lubricators shall be installed on the top of the car and counter weight. These 

lubricators shall distribute and be adjustable by means of regulating screws. 



 

 

 

 

 

8.  MACHINE LOCATION 

 
The machine shall be placed directly over the lift well mounted on structural steel beams with 

bearing plates provided by the Contractor. The beam will be securely fastened to the support 

provided by the Contractor. 

 

9.  BEARINGS 

 
The machine bearings shall be amply proportioned, dust proof and provided with adequate 

means of lubricant. 

 

10. ALARM BELL 

 

An emergency alarm bell, including wiring shall be provided and connected to a plainly marked 

push button in the car operating panel. The alarm bell shall be located at the main floor landing 

outside of and adjacent to the hoist-way and shall have stainless steel cover. 

 

11. ILLUMINATING LANDING BUTTONS. 

 

The landing call fixtures furnished shall contain illuminating push buttons. “UP” and “DOWN” 

buttons at the terminal landings. Each button shall consist of an opaque centre including an 

integrally cast direction arrow and mounted in a translucent plastic jewel. Momentary, pressure 

of any button shall register a hall call and cause the surrounding jewel of the button pressed to 

illuminate indicating the registration of the call and the desires direction of travel. The jewel 

shall remain illuminated until the call has been answered.The push bottons shall be sturdy, 

strong,good looking, unbreakable type and of the latest model available. The same may be got 

approved by the Employer before placing order. 

 

12. DIGITAL HALL POSITION INDICATORS 

 
A digital position indicator shall be provided on all landing indicating the position of the car in 

the hoist-way at all time. 

 

13. DIGITAL CAR POSITION INDICATOR 

 

A digital car position indicator shall be provided in each Elevator car which shall indicate the 

landing at which the car has stopped or passing.  

 

 Illuminating direction arrows shall indicate the direction of travel. 

 

 



14. BATTERY OPERATED EMERGENCY ALARM 

 

There shall be provided an alarm (solid state – siren type) unit operated by 6 volts power pack 

consisting of rechargeable nickel – cadmium pencil cells which are trickle charged by a specified 

charging circuit. The unit gives a waxing and waning siren when alarm button in the car is 

pressed momentarily. The unit has a faceplate to match with the other car fixtures. 

 

 

15. BATTERY OPERATED EMERGENCY LIGHT 

 

There shall be provided an emergency light unit using 6 volts power pack consisting of 

rechargeable nickel-cadmium pencil cells which are trickle charged by a special charger unit 

with MCB, rectifier , lamp etc.. It will operate automatically in case of power failure. The unit is 

mounted in a metal box located above the car operating panel and will have a stainless steel 

faceplate. A toggle switch shall be provided to put off the emergency light when the main switch 

is off, to prevent discharge of cell. Also, the charger circuit shall be so designed that after one 

hour of discharge, the discharge rate is drastically reduced to prevent complete discharge of the 

cells. 

 

16. FIREMAN’S SERVE 

 
Operation of toggle switch inside the glass covered fireman service fixture on the main lobby 

hall place the Elevator in fireman’s service operation. If the car is travelling up it shall slow 

down and stop at the next immediate landing without opening the door, shall reverse the 

direction of travel and shall expressly come to ground floor without stopping anywhere in 

between. If the lift is already travelling in the downward direction then it shall come expressly to 

the ground floor without stopping in between. 

 

17. OVERLOAD NON-START FEATURE 

 

 Upon detection of overload in car 

  

(a) An illuminated display OVERLOAD shall automatically flash together with an electric 

buzzer. 

 

(b) The car shall remain stationary with doors open until the overload removed. 

 

18. All operating and signal fixture shall be with stainless steel faceplates except the 

fireman’s switch which shall be covered with glass plate. 

 

19. CAR FRAME, SAFETY & GOVERNOR 

 

 The car frame shall consist channel top and bottom securely riveted or blotted and 

substantially reinforces and braced so as to relieve the car enclosure of all strains when the safety 

device comes into action due to over-speed or when the fully loaded car is run on the buffer 

springs at normal lift speed.  



 

 The safety device shall be mounted on the bottom members of the frame operated by a 

centrifugal speed governor located over the lift well. The safety device shall be arranged to bring 

the car to a gradual stop on the guide rails in the event of excessive descending speed and 

provision made to shut off the power supply and apply, the brake prior to application of the 

safety. 

 

20. COUNTER WEIGHT 

 
(a) The lift shall be suitably counter-balanced for smooth and economical operation. The 

counter weight shall be equal to the weight of complete lift car plus about 50% of the 

specified load and shall consist of cast iron weight contained in structural steel frame. 

 

(b) Substantial expanded metal counter-weight screen guard of suitable height at the 

bottom of the lift well shall be furnished and installed. 

 

21. ELECTRIC WIRING 

 

All necessary insulated wiring and conduit or tubing, together with necessary fittings 

metal boxes, through and ducts, shall be provided by the contractor.   

 

(a) Power Cable    

  
(i) Manufacture   - Polycab/CCI or approved equivalent 

 

(ii) Type    - PVC  INSULATED COPPER 

      CONDUCTOR CABLE. 

  

(iii) Voltage grade   - 1,100 V grade 

 

(iv) Size & No. of cores  -   Minimum 4 sq.mm. Or as required 

                                                         (Cores as required) 

  

(v) Type of Installation  - PVC insulated 

 

(vi) Current rating   - 2-30 AMPs or as required 

 

(vii) Armored/ Unarmored  - Unarmored 

 

(viii) Applicable standard  - IS:694 /IS:1554 

 

(ix) Conductor             - Copper 

 

b) Control Cable 

  
(i) Manufacture   -Polycab/Finolex/CCI  or approved equivalent 



 

(ii) Type    -PVC INSULATED COPPER 

     CONDUCTOR CABLE. 

  

(iii) Voltage grade   - 1100 V grade 

 

(iv) Size & No. of cores  - 1.5 Sq.mm. single core 

  

(v) Type of Installation  - PVC insulated 

 

(vi) Current rating   - 3-6 AMPs 

 

(vii) Armored/ Unarmored  - Unarmored 

 

(viii) Applicable standard  - IS:8694 

 

(c) Trailing Cables 

 

(i) Manufacture:    INCAB/ UNIVERSAL   or approved  equivalent 

 

(ii) Type    - PVC INSULATED COPPER 

      CONDUCTOR CABLE. 

 

(iii) Voltage grade   - 600 V grade 

 

(iv) Size & No. of cores  - 16/30 Core conductor size 0.75sq.mm 

  

(v) Type of Installation  - PVC 

 

(vi) Type of sheathing  - PVC 

 

(vii) Applicable standard  - IS:4289 

 

22. ROPES 

 
The hoist ropes shall be of traction steel of suitable size, construction and number to 

insure the proper operation of the Elevator and give satisfactory wearing qualities, 

Governor ropes shall be of steel. 

 

(a) No. of suspension ropes of car : 6 Nos. or as required 

 

(b) Standard to which the suspension 

 ropes conform    : IS:2365-1977 

 

c) Type of construction of suspension  

ropes      :SEALED CONSTRUCTION 



 

 (d) No. of strands in the ropes  : 8 Nos. 

 

 (e) No. of wires per strand of the rope :  19 Nos. 

 

 (f) Breaking strength of the rope  : 6500 Kgs. 

  

 (g) Safety factor of ropes   :Not less than 12 

  

 (h) Name of rope manufacturer  :USHA MARTIN INDUSTRIES 

  

 (i) Brake drum & coupling diameters  

              in mm   :not less than 530 mm. 

 

 

 

23. CAR DOOR OPERATORS 

 

An automatic door operator shall be provided on the car to automatically open and close 

the car door in the following manner: 

 

When the car stopped at a landing, the car door shall be opened by the automatic door operator. 

After the hoist-way door has been closed, the pressing of either a car button or landing operating 

button at other landings shall cause the car door to close. Electric interlocking shall be provided 

to prevent the operation of the elevator unless the door is in the closed position. 

 

24. ELECTRONIC DETECTOR 

 

Infra-red light sensor shall be arranged in panels on each side of the Elevator entrance to 

continuously monitor beams of light. When any beam is disturbed, the electronic circuit shall be 

interrupted and the door operating mechanism shall return the door to the open position. When 

entrance is again clear of all obstructions, the elevator door shall close automatically. 

 

25. CAR PLATFORM 

 
The car platform shall be of all steel construction covered by steel plate welded or bolted to the 

platform members. 

 

The platform shall rest on rubber pads. This arrangement shall be designed to form an isolating 

rubber cushion between the car and the steel car frame. 

 

The platform shall be provided with granite flooring of approved colour. 

 

26. CAR 

  



The car enclosure with rear and two sides along with front and return panels of stainless 

steel sheets in plain finish shall have pressure fan and fluorescent lighting concealed by 

suspended false ceiling with plain acrylic diffuse. The frame of suspended false ceiling 

shall be power coated aluminium. The canopy of car enclosure shall be sheet steel. 

 

27. CAR DOOR 

 
The entrance shall be provided with a centre opening flush type horizontal sliding 

stainless steel door. Door shall be hung on rubber tied sheave hangers, with a steel track 

and guided at the bottom by non-metallic shoes sliding in a threshold groove. 

 

28. DOOR HANGERS AND TRACKS FOR CAR DOOR 

 
Sheave type hanger ties with suitable sound reducing material, and track complete shall 

be furnished and installed for each car door. Sheaves and rollers shall be of steel and 

adjustable ball bearing rollers shall take the up-thrust of the doors. An air cord drive or 

other suitable arrangement shall be used to transmit motion from one door panel to the 

other. 

29. HOIST-WAY ENTRANCES 

 

Complete centre opening entrances shall be furnished and installed and shall consist of 

flush type stainless steel doors, toe guard, metal sills, struts, headers and hardware as 

required and acceptable to Fire Bridge and Lift Authorities. Each door shall be equipped 

with an interlock to prevent movement of the lift when the door is open. 

 

30. DOOR HANGERS AND TRACKS FOR HOIST-WAY DOORS 

  
Sheave type hangers and tracks complete shall be furnished for hoist-way entrance. 

Sheave and rollers shall be of steel and adjustable ball bearing rollers shall take the up 

thrust of the doors. 

 

An air cord drive, or wither suitable arrangement shall be used to transmit motion from one panel 

to the other. 

 

Hangers shall be tied with sound reducing materials. 

 

31. EMERGENCY KEY 

 

Emergency key or equivalent device shall be provided as required by the Elevator 

contractor. 

 

32. FOLLOWING TECHNICAL SPECIFICATIONS SHALL APPLY TO ALL THE 

ELEVATORS. 

 

(a) Guide Shoes and Gibs 

 



Cast iron gibs shall be temporarily provided to condition the guide rails before 

installation of permanent nylon gibs. 

 

(b) Sound Reducing 

 
Sound Reducing materials, perfectly rubber pads, shall be furnished under elevator 

machine  

 

(c) Buffers 

 

Substantial spring buffers under car and counter-weight shall be furnished and installed. These 

buffer shall be mounted on continuous channels, fastened to the guide rails. The car buffer 

springs must be of correct design to stay the car with capacity load without damage should the 

car terminal limits become in-operative. The car buffers must be located symmetrical with 

reference to center of car. 

 

(d) Machine 

            (i) Traction Type Lift 

    
The machine shall be of worm, geared traction type with motor, electromechanical of 

other approved type of break and driving sheave mounted in proper alignment on a single 

cast iron or steel bed plate. The worm reduction gear shall be of single worm type housed 

in a gladness oil tight gear case. Worm to be nickel steel integral with shaft, the worm 

sheel to have phosphor bronze and motor to be assembled on rigid bed plate. 

 

           (ii) Machine Room  

 
It shall be provided with a ball thrust bearing with self aligning blocks, designed to take the end 

thrust in both directions, thrusts shall be removable without dismantling machine. Bearings of 

anti-friction metal or roller bearings shall be provided and equipped with suitable means of 

lubrication to achieve a noiseless operation. All friction surfaces shall have ample dimensions to 

ensure long life with a minimum of wear. Break shall be spring applied, electrically applied , 

electrically released and designed to instantly and automatically applied in the event of 

interruption of power supply from any cause. Generally the machine must be designed to operate 

on the power supply stipulated. Provision should be made for manual cranking device for 

operation in case of power failure.   

 

(e) Brake 

 
When metal contacts are used on the controller switches for opening the main circuit or for 

stopping a lift machine, at least two independent current brakes shall be incorporated in the 

design, either one shall full load. The direct current brake shall be spring applied and electrically 

released and designed to provide smooth stops under variable loads. The brakes shall be 

unaffected by overload or temperature and shall hold load securely and positively when lift 

stops. The brakes shall be unaffected by overloads or temperature and shall hold load securely 

and positively when the lift stops. The brakes shall be highly wear resistant. Direct current brake, 



spring applied and electrically released could be provided for automatic and high speed 

operation. 

 

(f) Hoist Motor 

 
The motor must be designed for arduous lift duty rapid reversal and constantly repeated starts. It 

should be ‘F’ class insulated, adequately impregnated for tropical climate and mechanically 

strengthened must be specifically designed to have a high starting torque and low starting current 

characteristics and within the limits acceptable to supply Co. requirements and I.E. Rules. The 

bearing must be of phosphor bronze light lubricated and frame of the enclosed ventilated type in 

accordance with B.S. 168/1936. The motor shall be designed in such a way as to withstand 

occasional overloading than its rated capacity. The motor shall have good speed regulation under 

different conditions of loads and shall be designed to give a noiseless and vibration free 

operation. 

 

(g) Controller 

 
 (i) For Traction Lift. 

 

 The drive system shall be of variable voltage variable frequency type.      

  

 (ii) For machine-room-less-lift 

 

The Drive system shall be KONE ECODISE or approved equivalent. The controller design shall 

be such that the motor speed will continuously be mentioned even during operations at full rated 

speed to assure that elevators performance following the reference speed and for greater 

reliability. Contractor shall be used in addition to the Electronic Devices. The digitalized motor 

control unit shall be such that it will continually monitor actual performance in real time and 

issue precise instructions to adjust for any deviations. Thermal overload relays shall be provided 

for automatically stopping the lift if it is excessively loaded. 

 

Protective relays shall be provided to automatically apply the brake if any of the safety devices 

fails to operate or power supply fails for any cause. In the event of an earth fault with any gate 

open, the lift shall not work. 

 

The interruption of the electrical circuit shall stop and/or shall prevent the movement of the car. 

Reverse phase relay shall be provided on the controller to protect the lift equipment against 

phase reversal, low voltage and phase failure. 

 

The controller panel shall be floor/wall mounting type with angle iron frame work and with best 

quality materials. Self adjustment and non-welding type, robust in construction and silent in 

operation. 

 

The lift shall be protected as follows : 

 

1. Electrically against overload. 



 

2. Safety gear on car so that in the event of breaking of loosening of the rope, the car 

will be brought to rest immediately by means of grip on the guides. 

 

3. Car gate lock so that in the event of car gate being opened when passengers are in 

lift, the lift will be brought to rest. 

 

4. Speed governor operating the safety gear in case of over speeding of car in the 

down direction. 

 

The following tests shall be carried out to the satisfaction of the consultant/employer. 

 

1. Insulation and earth test for all electrical apparatus. 

 

2. Continuous operations of the lift under full load condition for one hour at the end 

of which time, the temperature of the motor and the operating coils will be tested. This 

shall be as per IS specification. 

 

3. Overload tests shall be conducted as per relevant IS. 

  

(h) Operation Control System 

 

A technologically advance microprocessor based control system shall be provided for sufficient 

handling of passenger and ensure precision floor leveling using feed back data. 

 

(i) Operation Control shall include following features : 

 

i) Auto Light and Fan “ON-OFF’. If the car is not used for a predetermined time, the light 

and fan inside the car shall automatically switch off. They shall be ‘on’ automatically when 

someone calls car from any landing. 

 

ii) Fireman’s Service : There shall be provided a switch which glass cover at the ground floor 

which shall permit a fireman to break the glass cover and call the Elevator to ground floor by 

canceling all car and landing calls. The Elevator shall then stop at the ground floor with the doors 

open to permit the fireman to have exclusive use of the Elevator without any interference from 

the landing calls. 

 

iii) Direction of stuck hall button :  If the car arrive at a floor and the hall button is jammed or 

kept pressed continuously for more than a predetermined time, then the car shall proceed to 

attend the pending calls. 

 
iv) Home Landing : Car shall automatically return to the designated home landing after 

answering the last pending call. 

 



v) Load Non-stop : Upon detection of 80% and upto 100% of duty load, the car shall ignore the 

residual  calls and attend only to the car calls until the load inside the car reduces to less than 

80% of the duty load. 

 

vi)Top of Car & In Controller Inspection Operation : An inspection ‘U’ and ‘D’ 

button shall be provided on top of car and in controller. The Elevator shall be put in 

inspection mode by operating a toggle switch. Upon continuously pressing ‘U’ or 

‘D’ button the Elevator runs in inspection speed lower than normal speed i.e. 0.7 

mps.  

 

vii)Door Open Button in Car Operating Panel : Actuation of DO button in COP shall cause the 

door to open when at landing. The door shall close automatically after remaining open for a 

predetermined time. 

 

viii)Emergency Stop Button : Actuation of STOP (Red colour) button in car operating shall stop 

the car immediately (by application of break in machine) as long as the button is pressed. Upon 

releasing the button the car shall proceed to answer the pending calls. 

 

ix)Terminal Floor Protection : Unless the car starts decelerating normally near the terminal 

landing, operation of the limit switch in the hoistway shall force the car to decelerate. 

 
x)Fast Speed Deceleration Protection : If the Elevator runs for more than 10 seconds in the fast 

speed without encountering slow vane the Elevator shall go into emergency stop. The Elevator 

should restart automatically. 

 
Motor Failure Protection : If abnormal temperature in the Elevator motor is detected by the 

thermostat embedded in the winding, the car shall be forced to stop at the nearest floor and the 

door shall remain open. The Elevator shall automatically revert to normal operation as soon as 

the motor has cooled. 

 

xi)With Attendant Service shall permit an attendance to have full control of the registration of 

car calls, the starting, stopping, and direction of car travel. 

 

xii)Independent Service: A switch shall be provided in the car operating panel which allows the 

car to be removed from ground service and be operated by an attendant in response to car buttons 

only. 

 

 j)Stainless steel Car Operating Panel 

 
i) The car operating panel shall be flush mounted in the car enclosure and shall contain the 

following : 

 

ii) A bank of buttons to correspond to the various landing level served. 

 

iii) An emergency stop switch for stopping the car independently of the regular operating 

device. 

 



 

iv) An alarm push button connected to an alarm bell located at the main floor landing outside 

of and adjustment to the hoistway. 

 

v) A switch for car fan. 

 

vi) A door open button for reversing the doors while closing. 

 

k) With Attendant Operation 

 

i) ‘With Attendant Operation’ shall be furnished in connection with Selective Collective 

Automatic Operation Specified.  

 

ii) The attendant shall press button in the car operating panel corresponding to the floors 

desired. The hall buttons shall stop the car as previously described. 

 

iii) For the use of the attendant the following additional equipment for shall be added to the 

car operating panel. 

 

iv) Key operated switch for cutting in and out the additional equipment for with attendance 

operation. 

 

v) A buzzer for notifying the attendance when an up trip should be made in answer to hall 

calls. 

 

vi) A key operated independent service switch. 

 

vii) A non stop buttons for the purpose of by-passing landing calls, but these landing calls 

shall remain registered, however, until they are answered. 

 

viii) Up and down light jewels for indicating the direction of the car is set to travel. 

 

 

 

 

l) Selective Collective Automatic Operation. 

 
The operation shall be selective collective automatic type with one button in the car for each 

landing level served and up and down buttons at the intermediate landing and single buttons at 

each terminal landing. All stops registered by the monetary pressure of the car buttons shall be 

made in the order in which the landings are reached after the buttons have been pressed but 

irrespective of the sequence in which the calls were registered, stops registered by the 

momentary pressure of the button at the landing shall be made in the order in which the landing 

are reached in each direction of travel after the buttons are pressed. All up landing calls shall be 

answered when the car is travelling in the up direction and all down landing calls shall be 



answered when the car is travelling in the down direction, except in the case of the uppermost or 

lowermost calls which shall be answered as soon as it is reached. 

 

m) Battery Backup 

 
Battery backup will be provided to ensure automatic self leveling mechanism in case of power 

failures. 

 

33. AUTOMATIC SELF LEVELING 

 

The lift shall be provided with a self leveling feature that will automatically bring the car to the 

floor landing. The self leveling shall within its zone be entirely independent of the operating 

device and shall automatically correct over-travel as well as under-travel and maintain the car 

approximately level with the landing regardless of change in load affecting the stretch of the 

ropes. 

 

34. ERECTION 

 

The lift contractors shall commence the erection of the lift equipment immediately after receipt 

of the complete equipment from their works and complete the work to the satisfaction of the 

Employer within the stipulated time. The lift installation shall be handed over to the Employer in 

perfect working order on completion of the work. 

 

35. GENERAL 

 
a) Contractor must strictly quote in accordance with the above specifications and if there are any 

variation these shall be separately listed giving reference to the corresponding clause of these 

specification. 

  

The Contractors shall agree that the take over of the lift shall become effective only on their 

completing the group control. Where necessary one smooth, efficient and uninterrupted 

functioning of the car at all landing are jointly observed and ascertained for a period of 60 days 

from the date of approval of the statutory authorities in all respect. 

 

b) The tenderer shall state clearly in his tender the spare parts and standard tools he will supply 

when installing the lifts and the rates therefore shall be included in the tender. 

 

c) The Contractor shall not be entitled to any compensation for any loss suffered by him on 

account of delay in commencing or executing the work whatever the cause for the delay may be 

including delays arising out of modifications to the work entrusted to him or in any sub contract 

connected therewith or delays in awarding contracts for other trades of the project of in 

commencement or completing of such works or for any other reason whatever and the employer 

shall not be liable for any claim in respect thereof. The employer does not accept liability for any 

sum besides the tender amount subject to such variations as are provided or mutually agreed 

upon. 

 



d) In the event of its being necessary to impart any material of foreign manufacture, the tenderer 

should obtain the same against his own normal manufacturing or Dealers License quota and 

should not look to the Employer for any assistance whatsoever for their procurement as Actual 

user. 

 

e) The Contractor shall train the person nominated by the Employer during the erection of the 

equipment at site free of cost regarding the operation and maintenance of list and various 

equipment being erected in connection therewith. The persons so nominated by the Employer 

shall be supplied with a set of necessary literature, operating instruction wiring diagram etc., so 

as to enable them to attend to minor faults and maintenance of the equipment at a later date. For 

this purpose three copies of operating instructions, literature, wiring diagrams etc. bound in a 

book from shall be stipulated to the Employer soon after erection of the lift and equipment 

relating thereto. 

 

 



ANNEXURE-VIII 
 

NATIONAL BANK FOR AGRICULTURE & RURAL DEVELOPMENT 

REGIONAL OFFICE, ANKUR, 2/1,  NAYAPALLI CIVIC CENTRE , 

BHUBANESWAR 

DATA SHEET  

 

(TO BE FILLED BY BIDDER) 

 

PASSENGER LIFT – TRACTION TYPE 

 

 

1. Type of Lift   : Passenger Lift 

 

2. No. of lift required  : One 

 

3. Load    : 408 kg. (6 passenger) 

 

4. Rated Speed   : 0.70 meters per second 

 

5. Name of floor served  : Ground floor to 3rd floor 

 

6. Travel in Meters  : 10.05  meters 

 

7. Slops and landings  : 4 stops and 4 landings (all openings on same  

                                                                          side) 

  

8. Control   : AC variable voltage variable frequency (with   

     closed loop) 

 

9. Operation   : Simplex full collective with /without attendant 

 

10. Size of shaft (Hoist way) :  ------ mm wide ------ mm deep inside dimension 

 

11. Car size   : --------x ----- x -----*   mm   inside  

                                                                          dimension 

 

12. Detail and finish of car enclosure : Stainless  steel  car  with S.S. panels on all 4         

                                                                          sides (including SS return panels) Floor –   

                                                                          Granite tiles 

 

13. (a)  Car entrances   : Centre opening stainless steel sliding door                                         

                                                                          glossy matt finish clear opening ---mm wide   

                                                                          * ---- mm high 

 

 (b)  Hoisting entrance  :          - do – 

 



 

14. Door operations  : Automatic with full height infrared light curtain 

 

15. Signals    : (a)  Luminous hall buttons with digital hall 

                                                                                 position indicators at all floors 

     (b)Digital Car position indicators 

with  

                                                                                direction  indicator in each landing 

     (c)One (1) No. car operating panel with Luminous   

     steel button in car 

    (d) Overload warning Audio, visual indictors in Car 

    (e) Hall lanterns and gong on  upper floors 

    (f) Full load by-pass feature for landing calls 

    (g) Sealed maintenance free battery operated alarm   

     and car light.  All fixtures in stainless steel 

 

16. Car light and ventilation : Fluorescent light fitting with suspended  

                                                                          Perspex ceiling.  Cabin type pressure fan with   

                                                                          Concealed vents.  Also emergency light 

                                                                          operating on 6 V  sealed maintenance free 

                                                                          battery. 

 

17. Car enclosure   HSET N06. Colour LCD      

     will be provided with       

     scrolling arrow, floor indicator, real     

     time clock,  date , standard elevator    

     messages and safety features. 

  

18.  (a)  Power supply  : 400 V, ± 15%, 50 Hz, ± 3% AC 3 phase, 4 wire                                                                                  

system- will be made available at a single point    

                                                               by 4 Core AYFY cable and lift supplier shall do  

                                                                          the glanding and lugs connect the cable to this  

                                                                          switch gear for further use for Drive and  

                                                                          Lighting and all purposes of the lift.  The  

                                                                          Switch gear shall include all switches, ELCB,  

                                                                          Fuse etc. as per inspectorate Standards /IS   

                                                                          Specifications. 

  

                      Light /exhaust fan /plug points for Lift Machine  

                                                                          Room & Lift well will be provided by the  

                                                                          Employer 

19. Suitable device for lowering or  

Raising the Car   : Normal cranking device 

 

20.      Arranging for opening all lift doors : Car entrance and landing entrance doors at all   

                                                                          floors shall be openable with one master key in   

 



                                                                          the case of  emergency. 

21.      One ground switch for   

Lift at ground floor   : To be provided 

 

22. Facia plate    : Complete stainless steel facia plates for all 

                                                                           fixtures in hairline finish 

        Shape- rectangular 

23. Door operation    Automatic AC V 3F door operator multi infrared  

       electronic door   

 

24. Voice Annunciation   : Voice announcing system shall be provided 

   

 

25. Emergency battery   : Emergency battery drive shall be provided to  

                                                                          bring lift automatically to nearest landing to  

                                                                          rescue trapped passenger during power supply  

                                                                          failure 

 

26. Painting    : All exposed metal work shall be given one shop  

                                                                          coat of rust inhibiting paint before erection and  

                                                                          two coats of final paint of approved quality and  

                                                                          colour  after erection 

 

27. Steel Ladder in pit   : To be provided 

 

Note:   

 

1. All scaffolding supports, hoist beams etc. directly or indirectly for  the works should be 

provided.  The client should not be called upon to provide any facilities or materials other 

than those specifically to be agreed upon in the agreement.  Responsibility for adequate 

electrical system for compliance with the local electrical inspectorate, preparing electrical 

drawings applying to get these approved by the inspectorate, making  any  additions  or  

alterations  in  the  electrical  system  for  such compliance without  extra charge are also 

deemed to be covered.  No separate payments for any of these shall be paid for. 

 

2. The entire installation shall conform to the requirements of the Lift Inspector /Electrical  

Inspector  /Local  Fire  Authorities and it is the sole responsibility of the elevator supplier 

to get  approval  for the Layouts and equipment and license for the operation of the         

elevators. 

3. The  details  mentioned  above  are indicative and the Contractor has to include all 

standard features and safety devices in the scope of supply.  All such details shall be 

clearly enumerated in their Tender. 

 

 

 

 



 

 

 

 

 

 

 

 

 

NATIONAL BANK FOR AGRICULTURE AND RURAL 

DEVELOPMENT (NABARD), ORISSA REGIONAL OFFICE, 

ANKUR,2/1,NAYAPALLI CIVIC CENTRE, BHUBANESWAR-

751015 
 

 

 

 

 

TENDER DOCUMENTS FOR THE SUPPLY , INSTALLATION, TESTING AND 

COMMISSIONING OF ONE 6 PASSENGER CAPACITY ELECTRICAL  LIFT 

 

 

 

 

SCHEDULE OF QUANTITIES 
 

 

 

PART-II 

 



 
BILL OF QUANTITIES 

 

 

NAME OF WORK:  REPLACEMENT OF THE EXISTING LIFT WITH A  NEW 

                  6 PASSENGER AUTOMATIC DOOR TYPE V3F LIFT 

 

NAME OF OFFICE:ORISSA REGIONAL OFFICE , BHUBANESWAR 

 

Sl 

No. 

Description of work Unit Qnty Rate 

in Rs. 
 

Amount in words  

and figures

1 The offer for purchase of the existing collapsible 

door type 8 passenger lift on buy-back basis. 

 

 

No. 1(one)   

2 Dismantling of old existing elevator and taking 

away the materials to their site. 

 

 

LS 1(one)   

3 Design, manufacture, supply, erection testing and 

commissioning of all parts, equipment, devices, 

control systems or otherwise, spares, tools, 

(electrical and mechanical) complete of 6-

passenger, 0.7 meter per second travelling speed, 

V3F, automatic door type having central opening, 

electric traction passenger lifts, lift car having 

colour LCD, complete in accordance with 

prescribed specifications, relevant IS/BS standards 

all to suit the building plans in already constructed 

hoist-ways and machine room, setting to work and 

maintaining in full working condition for a period 

of not less than 12 months from the date of taking 

over by Employer of installation, obtaining 

approval of electrical inspector /lift inspector / 

other statutory authorities as may be required, 

providing electrical connections, safety devices, 

including all labour, supervision, all necessary 

services including all necessary civil works as 

required to complete the work in all respects, 

complete as directed by the employer and as 

specified. 

 

  

              

No. 1(one)   

4 Installation , testing and commissioning of the lift 

as per Sl. No.3 

LS 1(one)   



as per Sl. No.3 

 

 

5 Supply , installation , testing and commissioning 

of automatic Rescue Device 

(optional) 

 

LS 1(one) Rate 

only 

 

6 Annual maintenance contract fees for the new lift 

for a period of 3 years after defect liability period 

of 12 months 

 

LS One 

job 

  

 

 
 

 

 

Signature of the contractor 

 

 

seal: 

 

Place: 

 

Date: 

 

 


