
 

NO.NB.LK.U.P.R.O.GAD/  /           /2006-07 
 
27 February 2007 
 
INVITED ONLY FROM 10 EMPANELLED CONTRACTORS/FIRM WITH THE BANK 
 
DEAR SIR 
 
INVITATION TO BID FOR SUPPLY, INSTALLATION, TESTING AND 
COMMISSIONING OF 250 KVA D.G. SET AND ASSOCIATED WORKS AT 
BANKER'S INSTITUTE OF RURAL DEVELOPMENT, SECTOR - H, LDA 
COLONY, KANPUR ROAD, LUCKNOW 
 
 
In continuation oF our earlier letter no.  NO.NB.LK.U.P.R.O.GAD/          /BIRD-13/2006-07 dated 14 
February 2007 on the captioned subject, we put forth our proposal as under.   

1. National Bank for Agriculture and Rural Development (NABARD) has pleasure in inviting you to 
tender for the aforesaid work. 

2. The Tender Documents will be made available from 04.03.2007 to 19.03.2007 during Office Hours except 
Sundays and Holidays for sale in the Office of NABARD. Applications for Tender Documents shall be 
accompanied by Rs.500/- (Rupees five hundred only) towards the cost of Tender Documents in cash / by 
Demand Draft payable to NABARD. The Tender Documents requested for, will be issued on payment of 
the aforesaid sum, which will not be refunded under any circumstances. The tender is also available on 
bank’s web site http:\\nabard.org & if the tenderer chooses to download the tender  from website, the cost 
will be payable alongwith the sealed tender. 

Each tenderer will be issued with two copies each of Part - I comprising of General conditions of Contract, 
Form of Tender, Articles of Agreement, Special conditions of Contract, Instructions to tenderers, General 
and Detailed Specifications with one set of tender drawings and Part - II for Schedule of Quantities. 

3. Sealed Tenders in the prescribed Tender Form in two separate envelopes should be submitted to the Shri 
Sukhbir Singh, Chief General Manager, Regional Office, National Bank for Agriculture and Rural 
Development, Lucknow and superscribed “Tender for - Supply, Installation, Testing and Commissioning 
of Diesel Generator Set at the Bankers Institute of Rural Development, Sector H, LDA Colony, Kanpur 
Road, Lucknow”. 

Envelope No.1 - Shall contain Earnest Money Deposit, copies of Part - I (conditions of Contract), Technical 
Specifications and Drawings.  

Earnest Money Deposit shall be submitted in a separate cover along with Envelope No.1.  

Envelope No.2 - Shall contain both copies of Part - II (Schedule of Quantities) indicating prices and 
complete in all respects. This shall not include any conditions whatsoever. In case conditions are included 
in Envelope No.2, the same may not be taken into consideration for evaluation of the Tender.  



 

All the envelopes shall be submitted to the above Office not later than 15.00 hours on 19.03.2007. Envelope 
No.1 along with the envelope of EMD will be opened at 15.30 hours on 19.03.2007 in the presence of 
tenderers or their authorised representative who choose to be present.  

After opening of the Envelope No.1 and assessing the conditions, if any, the Employer will, if they so 
decide, inform all the tenderers regarding any modifications in the Tender conditions. Tenderers who agree 
to the changed conditions along with original in TOTO, will be allowed to make modifications if they so 
wish, in their Tender Prices by means of a letter to be submitted in sealed cover which along with their 
price bid will form the final price bid. The Tender will be rejected, if any tenderer proposes any deviation 
from the above in this letter / at this stage.  

The Envelope No.2 shall be opened only in respect of those tenderers who after discussion bring their 
Tenders in line with the requirements of Tender Document and are acceptable to the Bank. The decision of 
the Bank in this regard shall be binding on the tenderers and not open to question or appeals. The date and 
time of opening of Envelope No.2 shall be intimated after opening of Envelope No.1.  

Tenders received late on account of any reason whatsoever and telegraphic and faxed Tender shall not be 
entertained. 

4. The Earnest Money Deposit of Rs.34,000/- (Rupees thirty four thousand only) by Demand Draft of any 
Scheduled Bank in favour of “National Bank for Agriculture and Rural Development” payable at Lucknow 
or in the form of Bank guarantee as per the format given in the tender document should be submitted 
along with the Tender. 

5. Completion period of the work shall be six (6) Months (inclusive of monsoon months) from the date of 
issue of Work Order.  

6. Liquidated Damages for delay shall be 0.25% (0.25 percent only) of the accepted Tender amount per 
week of delay for each week beyond the scheduled date of completion or the extended period of 
completion upto a maximum of 5% of the accepted tender amount. 

7. Defects Liability Period shall be 12 Months after the certified date of Virtual Completion for all items 
except for specialised items where the period is mentioned separately. The Contractor shall maintain the 
D.G. Set in normal working condition during the Defect Liability Period.  

8. Validity of Tender shall be 120 days from the date of opening of Envelope No.2. 

9. National Bank does not bind itself to accept the lowest or any Tender and reserve to itself the right to 
accept or reject any or all tenders, either in whole or in part, without assigning any reason for doing so. 

THANKING YOU 

 



 

YOURS FAITHFULLY 
 
 
( V.N. Kapale  ) 
Dy. Gen. Manager 



 

Annexure-I 
 
INSTRUCTIONS TO TENDERERS            

1.0 LOCATION: 

1.1 The site is at BIRD Complex, Sector - H, LDA Colony, Kanpur Road, Lucknow. 

1.2 Tenderers must get acquainted with the proposed work and study drawings, designs, specifications, 
conditions of contract and other conditions carefully before tendering. No request of any change in rates or 
conditions for want of information on any particular point shall be entertained after receipt of Tenders. 

1.3 The tenderers are advised to inspect the site to ascertain the nature of site, access thereto, location, 
facilities for procurement of materials and labour rates for execution of the work and acquaint himself with 
all laws, regulations and practices. The tenderers shall be deemed to have full knowledge of the site and 
drawings whether or not, they actually inspect. 

2.0 SUBMISSION OF TENDER : 

2.1 Tender must be submitted in original and as per details given hereunder. The rates shall be filled in the 
Schedule given in Part - II of the Tender Document. 

2.2 The Tender shall be submitted in two parts in separately sealed envelopes as described below: 

Envelope No.1   

Part - I: Technical and Commercial aspects of the offers, Specifications, Instructions to tenderers,Tender 
Drawings and Earnest Money Deposit 

Envelope No.2  

Part - II: Schedule of Quantities / Price Bid 

The envelopes shall be duly superscribed with the above titles of work. 

2.3 Part - II of offer shall contain only the "Schedule of Quantities / Price Bid" along with Quoted Rates” 
and no conditions whatsoever. Any conditions / stipulations mentioned in Part - II may not be taken into 
consideration for evaluation of the Tenders. 

2.4 Tenderers are requested to quote strictly as per the terms and conditions, specifications, standards given 
in the Tender Document and not to stipulate any deviations. However, deviations, if unavoidable, should 
be indicated separately, indicating the specific page number and clause number against the deviations. 

2.5 Addenda to this Tender Document, if issued, must be signed and submitted along with the Tender 
Document. Tenderers should write clearly the revised quantities in "Schedule of Quantities" of Tender 



 

Document and should price the work based on the revised quantities when amendment for quantities are 
issued in addenda. 

2.6 All Pages To Be Initialed : 

All signatures in Tender Documents shall be dated as well. All pages of Tender Documents shall be 
initialed at the lower right hand corner or signed wherever required in the Tender Papers by the tenderer 
or by a person holding Power of Attorney authorising him to sign on behalf of the tenderer before 
submission of Tender. 

2.7 Rates To Be In Figures and Words : 

The tenderer should quote in English both in figures as well as in words the rates and amounts tendered by 
him in the Schedule of Quantities for each item and in such a way that interpolation is not possible. The 
amount for each item should be worked out and entered and requisite totals of all items given, both in 
figures and in words. The tendered amount for the work shall be entered in the Tender and duly signed by 
the tenderer. 

2.8 Corrections and Erasures: 

All corrections and alterations in the entries of Tender Papers should be signed and dated in full by the 
tenderer. Corrections with white fluid and overwriting are not permitted. 

2.9 The Tender shall contain the names, residence and place of business of person or persons making the 
Tender and shall be signed by the tenderer with his usual signature. Partnership firms shall furnish the full 
names of all Partners in the Tender. It should be signed in the Partnership name by all the Partners or by 
duly authorised representative followed by the name and designation of the person signing. An authorised 
representative shall sign the tender and a Power of Attorney on their behalf shall accompany the Tender 
(Envelope No.1). A copy of the Partnership Deed of the firm with names of all Partners shall be furnished. 

The language for submission of Tender should be English. 

2.10 Witness: 

Witnesses and Sureties shall be persons of status and propriety and their names, occupation and address 
shall be stated below their signatures. 

3.0 SCOPE OF WORK 

The electrical contractor selected for the execution of the work shall be conversant with all codes of practice 

for LT & HT installation and shall be registered licensed electrical contractor. The contractor shall be 

conversant with all rules of local Electrical Authorities and obtaining approvals from Electrical Inspector. 



 

i. The contract comprises of supply, installation, connecting to Emergency/Main Panel, testing and 

commissioning of a 250 kVA Diesel Generating Set, cabling between Generator and the Control 

Panel/existing main distribution panel, providing separate acoustic enclosure to D.G.Set, Supply and 

installation of standard Panel, providing exhaust pipes, earthing, etc. in accordance with drawings. 

ii. It shall also include supply of spares required during the Defects Liability Period, testing and 

commissioning of all equipments and obtaining necessary approval from Electrical Inspectorate and/or 

any other local authorities including Pollution Control Board, etc. as required for the installation and its 

operation. 

iii. The consultant/employer shall have the right to inspect the execution of work from time to time and 

issue the instructions or directives, if any, to the contractor. 

iv. Notwithstanding anything contained herein to the contrary the Employer shall always have the right to 

add or to omit any item of the work. The Contractor shall carry out and complete the said work in every 

respect in accordance with the contract and with the directions of and to the satisfaction of the 

Consultant/Employer. The Consultant/Employer may in their absolute discretion and from time to time 

issue further drawings and/or written instructions, details, directions and explanation which are hereafter 

collectively referred to as "Consultants' Instructions" in regard to the variation or modification of the 

design, quality and quantity of works or the deletion or omission or substitution of any work. The supply, 

installation, testing and commissioning includes Manual Change Over Panel, fuel tank, fuel and water 

piping, exhaust piping, acoustic treatment / enclouser, and any other auxiliary work required for the D.G. 

Set installation. 

v. Drawings: The drawings showing the location of site and the proposed layout of the substation, LT 

main panel, Single line diagram etc. are enclosed with this tender document. 

The work shall include the following items of work broadly: 

a. Providing and erecting swichgear control panels and interconnecting cables, laying and jointing. 

b. Providing and fixing lighting and power distribution board, if required, including laying of incoming 

and outgoing cables/wires in conduit for power wiring of light and power points. 

c. Providing and fixing, testing and commissioning, if required, of all light fittings including provision of 

necessary support, ball and sockets etc. including lamp. 

d. Providing and fixing, if required, all switch socket, switches including provision of concealed boxes 

and covers, earthing, etc. 

e. Providing and fixing complete earth stations and earthing bus bars for earthing for the installation 

including provision of earth chamber with cover and marker. 

f. Providing and fixing, if required, lightning arrester and lightning conductor including earth stations as 

above. 



 

g. Providing and laying all cables between panels to various electrical equipment such as lifts, pumps, 

fans, control panels complete with tray fixing clamps, cable markets, joints, termination, etc. 

h. Preparation of working drawings such as concealed conduit layouts, foundation details of all electrical 

equipment, single line diagrams. Submitting these drawings after getting approval from Bank/Consultant 

and finally to approving Authorities, and getting the installation approved by Electrical Inspectorate, other 

statutory authorities, if any. 

i. Submit all the required information about Installation to Electrical Inspectorate and liaise with all 

agencies in getting sanctions/approval/clearance NOCs etc. from the authorities. (Employer will sign all 

necessary and concernd documents/forms and statutory payments only for getting such approvals). 

j. Testing and commissioning of all the electrical equipment, motors and panels and distribution boards 

and submit the test reports to local authorities as per the relevant Rules/By laws of Electric Power Supply 

Company and Electrical Inspectorate with a copy to Bank/Consultant as required. 

4.0 The following details are required to be furnished along with the Tender : 

(i) Site Organisation Chart with bio-data of Resident Engineer and key personnel proposed to be deployed 
at site. 

(ii)Details of present commitments giving contract values, details of work, date of commencement or work, 
percentages completed as on date and scheduled date of completion in the proforma given in the Tender. 

(iii) Information about tenderer in the proforma given in the Tender. 

(iv) Latest Income tax clearance and Sales Tax clearance certificates. 

(v)  Power of attorney in the name of persons who have signed the Tender Document 

Any printing or typographical errors /omission in tender document shall be referred to employer and his 
interpretation regarding correction shall be final and binding on the contractor. 

5.0 TRANSFER OF TENDER DOCUMENTS : 

Transfer of tender documents purchased by one intending tenderer to another is not permitted. 

6.0 EARNEST MONEY: 

6.1 The tenderer must pay the amount of Earnest Money as mentioned in the letter Inviting Tender. 
Crossed Bank Demand Draft payable to National Bank for Agriculture and Rural Development at 
Lucknow. No interest on Earnest Money deposited by the tenderer shall be payable. 



 

The tenderer should attach the Bank Draft along with the tender, failing which, the tender will not be 
considered. 

6.2 The Earnest Money Deposit of the unsuccessful tenderers will be refunded within a reasonable period 
of time without any interest. 

6.3  The Earnest Money deposited by successful tenderer(s) will be retained towards the Security Deposit 
for the fulfillment of the contract but shall be forfeited if the tenderer fails to start the work within a period 
of 21 (twenty-one) Calendar Days from the date of Work Order or handing over of the site to commence the 
work, whichever is later. 

7.0 VALIDITY: 

Tenders submitted by tenderers shall remain valid for acceptance for a period upto end of 120 days from 
the date of opening of the price part of the tender. The tenderers shall not be entitled during the period of 
validity, without the consent in writing of Employer to revoke or cancel his tender or to vary the tender 
given or any terms thereof. 

8.0 ADDENDA: 

8.1 Addenda to the tender document may be issued prior to the date of opening of the priced tenders to 
clarify documents or to reflect modifications to the design or contract terms. 

8.2 Each addendum issued by the Employer will be distributed to each person or organisation to whom a 
set of tender documents has been issued. Each recipients will submit the same along with his tender. All 
addenda issued by the Employer shall become part of tender documents. 

9.0 RIGHT TO ACCEPT OR REJECT TENDER : 

9.1 The acceptance of a Tender will rest with the Employer who do not bind themselves to accept lowest 
Tender and reserve to themselves the authority to reject any or all the Tenders received without assigning 
any reasons. They also reserve the right of accepting the whole or any part of the Tender and the Tenderers 
shall be bound to perform the same at the rates quoted. All Tenders in which any of the prescribed 
conditions are not fulfilled or are incomplete in any respect or there is any correction not duly signed and 
dated by the tenderer are liable to be rejected. 

9.2 The job may be awarded to one or more agencies duly splitting the work at the entire discretion of the 
Employer. The quoted rates shall hold good for such an eventuality. 

10.0 TIME SCHEDULE: 



 

The time allowed for carrying out the job is 06 (six) months inclusive of monsoon months to be reckoned 
from the date of issue of Work Order. In view of this, no price variation will be allowed including IEEMA 
Clause. 

11.0 LIQUIDATED DAMAGES FOR DELAYED COMPLETION: 

If the Contractor fails to complete the work by the scheduled date of completion or within any sanctioned 
extended time, he will have to pay 0.25% of the accepted Tender amount per week as liquidated damages 
for each week beyond the scheduled date of completion or the extended period of completion, works 
remaining incomplete. The maximum liquidated damages recoverable shall be 5% of accepted Tender 
amount. 

12.0 RATES: 

The Employer is not concerned with any rise or fall in the prices of any materials. The rates quoted shall 
include all costs, allowances, taxes including Works Contract Tax or any other charges including any 
enhanced labour rates, etc., which may be enacted from time to time by state and / or the central 
government upto opening of price bid. Under no circumstances, shall the Employer be held responsible for 
compensation of loss to the Contractor due to any increase in the cost of labour or materials, etc., unless 
provided otherwise. 

The rates quoted by the tenderers shall include all eventualities such as heavy rain, sudden floods, etc. 
which may cause damage to the executed work or which may totally wash out the work. Until the 
Completion Certificate is issued to the Contractor, the Employer will not be responsible for such damage or 
wash out of the work. 

13.0 WATER AND ELECTRICITY: 

Water and Electricity will be provided by the Bank free of charge at one point. However, it shall be the 
responsibility of the contractor to arrange for taking power from one of the existing feeder, use for erection 
work and make good the system after the work is over.  Damage if any, caused by them will have to be 
made good by them at their cost. 

14.0 SIGNING OF THE CONTRACT: 

The successful tenderer shall be required to execute an Agreement in the proforma attached with this 
tender document within 15 days from the date of receipt of the notice of acceptance of Tender or Letter of 
Intent. In the event of failure on the part of the successful tenderer to sign the Agreement within the above-
stipulated period, the Earnest Money may be forfeited and the acceptance of the Tender shall be considered 
as cancelled. 



 

15.0 On acceptance of the Tender, the name of the accredited representatives of the Contractor, who would 
be responsible for taking instructions from the Employer shall be communicated to the Employer. 

16.0 Any further information may be obtained and detailed further drawings can be seen in the Office of 
the Employer. 

17.0 Retention Money 

The total retention money recovered from running bill shall be 5% of contract value including Earnest 
Money Deposited.  The retention money will be deducted from running account bills @ 5% of gross value 
of each running bill. 

The contractor would be paid 50% of the above retention deposit after the virtual completion certificate is 
issued by the Bank and the installation is handed over to Bank and remaining 50% will be paid after the 
completion of defect liability period as mentioned in general conditions of contract. 

 



 

Adhesive Stamp of Appropriate Value to be fixed as an Agreement and Stamped by the Stamp Office 
 
 

ARTICLES OF AGREEMENT 
 

ARTICLES OF AGREEMENT MADE at Lucknow on the __________ day of ____________ 20_____ between 
The National Bank for Agriculture and Rural Development (NABARD), a body instituted and having its 
Head Office at Plot No. C-24, 'G' Block, Bandra-Kurla Complex, Bandra (East), Mumbai : 400 051 and 
Regional Office at 11, Vipin Khand, Gomti Nagar,, Lucknow (hereinafter called "the Employer"), which 
expression shall, unless repugnant to the context, mean and include its successors and assigns of the ONE 
PART and ______ __________________________________________________________________ (hereinafter 
called "the Contractor") which expression shall unless repugnant to the context, mean and include 
successors and assigns of the OTHER PART. 

WHEREAS 

1. The Employer is desirous of executing the work of supply, installation, testing and commissioning of a 
250 kVA Diesel Generator Set at the Bankers Institute of Rural Development, Sector - H, LDA Colony, 
Kanpur Road, at Lucknow (hereinafter referred to as “the Said Work”), which is more fully described in the 
layout drawing. 

2. The Employer has for the purpose, caused the building plans, drawings and specifications, describing the 
works to be done..  

3. The Contractor has agreed to execute the said works viz. supply, installation, testing and commissioning 
of D.G. Set at the proposed Office Complex at Bankers Institute of Rural Development, Sector - H, LDA 
Colony, Kanpur Road, Lucknow, subject to the provisions hereinafter contained and subject also to the 
General Instructions to the Contractors (vide Annexure - I hereto), General Conditions of Contract (vide 
Annexure - II hereto), Special Conditions (vide Annexure - III hereto), Safety Code (vide Annexure - IV), 
Specifications (vide Annexure - VI), Preambles and Schedule of Quantities (vide Part - II) and construction 
schedule (all of which are hereinafter collectively referred to as "the said Conditions") strictly in accordance 
with the said drawings approved hereto and the Specifications and Schedule of Quantities referred to 
above at or for the respective rates set out in the Schedule of Rates annexed hereto and marked as Part - II 
amounting to the sum as thereunder arrived at or such other sums as shall become payable thereunder 
(hereinafter referred to as “the Said Contract Amount”).  

NOW THEREFORE THIS AGREEMENT WITNESSETH THAT : 

1. In consideration of the said Contract Amount to be paid by the Employer to the Contractor at the times in 
the manner set forth in the said Conditions and in accordance with the Schedule of Payments and complete 
the work shown upon the said Drawings and described in the said Specifications and Schedule of 
Quantities with due care and diligence. 



 

2. The said Conditions and the Annexures thereto shall be read and construed as forming part of this 
Agreement and the parties hereto shall strictly abide by, submit themselves to the said Conditions and 
perform the Agreements on their part respectively contained in the said Conditions. 

4. Tender documents containing notice to the Contractors, Conditions of Contract, Appendix thereto, 
Special Conditions of Contract, Technical Specifications, Preamble to the Schedule of Quantities and 
Schedule of Quantities with the rates entered therein, shall be read and studied as forming part of this 
Agreement and the parties hereto shall respectively abide by and submit themselves to the conditions and 
stipulations and perform the Agreements on their part respectively in such conditions contained. 

5. This Contract is neither a Fixed Lumpsum Contract nor a Piece Work Contract, but is a Contract to carry 
out work to be paid for according to actual measured quantities at the rates contained in the Schedule of 
Quantities (Part - II) and probable quantities or as provided in the said Conditions. 

6. The Employer reserves to itself the right of altering the drawings and nature of the work or adding to or 
omitting any items of work or having portions of the same carried out without prejudice to this Contract. 

7. (a) The Contractors represent that they have experienced and competent staff which will enable them to 
ensure proper quality check on the materials, and who will ensure that the Contractors will carry out 
proper tests as required by the specificactions and will supervise the day-to-day working and execution of 
the Contract works. 

(b) If the Contractors have any doubt about the quality of any materials or any difficulty in supervision of 
the day-to-day work, it shall be the duty of the Contractors to report the matter in writing forthwith to the 
Employer and, for the time being, to suspend that portion of the work about which difficulty is 
experienced, and the Contractors will abide by the direction of the Bank. 

(c) The Contractors covenant and warrant that completed items of the work as well as the entire work on 
completion will be in conformity with the specifications and the terms and conditions of the Contract and 
will be of proper quality and description. 

8. Time shall be considered as the essence of this Contract and the Contractor hereby agrees to commence 
the work within 10 days from the date of Work Order or handing over of the site, whichever is later, 
subject, nevertheless to the provisions of extension of time as contained in the said Conditions. 

9. The Contract herein contained shall comprise not only the works mentioned above but all subsidiary 
works connected therewith within the same site as may be ordered to be done from time to time by the 
Employer for the time being, even if such work may not be shown in the said Drawings or described in the 
said Schedule of Specifications and Quantities. 

10. All payments by the Employer under this Contract will be made only at Lucknow by cheque only. 



 

11. All disputes arising out of or in any way connected with this Agreement shall be deemed to have arisen 
at Lucknow and only Courts in Lucknow shall have jurisdiction to determine the same. 

12. This Agreement shall be signed in duplicate, the original whereof shall be kept in the custody of the 
Employer, the duplicate with the Contractor, Stamp Duty shall be borne and paid by Contractor.  

IN WITNESS WHEREOF the Employer has set its hands hereunto and one duplicate hereof through its 
duly authorised official and the Contractor has caused and these presents and one hereof under its 
common seal / by its duly authorised representative at the place and on the date and year first hereinabove 
written. 

SIGNATURE CLAUSE 

SIGNED, SEALED AND DELIVERED by the National Bank for Agriculture and Rural Development by the 
hand of Shri _____________________________________ (Name and Designation) In the presence of  

 
 
Witness No.1 ______________________________ 
 
Witness No.2 ______________________________ 
 
 

SIGNED, SEALED AND DELIVERED by the Contractor by the hand of Shri 
_____________________________________ (Name and Designation) In the presence of  

 
In the presence of: 
 
Witness No.1 ______________________________ 
 
Witness No.2 ______________________________ 
 
OR 
 
THE COMMON SEAL OF __________________________________________ was hereunto affixed pursuant 
to the resolutions passed by its Board of Directors at the meeting held on 
___________________________________________ in the presence of  
 
(1) ___________________________________ 
 
(2) ___________________________________ 
 
Directors who have signed these presents token in thereof in the presence of 
 



 

(1) ___________________________________ 
(2) ___________________________________ 
 
 
Directors who have signed these presents in token thereof in the presence of 
 
(1) ___________________________________ 
 
(2) ___________________________________ 
 
 
SIGNED AND DELIVERED BY THE CONTRACTOR by the hand of Shri 
_____________________________________, it’s duly constituted Attorney 
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ANNEXURE - II 
 
 
GENERAL CONDITIONS OF CONTRACT 

1. INTERPRETATIONS: 

In construing these conditions and the specifications, Schedule of Quantities and Contract Agreement, the 
following words, shall have the meanings herein assigned to them except where the subject or context 
otherwise requires : 

(i)"Employer"/ "Client" shall mean National Bank for Agriculture and Rural Development (NABARD) with 
its Regd. Office at Plot No.C-24, ‘G’ Block, Bandra-Kurla Complex, Bandra (East), Mumbai : 400 051 and 
shall include his / their heirs, legal representatives, assignees and successors. 

(ii)"Contractors" shall mean the person, or persons, firm or company whose Tender has been accepted by 
the Employer and shall include his / their heirs and legal representatives and the permitted assigns. 

(iii)The "Engineer" shall mean persons employed by Bank for the said work.  

(iv)"Works" shall mean the works to be executed and recorded in accordance with the Contract and shall 
include all extra or additional altered or substituted works as required and recorded for the performance of 
the Contract and "Site" shall mean the land and other places as shown bounded red on the site plan on or 
under , which the works are to be executed or carried out and other lands or places provided by the 
Employer for the purposes of the Contract. 

(v)"Contract Documents" shall include the Notice Inviting Tenders, the Articles of Agreements, the General 
Conditions of Contract and Special Conditions of Contract, the Appendices, the Schedule of Quantities, 
Specifications for Materials, Work Sheet and Mode of Measurements, and Drawings pertaining to the work. 
All Sections of this Contract Document are to be read together. 

(vi)"Drawings" shall mean the drawings referred to in the Specifications, Description of Items, etc. and any 
modifications of such drawings approved in writing by the Employer and such other drawings as may 
from time to time be furnished or approved in writing by the Employer. 

(vii)"Notice in Writing" or written notice shall mean a notice in writing, typed or printed characters, sent 
(unless delivered personally or otherwise) proved to have been received by registered post to the last 
known private or business address or registered office of the addressee and shall be deemed to have been 
received when in the ordinary course of post it would have been delivered. 

(viii)"Act of Insolvency" shall mean any Act of Insolvency as defined by the Presidency Town Insolvency 
Act, or the Provincial Insolvency Act or any Act amending such original. 



 

(ix)"Virtual Completion" shall mean that the works are in the opinion of the Employer complete and fit for 
taking over and usage. 

(x)Words importing persons include firms and corporations. Words importing the singular only also 
include the plural and vice versa where the context requires. 

(xi)Headings and marginal notes to these conditions shall not be deemed to form a part thereof or be taken 
into consideration in the interpretation or construction thereof or of the contract. 

2. SCOPE OF CONTRACT : 

The Contractor shall carry out and complete the said works in every respect in accordance with this 
Contract and with the directions of and to the satisfaction of the Employer. The Employer may in their 
absolute discretion and from time to time issue further drawings and / or written instructions, details, 
directions and explanations which are hereafter collectively referred to as "Instructions" reflected either in 
the minutes or in any other form in regard to. 

(i)The variation or modification of the design quality or quantity of works or the addition or omission or 
substitution of any work. 

(ii)Any discrepancy in or divergence between the Drawings or between the Schedule of Quantities and / or 
Drawings and / or Specifications. 

(iii) The removal from the site of any material brought thereon by the Contractor and the substitutions of 
any other materials thereof. 

(iv) The removal and / or re-execution of any works executed by the Contractor. 

(v)  The postponement of any work to be executed under the provisions of this Contract. 

(vi) The dismissal from the works of any person employed thereupon. 

(vii) The opening up for inspection of any work covered up. 

(viii) The amending and making good of any defects. 

(ix)  Co-ordination of work with other agencies. 

(x) The Employer shall have a right to delete any item of work from the scope of Contract and Contractor 
shall not make any extra claim of this account. It shall be Contractor’s responsibility to maintain the 
installations installed by him during the Defects Liability Period without any extra cost. 



 

(xi) The Contractor shall forthwith comply with and duly execute any work comprised in such instructions 
provided always that verbal instructions, directions and explanations given to the Contractor or his 
representative upon the works by the Employer shall, if involving a variation, be confirmed in writing by 
the Contractor within 7 days, and if not dissented from in writing within a further 7 days by the Employer 
shall be deemed to the Employer's instructions within the scope of the Contract. 

(xii) If compliance with the Employer's instructions involves any variation, such variation shall be dealt 
with under “prices for extras, etc. Ascertainment of”. 

(xiii) Where extra work cannot properly be measured and valued, the Contractor shall be allowed day work 
prices, provided that a written authority for day work is obtained by the Contractor before the execution of 
the extra work and provided that in any case vouchers specifying the time daily spent upon the work 
countersigned by the Employer and the materials employed, shall be delivered for verification to the 
Employer not later than the end of the week following that in which the work has been executed. 

(xiv) If the Contractor fails to comply with Employer’s instructions within a fortnight after the receipt of the 
written notice requiring compliance with such instructions, the Employer may employ some other agency 
to execute any work whatsoever which may be necessary to give effect to such instructions. 

(xv) For the purpose of entering day-to-day instructions, the Contractor shall maintain at his own cost, a 
"Site Instruction Book" in triplicate in which the instructions will be entered by Employer. 

3. DRAWINGS AND SPECIFICATIONS: 

The work shall be carried out to the entire satisfaction of the Employer and in accordance with the signed 
drawings, specifications, preambles and such further drawings and details as may be provided by the 
Employer and in accordance with such written instructions, directions and explanations as may from time 
to time be given by the Employer, whose decisions as to the sufficiency and quality of the work and 
materials shall be final and binding upon all parties. 

No drawing shall be taken as itself an order for execution unless, in addition to the Employer's signature, it 
bears express words stating remark "VALID FOR CONSTRUCTION". No claim for payment for extra work 
shall be allowed unless the said work shall have been executed under the provision of Clause 8 
(Authorities, Notices, Patent Rights and Royalties) or by the authorities(directions in writing of the 
Employer as herein mentioned). 

The drawings enclosed with the Tender are only for Tender purposes and it is subject to further 
modifications during the execution of work. 

One complete set of the signed Drawings and Specifications and Schedule of Quantities shall be furnished 
by the Employer to the Contractor. The Employer shall furnish within such time as he may consider 
reasonable, one copy of the additional drawings, which in his opinion be necessary for the execution of the 



 

work. Such copies shall be kept on the works, and the Employer shall at all reasonable time have access to 
the same. All Drawings and Specifications shall be returned to the Employer by the Contractor before the 
issue of the Final Certificate.  

4. SCHEDULE OF QUANTITIES : 

The Schedule of the Quantities unless otherwise stated shall be deemed to have been prepared in 
accordance with the standard procedures and shall be considered to be approximate and no liability shall 
attach to the Employer for any error that may be discovered therein. 

5. SUFFICIENCY OF SCHEDULE OF QUANTITIES : 

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his Tender for the works and of the prices stated in the Schedule of Quantities and / or the 
Schedule of Rates and Prices, which rates and prices shall cover all his obligations under the Contract, and 
all matters and things necessary for the proper completion of the works. 

6. ERRORS IN SCHEDULE OF QUANTITIES : 

Should any error appear in the Schedule of Quantities, other than in the Contractor's prices and 
calculations, it shall be rectified and such rectification shall not vitiate the Contract but shall constitute a 
variation of the Contract and shall be dealt with as an authorised extra or deviation. 

7. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY : 

The Contractor shall provide everything necessary for the proper execution of the works according to the 
true intent and meaning of the Drawings, Specifications and Schedule of Quantities taken together whether 
the same may or may not be particularly shown or described therein, provided that the same can be 
inferred therefrom and if the Contractor finds any discrepancy in the Drawings or between the Drawings, 
Specifications and Schedule of Quantities he shall immediately refer the same in writing to the Employer, 
who shall decide which shall be followed, and his decision shall be final and binding on all parties. The 
Contractor shall arrange for water and power for carrying out the works at his own cost. The Employer 
shall not charge the Contractor for its own unrented ground but shall on no account be responsible for the 
expenses incurred by the Contractor for hired ground. If water from any source other than Municipal Main 
is to be used for construction, the same shall be tested at the Contractor's cost and a report submitted to the 
Employer for their approval, before such water is used for the works. 

The Contractor shall provide and maintain all measuring and surveying instruments including steel tape, 
megger, tongue tester, multimeter, etc. at all times for properly carrying out the work and for the use of the 
Employer, including skilled attendants as required. 



 

The Contractor shall supply, fix and maintain at his cost during the execution of any works, all the 
necessary centering, scaffolding, staging, timbering, strutting, shoring, pumping, fencing, hoarding, 
watching and lighting by night as well as by day required not only for the proper execution and protection 
of the public and safety of any adjacent roads, streets, cellars, vaults, pavements, walls, houses, buildings 
and all other erections, matters or things. The Contractors shall take down and remove any or all such 
centering, scaffolding, staging, planking, strutting, shoring, etc. as occasion shall require or when ordered 
to do so, and shall fully reinstate and make good all matters and things disturbed during the execution of 
the works, to the satisfaction of the Employer. 

8. AUTHORITIES, NOTICES, PATENTS, RIGHTS AND ROYALTIES : 

The Contractor shall conform to the provisions of the statutes relating to the works, and to the Regulations 
and Bye-laws of any local authority, and of any Water, Lighting, other Companies or Authorities with 
whose systems the structure is proposed to be connected, and shall before making any variation from the 
drawings or specifications that may be necessitated by so conforming, give to the Employer written notice, 
specifying the variations proposed to be made and the reason for making it, and apply for instruction 
thereon. In case the Contractor shall not within ten days receive such instructions, he shall proceed with the 
work conforming with the Provisions, Regulations or Bye-laws in question. 

The Contractor shall bring to the attention of the Employer all notices required by the said Acts, 
Regulations or Bye-laws to be given to any authority by the Employer and pay to such authority, or to any 
Public Officer, all fees that may be properly chargeable in respect of the works, and lodge the receipts with 
the Employer. 

The Contractor shall indemnify the Employer against all claims in respect of patent rights, design, trade 
marks of name or other protected rights in respect of any constructional plant, machine work or material 
used for or in connection with the works or temporary works and from against all claims, demands, 
proceedings, damages, costs, charges and expenses whatsoever in respect thereof or in relation thereto. The 
Contractor shall defend all actions arising from such claims, unless he has informed the Employer, before 
any such infringement and received their permission to proceed, and shall himself pay all royalties, license 
fees, damages, costs and charges of all and every sort that may be legally incurred in respect thereof. 

9. MATERIALS AND WORKMANSHIP TO CONFORM TO DESCRIPTION: 

All materials and workmanship shall, so far as procurable, be of the respective kinds specified in the 
Schedule of Quantities and / or Specifications and in accordance with the Employer's instructions and the 
Contractor shall upon the request of the Employer furnish to them all invoices, accounts, receipts and other 
vouchers to prove that the materials comply therewith. The Contractor shall at his own cost arrange for and 
/ or carry out any test of any materials which the Employer may require. The Contractor shall submit the 
samples of various materials for the approval of the Employer. 



 

If the Contractor contends that any of the materials, goods or workmanship specified as aforesaid, is 
unobtainable, he shall submit to the Employer, his grounds for his contention, and thereupon, the 
Employer shall decide whether the same is unobtainable in fact. If the Employer shall decide that any of the 
materials, goods or workmanship is in fact unobtainable, it shall issue an order in writing as to be 
substituted thereof and such order shall be deemed to be an order of variation, such order shall, however, 
be got approved by the Employer before issue. 

10. THE SETTING OUT: The Contractor shall at his own expense, set out the works accurately in 
accordance with the plans. The Contractor shall be solely responsible for the true and perfect setting out of 
the works, and for the correctness of the position, levels, dimensions and alignment or all parts thereof. If at 
any time any error shall appear during the progress or on completion of any part of the work, the 
Contractor shall at his own cost rectify such error if called upon, to the satisfaction of the Employer. The 
work shall from time to time be inspected by the Employer and / or his / their representatives but such 
inspections shall not exonerate the Contractor in any way from his obligations to remedy any defects which 
may be found to exist at any stage of the work or after the same is completed. 

11. REMOVAL OF ALL OFFENSIVE MATTERS : 

All soil, filth or other matter of an offensive nature taken out of any trench, sewer, drain, cesspool or other 
place shall not be deposited on the surface, but shall be at once carried away by the Contractor to some pits 
or place provided by him and shall be disposed off as per the Rules and Regulations of the Local 
Authorities concerned, beyond the property limits. 

12. OPENING UP WORKS : 

The Contractor shall notify the Employer in writing immediately the trenches or excavation shown on 
drawings are got ready or as soon as any ground is cut into, which from unexpected causes, appears to 
need immediate attention. After notifying the Employer, he shall await instructions which shall be given 
within seven days of receipt of such notice. If the Contractor puts in any parts of the foundation before he 
has so notified the Employer and received instructions, he shall be liable to reinstate all work that may 
subsequently be, at any time, damaged on account of any defect in or insufficiency of the foundations. The 
Contractor shall, at request of the Employer, within such time as the Employer shall name, open up for 
inspection any other work and should the Contractor refuse or neglect to comply with such requests, the 
Employer, may employ other workmen to open up the same. If the said work has been covered up in 
contravention of the Employer's instructions, or if on being opened up, it be found not in accordance with 
the Drawings and Specifications or the instructions of the Employer, the expenses of opening and covering 
it up again, whether done by the Contractor or such other workmen, shall be borne by and recoverable 
from the Contractor or may be deducted from any money due or which may become due to the Contractor.  

13. CONTRACTOR'S SUPERINTENDENCE AND REPRESENTATIVE ON WORKS : 



 

The Contractor shall give all necessary personal superintendence during the execution of the works and as 
long thereafter as the Employer may consider it necessary until the expiration of the "Defects Liability 
Period" stated in Clause 24.  

The Contractor shall maintain and be represented on site, at all times while the work is in progress, by a 
responsible and efficient Engineer-in-Charge, approved by the Employer and who must thoroughly 
understand all the trades entailed and be constantly in attendance, while the men are at work. Any 
directions, explanations, instructions or notices given by the Employer to such Engineer shall be deemed to 
be given to the Contractor and shall be binding as such on the Contractor. The Engineer-in-Charge shall be 
thoroughly conversant with the English Language and should be able to read, write and speak English. 

14. DISMISSAL OF WORKMEN: 

The Contractor shall on the request of the Employer, immediately dismiss from the works any person 
employed thereon who may, in the opinion of the Employer, be unsuitable or incompetent or who may 
misconduct himself and such person shall not again be employed or allowed on the works without the 
permission of the Employer. 

15. ACCESS TO WORKS : 

The Employer and any person authorised by them shall at all reasonable times have free access to the 
works, and to the workshops, factories or other places where materials are being prepared or fabricated for 
the Contract and also to any place where the materials are lying or from which they are being obtained. The 
Contractor shall give every facility to the the Employer and their representative for inspection and 
examination and test of the materials and workmanship. No person unless authorised by the Employer, 
except the Representatives of Public Authorities, shall be allowed on the works at any time. If any work is 
to be done at a place other than the site of the works, the Contractor shall obtain the written permission of 
the Employer for doing so. 

16. ASSIGNMENT OR SUB-LETTING : 

The work included in the Contract shall be executed by the Contractor and the Contractor shall not directly 
or indirectly transfer, assign or underlet the Contract or any part thereof or interest therein, nor shall he 
take a new partner, without the written consent of the Employer and no undertaking shall relieve the 
Contractor from the full and entire responsibility of the Contract or from active superintendence of the 
works during their progress. 

17. APPROVAL OF SUPPLIERS : 

For all supplies, the name of manufacturers / brands have to be got approved by the Employer. All 
materials will be of tested quality and as per relevant Indian Standards. In addition to the Test Certificates, 



 

Mandatory Tests will also be done on them by the Employer at an approved laboratory at the cost of the 
Contractor at regular frequency laid down on the relevant Indian Standards. 

18. VARIATIONS NOT TO VITIATE CONTRACT : 

The Contractor shall when directed in writing by the Employer to omit from or vary any works shown 
upon the Drawings or described in the Specification or included in the priced Schedule of Quantities, carry 
out such directions but the Contractor shall not make any alterations in the provisions of the Contract 
without such authorisation or direction in writing from the Employer. No claim for an extra shall be 
allowed unless it shall have been executed by the authority of the Employer as herein mentioned. Any such 
extra is hereinafter referred to as an authorised extra. No variation, i.e. additions, omissions or substitutions 
shall vitiate the Contract. 

The rate of items not included in the Bill of Quantities shall be settled by the Employer in accordance with 
the provisions of Clause 20 thereof (Prices for extras, etc. Ascertaiment of). 

19. MEASUREMENT OF WORKS :  The Employer may from time to time intimate the Contractor that he 
requires the works to be measured and the Contractor shall forthwith attend or send a qualified Engineer to 
assist the Employer's representative in taking such measurements and calculations and to furnish all 
particulars or give all assistance required by either of them. 

Should the Contractor omit to attend or neglect or omit to send such representative, then the measurements 
taken by the Employer shall be taken to be the correct measurements. The works shall be measured 
according to the mode of measurements stated in the annexed General Specifications. The measurement 
shall wherever not mentioned in the Tender be taken in accordance with the Indian Standard of “Method of 
Measurement of Building Works (I.S. 1200)” and its latest revision, if any. Measurements will also be 
checked / test checked by the Employer for each trade and for this the Contractor has to render all 
necessary assistance and co-operation. Concealed works shall be measured and recorded before the 
Contractor is allowed to proceed with backfilling connections or making good chases as the case may be. 

The Contractor or his representative may at the time of measurement take such notes and measurements as 
he may require. 

20. PRICES FOR EXTRAS, ETC. - ASCERTAINMENT OF : 

Should it be found from measurements taken in accordance with the previous paragraph that any of the 
quantities or amounts of works thus ascertained are less or greater than the amounts specified for the 
works in the priced Schedule of Quantities and / or that any variation is made from the Tender Schedule of 
items by operating additional items called “Extra Items” or “Substitute Items” in substitution of some 
tendered items, the rate and valuation thereof, of such items unless previously or otherwise agreed upon, 
shall be made in accordance with the following Rules : 



 

(a) (i) The net rates or prices in the original Tender shall determine the valuation of the extra item where 
extra item / substitute item is of a similar character and executed under similar conditions as the work 
priced therein. 

(ii) The net rates or prices in the original Tender shall determine the value of the items omitted, provided if 
omissions vary the conditions under which any remaining items of works are carried out, the prices for the 
same shall be valued under (b) hereof. 

(b) For extra items / substitute items, the following method shall hold good : 

(i) Where the extra item works are not of similar character and / or not executed under similar condition as 
aforesaid or where the omissions vary, the conditions under which any remaining items of works are 
carried out or if the amount of any omission or additions relative to the amount of the whole of the 
Contract works or to be any part thereof shall be such that in the opinion of the Employer, the net rate or 
price contained in the priced Schedule of Quantities or Tender or for any item of the works involves loss or 
expenses beyond that reasonably contemplated by the Contractor or is by reason of such omission or 
addition rendered unreasonable or inapplicable, the Employer shall fix such other rate or price as in the 
circumstances he shall think reasonable and proper, on the basis of actual rate analysis for cost of work 
involved plus fifteen percent (15%) towards Contractor's overhead and profits, which shall be final and 
binding on the Contractor. No escalation shall be entertained on the extra or deviated items. 

(c) The measurement and valuation in respect of the Final Contract as executed shall be completed within 
the "period of Final Measurement" or within 6 (six) months of the completion of the Contract works as 
defined under Clause for Certificate of Virtual Completion. 

21. REMOVAL OF IMPROPER WORK AND MATERIALS: 

The Employer shall, during the progress of the works, have power to order in writing from time to time the 
removal from the works, within such reasonable time as may be specified in the order, of any materials 
which, in the opinion of the Employer are not in accordance with the specifications or the instructions of 
the Employer and the substitution of proper materials and the removal and proper re-execution of any 
work, which has been executed with materials or workmanship, not in accordance with the Drawings and 
Specifications or instructions, and the Contractor shall forthwith carry out such order. The Employer shall 
have power to employ and pay other persons to carry out the same and all expenses consequent thereon or 
incidental thereto shall be borne by the Contractor, and shall be recoverable from him or may be deducted 
from any money due or that may become due to the Contractor. 

If the correcting works are not done in accordance with the Contract, the Employer may allow such work to 
be got done through other parties at Contractor’s risk and cost and in that case, they may make allowance 
for the difference in value together with such further allowance for damages to the Employer, as in their 
opinion may be reasonable. 



 

 

22. DEFECTS AFTER COMPLETION: 

Any defect, shrinkage, settlement, unsound construction or other faults in equipments supplied and 
installed, which may appear within the "Defects Liability Period" stated in the Appendix hereto or if none 
stated, then for a period of 12 months after the Virtual Completion of the work arising in the opinion of the 
Employer from materials or workmanship not in accordance with the Contract, shall upon the directions 
and writing of the Employer, and within such reasonable time as shall be specified therein, be amended 
and made good by the Contractor, at his cost, unless, the Employer shall decide that he ought to be paid for 
such amending and making good and in case of default the Employer may employ and pay other persons 
to amend and make good such defects, shrinkage, settlements or other faults and all damages, loss and 
expenses consequent thereon or incidental thereto, shall be made good and borne by the Contractor and 
such damage, loss and expenses shall be recoverable from him by the Employer or may be deducted by the 
Employer from the amount retained with the Employer vide Clause 34 (Certificate and Payments) or any 
money due or that may become due to the Contractor or the Employer may in lieu of such amending and 
making good by the Contractor, deduct from such money a sum to be determined by the Employer, 
equivalent to the cost of amending such works and in the event, the said amount retained under Clause 34 
(Certificate and Payments) and / or the other sums payable to the Contractor being insufficient, recover the 
balance from the Contractor. 

23. CERTIFICATE OF VIRTUAL COMPLETION OF WORKS : 

The Contractor shall report in writing to the Employer in the form of Certificate as per Proforma ‘D’ 
annexed hereto as and when the works are completed in all respects. The Employer shall issue the 
Contractor a Certificate to be called "Virtual Completion Certificate", The Defect Liability Period  shall 
commence only after the date of actual possession.  

24. OTHER PERSONS ENGAGED BY THE EMPLOYER : 

The Employer reserves the right to use the premises and any portion of the site for the execution of any 
work not included in this Contract which he may desire to have carried out by other persons, and the 
Contractor is to allow all reasonable facilities for the execution of such work, but is not required to provide 
any plant or material for the execution of such work except by special arrangement with the Employer. 
Such work shall be carried out in such a manner as not to impede the progress of the works included in the 
Contract and the Contractor shall not be responsible for any damage or delay which may happen to or be 
occasioned by such work. 

25. UNFIXED MATERIALS: 

When any materials intended for the works shall have been placed at site by the Contractor, such materials 
shall not be removed therefrom (except for the purpose of being used on the works) without the written 



 

authority of the Employer and when the Contractor shall have received payment in respect of any 
Certificate in which the Employer shall have stated that he has taken into account the value of such unfixed 
materials on the works, such materials shall become the property of the Employer and the Contractor shall 
be liable for any loss or damage to any such materials. 

26. INSURANCE CONTRACT CONDITIONS: 

CONTRACTOR'S LIABILITY AND INSURANCE: 

(i) From commencement to completion of works, the Contractor shall take full responsibility for the care of 
the work and for taking precautions to prevent loss or damage to the works and to minimise the loss or 
damage to the greatest extent possible and shall be liable for any damage or loss that may happen to the 
works or any part thereof from any cause whatsoever, inherent defects and failures due to poor 
workmanship and causes such as lightning, explosion, earthquake, storm, hurricane, floods, inundation, 
subsidence, landslides, rock slides, riots (excluding civil war, rebellion, revolution and insurrection) and 
shall at his own cost repair and make good the same so that at all times the work shall be in good order and 
condition and in conformity in every respect with the requirements of the Contract. 

Explanation: 

For the purpose of this condition, the expression "from the commencement to the completion of work" shall 
mean the time commencing from the issue of the work order to the Contractor and ending with the date of 
issue of Virtual Completion Certificate provided in the Agreement. 

(i)Without limiting the obligations and responsibilities under this condition, the Contractor shall insure and 
keep insured the works from commencement to completion, as aforesaid, for their full value provided 
under this Contract, increased by 25% against the risk of loss or damage from any cause whatsoever 
including the causes enumerated in the Clause (a) above. In the event of there being a variation in the 
nature and extent of the work, the Contractor shall from time to time increase or decrease the value of the 
insurance correspondingly. All the premia shall be borne and paid by the Contractor. The said insurance 
shall also provide for the removal of debris of the lost or damaged works. The said insurance shall be in the 
joint name of the Employer and the Contractor, Employer’s name being mentioned first in policies and the 
Contractor should deposit with the Employer the said policy or policies before commencing work at site. 
All money payable by the insurers under such policy or policies shall be recovered by the Employer and 
shall be paid to the Contractor in installments for the purpose of rebuilding or replacement or repair the 
works and / or goods destroyed or damaged as the case may be. 

(ii)   If the Contractor has a blanket insurance policy for all the works and the policy covers all the items to 
be insured under the condition, the said policy shall be assigned by the Contractor in favour of the 
Employer, provided, however, that if any amount is payable under the policy by the insurers in respect of 



 

works other than the work under the Contract, the same may be recovered by the Contractors directly from 
the insurers. 

(iii)The Contractor shall indemnify and keep indemnified the Employer against all losses and claims, for 
injuries or damage to any person or any property whatsoever which may arise out of or in consequence of 
the construction and maintenance of the work and against all claims, demands, proceedings, damages, 
costs, charges and expenses whatsoever in respect of or in relation thereto. Before commencing the 
execution of the works, the Contractor shall without in any way limiting his obligations and liabilities 
under this condition insure against any damage or loss or injury which may occur to any property 
including, Employer or their Agents and Servants in the execution of this Contract. 

(iv)The Contractor shall at all times indemnify the Employer against all losses, claims or damages or 
compensation under the provisions of the payment of Wages Act, 1936, Minimum Wages Act, 1948, 
Employees Liability Act, 1938, Workmen's Compensation Act, 1923, the Maternity Benefit Act, 1961, the 
Shop and Establishment Act, 1947, Industrial Disputes Act, 1947 and Contract Labour and Regulation and 
Abolition Act, 1970, Employer State Insurance Act, 1948 or any modification thereof or any other law 
relating thereto and Rules made thereunder from time to time or as a consequence of any accident or injury 
to any workman or other persons in or about the work whether in the employment of the Employer or 
Contractor or not and also against all costs, charges and expenses of any suit, action or proceedings 
whatsoever out of such accident or injury or combination of any such claims. 

Without limiting his obligations and liabilities as provided damages or compensation payable under this 
Clause, the Contractor shall as also indemnify the Employer against damage due to fire caused due to any 
reason whatsoever, to structures, Employer's property, men working around, etc. 

(i)Before commencing the work, the Contractor shall without limiting his obligations and responsibilities 
under this condition, insure against any loss of life or injury to any personnel in the employment of 
Contractor / Sub Contractor / Nominated Sub Contractor. For this purpose, an insurance shall be taken by 
the Contractor / Sub Contractor. Such an insurance shall be taken to include both Employees / Workmen 
covered by the Workmen's Compensation Act, 1923 as well those Employees / Workmen not covered by 
the said Act. Separate insurance policies may be taken for Employees / Workmen covered by Workmen's 
Compensation Act, 1923, and Employees / Workmen not covered by the said Act. All the premia shall be 
paid by the Contractor. Policy / Policies taken under this Clause for the personnel in employment with the 
Contractor / Sub Contractor / Nominated Sub Contractors, the Employee and Contractor shall recover 
directly from the Insurance Company and ensure that payment of the same is made to the affected parties. 
The policy in original shall be deposited with the Employer. 

(ii)The Contractor shall at all times indemnify and keep indemnified the Employer against all losses and 
claims for injuries or damage to any person or any property whatsoever which may arise out of or in 
consequence of the construction and maintenance of the work and against all claims, demands, 
proceedings, damages, costs, charges and expenses whatsoever in respect or the in relation thereto. Before 



 

commencing the execution of the works, the Contractor shall without in any way limiting his obligations 
and liabilities under this condition, insure at his cost and expense against any damage or loss or injury 
which may be caused to any person or property including the Employee or Servants of the Employer and 
their property by or in the course of the execution of the works. Such insurance to be known as the Third 
Party Insurance shall be in a sum equivalent to two percent of the estimated value of the work, subject to 
the minimum sum of Rupees Five Lakhs. The Insurance Policy to be so obtained by the Contractor shall be 
deposited by the Contractor with the Employer within seven days of its issue by the insurer. 

(iii)The Contractor shall provide the Employer with documentary evidence from time to to time, that he has 
taken all the insurance policies mentioned in the foregoing paragraphs and that he has paid the necessary 
premia for keeping the policies valid till the works are completed and handed over to the Employer. 

(iv)The Contractor shall ensure that similar insurance policies are taken out by his Sub Contractors or 
Nominated Contractors, if any, and shall be responsible for any claim or loss resulting from their failure to 
obtain adequate insurance protection in connection thereof. While taking the insurance policies, Contractor 
should indicate clearly to the insurance companies that policies issued shall cover their Sub Contractors 
and Nominated Sub Contractors also. 

(v)If the Contractor and / or his Sub Contractor or Nominated Sub Contractor, if any, shall fail to effect and 
keep in force the insurance referred to above or any other insurance which he / they may be required to 
effect under the Terms of the Contract, then in any such case, the Employer may, without being bound to 
effect and keep in force any such insurance policy and pay such premium or premiums, as may be 
necessary for that purpose from time to time and deduct the amount so paid by the Employer from any 
moneys due or which may become due to the Contractor, recover the same as a debt due from the 
Contractor. 

(vi)All insurances to be effected by the Contractor, and / or his Sub Contractors or Nominated Sub 
Contractors, if any, shall be taken only with the Insurance Company to be approved by the Employer. 

(vii)Without prejudice to any of his obligations and responsibilities under this condition, the Contractor 
shall within 30 days from the date of Work Order and thereafter at the end of each quarter submit a report 
to the Employer in Proforma 'C' annexed hereto. The detailed information of the insurance policies with 
relevant documentary evidence. 

(viii)No work shall be commenced by the Contractor unless and until he has obtained the insurance or 
insurances required to be obtained by him under or by the foregoing clauses and no work shall be carried 
out or continued by the Contractor unless and until each insurance is current and valid at that time. All the 
receipts in original along with two photocopies thereof, for the payment of the premia shall be furnished by 
the Contractor to the Employer. The original receipts will be returned to the Contractor after verification. 
The Employer reserves the right for payment on works done subject to fulfillment of this condition. 



 

(ix)In the event of any claim for insurance becoming due on account of any eventuality covered by the 
respective insurance policy / policies, the Contractor shall reinstate the installation, replace the materials or 
equipments or pay compensation to the affected Personnel / Employees without waiting for settlement of 
the claim from insurance company. 

(x)If the Contractor shall not perform and observe any of the duties and obligations devolving upon him 
hereunder, and such omission or breach by the Contractor shall involve the Employer in any liability 
tortuous or otherwise and / or loss or damage, the Employer shall be entitled to recover the amount of 
restitution from any moneys due to the Contractor from the Employer under this Contract or any other 
Contract. 

(xi)Upon occupation of the building, the Clients shall take out parallel insurance, to insure all persons who 
are not the Contractor's or the Sub Contractor's or the Nominated Sub Contractor's or the Agent of the 
Employers authorised representatives ; on getting the Occupation Certificate, the Clients will maintain their 
own insurance policy and the Contractors will cease to be responsible for the insurance. 

(xii)The Contractor shall ensure the validity of the Insurance Policies. The Contractors shall hand over the 
insurance policies to the Clients. Once delays are certified by the Employer, he shall have to ensure that the 
insurance policies are progressively extended. 

(xiii)The Employer's insurance policy shall cover the risk for Employer's Agents, Interior Designers, etc. 
appointed by the Clients. The Clients shall insure the structure in totality on obtaining possession of the 
building and other structures. 

27. TO DEFINE TERMS AND EXPLAIN PLANS: 

The various parts of the Contract are intended to be complementary to one another, but should any 
discrepancy appear, or any misunderstanding arise as to the import of anything contained therein, the 
explanations of the Employer shall be final and binding. The correction of any errors or omissions of the 
Drawings and Specifications may be made good by the Employer, when such correction is necessary to 
bring out clearly the intention that is indicated by a reasonable interpretation of the Drawings and 
Specifications as a whole. 

28. DATE OF COMPLETION: 

On receiving the Work Order, the Contractor shall thereupon and forthwith begin the works and shall 
proceed regularly with and complete the same in accordance with the programme of execution of work 
within 6 months from the date of work order, to the entire satisfaction of the Employer subject nevertheless, 
to the provisions for extension of time hereinafter contained. The Contractor shall not have any lien or 
charges on the site, building and / or other plant, equipment, machinery, etc. lying on the site in respect of 
any of his claims arising under the Contract or otherwise. 



 

29. DELAY AND EXTENSION OF TIME: 

If in the opinion of the Employer, the works be delayed (a) by force majeure or (b) by reason of any 
exceptionally inclement weather or (c) by reason of proceedings taken or threatened by the dispute with 
adjoining or neighbouring Employers or public authorities arising otherwise than through the Contractor's 
own default or (d) by the works or delays of other Contractors or Tradesmen engaged or nominated by the 
Employer and not referred to in the Schedule of Quantities and / or Specifications or (e) by reason of the 
Employer's instructions as per Clause (g) below or (f) by reason of civil commotion, local commotion of 
workmen or strike or lockout affecting any of the building trades or (g) in consequence of the Contractor 
not having in due time, necessary instructions from the Employer, for which he shall have specifically 
applied in writing, ahead of time, giving the Employer reasonable time to prepare such instructions, the 
Employer shall make a fair and reasonable extension of time for completion of the contract works. In case 
of such strike or lockout, the Contractor shall, as soon as may be, give written notice thereof to the 
Employer, but the Contractor shall nevertheless constantly use his endeavours to prevent delay and shall 
do all that may reasonably be required to the satisfaction of the Employer to proceed with the work. 

The Contractor shall take all practicable steps to avoid or reduce any delay in the execution and completion 
of the works arising out of: 

(i)  Force Majeure 

(ii)  Exceptionally inclement weather 

(iii) Loss or damage by fire and earthquake 

(iv) Civil commotion, lockout, strike, etc. 

(v) Employer's instructions, as the case may be. 

(vi) Delay on the part of the Nominated Sub Contractor or Nominated Supplier. 

(vii) Delay on the part of the other Contractors employed by the Employer. 

30. DAMAGES FOR NON-COMPLETION : 

(i) If the Contractor fails to complete the works by the date named in Clause 28 (Date of Completion) or 
within any extended time under Clause 29 (Extension of Time) and if the Employer shall certify in writing 
on or before the date of issue of the Certificate for the last payment to which the Contractor may become 
entitled hereunder that the works could reasonably have been completed by the date or within the said 
extended time, then the Contractor shall pay or allow the Employer the sum to be worked out at 0.25% of 
CONTRACT PRICE PER WEEK to be recovered as Liquidated Damages (and not by way of penalty) for 
the delay, beyond the said date or extended time, as the case may be, during which the works shall remain 



 

unfinished and such damages may be deducted from any moneys due or which may become due to the 
Contractor. The deduction of such sum shall not, however, absolve the Contractor of his responsibility and 
obligations to complete the work in its entirety. The maximum amount of Liquidated Damages shall be 5% 
of the Contract Price. 

(ii) Without prejudice to the right of the Employer to recover from the Contractor the Liquidated Damages 
under the foregoing Clause, the Employer shall be entitled to recover from the Contractor compensation for 
any loss or damage arising to the Employer from such breach of the Contract or any breach of the Contract 
by the Contractor including compensation under the following heads: 

(a) Compensation for the cost incurred by the Employer to maintain the on-site and off-site establishment 
in consequence of the breach of the Contract committed by the Contractor to so complete the work. 

(b) Compensation for the cost incurred by the Employer to pay the charges towards contract for generator 
taken on hire intended to be terminated upon the completion of the commissioning of the generator under 
this Contract. 

(c) Compensation for the loss of interest on the funds invested in the execution of works, such interest 
being at a rate 3% higher than the lending rate by the Nationalised Banks. 

 The deduction of such sum shall not, however, absolve the Contractor of his responsibility and obligations 
to complete the work in its entirety. 

31. FAILURE BY CONTRACTOR TO COMPLYWITH  EMPLOYER'S INSTRUCTIONS : 

If the Contractor after receipt of notice from the Employer requiring compliance, with such further 
drawings and / or instructions, fails within seven days to comply with the same, the Employer may 
employ other persons to execute any such work whatsoever as may be necessary to give effect thereto and 
all costs incurred in connection therewith shall be recoverable from the Contractor by the Employer from 
any moneys due/ to become due to the Contractor. 

32. EMPLOYER'S DELAY IN PROGRESS: 

The Employer may delay the progress of the works in case of rains or otherwise, without vitiating the 
Contract and grant such extension of time for the completion of the Contract as he may think proper and 
sufficient in consequence of such delay, and the Contractor shall not make any claim for compensation of 
damage in relation thereto. 

33. SUSPENSION OF WORKS: 

If the Contractor except on account of any legal restraint upon the Employer preventing the continuance of 
the works, on account of any of the causes mentioned in Clause 29 (Extension of Time) in the case of a 
Certificate being withheld or not paid when due, shall suspend the works, or, shall neglect or fail to 



 

proceed with due diligence in the performance of his part of the Contract or if he shall more than once 
make default in the respects mentioned in Clause 21 (Removal of Improper Work and Materials), the 
Employer shall have power to give notice in writing to the Contractor  requiring that the works be 
proceeded with a reasonable manner and with reasonable dispatch. Such notice shall not be unreasonably 
given and must signify that it purports to be a notice under the provisions of this Clause and must signify 
the act or defaults on the part of the Contractor upon which it is based. After such notice shall have been 
given, the Contractor shall not be at liberty to remove from the site of work, or from any ground contiguous 
thereto, any plant or materials belonging to him which shall have been placed thereon for the purpose of 
the works, and the Employer shall have lien upon such plant and materials to subsist from the date of such 
notice being given until the notice shall have been complied with. If the Contractor shall fail, for 7 (seven) 
days after such notice has been given to proceed with the works as therein prescribed, the Employer may 
enter upon and take possession of the works and of all such plant and materials thereon intended to be 
used for the work, and the Employer shall retain and hold a lien upon all such plant and materials until the 
works shall have been completed under powers hereinafter conferred upon him. If the Employer shall 
exercise the above power, he may engage any other person to complete the works and exclude the 
Contractor, his agents and servants, from entry upon or access to the same, except that the Contractor or 
any person appointed in writing may have access at all reasonable times during the progress of the works 
to inspect, survey and measure the works. Such written appointment or a copy thereof shall be delivered to 
the Employer before the person so appointed comes on to the works, and the Employer shall take such 
steps as in the opinion of the Employer may be reasonably necessary for completion of the works, without 
undue delay or expenses, using for that purpose the plant and materials above mentioned in so far as they 
are suitable and adaptable to such use. Upon the completion of the work, the Employer shall certify the 
amount of the expenses properly incurred, consequent on and incidental to the default of the Contractor as 
aforesaid and in completing the works by other persons. Should the amount so certified as the expenses 
properly incurred be less than the amount which would have been due to the Contractor upon the 
completion of the works by him, the difference shall be paid to the Contractor by the Employer; should the 
amount of the former exceed the latter, the difference shall be paid by the Contractor to the Employer. The 
Employer shall not be liable to make any further payment or compensation to the Contractor for or on 
account of the proper use of the plant for the completion of the works under the provision hereinbefore 
mentioned other than such payment as included in the Contract. After the works shall have been so 
completed by persons other than the Contractor, under provision hereinbefore contained, the Employer 
shall give notice to the Contractor, to remove his plant and all surplus materials as may not have been used 
in the completion of the works, from the site. If such plant and materials are not removed within a period 
of 14 days, after the notice shall have been given, the Employer may cause to remove and sell the same, 
holding the proceeds, less the cost of the removal and sale, to the credit of the Contractor. The Employer 
shall not be responsible for any loss sustained by the Contractor from the sale of the plant in the event of 
the Contractor not removing it after notice. 

34. CERTIFICATE AND PAYMENT - CONTRACT CERTIFICATES: 



 

The Contractor shall be entitled to the payment by the Employer within 30 days against bills of minimum 
value as contained in appendix hereto subject to work being executed in accordance with this Contract, and 
scrutiny by the Employer. The retention at the rate of 5 percent of the value of the work so executed shall be 
deducted from running bills. The Contractor shall be entitled to receive payment of 50 percent of total 
security amount after Virtual Completion and balance 50 percent at the end of Defects Liability Period, 
provided the defects are made good according to the true intent and meaning hereof after due completion 
of work.  

The Contractor shall submit Interim Bills after recording measurements by Employer jointly with 
Contractor at site in the Measurement Book. This is not only to regulate the correctness of the quantity but 
also to facilitate expeditious clearing of the bills. The bills shall be submitted in the following proforma. 

TENDER 
ITEM 
NO. 

BRIEF 
DESCRIP
TION OF
ITEMS�
� 

AS PER
TENDER 

M.B. 
PAGE 
NO. 

PREVIOUS BILL SINCE LAST BILL UPTO DATE REMARK
S 

    QT
Y. 

RATE   QTY. AMT
. 

QTY. AMT. QTY. AMT.   

1 2 3 4 5 6 7 8 9 10 11 12 
                        

 

NOTE: 

If any part / reduced rate is proposed by the Contractor, the same should be brought out in the Remarks 
Column along with reasons. 

The Employer shall carry out checking / test checking of measurements as and when required. 

The Contractor shall be paid 75% of the value of the material. On payment of 75%, the property in goods 
shall vest in the Employer and the Contractor will keep it in his custody indemnifying the Employer 
against any damage, loss, theft or mishap attributable to their storage. 

The Contractor shall submit the Final Bill within three months of Virtual Completion Certificate. The 
Employer shall make payment upon Final Certificate within a period of six months from the date of its 
receipt. 

The Contractor shall submit extra / deviated items of work in the Proforma approved by Employer. 

R.A. Bills / Final Bills received without Test Certificates / results shall be returned to the Contractor for the 

reason of the same being not submitted duly.  

 



 

35. NOTICES: 

Notices of the Employer to the Contractor may be served personally or by being left at or sent by 
Registered Post to the last known place of the business of the or being left on the works. In the case of 
Company or Corporation, Notices may be served at or sent by Registered Post to the Registered Office of 
the Company or Corporation. Any Notice sent by Registered Post shall be deemed to be served in the time 
when, in the ordinary course of post, it would be delivered. 

36. TERMINATION OF CONTRACT BY THE EMPLOYER : 

If the Contractor being an individual or a firm, commits any "Act of Insolvency" or shall be adjudged as 
Insolvent or being an Incorporated Company shall have an order for compulsory winding up voluntarily or 
subject to the supervision of the Court and of the Official Assignee or the Liquidator, in such acts of 
insolvency or winding up shall be unable within seven days after notice to him requiring him to do so, to 
show to the reasonable satisfaction of the Employer that he is able to carry out and fulfill the Contract, and 
to give security, therefor, if so required by the Employer.  

Or if the Contractor (whether an individual ; firm or incorporated company) shall suffer execution to be 
issued, or shall suffer any payment under this Contract to be attached by or on behalf of any of the 
creditors of the Contractor, or shall assign or sub-let the Contract without the consent in writing of the 
Employer first obtained,  

Or shall charge or encumber this Contract or any payments due or which might become due to the 
Contractor thereunder. 

Or if the Contractor has abandoned the Contract, or 

(a) has failed to commence the works, or has without any lawful excuse under these conditions suspended 
the progress of the works for seven days after receiving from the Employer, written notice to proceed, or 

(b) has failed to proceed with the works with such due diligence and failed to make such due progress as 
would enable the works to be completed within the time agreed upon, or 

(c) has failed to remove materials from the site or to pull down and replace work for seven days after 
receiving from the Employer written notice that the said materials of work were condemned and rejected 
by the Emloyer under these conditions, or 

(d) has neglected or failed persistently to observe and perform all or any of the Acts, matters or things by 
this Contract to be observed and performed by the Contractor for seven days after written notice shall have 
been given to the Contractor requiring the Contractor to observe or perform the same, or 



 

(e) has to the detriment of good workmanship or in defiance of the instructions to the contrary sub-let any 
part of the Contract. 

Then in any of the said cases the Employer may, notwithstanding any previous waiver, after giving seven 
days notice in writing to the Contractor, terminate the Contract but without thereby affecting the 
obligations and liabilities of the Contractor, the whole of which shall continue in force as fully as if Contract 
has not been terminated and as if the works subsequently executed has been executed by or on behalf of the 
Contractor. And further, the Employer may enter upon and take possession of the work and all plant, tools, 
scaffoldings, sheds, machinery, steam and other power machineries, utensils and materials lying upon the 
premises or the adjoining land or roads and use the same as his own property or may employ the same by 
means of his own servants and workmen carrying on and completing the works or by employing any other 
Contractors or other persons to complete the works, and the Contractor shall not in any way interrupt or do 
any act, matter or things to prevent or hinder such other Contractor or other person or persons employed 
for completing or finishing or using the materials and plant for the works. When the works shall be 
completed or as soon thereafter as convenient, the Employer shall give a notice in writing to the Contractor 
to remove his surplus materials and plant, and should the Contractor fail to do so within a period of 14 
days after receipt thereof by him, the Employer shall sell the same by public auction, and shall give credit 
to the Contractor for the amount realised after deducting therefrom the costs of removal and sales by the 
Employer for the values of the said plant and material so taken possession of by the Employer and the 
expense or loss which the Employer shall have been put into procuring the works to be completed and the 
amount, if any, owing to the Contractor and the amount which shall be so certified shall thereupon be paid 
by the Employer to the Contractor, or by the Contractor to the Employer, as the case may be. On 
termination of the Contract, the Contractor shall forthwith remove himself and his workmen from the 
works site. 

37. TERMINATION OF THE CONTRACT BY THE CONTRACTOR : 

The payment of the amount payable by the Employer as provided for hereinafter shall be in arrears and 
unpaid for 30 (thirty) days after notice in writing requiring payment of the amount with interest as 
aforesaid shall have been given by the Contractor to the Employer (or if the Employer interferes with or 
obstruct issue of any such Certificates), or the Employer commits any 'Act of Insolvency', or if the Employer 
being an individual, or firm shall be adjudged insolvent or have an incorporated company shall have an 
order made against it or passes an effective resolution for winding up either compulsorily or subject to the 
supervision of the Court or voluntarily, or if the Official Assignee of the Employer shall repudiate the 
Contract, or if the Official Assignee or the Liquidator in any such winding up fails within 15 (fifteen) days 
after Notice to him requiring him to do so, to show to carry out and fulfill the Contract and to make all 
payments due, and to become due hereunder and if required by the Contractor, to give security for the 
same, or if the works be stopped for 3 (three) months  under an order of the Employer or by an injunction 
or other orders of any Court of Law, then and in any of the said cases, the Contractor shall be at liberty to 
determine the Contract by Notice in writing to the Employer, and he shall be entitled to recover from the 



 

Employer payment for all works executed and for any loss he may sustain upon any plant or material 
supplied or purchased or prepared for the purpose of the Contract. 

In arriving at the amount of such payment, the net rates contained in the Contractor's original Tender shall 
be followed, or where the same may not apply, valuation shall be made in accordance with Clause 20 
(Prices for Extras, etc. Ascertainment of) hereof. 

38. FORECLOSURE OF CONTRACT IN FULL OR IN PART : 

If at any time after acceptance of the tender the Employer shall decide to abandon or reduce the scope of 
the works for any reason whatsoever and hence, not require the whole or any part of the works to be 
carried out, he shall inform the Contractor in writing to that effect and the Contractor shall have no claim to 
any payment or compensation or otherwise whatsoever, on account of any profit or advances which he 
might have derived from the execution of the works in full, but which he did not derive in consequence of 
the foreclosure of the whole or part of the works. 

The Contractor shall be paid at the Contract rates full amount for works executed at site, and in addition, 
reasonable amount as certified for the value of such material (which material shall thereupon become the 
property of the Employer) and also such further allowances as the Employer may think reasonable and fair 
in respect of (a) any expenditure incurred by the Contractor towards preliminary works, etc. and (b) other 
reasonable and proper engagement, the Contractor may have entered into for carrying out the work. 

39. INSPECTION OF SITE AND SUFFICIENCY OF TENDER: 

(i) The Contractor shall inspect and examine site and its surroundings and shall satisfy himself before 
submitting his tender as to the nature of the ground and subsoil, the form and nature of the site, the 
quantities and nature of work and materials necessary for the completion of the works and the means of 
access to the site, the accommodation he may require and in general, shall himself obtain all necessary 
information as to risks, contingencies and other circumstances which may influence or affect his Tender. 

(ii) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his Tender for the works and of the rates and prices quoted in the Schedule of Work / Items 
/ Quantities or in Bills of Quantities, which rates and prices shall, except as otherwise provided, cover all 
his obligations under the Contract and all matters and things necessary for proper completion and 
maintenance of the works. 

(iii) No extra charges consequent on any misunderstanding or otherwise shall be allowed. 

40. NOTICE TO LOCAL BODIES: 

The Contractor shall comply with and give all notices required under any Law, Rule, Regulations or Bye-
law of Parliament, State Legislature or Local Authority relating to works. The Contractor shall before 



 

commencing the execution of work, issue a Certificate to the Employer that he has obtained all the 
Permissions / Registrations and give all the notices as are required to be obtained or given under law 
particularly blasting permission, the Police Permission, etc. 

41. TOTAL SECURITY DEPOSIT :  Total Security Deposit shall comprise : 

(i)Earnest Money Deposit 

(ii)Retention Money 

(a) EARNEST MONEY DEPOSIT : 

The tenderer shall deposit an amount of Rs.27000/- (Rupees Twenty seven thousand only) in the form of 
Bank Draft drawn in favour of National Bank for Agriculture and Rural Development, Lucknow and attach 
receipt / draft at the time of submission of Tender as the Earnest Money. No Tender shall be considered 
unless the Earnest Money is so deposited. No interest shall be paid on this Earnest Money Deposit. The 
Earnest Money of an unsuccessful tenderer will be refunded, without any interest, soon after the decision 
to award the work is taken. The Earnest Money Deposit shall stand absolutely forfeited if the tenderer 
revokes his Tender at any time during the period when he is required to keep his Tender open for 
acceptance by the Employer, or if, after the Tender is accepted, the Contractor fails to enter into a formal 
Agreement / or if he fails to pay the Security Deposit as stipulated / or if he fails to commence the work 
within stipulated time limit. 

(b) RETENTION MONEY : 

Apart from the Initial Earnest Money Deposit to be made by the Contractor as aforesaid, the Retention 
Money shall be deducted from progressive Running Account Bills @ 5 percent of the gross value of work 
done and claimed in each Running Account Bill. Provided that the total Security Deposit i.e. the Earnest 
Money Deposit plus the Retention amount shall put together not exceed 5% of the Contract price as 
determined after considering all variations as approved. 

On virtual completion of the job and on the Contractor submitting to the Employer the "As Built" drawings, 
the Employer shall declare the job to be virtually complete and upon this an amount equivalent to 50% of 
the total Security Deposit  will be refunded to the Contractor and the balance shall be retained by the 
Employer till the end of the Defects Liability Period (12 Months) and the Contractors shall have option to 
have the balance Retention may replaced by Bank Guarantee of equivalent amount which will be retained  
with the Employer till the end of the Defects Liability Period (the Bank Guarantee shall be valid upto the 
end of Defects Liability Period) and the same shall be released only upon successful completion of the 
Defects Liability Period and on finalising the Final Bill, whichever is later. 



 

If the Contractors do not carry out the rectification work during the Defects Liability Period, the Employer 
shall have the right to get such defective work rectified after giving due notice in writing to the Contractors 
and recover the cost of repairs from the amount so retained. 

42. TECHNICAL AUDIT CLAUSE: 

The work is liable to be technically audited by the Chief Technical Examiner of the Central Vigilance 
Commission, Government of India from time to time. Any defects, improvements or testing, etc. pointed 
out by the Chief Technical Examiner should be carried out by the Contractor at his own cost and any 
deduction suggested by the CTE will be effected. 

The Employer shall have a right to cause a technical examination and audit of works and the final bills of 
the Contractor including all supporting vouchers, abstract, etc. to be made at the time of payment of the 
Final Bill. If a result of this examination or otherwise any sum is found to have been overpaid in respect of 
any work done by the Contractor under the Contract, the Contractor shall be liable to return the amount of 
over payment and it will be lawful for the Employer to recover the same from any sum or sums due to him 
and in any other manner legally permissible and if it is found that the Contractor was paid less than what 
was due to him under the Contract in respect of any work, executed by him under the Contract in respect 
of any work, the amount of such under payment shall be duly paid by the Employer. 

Any sum of money due and payable to the Contractor (including Security Deposit returnable to him) under 
this Contract may be appropriated by the Employer and set off against any claim of the Employer for the 
payment of a sum of money arising out of or under any other Contract made by the Contractor with the 
Employer. 

43. APPENDIX TO GENERAL CONDITIONS OF CONTRACT :  

S.N
o 

Item   Clause 

1 Earnest Money Deposit Rs.27,000/- (Rupees twenty seven 
thousand only) 

41 

2 Retention Money 5 %(Including EMD) 41 
3 Defects Liability Period 12 Months (Twelve months after the date 

of Virtual Completion) 
22 

4 Date of Commencement Date of Work Order or Handing Over of 
the Site, whichever is later 

28 

5 Date of Completion 6 (six) Months from the Date of 
Commencement of work 

28 

6 Agreed Liquidated Damages 0.25 % of the accepted tender amount Per 
Week of Delay for each Week beyond the 
Scheduled Date of Completion or the 
extended period of completion, the works 
remain incomplete  upto a maximum of 5 
% (five percent only) of the accetped 
Tender Amount 

30 

7 Period of Final Measurement 3 (three) Months from the date of Virtual   



 

Completion 
8 Minimum Value of work for the 

Issue of Interim Certificate 
Rs.3.00 lakhs   

9 Period of Honouring Interim 
Certificate 

Adhoc 75 % - To be paid by Employer 
within 10 Working Days from the receipt 
of the bill in Regional Office, Lucknow. 
Balance 25 % - Within 30  working Days 
from the date of receipt of bill. 

34 

10 Period of Honouring Final Bill 6 (six) Months from the date of receipt of 
bill in Regional Office, Lucknow   

 

         Signature 

         Date 

Witness : __________________________ 

  __________________________ 

 

44 PROFORMA ‘C’ 

(See Clause 26 xii of General Conditions) 

CONTRACTOR’S LIABILITY AND INSURANCE SUMMARY 

NAME AND NUMBER OF 
INSURANCE POLICY WITH 
DESCRIPTION 

VALUE OF INSURANCE VALIDITY PERIOD LOSS OR DAMAGE TO 
WORK (COVERED UNDER 
POLICY) OR ANY PART 
THEREOF AND ALL 
MATERIALS AT SITE FROM 
ANY CAUSE 
WHATSOEVER 

1 2 3 4 
 
� 

      

DAMAGE, LOSS OR INJURY OF ANY 
PROPERTY OF THE EMPLOYER AND 
HIS AGENTS AND SERVANTS 

CLAIMS UNDER THE WORKMEN 
COMPENSATION ACT, 1923, THE 
MINIMUM WAGES ACT ..... AND 
CONTRACT LABOUR (REGULATION 
& ABOLITION) ACT ..... 

REMARKS 

5 6 7 
 
� 

    

Details of further Policies, if any, taken and the loss or damage, if any, under that Policy may please be 
indicated separately at appropriate places. 



 

      Signature of Contractor 

      Address : _________________ 

         _________________ 

         _________________ 

Witness : ____________________ 

  ____________________ 

  ____________________ 

45 b PROFORMA ‘D’ 

REPORT OF VIRTUAL COMPLETION 

(See Clause 23 of General Condition) 

(Draft of Letter to be Written by the Contractor to the Employer in connection with the Virtual 
Completion Certificate as Per  

Clause No.23 of Contract) 

Having executed the work in terms of the Contract, we hereby certify and affirm that we have virtually 
completed the contracted works. 

We hereby certify that the work has been executed wholly to our satisfaction and with the materials and 
workmanship in accordance with the Contract. 

We do certify further that we have executed the work in accordance with the applicable Laws and without 
any transgression of such Laws. 

 
46 PROFORMA ‘E’ 

ITEMS QUALIFYING FOR SECURED ADVANCE 

(Refer Page No.38) 

D.G. Set 

STANDARD panel 

Cables 



 

GUARANTEE IN LIEU OF EARNEST MONEY DEPOSIT 
 
 
THIS DEED OF GUARANTEE executed at ................................. on this ................ day of  .................. 2006 

.......... by the ................................................. Bank, a banking company constituted under 

............................................................................................ having its Head Office at  

................................................... (hereinafter referred to as the ''the Surety'', which expression shall unless 

repugnant to the context or meaning include its successors and assigns). 

 

IN FAVOUR OF  

THE NATIONAL BANK OF AGRICULTURE AND RURAL DEVELOPMENT, a  corporation established 

under the National Bank for Agriculture and Rural Development Act, 1981, having its head office at C-24, 

G-Block, Bandra Kurla Complex, Bandra (East), Mumbai-400 051 (hereinafter referred to as ''NABARD'', 

which expression shall, unless repugnant to the context or meaning include its successors and assigns). 

 

WHEREAS 

 

1) NABARD desires to execute air conditioning, ventilation, false ceiling, allied electrical, civil, plumbing, 

piping, ducting works etc, for their Regional Office Building ........................................... for the said project 

for 

 

2) It is one of the terms and conditions of the said request for quote/tender that the contractor will have to 

deposit a sum equivalent of Rs................................................as  and by way of Earnest Money Deposit (EMD) 

which is payable by the Contractor in cash or by Demand Draft (DD). 

 

3) M/s .................................................................................................having its registered office at 

................................................................................................. (hereinafter referred to as ''our said constituents'' 

which expression shall, unless repugnant to the context or meaning, include its successors and assigns) 

intent to submit their quotations for the said work. 

 

4) At the request of our said constituents, NABARD has agreed not to insist for Earnest Money Deposit 

payable by cash/DD and accept a guarantee from he Surety in lieu thereof as hereinafter contained. 

 

NOW THEREFORE THIS DEED OF GUARANTEE WITNESSETH that in consideration of NABARD at our 

request, agreeing not to insist upon the Earnest Money Deposit in cash/DD and accepting this guarantee in 

lieu thereof, we the ............................................................... bank, hereby unconditionally and irrevocably 



 

guarantee upto NABARD that our said constituents will perform all their duties and functions and 

discharge all their obligations under various terms and conditions of the said '' Request for Tender'' 

conditions to the full satisfaction of NABARD * project management Consultant 

(PMC)/consultant/Architech failing which the surety shall on demand by NABARD,  Lucknow the sum of 

Rs................................................. only. 

 

2) The surety hereby further covenants that : 

(i) The surety shall pay to NABARD the said sum not exceeding .......................... on first demand of  

NABARD made in writing by NABARD without reference to our said constituents and not withstanding 

any dispute or difference that may arise between NABARD and our said constituents. 

 

(ii) That this guarantee shall be a continuing guarantee and shall not be revoked by the surety without prior 

consent in writing of NABARD. 

 

(iii) They the decision of NABARD on the breach of any terms and conditions of the said request for tender 

by our said constituents or their failure to perform obligations of discharge the duties under the said 

request for tender shall be final and binding on the surety and shall not be disputed by the surety either 

inside or outside forum such as court, tribunal, arbitration or other authority. 

 

(iv) That the notice of demand in writing issued by NABARD shall be conclusive proof as regards the 

amount due and payable to NABARD under this guarantee and it shall not be disputed by the surety either 

inside or outside forum such as court, tribunal, arbitration or other authority. 

 

(v) That any neglect or forbearance on the part of NABARD in enforcing any of the terms and conditions of 

the said request for tender or showing of any indulgence or negotiate further by NABARD with or said 

constituents or any variation in regard to the conditions contained in the said tender and thereby modify 

these conditions and add thereto any further conditions as may be mutually agreed upon between 

NABARD and our said constituents or any other act or deed on the part of NABARD which, but for his 

clause may have the effect of discharging the surety under the law relating to guarantee shall not discharge 

the surety from its obligations herein and the surety shall be discharged only by compliance by our said 

constituents of all their obligations, duties under the said request for quote/tender. 

 

(vi) That this guarantee shall not be affected by any infirmity or absence or irregularity in the exercise of the 

powers by or on behalf of our aid constituents or winding up or merger or amalgamation of our aid 

constituents or by charge in the constitution or in the name of our said constituents. 



 

 

(vii) That it shall not be necessary for NABARD to exhaust its remedies against our said constituents before 

invoking the guarantee and the guarantee herein contained shall be enforceable against the surety 

notwithstanding any other security which NABARD may have obtained or may obtain from our said 

constituents, any, at the time when this guarantee is invoked be outstanding and unrealised. 

 

(viii) That the surety hereby agrees that this guarantee commences from the date hereof and shall remain in 

force till our constituents, if the tender is accepted by you, furnishes the security as required under the said 

specifications and executes a formal agreement therein provided and be in force for up to six months from 

the date of bank guarantee and the surety hereby agrees to new this guarantee at the request of NABARD 

in the event of the said work given to our said constituents under the said request for tender is not 

completed. 

 

(ix) Any claim arising under this agreement shall be preferred by NABARD within a period of six months 

from the aforesaid date of the expiry of this guarantee and unless the claim is so preferred against the 

surety, the surety shall stand discharges of all its liabilities hereinunder. 

 

IN WITNESS WHEREOF the within named surety has caused these presents to be executed on its behalf by 

the hand of its duly authorised official on the date and at the place first hereinabove written. 

 

 

Signed, sealed and delivered for and on behalf of 

 

The surety herein by the hand of  

 

Shri ................................... Its duly authorised official 
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SPECIAL CONDITION OF CONTRACT 

1. INSPECTION OF DRAWINGS : 

Before filling in the Tender, the tenderer will have to check up all Drawings and Schedule of Quantities, 
List of Approved Make / Agencies and will have to get an immediate clarification from the Employer on 
any point that he feels is vague and uncertain. No claim for damages or compensation will be entertained 
on this account, after work is awarded. 

2. TENDERER TO VISIT SITE : 

Each tenderer must before submitting his Tender, visit the site of works so as to ascertain the physical site 
conditions and prices, availability and quality of materials according to Specifications, before submitting 
the quotations. 

3. EXECUTION OF WORK : 

The whole of the work as described in the Contract (including the Schedule of Quantities, Preamble, the 
Specifications and all drawing pertaining thereto) and as advised by the Employer from time to time is to 
be carried out and completed in all its parts to the entire satisfaction of the  Employer.  

The minor details of equipents/installations which are obviously and fairly intended, or which may not 
have been definitely referred to in this Contract, but which are usual in sound building construction 
practice and essential to the works, are to be included in the Contract. The Rules and Regulations of Local 
Bodies, State Government and the Government of India in respect of Building Services System has to be 
catered to as applicable, and to the full interest of job requirements. The rates quoted in the Schedules shall 
be inclusive of all freights, taxes such as Octroi, Sales Tax, Works Contract Tax, Labour Welfare Fund, 
Royalties, etc. as well as transportation so as to execute the Contract as per Rules and Regulations of Local 
Bodies, State Government and the Government of India and to the full intent of Tender Documents. 

Following shall be deemed to be provided for in the quoted rates : 

(i)Labour, maintenance, fixing, carrying, cleaning, making good, hauling, watering, etc. 

(ii)Plant, double scaffolding, frame work, English ladders, ropes, nails, spikes, tools, material and workman 
like protection from weather, shuttering, temporary supports, plant for and maintenance of the same.  

(iii) Covering for the walling and other works during inclement weather or striked or whenever directed, as 
necessary. 

(iv) All temporary canvass, lights, tarpaulin, barricades, water sheets, etc. 

(v) All stairs and steps, thresholds and any other requisite protection of the works. 



 

(vi) All such temporary weather-proof sheds at such places and in a manner approved by the Employer for 
the storage and protection of materials against the effects of Sun or Rain. 

(vii) All such temporary fences, guards, approaches and roads as may be necessary for execution of the 
Contract works and for safeguarding the public / workmen. 

(viii) All necessary plant, welding machines, and all such appurtenant accessories, hoists, scaffolding, 
tackles, cartage, labour and removal of the same on the completion of the work. The Employer will be the 
sole judge in deciding as to the suitability of the tools and plants that may be brought at the works by the 
Contractor for the proper execution of the work. 

(ix) Testing the installations, as often as necessary. Necessary stoppers, screws, plugs, hose, etc. must be 
provided for. These shall be taken out and relaid at the Contractor’s expense. Suitable testing equipment 
required for the purpose shall be procured by the Contractor and kept at site for the duration of the job. 

(x) Every pipe, device, valve and fittings used in Hydromechanical system shall be capable of withstanding 
a pressure of 100 p.s.i. in excess of the pressure designed in the system, but in no case less than 150 p.s.i. 
gauge pressure. 

(xi) Painting pipes, fittings and accessories with approved primer and necessary coats of paint of approved 
make as per Specifications to the colour code prescribed. 

(xii) Apportionment of cost for general facilities to be used by the Contractor’s staff such as Lifts / 
Electricity / Telephone, etc. during erection, due to the General Contractor or to Employer who arranges 
for such facilities in the first instance. 

(xiii) Fees for testing the materials by appropriate authorities. 

(xiv) All civil work connected with installation of equipment, cabling, piping, etc. 

(xv) Numbering the installation as directed. 

(xvi)Arranging inspection by Statutory Authorities and obtaining approval for operation. 

The rate quoted by the tenderer in the Schedule of Probable Quantities will be deemed to be for the finished 
work inclusive of the list of providing the above items. 

4. TEST REPORTS: 

Employer is given test results for all materials as per BIS Codes. It will not be the Employer's duty to ask for 
the same. It will be mandatory for Contractor’s Engineer to give the requisite reports without being asked 
for to do so. 



 

5. SCHEDULE OF QUANTITIES - NO CLAIM BECAUSE ACTUAL 

QUANTITIES DIFFER FROM PRELIMINARY STATEMENT     

A Schedule of Probable Quantities in respect of work and Specifications accompany these conditions. The 
Schedule of Probable Quantities is liable to alterations by omissions, deductions or additions at the 
discretion of the Employer. 

The quantities of the various kind of work to be done and materials to be furnished under this Contract 
which have been estimated and are set forth in the proposal or the Agreement or the lists of Contract Prices, 
are the best available, but may not be accurate in any or all particulars and are only for the purpose of 
comparing on a uniform basis the bids offered for the work under this Contract. The Contractor agrees that 
the Employer or any of the employees  or agents hereof shall not be held responsible if any of the said 
estimated quantities shall be found to be not even approximately correct in the construction of the works 
and that he will not any time dispute or complain of such statement nor assert that there was any 
misunderstanding in regard to the character, size and type of work to be done or the kind or amount of the 
materials to be furnished or work to be done. Further, the Contractor shall make no claim for anticipated 
profits, for loss of profits or for damages because no work is ordered under certain items or because of 
differences between the quantities of the various kinds of work to be done or materials actually delivered 
and the estimated quantities set forth by the Employer. 

6. EQUIPMENT FOUNDATIONS, SUPPORT AND SLEEVES : 

All detailed design and load, the vibration factor and speed of rotation, etc. of the equipment ordered by 
the Contractor shall be furnished by the Contractor along with detailed working drawings to get the 
concurrence of the Employer prior to commencement of work. 

All openings required for placing the equipment in position and specific facilities proposed for erection, of 
these shall be furnished for eliciting the Employer's views. 

Timely placement of supports, rag bolts, pipe sleeves, etc. in position to suit the facilities planned by him 
have to be arranged as necessary in the interest of structural / water proofing efficiency. 

7. ACCESS FOR INSPECTION : 

The Contractor is to provide at all times during the progress of the works and the maintenance period 
proper means of access, ladders, gangways, etc. and the necessary attendants to move and adjust the same 
as directed for the inspection or measurement of the works by the Employer or his representatives. 

 

 



 

8. DIMENSIONS: 

Figured dimensions are in all cases to be followed and in no case should they be scaled. Large scale details 
take precedence over small scale drawings, in case of discrepancy, the Contractor is to ask for clarification 
before proceedings with the work. 

9. PROGRAMME OF WORK: 

The Bidder shall, along with his bid, submit a Schedule for Completion of Work, either in the form of a 
CPM Net Work or in the form of a Bar Chart, showing how he proposes to complete the works. This 
programme shall be prepared in sufficient detail and shall indicate, among other things, the following 
details on a month-to-month basis (for each month). 

(i) Quantum of work under each major item of work that would be carried out. 

(ii) Amount of resources that would be deployed (e.g. skilled / unskilled labour, carpenters, masons, 
fitters, electricians, welders, equipment, etc.) 

(iii) Schedule of Delivery of Materials to site. 

(iv) Approximate value of work contemplated to be completed each month. 

(v) Schedule and manner in which details or materials (to be issued by the Employer) are required from the 
Employer. 

(vi) Time period allowed for other agencies’ work. 

(vii) Various milestones to be achieved. 

The successful tenderer shall supply the following information to the Employer so as to suit the overall 
scheme of the completion of the project in its entirety. 

(a) A complete set of installation drawings clearly covering the scope of Contractor’s work. 

(b) Certified Drawings and Test Reports and Manufacturer’s Certificates / ISI Certificates, material and 
equipment before dispatch to site. The data must also include the actual dimensions / material 
specifications test pressures and actual performance figures, weight, etc. 

This programme, suitably amended after discussions with the Employer shall become binding on the 
Contractor. However, during the execution of the project, should it become necessary, in the opinion of the 
Employer to reschedule some of the activities, the Contractor shall do so at no extra cost and / or without 
any other claim.  



 

Acceptance of a bidder’s Tender does not necessarily imply acceptance of the Schedule submitted and the 
Employer reserves the right to modify / amend this Schedule to suit the overall project schedule and the 
Contractor shall adhere to these revisions / modifications at no extra cost of the Employer. 

10. TESTING OF WORKS AND MATERIALS AND PREPARATION OF SAMPLES: 

The Contractor shall arrange to test materials and / or portions of the works as instructed by Employer to 
ISI Standards at his own cost, in order to prove their soundness and efficiency. If after any such test, the 
work or portions of the works are found to be defective or unsound, the Contractor shall pull down and re-
erect the same at his own cost. 

Samples of various materials shall be submitted by the Contractor to the Employer for approval and only 
after the approval is accorded shall the materials be ordered and procured. If the Employer so desires, the 
Contractor shall, at his own cost, prepare samples to indicate the workmanship on various items and effect 
of use of different materials. All technical specifications and test reports pertaining to the equipment and 
fixtures offered and proposed to be installed shall be lodged in triplicate with the Employer and shall 
conform to duty and rating specified by Rules, Regulations of authorities and codes of practice for 
respective installations. 

11. NOTICES: 

The Contractor shall give all Notices and pay all fees, charges, royalties which may be levied / leviable by 
Collector or any other Authority and shall comply with all Acts and Regulations of Local Authorities and 
Statutory Bodies for the successful completion of the Contract works. 

12. MUNICIPAL AND STATUTORY REGULATIONS : 

The whole of the work is to comply with the requirements and bye-laws of the concerned Municipal 
Corporation and other Local Bodies / Local Authorities.  

The sole responsibility of installation and commissioning of the entire work totally to meet the 
requirements of the various Authorities whose approvals are necessary shall rest with the Contractor. The 
Contractor shall also arrange to obtain necessary approval to the system proposed and the required 
Certificates of Completion to meet the overall Schedule of the project. 

Any discrepancy arising out of incomplete or ambiguous description or omissions in the tenderer’s offer 
shall be suitably supplemented in keeping with the Rules and Regulations of local approving authorities 
bye-laws and will form part of the Contract Price. 

The Contractor may indicate at the time of submitting his offer the specific requirements or practice 
adopted by the local authorities where the work is to be executed  which needs the attention of the 
Employer and steps to ensure that the installations meet with the requirements of all Government, Quasi 



 

Government, Semi Government, Telephone Department and all other authorities whose permissions may 
be necessary for the completion of the entire installation. 

The tenderer must indicate clearly those items that are not in accordance with the local authorities 
requirements and revisions demanded by the authorities in similar installations, executed by them 
elsewhere. 

13. MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP: 

The Contractor shall take joint measurements with the Employer before covering up or otherwise placing 
beyond the reach of measurement for any items of work. Should the Contractor neglect to do so, the same 
shall be uncovered at the Contractor’s expense or in default thereof, no payment or allowance shall be 
made for such work or the materials with which the same was executed. One qualified Engineer shall be 
kept by the Contractor exclusively for billing purposes. 

14. WORK AT NIGHT : 

If the Contractor is required to work at night in order to complete the work within the Time Schedule, the 
Contractor shall provide and maintain at his own cost sufficient lights to enable the work to proceed 
satisfactorily without danger. Approaches to the site also shall be sufficiently lighted by the Contractor. No 
extra payments will be made for night work. Prior intimation and approval should also be taken from 
Employer. 

15. WORK ON HOLIDAY : 

No work shall be done on Sunday or other holidays that may be specified by the Employer without the 
specific sanction in writing of the Employer. 

16. ACTION WHERE THERE IS NO SPECIFICATION: 

In the case of any class of work for which there is no Specifications mentioned, the same shall be carried out 
in accordance with the Indian Standard Specifications subject to the approval of the Employer. 

17. REPORTING OF ACCIDENTS TO LABOUR: 

The Contractor shall be responsible for the safety of persons employed by him on the works and shall 
report serious accidents to any of them, however, and wherever occurring on the works, to the Employer. 
This shall be without prejudice to the responsibility and liability of the Contractor under the Insurance 
Clause of the General Conditions. 

 

 



 

18. CLEARING THE SITE OF WORKS: 

The Contractor shall clear site of works as per the instructions and the works shall be cleared of all men, 
materials, sheds, etc. belonging to the Contractor. The site shall be delivered in a clean and neat condition 
as required by the Employer within a period of one week after the job is completed. In case of failure by the 
Contractor, the Employer to get the site cleared at the risk and cost of the Contractor. 

19. TYPOGRAPHICAL OR CLERICAL ERRORS : 

The Employer's interpretation regarding partially omitted particulars or typographical or clerical errors 
shall be final and binding on the Contractor. 

20. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR : 

The Contractor shall furnish the Bank the following: 

(i)  Detailed industrial statistics regarding the labour employed by him, etc. 

(ii)  The Power of Attorney, name and signature of his authorised representative who will be in charge for 
the execution of the work. 

(iii) A list of technically qualified persons employed by him for the execution of the work. 

(iv) The total quantity and quality of materials used for the work. 

(v)  Electrical load requirements for equipments, their power factor and arrangements for correction to 
limits within the local supply agency’s requirements. 

(vi) Weight of the equipment, distribution point loads, live loads for suspension or fixing in respective 
location. 

(vii) Safety features incorporated. 

(viii) Automatic start / out off, visual and / or audio visual devices to indicate healthy and faulty 
situations, proposed for respective control areas to meet emergencies, and suitable to co-ordinate with 
Building Automation Work. 

(ix) Description and specifications for any additional item suggested and indication of the quantity and 
unit rate to evaluate additional cost. 

(x) Technical details of following equipments which he proposes to offer in the Tender: 

(a) Generator Noise Level 



 

(b) Ventilation Requirement / Airchanges Per Hour for the Room 

(c) Foundation details and Special Vibration Isolators 

(d) Physical Dimensions and Service Clearance 

(e) Fuel Oil Specification 

(f) Lubricating Oil Specification, etc. 

21. WAGES OF LABOUR EMPLOYED BY THE CONTRACTOR: 

The Contractor shall pay all labour employed by him at rates fixed by him at the commencement of the 
Contract as per Labour Laws. Wages, as applicable, for the construction work as per norms stipulated for 
Government of Uttar Pradesh shall be followed by the Contractor. No violation of such Statutory Laws and 
Rules shall be permissible. This will also include the minimum and the maximum allowable wages for 
various categories of labour to be employed by the Contractor.  

All wages shall be paid in full and without any deduction whatsoever at the approved rates and for full 
time actually worked during the wage period. They shall have power to exercise supervision over the 
labour employed by the Contractor, and for such other purpose any of these officers may inspect the wage 
books, muster books and other labour records of the Contractor. In the event of the report of the Inspecting 
Officer showing that the proper rates of wages are not being paid, or that in any manner whatsoever the 
dealings between the Contractor and his labour are not satisfactory, the Officer shall pass such orders upon 
the report as he considers desirable, and those orders shall be final and binding upon the Contractor. The 
Contractor shall indemnify and keep indemnified the Employer against any claim arising from failures of 
the Contractor to comply with such Labour Laws. 

22. EXTRA ITEMS / DEVIATIONS : 

The Contractor shall not commence work in respect of any extra items / deviations without obtaining the 
approval of the Employer in writing. The Contractor shall immediately submit the rate analysis of such 
item, with necessary details to support the rate quoted. The rate shall then be settled by the Employer and 
necessary certificate based on this shall be given to Employer while incorporating the item in the Interim 
Bills. 

23. INSURANCE POLICIES: 

The Contractor shall not commence any work at site, until all the Insurance Policies, as required in terms of 
the General Conditions of Contract, have been submitted to the Employer. Renewal of the same, if 
required, due to extension of time for completion or similar reasons is also the responsibility of the 
Contractor. 



 

 

Notwithstanding anything to the contrary mentioned in the Contract, Contractors have to submit all 
Insurance Policies to the Employer directly to make the Employer satisfy themselves regarding adequacy of 
values of Insurance, validity, etc. as per Contractual Clauses. 

The Contractor shall arrange for renewals on their own. Any omissions to do so or delay in non-receipt of 
such information will be no excuse for failure to renew them or keep them in force without a break. 

24. INDEBTEDNESS AND LIENS: 

The Contractor agrees to furnish the Employer from time to time during the progress of the work as 
requested, verified statements showing the Contractor’s total outstanding indebtedness in connection with 
the work covered by the Contract.  

Before final payment is made, the Employer may require the Contractor to furnish the Employer with 
satisfactory proof that there are no outstanding debts or liens in connection with the Contract. If during the 
progress of the work, the Contractor shall allow any indebtedness to accrue to Sub Contractors or others 
and shall fail to pay or discharge same within five (5) days after demand, the Employer may withhold any 
money due to the Contractor until such indebtedness is paid, or apply the same towards the discharge 
thereof. 

25. INDEPENDENT CONTRACTOR: 

The Contractor agrees to perform this Contract as an Independent Contractor and not as a Sub Contractor, 
Agent or Employee of the Employer or another agency. 

26. WORK PERFORMED AT CONTRACTOR’S RISK: 

The Contractor shall take all precautions necessary and shall be responsible for the safety of the work and 
shall maintain all lights, guards, signs, temporary passages, or other protection necessary for the purpose. 
All work shall be done at the Contractor’s risk and if any loss or damage shall result from fire or from other 
causes, the Contractor shall promptly repair or replace such loss or damage free from all expenses to the 
Employer. The Contractor shall be responsible for any loss or damage to materials, tools or other articles 
used or held for use in connection with the work. The work shall be carried on and completed without 
damage to any work or property of the Employer or of others and without interference with the operation 
of existing machinery or equipment, if any. 

The Contract shall vouch-safe bonafides, conduct and fidelity of the staff employed by him, Sub 
Contractors and Agents. Any damage caused willfully or in negligence to the works executed by him or 
other Agencies shall be borne by him. 



 

Additional cost, if any, to set right such damages to ensure guaranteed performance shall be borne by him. 

The Sub Contractor selected for portion of specialist trade such as Electrical / Plumbing / Compressed Air 
/ Steam or Boiler Installation / Process Piping, etc. shall be on the approved list of Licensed Contractors of 
the local body and other authorities in whose jurisdiction the project has to be executed. 

27. MATERIALS SUPPLIED BY THE EMPLOYER : 

If any materials supplied by the Employer, the Contractors must satisfy themselves that the same conform 
to the Specifications. If the Contractors have any complaint, about the said materials or the quality thereof, 
the Contractor before using the said materials in writing shall indicate their objection to the Employer. 
Should the Contractors fail to do so, they will be deemed to have satisfied themselves as to the quality and 
the suitability of the said materials for being used in the Contract works and the Contractors will be in the 
same position as if the Contractors themselves had purchased the said materials. 

28. APPOINTMENT OF ENGINEERS : 

The Contractor shall appoint at the site a Senior graduate experienced Engineer and shall continue him in 
such appointment for three months after the grant of the Virtual Completion Certificate to him. The  
Employer shall be entitled to approve or disapprove without assigning reasons the appointment of such 
Engineer proposed by the Contractor. This condition shall be reckoned as being the essence of the Contract  
and its breach. He shall be assisted by a number of other Engineers and Supervisors in the respective 
disciplines as required for the smooth and satisfactory execution of the work.  

The Engineer so appointed shall co-ordinate the execution of the work by Contractors of other trades in 
general and shall perform the following functions in particular. 

(i)The Senior Engineer-in-Charge of co-ordination, shall be responsible for providing all the necessary 
support, required to be given by the Main Civil Works Contractor by virtue of the Contract, to the 
Commissioning Engineers pressed into service by the various Services Contractors for the purpose of 
commissioning and testing of their respective services. 

(ii)The Senior Engineer shall have adequate knowledge about the various services involved in the job, to 
appreciate the importance of various interface activities to be performed by the Main Civil Work Contractor 
in the desired sequence so as not to hold up the work of the Services Contractors as regards commissioning 
and testing of their respective services. 

(iii)The Senior Engineer should preferably have past experience of shouldering similar responsibilities to 
appreciate the importance of this final critical phase of the project where utmost co-ordination is required 
for cutting down the delays in successful commissioning of the entire facility. 

 



 

 

29. CONSTRUCTION DRAWINGS : 

The successful tenderer shall prepare drawings for the installation purpose, on receiving the Letter of 
Intent. Apart from clarifications sought during the periodic visits to site by the Employer’s representative, 
the successful tenderer shall obtain all clarifications on the drawings from Employer's office in Lucknow.  

30. COMPLETION DRAWINGS / ACCEPTANCE OF INSTALLATIONS : 

The Contractor shall furnish three sets of drawings “As Erected” and approved by different statutory 
authorities in accepting the work in its entirety and completion. 

The Contractor shall submit the written acceptance of the installation by the different statutory authorities 
in respect of the different components of the installation and commission the system in the presence of the 
representatives of the Employer before asking for the Virtual Completion Certificate. 

31. KEEPING THE AREAS AND ACCESS ROADS CLEAN: 

The Contractor shall be required to maintain the site and the building areas in a neat and clean condition at 
all times to the satisfaction of the Employer. The Contractor shall especially take care to keep areas free 
from getting water logged, from concrete / mortar drippings, bricks, steel, shuttering materials or any 
other material / rubbish. 

The Contractor shall also be required to maintain all access roads to the site and within the site and keep 
them free from all obstructions, material dropping, etc. to the satisfaction of the Employer and local 
authorities. 

32. ELECTRICAL LOAD : 

Within two months from the date on which the Tender of the Contractor is accepted absolutely and 
unconditionally, the Contractor selected for specific service in the project shall estimate the electrical energy 
and details as will be required to operate the plant for work agreed hereby to be made for execution by 
him, shall communicate his load to the Employer/Agency executing the electrification work at the same 
site. Any variation in such load made from time to time in the course of execution of the contract work shall 
be communicated alike to the Employer. 

33. TERMS OF PAYMENT : 

(a)60% of the Contract value on pro-rata against delivery of materials at site, less Retention Money.  

(b)20% of the Contract value on pro-rata on erection less Retention Money.  



 

(c)10% of the Contract value on pro-rata basis, on testing and commissioning less Retention Money.  

(d)Balance 10% of the work done less Retention Money, on obtaining Certificates from all concerned 
Authorities. The dates of issue of such Certificates will be treated as the date of Virtual Completion. 

(e)All the above payments are subject to deduction of all taxes e.g. income tax, work/sale tax, govt levies 
etc. at the rates being in force. 

34. CERTIFICATE FOR PAYMENT TO CONTRACTOR : 

The Contractor’s bills will be submitted to Employer for payment as per Bill Proforma enclosed for Interim 
Bill Certificate and Final Certificate. 
 
35. INDIAN STANDARD CODE : 
The relevant B.I.S. Code of Practice shall be the latest version with its amendments / revisions. The 
Contractor shall keep and maintain copies of the latest editions of relevant I.S. Codes at the work site and 
make it available to Employer when required.  
 
36. ARBITRATION : 
 
If any dispute, difference or question shall at any time arise between the parties as to the construction of 
this Agreement or concerning anything or as to the rights, liabilities and duties of the parties hereunder, 
except in respect of matters for which it is provided hereunder that the decision of the Employer or its 
Chief Engineer is final and binding, the same shall be referred to conciliation or arbitration after giving 
atleast 30 days’ notice in writing to the other (hereinafter referred to as the ‘Notice for Conciliation / 
Arbitration’) clearly setting out the items of dispute to a Conciliator or the Sole Arbitrator who shall be 
appointed as hereinafter provided for the purpose of appointing the Conciliator or the Sole Arbitrator 
referred above. The Employer shall send to the Contractor, within thirty days of the ‘Notice of Conciliation 
/ Arbitration’, a panel of three names of persons who shall be presently unconnected with the organisation 
of the Employer or the Contractors. 
 
The Contractor shall on receipt of the names as aforesaid, select any one of the persons so named to be 
appointed as the Conciliator or Sole Arbitrator, as the case may be, and communicate his name to the 
Employer within fifteen days of receipt of the names. The Employer shall thereupon without any delay 
appoint the said person as the Conciliator or the Sole Arbitrator. 
 
If the Employer fails to send to the Contractors the panel or three names as aforesaid within the period 
specified, the Contractor shall send to the Employer a panel of three names of persons who shall be 
unconnected with either party. The Employer shall on receipt of the names as aforesaid, select any one of 
the persons name and appoint him as the Conciliator or the Sole Arbitrator. If the Employer fails to select 
the person and appoint him as the Conciliator or the Sole Arbitrator within thirty days of receipt of the 
panel and inform the Contractor accordingly, the Contractor shall be entitled to appoint one of the persons 
from the panel as the Conciliator or the Sole Arbitrator and communicate his name to the Employer. 
 
If the person so appointed is unable or unwilling to act or refuses his appointment or vacates his Office due 
to any reason whatsoever, another person shall be appointed as aforesaid. 
The conciliation / arbitration shall be govered by the Conciliation and Arbitration Act, 1996 as in force 
from time to time. Where the parties do not agree with the Conciliator and appoint an Arbitrator (s), the 
award of the Arbitrator (s) shall be final and binding on the parties. It is hereby agreed that in all disputes 
referred to Arbitration, the Arbitrator shall give a separate award in respect of each dispute or difference in 
accordance with the terms of the reference and the award shall be a reasoned award. 



 

 
The fees, if any, of the Conciliator or the Arbitrator shall, initially be paid in equal proportion by each of the 
parties. The cost of the conciliation / arbitration including the fees, if any, of the Conciliator or the 
Arbitrator, shall be directed to be finally borne and paid by such party or parties to the dispute, in such 
manner or proportion as may be directed by the Conciliator or the Arbitrator as the case may be in the 
award. 
 
The Employer and the Contractors also hereby agree that the arbitration under this Clause shall be a 
condition precedent to any right to action under the Contract with regard to the matters hereby expressly 
agreed to be so referred to arbitration. 
 
37. WORK TO BE CONTINUED DURING THE PENDENCY OF THE ARBITRATION : 
 
The Contractor shall continue with the construction works with due diligence and speed so as to complete 
the same within the period agreed upon, notwithstanding any dispute or difference or question is referred 
to arbitration. The works shall not be delayed on account of any such reference made to the Arbitrators. 
 
38. LIEN ON SUMS PAYABLE TO THE CONTRACTORS : 
 
Any sums of amount due and payable to the Contractor including any deposits returnable to them under 
this Contract may be withheld or retained by the Employer, against any claim of the Employer against the 
Contractor in respect of any sums of amount due under this Contract or any other Contract made by the 
Contractor with the Employer, but limited to the amount of Employer’s claim. The amount so withheld will 
be kept withheld or retained as such by the Employer until appropriated towards such claim. The 
Contractor shall not be entitled to claim any interest or damages whatsoever on such retained or 
appropriated sum. 
 
39. ADDRESS FOR SERVICE : 
 
All letters and Notices under or pursuant to these presents shall be hand delivered against 
acknowledgement or sent by Registered Post with Acknowledgement Due at the respective addresses 
mentioned below. Any change in the address shall be duly intimated by the concerned party to all others. 
 
1. Address of Employer : 

THE CHIEF GENERAL MANAGER 
NATIONAL BANK FOR AGRICULTURE AND RURAL DEVELOPMENT 
REGIONAL OFFICE, 11, VIPIN KHAND, GOMTI NAGAR, 
LUCKNOW� 

2. Address of Chief General Manager, Premises Department, NABARD, HO : 

The Chief General Manager 
Premises Department  
National Bank for Agriculture and Rural Development  
Plot No.C-24, ‘G’ Block, 2nd Floor, ‘B’ Wing, Bandra-Kurla Complex  
Post Box No.8121, Bandra (East), Mumbai : 400 051 

40. INSPECTION BY THE CHIEF TECHNICAL EXAMINER (VIGILANCE) : 



 

The proposed work covered under this Tender during its progress or after completion of work including all 
records, registers, etc. can be inspected by the Chief Technical Examiner / Techn ical Examiner or by an 
Officer of the Vigilance Cell of the Authority on behalf of the Employer. 

The Contractor shall afford all reasonable facilities to the above vigilance staff as also provide them with all 
tools such as ladders, tapes, plumb bob, level bottle, chisel and hammer, etc. as also necessary labour, 
skilled / unskilled, to complete their inspection / study / technical scrutiny to ascertain that execution of 
work has been done with materials and workmanship as stipulated in the Contract and no extra shall be 
admissible to the Contractor on this account. 

       ____________________________ 

              (Contractor’s Signature) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

ANNEXURE - IV 

SAFETY CODE 

i) Suitable scaffolds shall be provided for workmen for all works that cannot safely be done from the 
ground, or from solid construction except in the case of short duration work which can be done safely from 
ladders. When a ladder is used, it shall be of rigid construction made either of good quality wood or steel. 
The steps shall have a minimum width of 450 mm and a maximum rise of 300 mm. Suitable hand holds of 
good quality wood or steel shall be provided and the ladder shall be given an inclination not steeper than 
¼ to 1 (¼ horizontal to 1 vertical). 

ii) Scaffolding or staging more than 4 m above the ground floor swung or suspended from an overhead 
support or erected with stationary support shall have a guard rail properly bolted, braced or otherwise 
secured, at least one meter (1 m) above the floor or platform of such scaffolding or staging and extending 
along the entire length of the outside and ends thereof with only such openings as may be necessary for the 
delivery of materials. Such scaffolding or staging shall be fastened to prevent it from swaying from the 
building or structure. 

iii) Working platforms, gangways and stairway shall be so constructed that they do not sag unduly or 
unequally and if the height of the platform, gangway or stairway is more than four meter (4 m) above 
ground level or floor level, they shall be closely boarded and shall have adequate width and be suitably 
fenced as described in (ii) above. 

iv) Every opening in the floor of a building or in a working platform shall be provided with suitable means 
to prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height 
shall be one meter (1 m). 

v) Wherever there are open excavations in ground, they shall be fenced off by suitable railing and danger 
signals installed at night so as to prevent persons slipping into excavations. 

Safe means of access shall be provided to all working places. Every ladder shall be securely fixed. No 
portable single ladder shall be over nine meter (9 m) in length while the width between said rails in rung 
ladder shall in no case be less than 290 mm for ladder upto and including three meter (3 m) in length. For 
longer ladders this width shall be increased at least 20 mm for each additional meter length. 

OTHER SAFETY MEASURES: 



 

vii) All personnel of the Contractor within the plant site shall be provided with safety helmets. All 
welders shall wear welding goggles while doing welding work and all metal workers shall be provided 
with safety gloves. Persons employed on metal cutting and grinding shall wear safety glasses. 

viii) Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on 
any of the sites of work shall be so stacked or placed as to cause danger or inconvenience to any person or 
the public. 

EXCAVATION AND TRENCHING : 

The Contractor shall take all measures on the site of the work to protect the public from accidents and shall 
be bound to bear the expenses of defense of every suit, action or other proceedings at law that may be 
brought by any persons for injury sustained owing to neglect of the above precautions and to pay any such 
persons which may be with the consent of the Contractor, be paid to compensate any claim by any such 
person. 

DEMOLITION : 

vii) Before any demolition work is commenced and also during the process of the work: 

a. All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

b. No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus used by 
the operator shall remain electrically charged. 

c. All practical steps shall be taken to prevent danger to persons employed, from the risk of fire or 
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris or 
materials as to render it unsafe. 

PERSONAL SAFETY EQUIPMENTS : 

xii)All necessary personal safety equipment as considered adequate by the Employer should be kept 
available for the use of the persons employed on the site and maintained in a condition suitable for 
immediate use, and the Contractor should take adequate steps to ensure proper use of equipment by those 
concerned. 

 a) Workers employed on mixing asphaltic materials, cement and lime mortar shall be provided with 
protective footwear and protective goggles. 

 b) Those engaged in white washing and mixing or stacking of cement bags or any materials which is 
injurious to the eyes shall be provided with protective goggles. 

 c) Those engaged in welding works shall be provided with welder’s protective eyesight lids. 



 

 d) Stone breakers shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals. 

 e) When workers are employed in sewers and manholes which are in use, the Contractor shall ensure that 
the manhole covers are opened and are ventilated at least for an hour before the workers are allowed to get 
into manholes and the manholes so opened shall be cordoned off with suitable railing and provided with 
warning signals or boards to prevent accident to the public. 

 f) The Contractor shall not employ men below the age of 18 years and women, on the work of painting 
with products containing lead in any form. Whenever men above the age of 18 are employed on the work 
of lead painting, the following precautions should be taken. 

 1) No paint containing lead or lead products shall be used except in the form of paste or ready-made 
paint. 

 2) Suitable face masks should be supplied for use by the workers when paint is applied in the form of 
spray or a surface having lead paint dry rubbed and scraped. 

 3) Overalls shall be supplied by the Contractor to the workmen and adequate facilities shall be provided 
to enable the working painters to wash during the cessation of the work. 

xiii)When the work is done near any public place where there is risk of drowning, all necessary equipments 
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in 
danger and adequate provision should be made for prompt first aid treatment of all injuries likely to be 
sustained during the course of the work. 

HOISTING MACHINES: 

xii)Use of hoisting machines and tackle including their attachments anchorage and supports shall conform 
to the following standards or conditions : 

 a) These shall be of good mechanical constructions, sound material and adequate strength and free from 
patent defects and shall be kept in good repair and in good working order. 

 b) Every rope used in hoisting or lowering materials or as means of suspension shall be of durable quality 
and adequate strength and free from patent defects. 

 c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the 
age of 21 years shall be in charge of any hoisting machine including scaffolding winch or give signals to 
operator. 

 d) In case of every hoisting machine and of every chain ring hook, shackle, showel and pulley block used 
in hoisting or as means of suspension the safe working load shall be ascertained by adequate means. Every 



 

hoisting machine and all gear referred to above shall be plainly marked with the safe working load. In case 
of a hoisting machine having variable safe working load, each safe working load and the conditions under 
which it is applicable shall be clearly indicated. No part of any machine or any gear referred to above in 
this paragraph shall be loaded beyond the safe working load except for the purpose of testing. 

 e) Contractor shall ensure and follow all safety codes in the construction of such type of works being 
executed or intended for. 

xiii)Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should 
be provided with such means as well as reduce to the minimum, the risk of any part of a suspended load 
becoming accidentally displaced. When workers are employed on electrical installations which are already 
energised, insulating mats, wearing apparel, such as gloves, sleeves and boots as may be necessary, should 
be provided. The workers should not wear any rings, watches and carry keys or other material which are 
good conductors of electricity. 

xiv)All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in 
safe condition and no scaffolding, ladder or equipment shall be altered or removed while it is in use. 

xv) Adequate washing facilities should be provided at or near places of work. 

xvi)These safety provisions should be brought to the notice of all concerned by display on a notice board at 
a prominent place at work spot. The person responsible for compliance of the safety code shall be named 
therein by the Contractor.  

xvii)To ensure effective enforcement of the Rules and Regulations relating to safety precautions, the 
arrangements made by the Contractor shall be open to inspection by the Labour Officer, Engineers of the 
Department or their representatives. 

xviii)Notwithstanding the above Clauses from (i) to (xix) there is nothing in these to exempt the Contractor 
from the operations of any other Act or Rules in force in the Republic of India. 

 

 



 

ANNEXURE - V 

PROFORMA, ETC. 

 

SR.NO. DESCRIPTION PAGE 
1. Equipment to be Deployed at Site  
2. Schedule of Proposed Site Organisation  
3. Schedule of Exceptions and Deviations  
4. Details of Similar Works Done During Past 

Three Years 
 

5. Concurrent Commitments of the Tenderer  

 

 
EQUIPMENT TO BE DEPLOYED AT SITE 

The tenderer shall specify in the form given below list of proposed equipment to be deployed for the work 
if awarded to the tenderer : 

SR.NO. TYPE NUMBER MAKE CAPACITY LOCATION EMPLOYER 
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
 
 
 
 
SIGNATURE OF TENDERER       � 

 

 



 

SCHEDULE OF PROPOSED SITE ORGANISATION 

The tenderer is to indicate here the proposed site organisation he proposes to set up for execution of the 
work. It is understood that this will be augmented from time to time depending on the requirements for 
timely completion of work as directed by the Employer. 

BIO-DATA OF SITE-IN-CHARGE AND KEY PERSONNELS 

 

 

 

 

 

 

 

 

 

 

 

 

 

                     Signature of Tenderer 

 



 

SCHEDULE OF EXCEPTIONS AND DEVIATIONS 

0.1 The bidder shall indicate in a schedule all exceptions taken or deviations made from the bidding 
documents of whatever nature included in the proposal. 

0.2 Unless exceptions and deviations are stated in this Schedule, the bidder will be deemed to have agreed 
with the Conditions and Specifications as stated in the bidding documents. 

0.3 Each bidder shall be free in his proposal to indicate deviations and / or exceptions and / or alternatives 
to these bidding documents. 

SR. NO. ITEM REF. CLAUSES DESCRIPTION OF 
EXCEPTIONS AND / OR 
DEVIATIONS 

        
        
        
        
        
        
        
        
        
        
        
        
        
Signature of Tenderer      � 

 

 



 

DETAILS OF SIMILAR WORKS DONE DURING 

PAST THREE YEARS 

SR. 
NO. 

FULL 
POSTAL 
ADDRESS 
AND 
NAME OF 
EMPLOYER 
ARCHITEC
TS WITH 
FAX / 
TELEX / 
TELEPHON
E  
NUMBERS 

DESCRIPTI
ON OF 
WORK 

VALUE OF 
CONTRAC
T 

COMPLETI
ON TIME 
AS STATED 
IN TENDER 

DATE OF 
COMMENC
EMENT OF 
WORK 

ACTUAL 
COMPLETI
ON TIME 
(MONTHS) 

YEAR OF 
COMPLETI
ON TIME 
(MONTHS) 

REMARKS, 
IF ANY 

                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  

Certified that above information is correct 

         Signature of Tenderer 

 

 

 

 



 

 

CONCURRENT COMMITMENTS OF THE TENDERER 

SR. NO. FULL 
POSTAL 
ADDRESS 
OF 
EMPLOYER 
AND 
NAME OF 
ARCHITEC
TS WITH 
FAX 
/TELEX / 
TELEPHON
E  
NUMBERS 

DESCRIPTI
ON OF 
WORK 

VALUE OF 
CONTRAC
T 

DATE OF 
COMMENC
EMENT OF 
WORK 

SCHEDULE
D 
COMPLETI
ON 
PERIOD 
(MONTHS) 

PERCENTA
GE 
COMPLETI
ON AS ON 
DATE 

EXPECTED 
DATE OF 
COMPLETI
ON 

REMARKS 
IF ANY 

                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  

 

         Signature of Tenderer 

 

 



 

ANNEXURE - VI 

TECHNICAL SPECIFICATIONS 

1. EXTENT OF WORK: 

The work of supply, installation, testing and commissioning of Generator Set shall cover the following, 
subject to requirements specified vide Bill of Quantities (BOQ) : 

(a) Diesel Generator Set of capacity as specified in BOQ, mounted on common bed plate complete with all 
accessories. 

(b) Piping required for lub oil system, engine cooling system and exhaust piping. 

(c) Flexible connections, if any, to be inserted in cooling system, lub oil, fuel oil and exhaust piping system. 

(d) Starting equipments. 

(e) Control panel and isolating facility as per BOQ. 

(f) Standard Panel 

(g) Necessary set of vibration isolation mounting as per BOQ. 

(h) Necessary cable work between control panel and the alternator both power and control as per BOQ 
between Standard panel and emergency / main panel in Substation, as the case may be. 

(i) Minor building work including cutting and making good the same for all clamps, supports, anchor bolts, 
trenching, groutings, etc. 

(j) Earthing comprising of electrode system and loop earthing, etc. as per BOQ. 

(k) Any other work as specified in BOQ such as provision of fire extinguishers, shock treat chart, rubber 
mats, danger notice board, liaisoning with concerned authority and getting approvals from these 
authorities, etc. 

2. LOCATION : Site for installation of DG Set - 

 BIRD Complex, Sector-H, LDA Colony, Kanpur Road, Lucknow - 226012 

3. PURCHASER : 

Chief General Manager, UP Regional Office, National Bank for Agriculture and Rural Development, 11, 
Vipin Khand, Gomti Nagar, Lucknow. 



 

4. DESIGN CONDITIONS: 

(a) Height above MSL  : ------------------ 

(b) Maximum Temperature : 50 degree C 

(c) Minimum Temperature  : 1 degree C 

(d) Relative Humidity (RH) corresponding   : As prevalent in the city of Lucknow at maximum temperature 

(e) Maximum Humidity   :As prevalent in the city of Lucknow 

(f) Temperature corresponding to maximum humidity: do 

(g) Alternator, engine, auxiliaries to be designed to have 10% over load for one hour in any period of 12  
hours  continuous run : Yes 
 
The rating of the Set shall be furnished both at NTP condition and site conditions with detailed derating 
calculations at site conditions for giving continuous output as specified at the load terminals of alternator 
exclusive of the power requirements of the auxiliaries. The engine shall have 10% overload capacity for any 
one hour during a 12 hours continuous run. 

5. STANDARDS : 

The entire installation shall be carried out by the Contractor to comply with the requirements of the 
currently applicable Regulations or Acts in force in the area together with particular reference to the 
following: 

1. Indian Electricity Rules 

2. Fire Insurance Regulations 

3. Tariff Advisory Committee’s Regulations 

4. Statutory Regulations 

5. Indian Standards Institution’s Specifications with particular reference to : 

(a) IS - 732 Electrical Wiring Installation (System wiring not exceeding 600 Volts) 

(b) IS - 1554 - Part - I PVC insulated cables for working voltages upto 1100 Volts 

(c) IS - 3043 Code of Practice for Earthing System 

(d) IS - 3072 or relevant Code of Practice for Installation of Switchgear 



 

(e) ISO-3046 or BS 5514 Code of Practice for Engine 

Nothing in this Specification shall be construed to relieve the Contractor of his responsibility to make the 
installation comply with requirements of the above. 

6. DETAILED SPECIFICATION 

6.1 ENGINE : 

Engine Details : 

1 Type : Turbo charged Multicylinder Diesel, high speed 4 stroke engine 
2 Method of Starting : Electrical Start, 24 V D.C. 
3 Type of Cooling : Water filled in radiator air-cooled with forced (Fan) draft 
4 Type of Governor : Mechanical 
5 Type of Fuel : High speed diesel (HSD) 
6 Type of Lubricating Oil : SAE 15W40 LUB oil with API,CH4 / or  as recommended by the 

manufacture 

The above engine shall be equipped with the following : 

(a)Turbo Charger. 

(b)Heavy duty dynamically balanced Flywheel of suitable diameter and weight. 

(c)Radiator. 

(d)Daily service fuel tank shall be of capacity suitable for 12 hours, continuous operation at full load with 
necessary M.S. piping upto the Engine and Fuel level gauge. A suitable hand pump with flexible pipe and 
accessories to fill diesel manually from oil drums to be included in supply. 

(e)Fuel and Lubricating Oil Filters : 

 The fuel line shall be provided with Filters with mechanically operated valves.  

(a) Fuel injection equipment. 

(b)Residential silencer along with Exhaust air manifold and piping with lagging, expansion joints and 
necessary supports. 

(c)Lubricating oil cooler - pressure lubrication with gear oil pump and accessories. 

(d)Electrical starting, equipment such as starter, suitable battery set, battery charger for continuous 
charging battery. 

(e)Speed controlling governor - Mechanical as per manufacture standard practice 



 

(f)Suitable coupling system to the Alternator 

(g)Techometer and battery charging meters. 

(h)Water temperature gauge and lubricating oil pressure gauge. 

(i)Counter to indicate the number of hours of operation of the set. 

(j)Auto trip on too low oil pressure and too high water and lubricating oil temperature. 

(k)Overspeed alarm with trip. 

(l)Low oil pressure and high water temperature alarms. 

(m)Any other standard accessories necessary with equipment supplied. 

(n)Radiator cooler with fan, engine or electrical motor driven for 50 degree ambient temperature, with 
necessary piping, pumps and electrical work. 

(o)Set of maintenance tools 

(p)Engine Instrument Panel consisting of all guages, meters, push buttons, key for starting and stopping 
the engine. 

 
 
6.2ENGINE PERFORMANCE : 
 

1. Output 
  

Suitable (306) BHP AT 1500 rpm. rated to 
match the Alternator 

2. Rating 
  

Continuous 

3. Rated Speed 
  

1500 RPM 

4. Time required for staring from cold and taking 
full load 

  
Between 0 - 20 Seconds 

5. Overload capacity : 

Overload for one hour at standard operating 
condition in any period of 12 hours 

  
10 % 

6.3 ALTERNATOR : 



 

Alternator Details : 

1. Type 
  

Self excited and self regulated continuous 
running duty, brushless type.  

2. Rated output in kVA at 0.8 PF 
  

250 kVA 

3. Voltage 
  

415 V/240 V   

4. Frequency 
  

50 Cycles 

5. No. of Phases 
  

3 - Phase, 4 - Wire, Star connected 

6. Rated Speed   1500 RPM 
7. Method of Cooling   Air Cooled 

 

6.4 ALTERNATOR PERFORMANCE : 

1. Overload Capacity  
  10% Overload 1 Hour 

50% Overload 10 seconds 

2. Permissible temperature of winding after 
continuous run of full load 

  
As per IS 4722 - 1968 

3. Type of excitation regulation 
  

Self excited, self regulated brushless type 
with automatic voltage regulator 

4. Regulation from No Load to Full Load 
  

Plus/Minus 1.5 % 

5. Frequency Variation 
  

Plus/Minus 1 % 

6. Method of lubrication 
  

Forced lubricated 

7. The Alternator should be able to wrok satisfactorily with unbalanced load without interruption 

8. Class of Insulation 
  

Suitable for tropical countries shall be 
Class ‘F’ or superior for stator / rotor 
windings 

9. Alternator shall be provided with cable termination box sufficiently large enough to terminate 
the specified cables. Space heaters can be added if felt necessary. 

 

 



 

7. BASE FRAME : 

1. M.S. Channel combination of suitable size and strength  to form a common baseplatform to 
accommodate the Engine and Alternator, rigidly welded construction and complete with anti-vibration 
pads. 

8. STANDARD CONTROL PANEL : 

Mode of Operation: 

(a) The Engine should start mannually by pressing pushbutton at the first impulse, If not, it should start 
with two further impulses. After giving three impulses, the alarm shall be raised If this also fails to start the 
Engine, the set shall be locked. 

(b) The Generator power and main power at Standard Panel are to be electrically interlocked and operation 
are controlled through a set of sensors and relays, mimic for faults / operation / test , mains / DGset 'ON' 
indications, other parameters,acknowledgement / reset. When mains is on DGset can not be started 
through the standard panel.   

(c)Unhealthy Mains may be defined as follows : 

(1) Failure of 1, 2 or 3 phases 

(2) Undervoltage condition (15% below normal voltage of 415 volts A.C.) 

(3) Standard Panel shall stop the DG set after 20 seconds (in 30 seconds increments) on resumption of 
stabilised healthy main supply. 

(5) In the case of an Engine fault, the emergency breaker of the Standard Panel will trip, Engine will stop 
and respective fault light will indicate on the Panel. The Engine can be restarted only after rectifying the 
Engine fault and re-setting the fault relay. 

Standard Control Panel shall incorporate the following : 

All Meters shall be 96 mm x 96 mm size. 

1 No. 
  

AC Square Voltmeter suitably scaled 

1 No. 
  

Voltmeter Selector Switch 

3 Nos. 
  

AC Square Ammeter suitably scaled to measure current in phases 

1 No. 
  

Energy Meter (kW) 



 

1 No. 
  

Test Switch for starting the set 

3 Nos. 
  

Current Transformer of suitable ratio 

1 No. 
  

Frequency Meter 

2 Nos. 
  

Signal Lamp indicating Set Running and ‘Failure to Start’ 

1 No. 
  

Triple Pole, IDMT Overcurrent and Earth fault relay 

1 No. 
  

400 A rating  4 pole MCCB having 35 kA breaking capacity with overload trip, short 
circuit trip, earth fault relays, under and over voltage relays, hand operating lever for 
front operations.  

1 No. 
  

Automatic Voltage Regulator (415 Plus Minus 1.5%) 

1 No. 
  

24 Volt Shunt Trip 

1 No. 
  

Intelrocking Switches 

1No.  4 pole,240V, contactor with 4NO +4NC contacts 

Panel should be fabricated from 14 gauge (not less than 2 mm thick) sheet suitable for floor mounting with 
incoming and outgoing cable and terminals. Control circuit and outgoing breaker shall be mounted in 
separate compartment. 

9. BATTERY FACILITY : 

4. Electrically controlled trickle / boost charging set of 30 volt control supply battery. The 
charger shall be connected to main supply for continuous charging of the battery. 

10. DAY SERVICE TANK :  

Day service tank shall be MS fuel oil storage tank of capacity suitable for 12 hours continuous operation on 
full load with all accessories such as oil level indicator inlet pipe connection, outlet pipe connection with 
valve, drain pipe connection, trough to collect spilt oil, air vent pipe, manhole cover, low level and full level 
and interconnection between tanks and Engine with piping and valves, etc. The tank shall be fabricated 
from 3 mm thick sheets and duly primer coated and painted from outside only. 

11. NOISE LIMITS & AIR POLLUTION : 

Noise limits for D.G.Set revised by Government of India vide GSR 371(E), dated 17 May 2002 (and its 
amendments), notified under the Environment (Protection) Act, 1986 should be complied with. The noise 
limit should not exceed 75dB(A) at one metre and the DG Set should be provided with an integral acoustic 



 

enclosure. Type approval certificate for integral acoustic enclosure from one of the five agencies, viz., 
Automotive Research Association of India, Pune; National Physical Laboratory, New Delhi; Naval Science 
& Technology Laboratory, Vishakhapatnam; Fluid Control Research Institute, Palghat; and National 
Physical Laboratory, Bangalore, should be made available: 

D.G. Set provided should be acceptable to the Air Pollution Authorities to meet with the norms presribed 
by them for ambient air quality and has to be run with HSD (High Speed Diesel) as fuel. 

12. 24 VOLTS D.C. BATTERIES FOR ENGINE STARTING : 

24 Volts Lead Acid Battery Bank comprising of standard lead acid batteries consisting of required cell of 
each 2 Volts to have 80 A.H. capacity at one hour rate of discharge to an end Voltage of 1.85 Volts per cell 
of 2 Volts, supplied complete with inner cell connectors and wooden stand. The battery cell shall conform 
to IS : 1651 as amended to date. The battery bank should be complete with PVC flexible copper wire as 
required with control solenoid switch. This battery set supply should not be used for any other controls.  
Suitable battery charger with trickle and boost charger shall be provided. 

13. TECHNICAL DATA REQUIRED WITH QUOTATION : 

1. Engine Cooling Requirements : 

(a) Cooling water flow rate entering the radiator 

(b) Temperature of cooling water entering and leaving radiator 

2. General Noise Level : 

(a) Band Analysis of machine generated noise at 1 metre. from the machine. 

(b) Maximum specified noise level at 1 meter shall be 75 dB. 

3. Noise at Fuel Outlet : 

Band analysis of noise at fuel outlet at 1 meter and 5 meters from the fuel outlet using standard residential 
silencers. 

4. Ventilation Requirements : 

(a) Air flow required for combustion 

(b) Recommendation for air changes / hour for Generator room ventilation. 

5. Foundation details and special vibration isolators details for maximum vibration isolations. 



 

6. Physical dimensions and service clearances 

7. Fuel oil specifications and oil consumption per hour at full, half and quarter load 

8. Lubricating oil specifications and oil consumption 

9. First filling of lubricating oil and diesel oil to give 8 hours heat run test after installation of the set and 
including the arrangement of artificial roads with all necessary cables/ wires etc by its  for  the test, if the 
test is practically not possible at site it can be conducted at manufacturer works. 

14. SPECIFICATION OF MATERIALS : 

i. Exhaust Silencer Piping : 

Supply and installation of diesel exhaust piping as required. MS pipe 'C' class of 150 dia. of best quality 
conforming to relevant Indian Standards be used for connecting Engine exhaust to silencer as required, 16 
mm thick MS flanges shall be used for exhuast piping system. Flanges shall be welded to the pipe. MS 
readymade bends, elbows shall be used. Asbestos packing shall be provided between the flanged joints. 
Necessary pipe supports, shall be provided as required. Exhaust pipe inside the building shall be lagged 
with 25 mm dia. Asbestos rope and suitably bounded with Asbestos cloth/ glass work and cladded with 
Aluminium sheets to give a neat appearance.  Exhaust piping will meet UPPCB/CPCB rules and their 
requirement. 

ii. Water Piping and Oil Piping : 

Water piping from engine to radiator shall be of GI medium class pipes. Fuel oil piping from day tank to 
engine MS pipe and lubricating oil piping from engine to lub oil cooler shall be of copper. 

iii. Wiring : 

Providing conduits and drawing wire for the following : 

(a) Control wiring between D.G. Set and the Main Distribution LT Panel with 4 x 2.5 sq.mm copper 
conductor or PVC insulated, armoured cable and engine to standard panel with 4 x 2.5 sq.mm cable of 
above specification. 

(b) All wiring associated with D.G. Supply. 

(c)All earthing conductors and earthing stations associated with this installation. 

All wires and cables shall be PVC insulated copper conductor wires and cables suitable for 1100 volts, 
minimum size of wires for control wiring shall be of 2.5 sq.mm. 



 

 

iv. Cables : 

(a) Materials : 

M.V. cables shall be PVC insulated Aluminium conductor armoured cable, laid in trenches. M.V. cables 
shall be as per list of approved makes. 

(b) Joints in Cables : 

The Contractor shall take care to see that all the cables received at site are apportioned to various locations 
in such a manner as to ensure maximum utilisation and avoidance of jointing cables. Straight joints are 
prohibited. 

(c) Jointing Boxes for Cables : 

Cable jointing boxes shall be of appropriate size, suitable for PVC insulated Aluminium conductor 
armoured / unarmoured cable of particular voltage rating and shall be as per list of approved makes. 

(d) Jointing Cables : 

All cable joints shall be made in suitable approved cable joint boxes. Jointing of cables in the joint boxes and 
the filling in compound, if required, shall be done in accordance with the best practice in trade, in 
acordance with manufacturer’s instructions and in an approved manner. All the jointing accessories shall 
also be manufactured by Indian Cable Company / CCI. 

All cables shall be joined colour to colour and tested for continuity and insulation resistance before jointing 
commences. 

The seals of cables must not be removed until preparations of jointing are completed. Joints shall be 
finished on the same day and sufficient protection from weather shall be arranged. Joints shall be made by 
means of suitable crimping lugs. The conductors shall be efficiently insulated with high voltage insulating 
tape and use of spreaders of approved size and pattern. 

(e) Cable Termination : 

Cable termination shall be done in terminal cable box using cable glands and the cable needs duly crimped. 

(f) Bending of Cables : 



 

Where a cable enters any piece of apparatus, it shall be connected to the casing by means of an approved 
clamp and glands. The clamps must grip the armouring firmly to the glands or casing so that in the event 
of ground movement, no undue stress is passed into the cable conductors. 

(g) Connections of Earthing Conductor: 

Main earthing conductor shall be taken from the earth connections at the main control panels to an earth 
electrode with which the connections is to be made. Other earthing conductors shall run from the control 
panel to the individual equipment. Cable sheathing and armouring shall be earthed at the ends adjacent to 
control at which they originate or otherwise at the commencement of the run by an earthing conductor in 
effective electrical contact with cable sheathing. Where equipments is connected by flexible cord, all 
exposed metal parts of the equipment shall be earthed by means of an earthing conductor enclosed with the 
current carrying conductor within the flexible cord, switches, accessories, lighting, fitting, etc., which are 
rigidly secured in effective electrical contact with run of metallic conduit which shall not be considered as a 
part of earthing conductor for earthing purpose, even through the run of metallic conduit is earthed. 

(h) Prohibited Connections : 

Neutral conductor, sprinkler pipes or pipes conveying gas, water on inflammable liquid, structural steel 
work, metallic enclosures or cables and conductors, metallic conduits and lightning protection system 
conductors shall not be used as a means of earthing any installation or even as a link in an earthing system. 
The electrical resistance of metallic enclosures for cables and conductors measured between earth 
connection at the main switch board and any other point of the completed installation shall be enough to 
permit the passage of current necessary to operate fuse or circuit breakers and shall not exceed 1 ohm. 

(i) Protection from Corrosion : 

Connections between copper and galvanised equipment shall be made on a vertical face and given 
protection with paint and grease. Galvanised fixing clamps shall not be used for fixing earth conductors. 
Only copper fixing clamps shall be used for fixing earth conductors. When there is evidence that the soil is 
aggressive to copper, buried earthing conductors shall be protected by suitable serving sheathing. 

(j) Earth Connections : 

All metal clad switches and other equipment carrying single phase current, shall be connected to earth by 
single connections. All metal clad switches carrying three phase current shall be connected with earth by 
two separate and distinct connections. The earthing conductors inside the building wherever exposed 
shall be properly protected from mechanical injury by running the same in G.I. pipe of adequate size. 

Earthing conductor outside the building shall be laid 600 mm below the finished ground level. The 
overlapping in copper strips at joints where required shall be minimum 75 mm. The joints shall be riveted 
with copper rivets or brazed in approved manner. Crimped socket of adequate capacity and size shall be 



 

used for all termination of conductor wires above 6 sq.mm. Side ends shall be bolted to the equipment 
body to be earthed after the metal body is cleared of paint and other oil substance and property tinned. 

(k) Artificial Treatment of Soil : 

If the earth resistance is too high and the multiple electrode earthing does not give adequate low resistance 
to earth, then the soil resistivity immediately surrounding the earth electrodes shall be reduced by adding 
sodium chloride, calcium chloride, sodium carbonate, copper sulphate, salt and soft coke or charcoal in 
suitable proportions as directed by the  Clients. 

(l) Resistance to Earth : 

The resistance of each earth system should not exceed 1.0 ohm. 

15. TESTING : 

The Contractor shall give notice well in advance to the Client of the commencement of any factory / site 
testing. 

(a) Predespatch Testing : 

The Contractor shall arrange to conduct load tests at various loads of Engine, Alternator, Standard panel 
etc. at manufacturer’s works in presence of Employer.  

The particulars of proposed tests and the procedure for the tests shall be submitted to the purchaser for 
approval before conducting test.  Standard panel shall be tested for operation as per BIS specifications.   

(b) Preliminary Trials : 

After completion of erection of generating set, and before carrying out main trials, preliminary trials shall 
be conducted in the presence of Clients. Such trials shall include the checking and adjustments of all 
instruments, relays, timers, interlocks and meters (crank shaft alignment shall be checked when the engine 
is cold), insulation resistance of stators, rotor and exciter windings and the air gap between stators and 
rotor. A check shall be made for satisfactory operation of exciter, authomatic voltage regulator, all auxiliary 
motors and their starting, automatic control equipment and all accessories supplied with the set shall be 
tested for its working. 

(c) Main Trials : 

The main trials shall include over 8 hours continuous run consisting of 4 hours run at full load and one 
hour run at 110% load followed by 3 hours run at 100%. 

(d) Standard panel and engine control panel shall be tested for automatic operations, by injecting proper 
current and voltage by a separate source. The satisfactory working of operation shall be tested and 
necessary adjustment shall be done for relays and timers. 



 

All trials shall be conducted in the presence of Client and the results shall be recorded in the Test Sheet at 
30 minutes intervals. Alternator efficiencies as determined in works test shall be used as the basis of 
calculation for fuel consumption rate. A tolerence of 5% shall be allowed on the fuel oil consumption to 
cover possible errors of measurement. Tests proviing the satisfactory performance of all safety and 
operating controls shall be carried out. Governor trails shall be carried as laid down in BSS 639. Alternator 
insulation resistance and insulation time interval to allow for cold start. On completion of tests, inspection 
doors shall be removed and running gears inspected and alignement has to be checked. 

Any further reasonable trials suggested by Clients shall be carried out with no extra charges. 

All instruments, materials and labour required for carrying out the trails shall be provided by the 
Contractor including fuel oil. Test sheets of trials shall be forwarded in quadruplicate. 

The successful bidder has to submit a list of recommended spares to clients. A set of tools and tackle has to 
be supplied along with the set. 

16. SHOCK TREATMENT CHART : 

Shock Treatment Chart explaining the method of shock treatment in English, Hindi and local language 
shall be provided, duly framed in glass, in the Diesel Generating Station. 

17. MAINTENANCE & OPERATION MANUALS : 

The supplier shall supply in triplicate Maintenance and Operation Manuals, including detailed circuit 
diagrams of the Electrical work / Panels / Switchgear. 

18. TRAINING OF PERSONNEL : 

The supplier shall impart free training to Banks Engineering / other personnel for operation and 
maintenance of the system. 

19. SPECIFICATION FOR ACOUSTIC ENCLOSURE 

The Acoustic enclosure or Sound Proof canopy should be weather proof, suitable for outdoor installation, 
composite, bottom sealed, skid mounted type and suitable to house DG set + Fuel Tank + DG Control Panel 
+Battery etc. & confirming to following broad specifications as per latest norms of CPCB. 
 

 The Acoustic Enclosure shall be of a high quality, based on modular or skid mounted type & shall be 
suitable for outdoor installation, corrosion resistant and weather proof. 

 The structure shall be fabricated out of steel base and supporting channels.  The outer walls and inner 
frames shall be made of 14 SWG CRCA sheets and incorporating ISMC of appropriate section. 

 The louvers made out of 14 SWG CRCA sheet fix type shall be provided for suction and outlet of air 
but shall prevent the entry of rainwater.  The louvers shall be designed and made to suit the Acoustic 
requirements. 

 The Enclosure shall be provided with lockable type and air tight hinged type doors of required 
numbers with suitable gasket of neoprene or better quality and arrangement to suit the acoustic 



 

requirements.  The doors should be such located that there is ease of accessibility on both the sides of DG 
set from operation and maintenance point of view. 

 The Acoustic Enclosure shall be provided with sealed glass window to monitor engines/ alternator 
parameters from outside. 

 All the components of the Acoustic Enclosure shall undergo the various stages of surface treatments 
like degreasing, pickling, phosphating and passivation followed by the finish of special polyster powder 
coating of shade off-white/siemens gray which gives a pleasant finish and long life to the conopy. 

 The Enclosure shall be provided with lockable fuel filling facility from outside the enclosure. Fuel level 
indicator shall be provided. 

 Drain plug shall be provided on canopy for easy drainage of consumable waste in DG area. 
 External Emergency push buttons shall be provided to stop the DG set without opening the doors. 
 The Enclosure shall be designed so as to have sleek design with good aesthetic look and help in easy 

loading / unloading and shifting. 
 
Acoustic Insulation :- 
 

 The insulatiom material shall be as per IS : 8183, for maximum sound absorption, high density and 
shall be composed of fine, stable and uniformly textured organic rock wool fiber which is bound together 
by a non - water soluble fire retardant thermo setting resin which can withstand temparatures upto + 450 
degree Celsius.  The density wool/ mineral wool shall be minimum 64 kg per cubic meter. The wool shall 
be covered by fiberglass cloth of fiber tissue paper and should be supported inside the powder coated 
perforated steel sheets. The thickness of the insulation should not be less than 100 mm. 
  

 Ventilation 
 
Provision shall be made for separate duct for direct heat Dissipation from the Engine.  Separate blower 
with it's starter if required shall be provided for eliminating excessive heat within the Acoustic Enclosure 
and maintain the temperature rise inside the enclousure within a permissible limit (Less than 5 degree 
Celsius above ambient) as specified by the Engine/ Alternator manufacturer so as to get full output from 
the set allowing longer running of DG set on load. 
  

 Illumination 
 
Illumination arrangement of the type specified herein shall be provided inside the canopy for carrying out 
maintenance during night hours.  Two Nos. of 40 W lights of weather proof type operating on 230 V 1 
Ph.AC, 50 Hz Switch/ Socket unit of metal clad type and one No. 12 V DC supply with separate bulb 
minimum 50 W. operating on 12 V DC supply with separate switch shall be provided with requisite wiring 
/ switchgear complete inside the enclosure. 
  
  

 Noise Level  
 
The noise level around the unit at a distance of 1 meter should be less than 75 dB. 
  
  

 Drawings 
 
Drawings shall be submitted for approval before start of manufacture.  Drawings shall incorporate all 
features specified above. 
 

 Special Note 



 

  
 All equipment under this schedule shall be necessarily manufactrued by DG Manufacturer only. 
  
 Separate local manufacturers other than DG Manufacturers are not acceptable. 

20. QUANTITIES OF WORK : 

The tenderer shall work out his tender on the basis of the quantities given in Schedule. Payment shall, 
however, be made based on actual measurements of quantities executed. 

 



 

LIST OF APPROVED MAKES  
 
 
Sl.
No 

Details of equipment/Materials Manufacturer's Name 

1. Diesel Engine  Kirloskar / Greaves / Cummins 
2. Alternator Kirloskar /Greaves / Crompton/Stamford 
3. G.I.Pipes/ M.S.Pipes TATA/ BST/ JINDAL 
4. Anti Vibration Pad Dunlop/ Resistoflex/ Polybond 
5. Battery Charger Unit Amara Raja/ Statcon/ AE 
6. Batteries Exide/Standard/Prestolite 
7. M.V. Switchgears Altom /L&T /Siemens/ABB 
8. Relays Altom India/ CS 
9. Metering Instruments Automatic Electric/ GEC/ IMP/ 

RISHAB/MECO 
10. Indicating Lamps BCH/ L&T/ Essen 
11. CTs & PTs Automatic Electric/Kappa/EE/Siemens 
12. Copper/Aluminium lugs heavy duty Dowells Crimping Type 
13. Multicore Control Cables Finolex/ CCI/ National/ Ecko 
14. M.V. Cables Finolex/ Polycab/ CCI/ Universal 
15. Cable Glands Comet 
16. Change over switch/ Contactors Altom / L&T/Siemens/  
17. Push Buttons L&T/ Siemens/ BCH 
18.  Selector switch Kayee/ L&T/ AE 
19. Panel Fabricators CPRI approved panel manufacturer 
 
 

  

 

 

 

 

 

 

 

 

 



 

 

SCHEDULES 

SCHEDULE - A  

LIST OF STANDARD TOOLS 

(TO BE SUPPLIED FREE OF COST) 

 

S.No Description 

    

    

    

    



 

SCHEDULE - B 

SCHEDULE OF DEPARTURE FROM SPECIFICATION 

 

SR. NO. REFERENCE TO CLAUSE 
OF SPECIFICATION 

DETAILS OF DEPARTURE REASON FOR 
DEPARTURE 

        
        
        
        
        
        

 

Certified that barring the departure listed above our offer complies fully with the specification 
requirements. 

 

SEAL :        SIGNATURE OF TENDERER 

DATE : 

 

 



 

SCHEDULE - C 

ANY OTHER DATA, INFORMATION TENDERER 

MAY LIKE TO FURNISH 

 

SR. NO. DESCRIPTION QUANTITY 
      
      
      
      
      
      

 

SEAL :        SIGNATURE OF TENDERER 

DATE : 

 

 

 



 

SCHEDULE - D 

SCHEDULE OF INSTALLATION PROGRAMME 

 

SR. NO. DETAILS OF ITEMS INSTALLATION PROGRAMME 
a) Moving units to position   
b) Assembly   
c) Electrical work   
d) Earthing System   
e) Pre-commissioning checks   
f) Load and System trial   
g) Acceptance tests   
h) Handing over   

If work will be staged for different sets of programme, the same shall be furnished unit wise. 

 

SEAL  :       SIGNATURE OF TENDERER 

DATE : 

 

 



 

SCHEDULE - E 

SCHEDULE OF ADDRESS OF MANUFACTURERS  

PREMISES AND PLACES OF INSPECTION 

 

SR. NO. DETAILS OF ITEM MANUFACTURER'S 
NAME 

ADDRESS 

        
        
        
        
        
        

     

 

SEAL :       SIGNATURE OF TENDERER 

DATE  : 

 



 

SCHEDULE - F 

SCHEDULE OF PRICES 

SR. NO. DETAILS OF 
ITEMS 

UNIT QTY. RATE AMOUNT 

            
            
            
            
            
            

 

 1. Adjustment rates to be indicated for variation in earthing items quantity. 

 2. In case of offers for more than one make or type of engine / alternator adjustment rates for      
alternative makes/types shall also be indicated in the Tender offer. 

 3. All taxes and duties and the rate at which these were assumed, etc., shall be clearly indicated in the 
Tender. 

 

 
 
SEAL :        SIGNATURER OF TENDERER 
DATE : 

 

 

 

 



 

SCHEDULE - G 

DETAILS OF GUARANTEED TECHNICAL PARTICULARS 

 

SR. NO. DETAILS OF PARTICULARS GUARANTEED DATE 

I. ENGINE 

1. Make 
2. Type 
3. No. of cylinders 
4. Arrangement of Cylinders 
5. Bore and stroke 
6. R P M 
7. Method of starting 
8. Compression ratio 
9. Compression pressure 
10. Maximum cylinder pressure 
11. Piston speed 
12. Fuel injection pressure 
13. Aspiration method 
14. Lub. oil system 
15. Indicating oil pressure 
16. Fly wheel a) Dia 
   b) Weight 
   c) It is balanced dynamically (yes/no) 
17. Cyclic variation 
18. Time required for starting from cold 
19. Type of governor 
20. Guarantee performance of governor 
 a) Permanent variation with 
  i) Full load thrown OFF 
  ii) Full load thrown ON 
21. High speed regulation limits 
22. Fuel oil recommended 
23. Lub. oil recommended 
24. BHP at site output at shaft / coupling 
25. Over load capacity 
26. Consumption of fuel 
  Full load 
  Half load 
  No load 
27. Lub. oil consumption 
  i) at full load 
  ii) at half load 
28. Mechanical efficiency 
29. Standard mounting ... 
30. Safety shutdown..... 
31. Direction of rotation 
 



 

 
II. ALTERNATOR 
 
1. Type 
2. Make 
3. Governing specification 
4. Full output in kVA 
5. Full load output in kW 
6. Enclosures 
7. Speed / frequency 
8. No. of phases 
9. Neutral brought out 
10. Voltage between phase / neutral 
11. Regulated band of voltage 
12. Current carrying capacity of winding 
13. %age of imbalance permissible 
  Full load 
  Half load 
14. Sanctioned over capacity at maximum ambient temp. 
15. Short time over load 
16. Efficiency 
17. Temporary over load after full load for 12 hrs. 
18. Insulation of stator 
19. Insulator of rotor 
20. Excitation method 
21. Excitation amps at full load 
22. Excitation voltage 
23. Air gap between stator and rotor 
24. Exciter type 
25. Specification for exciter 
 
III. GENERAL 
 
1. Length of set over all x width over all 
2. Weight of set over all 
3. Head room needed for lifting / servicing 
4. Weight of alternator 
5. Weight of engine 
6. Weight of Heaviest piece 
7. Direction of rotation 
8. Standard accessories 
9. Radiator make and type 
10. Fan dia 
11. CMM of fan and static pressure 
12. RPM of fan / type of drive 
13. kW absorbed by fan 
14. HP of motor drive in each independent motor 
 and its specification 
15. Details of other major unit assembled onset 
16. Capacity of daily service tank 
17. Capacity / size of service tank 
 



 

 
 
IV. STANDARD CONTROL PANEL 
 
1. Make 
2. Type 
  
3. Make & Type of MCCB 
4. Make & Type of instruments 
5. Make & Type of fuse switch units 
6. Other facilities incorporated 
 
ANY OTHER DATA TENDERER MAY LIKE TO FURNISH. 
 
 
 
 
SEAL :       SIGNATURE OF CONTRACTOR 
DATE :  
 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SINGLE LINE DIGRAM  
 
 
 
 
 
 
 
 

 



 

 
 
 
PART - II 
 
PREAMBLE AND SCHEDULE OF QUANTITIES 



 

PREAMBLE 
 
 

1. The scope of work is the supply, erection, testing and commissioning of 1 No. 250 KVA D.G. Set with 
standard panel. Tenderers are instructed to quote strictly according to the specifications. Any deviation in 
assumption should be specified separately in Envelope - I. 

2. The scope of work will also include obtaining necessary approval / permission from the concerned 
government / statutory authorities for the complete D. G. Set installation and its operation.(Employer will 
sign all necessary and concernd documents/forms only, for getting such approvals). 

 
 



 

Schedule of Quantities 
 

Item 
No. 

Description Unit Qty. Rate Amount (Rs.) 

 DIESEL GENERATORS     
1. Supply, erection, connecting, testing and 

commissioning of 250 kVA 1500 RPM Diesel 
Generating set by making necessary arrangement 
with the existing distribution system complete with 
M.S. Base frame, day service fuel oil storage tank of 
600 ltrs. capacity, starting DC batteries with suitable 
battery charger, exhaust silencer, water cooled 
Radiator, Engine control panel, Anti Vibration 
Mountings, Acoustic enclosure complete as per 
specifications described separately.� 

Set  1   

2. Supply, installation, testing & commissioning of 
floor mounted totally enclosed, cubicle type, 
compartmentalized, dust & vermin proof (IP:42 
protection) standard panel fabricated from 2 mm 
thick CRCA sheet with Aluminium bus bars 
complete with following switchgear / mountings, 
interconnections as required for 415V, 3 phase, 4 
wire, 50 Hz AC supply complete as required as per 
specification. 

i) 400A 4 P Contactor – 1 nos. 
ii) 400A 4P MCCB - 1 no. 
iii) Voltmeter, ammeter for alternator & 

mains/phases complete with fuses, 
selector switches, CTs of suitable rating. 

iv) Frequency meter, power factor meter, 
kWh meter complete with fuses and CTs 
of suitable rating. 

v) Main supply & alternator voltage 
monitor and engine control monitor. 

vi) IDMT relay, field failure relay, reverse 
power relay, under voltage relay, 
auxiliary relays, PTs & CTs of required 
rating complete with fuses. 

vii) DC control relays, contactors & timers. 
viii) Master engine control switch for 

OFF/Auto/Manual/Test. 
ix) Emergency stop push button. 
x) Engine protection system for low 

lubricating oil pressure, high water 
temperature and over speed with 
indication lamps. 

xi) Window type annunciator with static 
relays alarm/hooter and accept, test & 
reset push buttons for all functions. 

xii) Engine hours run counter. 
xiii) R, Y, B indicating lights with control 

Set  1   



 

Item 
No. 

Description Unit Qty. Rate Amount (Rs.) 

 DIESEL GENERATORS     
fuses for main & alternator voltage. 

 
The panel shall be complete with necessary control 
fuses, CTs, auxiliary relays, internal wiring and 
control wiring between alternator and panel etc. 
complete as required and as per specification.� 

3. Supplying, installation in position M.S. Exhaust 
piping including all necessary piping and fixing 
accessories including lagging with 25 mm dia. 
Asbestos rope and suitably bonded with Asbestos 
cloth and cladded with Aluminium sheet complete 
as per specifications mentioned separately.� 

RM  10   

4. Providing generator neutral & body earthing stations 
at locations as called for including providing 600 mm 
x 600 mm x 3 mm thick tinned copper plate electrode 
Earth sets complete as per Indian Standards and 
Specifications� 

Nos. 4   

6. Providing and fixing in position the following bare 
copper strips including providing all fixing 
accessories and effecting proper connections. 
a. Copper Tape 25 mm x 5 mm on surface 
b. Copper Tape 25 mm x 5 mm in 40 mm dia GI 
pipe 

 
 
 
RM  
RM 

 
 
 
40 
10 

  

7. Providing and fixing in position the fire 
extinguishers Carbon dioxide type 2 litres capacity� 

No. 2   

8. Providing and fixing in position MV Danger Notice 
Plate of 200 mmx150 mm made of Mild Steel at least 
2 mm thick and vitreous enamelled, white on both 
sides and with inscription in signal red colour on 
front side as required.� 

Each  2   

9. Providing and fixing in position approved shock 
treatment charts written in English, Hindi and local 
language.  These charts shall be framed in wooden 
frame and covered with glass � 

No. 1   

10. Providing and fixing in position 900 mm wide, 15 
mm thick rubber mat rated for 15 kV of approved 
make as per specifications in front of panels� 

RM 2   

11. Supply, laying testing and commissioning of 3.5C x 
240 sq. mm 1100 V armoured Aluminium LT/ XLPE 
cable from DG Set to STANDARD panel and existing 
distribution panel.  
  

RM � 40�   

12. Supplying and making cable end terminations with 
single compression brass glands and heavy duty 
aluminium lugs for 3.5C x 240 sq. mm 1100 V 
armoured Aluminium LT/ XLPE cable 

Set � 8�   

 GRAND TOTAL     
 



 

 
 
 
Date :      Signature, Name and Seal 
Place :      of the Contractor 
 
 
 
 
 
 


