
Only empanelled Contractors can avail the tender document. 

NOTICE INVITING TENDER

M/S.

DEAR SIRS,

INVITATION TO BID FOR SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 250 KVA D.G. SET 

AND ASSOCIATED WORKS AT BANKER'S INSTITUTE OF RURAL DEVELOPMENT, SECTOR - H, LDA
COLONY, KANPUR ROAD, LUCKNOW

1. National Bank for Agriculture and Rural Development (NABARD) has pleasure in inviting 

you to tender for the aforesaid work. 

2. The Tender Documents will be made available from 14-02-2007 to 28-02-2007 during Office 

Hours except Sundays and Holidays for sale in the Office of NABARD. Applications for Tender 

Documents shall be accompanied by Rs.500/- (Rupees five hundred only) towards the cost of 

Tender Documents in cash / by Demand Draft payable to NABARD. The Tender Documents 

requested for, will be issued on payment of the aforesaid sum, which will not be refunded under 

any circumstances. The tender is also available on bank’s web site http:\\nabard.org & if the 

tenderer chooses to download the tender from website, the cost will be payable along with the 

sealed tender. 

Apart from the tenderers who have already been short listed by the Bank, tenders will be issued 
only to the contractors meeting following criteria: 

i) The contractor should have completed one similar work costing not less than the amount equal 
to 80% of estimated cost or 

ii) Two similar works costing not less than the amount equal to  50% of estimated  cost or 

iii) Three similar works costing not less than the amount equal to 40% of estimated value in last 
three years. 

Each tenderer will be issued with two copies each of Part - I comprising of General conditions of 

Contract, Form of Tender, Articles of Agreement, Special conditions of Contract, Instructions to 

tenderers, General and Detailed Specifications with one set of tender drawings and Part - II for 

Schedule of Quantities. 



3. Sealed Tenders in the prescribed Tender Form in two separate envelopes should be submitted 

to the Shri Sukhbir Singh, Chief General Manager, Schedule of Quantities) indicating prices and 

complete in all respects. This shall not include any conditions whatsoever. In case conditions are 

included in Envelope No.2, the same may not be taken into consideration for evaluation of the 

Tender.

All the envelopes shall be submitted to the above Office not later than 15.00 hours on 01-03-2007. 

Envelope No.1 along with the envelope of EMD will be opened at 15.30 hours on 01-03-2007 in 

the presence of tenderers or their authorized representative who choose to be present.  

After opening of the Envelope No.1 and assessing the conditions, if any, the Employer will, if 

they so decide, inform all the tenderers regarding any modifications Regional Office, National 

Bank for Agriculture and Rural Development, Lucknow and superscribed “Tender for - Supply, 

Installation, Testing and Commissioning of Diesel Generator Set at the Bankers Institute of Rural 

Development, Sector H, LDA Colony, Kanpur Road, Lucknow”. 

Envelope No.1 - Shall contain Earnest Money Deposit, copies of Part - I (conditions of Contract), 

Technical Specifications and Drawings.  

Earnest Money Deposit shall be submitted in a separate cover along with Envelope No.1.  

Envelope No.2 - Shall contain both copies of Part - II (in the Tender conditions. Tenderers who 

agree to the changed conditions along with original in TOTO, will be allowed to make 

modifications if they so wish, in their Tender Prices by means of a letter to be submitted in sealed 

cover which along with their price bid will form the final price bid. The Tender will be rejected, if 

any tenderer proposes any deviation from the above in this letter / at this stage.  

The Envelope No.2 shall be opened only in respect of those tenderers who after discussion bring 

their Tenders in line with the requirements of Tender Document and are acceptable to the Bank. 

The decision of the Bank in this regard shall be binding on the tenderers and not open to question 

or appeals. The date and time of opening of Envelope No.2 shall be intimated after opening of 

Envelope No.1.  

Tenders received late on account of any reason whatsoever and telegraphic and faxed Tender 

shall not be entertained. 

4. The Earnest Money Deposit of Rs.27,000/- (Rupees Twenty seven thousand only) by Demand 

Draft of any Scheduled Bank in favour of “National Bank for Agriculture and Rural 

Development” payable at Lucknow or in the form of Bank guarantee as per the format given in 

the tender document should be submitted along with the Tender. 



5. Completion period of the work shall be six (6) Months (inclusive of monsoon months) from the 

date of issue of Work Order.  

6. Liquidated Damages for delay shall be 0.25% (0.25 percent only) of the accepted Tender 

amount per week of delay for each week beyond the scheduled date of completion or the 

extended period of completion up to a maximum of 5% of the accepted tender amount. 

7. Defects Liability Period shall be 12 Months after the certified date of Virtual Completion for all 

items except for specialized items where the period is mentioned separately. The Contractor shall 

maintain the D.G. Set in normal working condition during the Defect Liability Period.  

8. Validity of Tender shall be 120 days from the date of opening of Envelope No.2. 

9. National Bank does not bind itself to accept the lowest or any Tender and reserve to itself the 

right to accept or reject any or all tenders, either in whole or in part, without assigning any reason 

for doing so. 

THANKING YOU

YOURS FAITHFULLY

FOR AND ON BEHALF OF NABARD 

(N.P. Narasimhan) 
Dy. Gen. Manager 



FORM OF TENDER

THE CHIEF GENERAL MANAGER

NATIONAL BANK FOR AGRICULTURE AND RURAL DEVELOPMENT

REGIONAL OFFICE

11, VIPIN KHAND

GOMTI NAGAR,
LUCKNOW 

DEAR SIRS

Invitation to Bid for Supply, Installation, Testing and 
Commissioning of 250 kVA D.G. Set and Associated 
Works for the Bankers Institute of Rural Development, 
Sector - H, LDA Colony, Kanpur Road, Lucknow 

Having examined the Plans, Conditions, Specifications and Schedule of Quantities prepared by 

you and having satisfied ourselves as to the location of the site and working conditions, I / We 

hereby offer to execute the above works at the respective rates which I / We have quoted for the 

items of the Schedule of Quantities.   

I/We herewith deposit Rs.27,000/- (Rupees Twenty seven thousand only) by Demand Draft 

drawn in favour of National Bank for Agriculture and Rural Development, Lucknow as Earnest 

Money Deposit amount for the due execution of the works at my / our tendered rates. 

In the event of this Tender being accepted, I / we agree to enter into and execute the necessary 

Contract/agreements required by you. I / We do hereby bind myself / ourself to forfeit the 

aforesaid Deposit of Rs.27,000/- (Rupees Twenty seven thousand only) in the event of our refusal 

or delay in signing the Contract Agreement. I / We further agree to complete the work within six 

(6) Months from the date of issue of Work Order. I / We agree not to employ Sub Contractors 

other than those that may be approved by you.  

I / We agree to pay Income Tax, Sales Tax, Works Contract Tax, Labour Welfare Fund Charges, 

Octroi, Duties and Taxes, etc. as prevailing from time to time, on such items for which the same 

are leviable and the rates quoted by me/us are inclusive of the same. 

I / We understand that you are not bound to accept the lowest offer or not bound to assign any 

reasons for rejecting our Tender. 



I / We agree to keep our offer open for 120 days from the date of opening of Envelope No.2, i.e. 

Price Bid. 

I / We enclose herewith the completed Tender Documents under two separate sealed envelopes 

and the Bank Draft for Rs.27,000/- (Rupees Twenty seven thousand only) towards Earnest 

Money Deposit. 

THANKING YOU

YOURS FAITHFULLY

SIGNATURE OF CONTRACTOR/S WITH SEAL AND ADDRESS



Annexure-I

INSTRUCTIONS TO TENDERERS           

1.0 LOCATION:

1.1 The site is at BIRD Complex, Sector - H, LDA Colony, Kanpur Road, Lucknow. 

1.2 Tenderers must get acquainted with the proposed work and study drawings, designs, 

specifications, conditions of contract and other conditions carefully before tendering. No request 

of any change in rates or conditions for want of information on any particular point shall be 

entertained after receipt of Tenders. 

1.3 The tenderers are advised to inspect the site to ascertain the nature of site, access thereto, 

location, facilities for procurement of materials and labour rates for execution of the work and 

acquaint himself with all laws, regulations and practices. The tenderers shall be deemed to have 

full knowledge of the site and drawings whether or not, they actually inspect. 

2.0 SUBMISSION OF TENDER:

2.1 Tender must be submitted in original and as per details given hereunder. The rates shall be 

filled in the Schedule given in Part - II of the Tender Document. 

2.2 The Tender shall be submitted in two parts in separately sealed envelopes as described below: 

Envelope No.1   

Part-I: Technical and Commercial aspects of the offers, Specifications, Instructions to tenderers, 

Tender Drawings and Earnest Money Deposit 

Envelope No.2   

Part - II: Schedule of Quantities / Price Bid 

The envelopes shall be duly superscribed with the above titles of work. 

2.3 Part - II of offer shall contain only the "Schedule of Quantities / Price Bid" along with Quoted 

Rates” and no conditions whatsoever. Any conditions / stipulations mentioned in Part - II may 

not be taken into consideration for evaluation of the Tenders. 

2.4 Tenderers are requested to quote strictly as per the terms and conditions, specifications, 

standards given in the Tender Document and not to stipulate any deviations. However, 

deviations, if unavoidable, should be indicated separately, indicating the specific page number 

and clause number against the deviations. 



2.5 Addenda to this Tender Document, if issued, must be signed and submitted along with the 

Tender Document. Tenderers should write clearly the revised quantities in "Schedule of 

Quantities" of Tender Document and should price the work based on the revised quantities when 

amendment for quantities are issued in addenda. 

2.6 All Pages To Be Initialed:

All signatures in Tender Documents shall be dated as well. All pages of Tender Documents shall 

be initialed at the lower right hand corner or signed wherever required in the Tender Papers by 

the tenderer or by a person holding Power of Attorney authorizing him to sign on behalf of the 

tenderer before submission of Tender. 

2.7 Rates To Be In Figures and Words:

The tenderer should quote in English both in figures as well as in words the rates and amounts 

tendered by him in the Schedule of Quantities for each item and in such a way that interpolation 

is not possible. The amount for each item should be worked out and entered and requisite totals 

of all items given, both in figures and in words. The tendered amount for the work shall be 

entered in the Tender and duly signed by the tenderer. 

2.8 Corrections and Erasures : 

All corrections and alterations in the entries of Tender Papers should be signed and dated in full 

by the tenderer. Corrections with white fluid and overwriting are not permitted. 

2.9 The Tender shall contain the names, residence and place of business of person or persons 

making the Tender and shall be signed by the tenderer with his usual signature. Partnership

firms shall furnish the full names of all Partners in the Tender. It should be signed in the 

Partnership name by all the Partners or by duly authorized representative followed by the name 

and designation of the person signing. An authorized representative shall sign the tender and a 

Power of Attorney on their behalf shall accompany the Tender (Envelope No.1). A copy of the 

Partnership Deed of the firm with names of all Partners shall be furnished. 

The language for submission of Tender should be English. 

2.10 Witness:

Witnesses and Sureties shall be persons of status and propriety and their names, occupation and 

address shall be stated below their signatures. 

3. 0 SCOPE OF WORK



The electrical contractor selected for the execution of the work shall be conversant with all codes 

of practice for LT & HT installation and shall be registered licensed electrical contractor. The 

contractor shall be conversant with all rules of local Electrical Authorities and obtaining 

approvals from Electrical Inspector. 

i. The contract comprises of supply, installation, connecting to Emergency/Main Panel, testing 

and commissioning of a 250 kVA Diesel Generating Set, cabling between Generator and the 

Control Panel/existing main distribution panel, providing separate acoustic enclosure to D.G.Set, 

Supply and installation of standard Panel, providing exhaust pipes, earthing, etc. in accordance 

with drawings. 

ii. It shall also include supply of spares required during the Defects Liability Period, testing and 

commissioning of all equipments and obtaining necessary approval from Electrical Inspectorate 

and/or any other local authorities including Pollution Control Board, etc. as required for the 

installation and its operation. 

iii. The consultant/employer shall have the right to inspect the execution of work from time to 

time and issue the instructions or directives, if any, to the contractor. 

iv. Notwithstanding anything contained herein to the contrary the Employer shall always have 

the right to add or to omit any item of the work. The Contractor shall carry out and complete the 

said work in every respect in accordance with the contract and with the directions of and to the 

satisfaction of the Consultant/Employer. The Consultant/Employer may in their absolute 

discretion and from time to time issue further drawings and/or written instructions, details, 

directions and explanation which are hereafter collectively referred to as "Consultants' 

Instructions" in regard to the variation or modification of the design, quality and quantity of 

works or the deletion or omission or substitution of any work. The supply, installation, testing 

and commissioning includes Manual Change Over Panel, fuel tank, fuel and water piping, 

exhaust piping, acoustic treatment / enclouser, and any other auxiliary work required for the 

D.G. Set installation. 

v. Drawings: The drawings showing the location of site and the proposed layout of the 

substation, LT main panel, Single line diagram etc. are enclosed with this tender document. 

The work shall include the following items of work broadly: 

a. Providing and erecting switchgear control panels and interconnecting cables, laying and 

jointing.



b. Providing and fixing lighting and power distribution board, if required, including laying of 

incoming and outgoing cables/wires in conduit for power wiring of light and power points. 

c. Providing and fixing, testing and commissioning, if required, of all light fittings including 

provision of necessary support, ball and sockets etc. including lamp. 

d. Providing and fixing, if required, all switch socket, switches including provision of concealed 

boxes and covers, earthing, etc. 

e. Providing and fixing complete earth stations and earthing bus bars for earthing for the 

installation including provision of earth chamber with cover and marker. 

f. Providing and fixing, if required, lightning arrester and lightning conductor including earth 

stations as above. 

g. Providing and laying all cables between panels to various electrical equipment such as lifts, 

pumps, fans, control panels complete with tray fixing clamps, cable markets, joints, termination, 

etc.

h. Preparation of working drawings such as concealed conduit layouts, foundation details of all 

electrical equipment, single line diagrams. Submitting these drawings after getting approval from 

Bank/Consultant and finally to approving Authorities, and getting the installation approved by 

Electrical Inspectorate, other statutory authorities, if any. 

i. Submit all the required information about Installation to Electrical Inspectorate and liaise with 

all agencies in getting sanctions/approval/clearance NOCs etc. from the authorities. (Employer 

will sign all necessary and concerned documents/forms and statutory payments only for getting 

such approvals). 

j. Testing and commissioning of all the electrical equipment, motors and panels and distribution 

boards and submit the test reports to local authorities as per the relevant Rules/By laws of 

Electric Power Supply Company and Electrical Inspectorate with a copy to Bank/Consultant as 

required. 

4.0 The following details are required to be furnished along with the Tender:

(i) Site Organization Chart with bio-data of Resident Engineer and key personnel proposed 

to be deployed at site. 

(ii)Details of present commitments giving contract values, details of work, date of 

commencement or work, percentages completed as on date and scheduled date of 

completion in the proforma given in the Tender. 



(iii) Information about tenderer in the proforma given in the Tender. 

(iv) Latest Income tax clearance and Sales Tax clearance certificates. 

(v)  Power of attorney in the name of persons who have signed the Tender Document 

Any printing or typographical errors /omission in tender document shall be referred to 

employer and his interpretation regarding correction shall be final and binding on the 

contractor.

5.0 TRANSFER OF TENDER DOCUMENTS : 

Transfer of tender documents purchased by one intending tenderer to another is not permitted. 

6.0 EARNEST MONEY:

6.1 The tenderer must pay the amount of Earnest Money as mentioned in the letter Inviting 

Tender. Crossed Bank Demand Draft payable to National Bank for Agriculture and Rural 

Development at Lucknow. No interest on Earnest Money deposited by the tenderer shall be 

payable. 

The tenderer should attach the Bank Draft along with the tender, failing which, the tender will 

not be considered. 

6.2 The Earnest Money Deposit of the unsuccessful tenderers will be refunded within a 

reasonable period of time without any interest. 

6.3 The Earnest Money deposited by successful tenderer(s) will be retained towards the Security 

Deposit for the fulfillment of the contract but shall be forfeited if the tenderer fails to start the 

work within a period of 21 (twenty-one) Calendar Days from the date of Work Order or handing 

over of the site to commence the work, whichever is later. 

7.0 VALIDITY:

Tenders submitted by tenderers shall remain valid for acceptance for a period upto end of 120 

days from the date of opening of the price part of the tender. The tenderers shall not be entitled 

during the period of validity, without the consent in writing of Employer to revoke or cancel his 

tender or to vary the tender given or any terms thereof. 



8.0 ADDENDA:

8.1 Addenda to the tender document may be issued prior to the date of opening of the priced 

tenders to clarify documents or to reflect modifications to the design or contract terms. 

8.2 Each addendum issued by the Employer will be distributed to each person or organization to 

which a set of tender documents has been issued. Each recipient will submit the same along with 

his tender. All addenda issued by the Employer shall become part of tender documents. 

9.0 RIGHT TO ACCEPT OR REJECT TENDER : 

9.1 The acceptance of a Tender will rest with the Employer who do not bind themselves to accept 

lowest Tender and reserve to themselves the authority to reject any or all the Tenders received 

without assigning any reasons. They also reserve the right of accepting the whole or any part of 

the Tender and the Tenderers shall be bound to perform the same at the rates quoted. All Tenders 

in which any of the prescribed conditions are not fulfilled or are incomplete in any respect or 

there is any correction not duly signed and dated by the tenderer are liable to be rejected. 

9.2 The job may be awarded to one or more agencies duly splitting the work at the entire 

discretion of the Employer. The quoted rates shall hold good for such an eventuality. 

10.0 TIME SCHEDULE:

The time allowed for carrying out the job is 06 (six) months inclusive of monsoon months to be 

reckoned from the date of issue of Work Order. In view of this, no price variation will be allowed 

including IEEMA Clause. 

11.0 LIQUIDATED DAMAGES FOR DELAYED COMPLETION:

If the Contractor fails to complete the work by the scheduled date of completion or within any 

sanctioned extended time, he will have to pay 0.25% of the accepted Tender amount per week as 

liquidated damages for each week beyond the scheduled date of completion or the extended 

period of completion, works remaining incomplete. The maximum liquidated damages 

recoverable shall be 5% of accepted Tender amount. 

12.0 RATES:

The Employer is not concerned with any rise or fall in the prices of any materials. The rates 

quoted shall include all costs, allowances, taxes including Works Contract Tax or any other 



charges including any enhanced labour rates, etc., which may be enacted from time to time by 

state and / or the central government up to opening of price bid. Under no circumstances, shall 

the Employer be held responsible for compensation of loss to the Contractor due to any increase 

in the cost of labour or materials, etc., unless provided otherwise. 

The rates quoted by the tenderers shall include all eventualities such as heavy rain, sudden 

floods, etc. which may cause damage to the executed work or which may totally wash out the 

work. Until the Completion Certificate is issued to the Contractor, the Employer will not be 

responsible for such damage or wash out of the work. 

13.0 WATER AND ELECTRICITY:

Water and Electricity will be provided by the Bank free of charge at one point. However, it shall 

be the responsibility of the contractor to arrange for taking power from one of the existing feeder, 

use for erection work and make good the system after the work is over.  Damage if any, caused 

by them will have to be made good by them at their cost. 

14.0 SIGNING OF THE CONTRACT : 

The successful tenderer shall be required to execute an Agreement in the proforma attached with 

this tender document within 15 days from the date of receipt of the notice of acceptance of 

Tender or Letter of Intent. In the event of failure on the part of the successful tenderer to sign the 

Agreement within the above-stipulated period, the Earnest Money may be forfeited and the 

acceptance of the Tender shall be considered as cancelled. 

15.0 On acceptance of the Tender, the name of the accredited representatives of the Contractor, 

who would be responsible for taking instructions from the Employer, shall be communicated to 

the Employer.

16.0 Any further information may be obtained and detailed further drawings can be seen in the 

Office of the Employer.

17.0 Retention Money



The total retention money recovered from running bill shall be 5% of contract value including 

Earnest Money Deposited.  The retention money will be deducted from running account bills @ 

5% of gross value of each running bill. 

The contractor would be paid 50% of the above retention deposit after the virtual completion 

certificate is issued by the Bank and the installation is handed over to Bank and remaining 50% 

will be paid after the completion of defect liability period as mentioned in general conditions of 

contract.



Adhesive Stamp of Appropriate Value to be fixed as an Agreement and Stamped by the Stamp 
Office 

ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT MADE at Lucknow on the __________ day of ____________ 

20_____ between The National Bank for Agriculture and Rural Development (NABARD), a body 

instituted and having its Head Office at Plot No. C-24, 'G' Block, Bandra-Kurla Complex, Bandra 

(East), Mumbai : 400 051 and Regional Office at 11, Vipin Khand, Gomti Nagar,, Lucknow 

(hereinafter called "the Employer"), which expression shall, unless repugnant to the context, 

mean and include its successors and assigns of the ONE PART and ______ 

__________________________________________________________________ (hereinafter called 

"the Contractor") which expression shall unless repugnant to the context, mean and include 

successors and assigns of the OTHER PART. 

WHEREAS

1. The Employer is desirous of executing the work of supply, installation, testing and 

commissioning of a 250 kVA Diesel Generator Set at the Bankers Institute of Rural Development, 

Sector - H, LDA Colony, Kanpur Road, at Lucknow (hereinafter referred to as “the Said Work”), 

which is more fully described in the layout drawing. 

2. The Employer has for the purpose, caused the building plans, drawings and specifications, 

describing the works to be done..  

3. The Contractor has agreed to execute the said works viz. supply, installation, testing and 

commissioning of D.G. Set at the proposed Office Complex at Bankers Institute of Rural 

Development, Sector - H, LDA Colony, Kanpur Road, Lucknow, subject to the provisions 

hereinafter contained and subject also to the General Instructions to the Contractors (vide 

Annexure - I hereto), General Conditions of Contract (vide Annexure - II hereto), Special 

Conditions (vide Annexure - III hereto), Safety Code (vide Annexure - IV), Specifications (vide 

Annexure - VI), Preambles and Schedule of Quantities (vide Part - II) and construction schedule 

(all of which are hereinafter collectively referred to as "the said Conditions") strictly in accordance 

with the said drawings approved hereto and the Specifications and Schedule of Quantities 

referred to above at or for the respective rates set out in the Schedule of Rates annexed hereto and 

marked as Part - II amounting to the sum as there under arrived at or such other sums as shall 

become payable there under (hereinafter referred to as “the Said Contract Amount”).  



NOW THEREFORE THIS AGREEMENT WITNESSETH THAT: 

1. In consideration of the said Contract Amount to be paid by the Employer to the Contractor at 

the times in the manner set forth in the said Conditions and in accordance with the Schedule of 

Payments and complete the work shown upon the said Drawings and described in the said 

Specifications and Schedule of Quantities with due care and diligence. 

2. The said Conditions and the Annexures thereto shall be read and construed as forming part of 

this Agreement and the parties hereto shall strictly abide by, submit themselves to the said 

Conditions and perform the Agreements on their part respectively contained in the said 

Conditions. 

4. Tender documents containing notice to the Contractors, Conditions of Contract, Appendix 

thereto, Special Conditions of Contract, Technical Specifications, Preamble to the Schedule of 

Quantities and Schedule of Quantities with the rates entered therein, shall be read and studied as 

forming part of this Agreement and the parties hereto shall respectively abide by and submit 

themselves to the conditions and stipulations and perform the Agreements on their part 

respectively in such conditions contained. 

5. This Contract is neither a Fixed Lumpsum Contract nor a Piece Work Contract, but is a 

Contract to carry out work to be paid for according to actual measured quantities at the rates 

contained in the Schedule of Quantities (Part - II) and probable quantities or as provided in the 

said Conditions. 

6. The Employer reserves to itself the right of altering the drawings and nature of the work or 

adding to or omitting any items of work or having portions of the same carried out without 

prejudice to this Contract. 

7. (a) The Contractors represent that they have experienced and competent staff which will 

enable them to ensure proper quality check on the materials, and who will ensure that the 

Contractors will carry out proper tests as required by the specifications and will supervise the 

day-to-day working and execution of the Contract works. 

(b) If the Contractors have any doubt about the quality of any materials or any difficulty in 

supervision of the day-to-day work, it shall be the duty of the Contractors to report the matter in 

writing forthwith to the Employer and, for the time being, to suspend that portion of the work 

about which difficulty is experienced, and the Contractors will abide by the direction of the Bank. 

(c) The Contractors covenant and warrant that completed items of the work as well as the entire 

work on completion will be in conformity with the specifications and the terms and conditions of 

the Contract and will be of proper quality and description. 



8. Time shall be considered as the essence of this Contract and the Contractor hereby agrees to 

commence the work within 10 days from the date of Work Order or handing over of the site, 

whichever is later, subject, nevertheless to the provisions of extension of time as contained in the 

said Conditions. 

9. The Contract herein contained shall comprise not only the works mentioned above but all 

subsidiary works connected therewith within the same site as may be ordered to be done from 

time to time by the Employer for the time being, even if such work may not be shown in the said 

Drawings or described in the said Schedule of Specifications and Quantities. 

10. All payments by the Employer under this Contract will be made only at Lucknow by cheque 

only.

11. All disputes arising out of or in any way connected with this Agreement shall be deemed to 

have arisen at Lucknow and only Courts in Lucknow shall have jurisdiction to determine the 

same.

12. This Agreement shall be signed in duplicate, the original whereof shall be kept in the custody 

of the Employer, the duplicate with the Contractor, Stamp Duty shall be borne and paid by 

Contractor.  

IN WITNESS WHEREOF the Employer has set its hands hereunto and one duplicate hereof 

through its duly authorized official and the Contractor has caused and these presents and one 

hereof under its common seal / by it’s duly authorized representative at the place and on the 

date and year first hereinabove written. 

SIGNATURE CLAUSE

SIGNED, SEALED AND DELIVERED by the National Bank for Agriculture and Rural 

Development by the hand of Shri _____________________________________ (Name and 

Designation) In the presence of  

Witness No.1 ______________________________ 

Witness No.2 ______________________________ 

SIGNED, SEALED AND DELIVERED by the Contractor by the hand of Shri 

_____________________________________ (Name and Designation) In the presence of  



In the presence of: 

Witness No.1 ______________________________ 

Witness No.2 ______________________________ 

OR

THE COMMON SEAL OF __________________________________________ was hereunto affixed 

pursuant to the resolutions passed by its Board of Directors at the meeting held on 

___________________________________________ in the presence of  

(1) ___________________________________ 

(2) ___________________________________ 

Directors who have signed these presents token in thereof in the presence of 

(1) ___________________________________ 

(2) ___________________________________ 

Directors who have signed these presents in token thereof in the presence of 

(1) ___________________________________ 

(2) ___________________________________ 

SIGNED AND DELIVERED BY THE CONTRACTOR by the hand of Shri 

_____________________________________, it’s duly constituted Attorney 
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ANNEXURE - II

GENERAL CONDITIONS OF CONTRACT

1. INTERPRETATIONS:

In construing these conditions and the specifications, Schedule of Quantities and Contract 

Agreement, the following words, shall have the meanings herein assigned to them except where 

the subject or context otherwise requires : 

(i) "Employer"/ "Client" shall mean National Bank for Agriculture and Rural Development 

(NABARD) with its Regd. Office at Plot No.C-24, ‘G’ Block, Bandra-Kurla Complex, Bandra 

(East), Mumbai : 400 051 and shall include his / their heirs, legal representatives, assignees and 

successors. 

(ii) "Contractors" shall mean the person, or persons, firm or company whose Tender has been 

accepted by the Employer and shall include his / their heirs and legal representatives and the 

permitted assigns. 

(iii) The "Engineer" shall mean persons employed by Bank for the said work.  

(iv) "Works" shall mean the works to be executed and recorded in accordance with the Contract 

and shall include all extra or additional altered or substituted works as required and recorded for 

the performance of the Contract and "Site" shall mean the land and other places as shown 

bounded red on the site plan on or under, which the works are to be executed or carried out and 

other lands or places provided by the Employer for the purposes of the Contract. 

(v) "Contract Documents" shall include the Notice Inviting Tenders, the Articles of Agreements, 

the General Conditions of Contract and Special Conditions of Contract, the Appendices, the 

Schedule of Quantities, Specifications for Materials, Work Sheet and Mode of Measurements, and 

Drawings pertaining to the work. All Sections of this Contract Document are to be read together. 

(vi) "Drawings" shall mean the drawings referred to in the Specifications, Description of Items, 

etc. and any modifications of such drawings approved in writing by the Employer and such other 

drawings as may from time to time be furnished or approved in writing by the Employer. 

(vii) "Notice in Writing" or written notice shall mean a notice in writing, typed or printed 

characters, sent (unless delivered personally or otherwise) proved to have been received by 

registered post to the last known private or business address or registered office of the addressee 

and shall be deemed to have been received when in the ordinary course of post it would have 

been delivered. 



(viii) "Act of Insolvency" shall mean any Act of Insolvency as defined by the Presidency Town 

Insolvency Act, or the Provincial Insolvency Act or any Act amending such original. 

(ix) "Virtual Completion" shall mean that the works are in the opinion of the Employer complete 

and fit for taking over and usage. 

(x) Words importing persons include firms and corporations. Words importing the singular only 

also include the plural and vice versa where the context requires. 

(xi) Headings and marginal notes to these conditions shall not be deemed to form a part thereof 

or be taken into consideration in the interpretation or construction thereof or of the contract. 

2. SCOPE OF CONTRACT:

The Contractor shall carry out and complete the said works in every respect in accordance with 

this Contract and with the directions of and to the satisfaction of the Employer. The Employer 

may in their absolute discretion and from time to time issue further drawings and / or written 

instructions, details, directions and explanations which are hereafter collectively referred to as 

"Instructions" reflected either in the minutes or in any other form in regard to. 

(i) The variation or modification of the design quality or quantity of works or the addition or 

omission or substitution of any work. 

(ii) Any discrepancy in or divergence between the Drawings or between the Schedule of 

Quantities and / or Drawings and / or Specifications. 

(iii) The removal from the site of any material brought thereon by the Contractor and the 

substitutions of any other materials thereof. 

(iv) The removal and / or re-execution of any works executed by the Contractor. 

(v)  The postponement of any work to be executed under the provisions of this Contract. 

(vi) The dismissal from the works of any person employed thereupon. 

(vii) The opening up for inspection of any work covered up. 

(viii) The amending and making good of any defects. 

(ix)  Co-ordination of work with other agencies. 

(x) The Employer shall have a right to delete any item of work from the scope of Contract and 

Contractor shall not make any extra claim of this account. It shall be Contractor’s responsibility to 



maintain the installations installed by him during the Defects Liability Period without any extra 

cost.

(xi) The Contractor shall forthwith comply with and duly execute any work comprised in such 

instructions provided always that verbal instructions, directions and explanations given to the 

Contractor or his representative upon the works by the Employer shall, if involving a variation, 

be confirmed in writing by the Contractor within 7 days, and if not dissented from in writing 

within a further 7 days by the Employer shall be deemed to the Employer's instructions within 

the scope of the Contract. 

(xii) If compliance with the Employer's instructions involves any variation, such variation shall be 

dealt with under “prices for extras, etc. Ascertainment of”. 

(xiii) Where extra work cannot properly be measured and valued, the Contractor shall be allowed 

day work prices, provided that a written authority for day work is obtained by the Contractor 

before the execution of the extra work and provided that in any case vouchers specifying the time 

daily spent upon the work countersigned by the Employer and the materials employed, shall be 

delivered for verification to the Employer not later than the end of the week following that in 

which the work has been executed. 

(xiv) If the Contractor fails to comply with Employer’s instructions within a fortnight after the 

receipt of the written notice requiring compliance with such instructions, the Employer may 

employ some other agency to execute any work whatsoever which may be necessary to give 

effect to such instructions. 

(xv) For the purpose of entering day-to-day instructions, the Contractor shall maintain at his own 

cost, a "Site Instruction Book" in triplicate in which the instructions will be entered by Employer. 

3. DRAWINGS AND SPECIFICATIONS:

The work shall be carried out to the entire satisfaction of the Employer and in accordance with 

the signed drawings, specifications, preambles and such further drawings and details as may be 

provided by the Employer and in accordance with such written instructions, directions and 

explanations as may from time to time be given by the Employer, whose decisions as to the 

sufficiency and quality of the work and materials shall be final and binding upon all parties. 

No drawing shall be taken as itself an order for execution unless, in addition to the Employer's 

signature, it bears express words stating remark "VALID FOR CONSTRUCTION". No claim for 

payment for extra work shall be allowed unless the said work shall have been executed under the 



provision of Clause 8 (Authorities, Notices, Patent Rights and Royalties) or by the authorities 

(directions in writing of the Employer as herein mentioned). 

The drawings enclosed with the Tender are only for Tender purposes and it is subject to further 

modifications during the execution of work. 

One complete set of the signed Drawings and Specifications and Schedule of Quantities shall be 

furnished by the Employer to the Contractor. The Employer shall furnish within such time as he 

may consider reasonable, one copy of the additional drawings, which in his opinion be necessary 

for the execution of the work. Such copies shall be kept on the works, and the Employer shall at 

all reasonable time have access to the same. All Drawings and Specifications shall be returned to 

the Employer by the Contractor before the issue of the Final Certificate.  

4. SCHEDULE OF QUANTITIES:

The Schedule of the Quantities unless otherwise stated shall be deemed to have been prepared in 

accordance with the standard procedures and shall be considered to be approximate and no 

liability shall attach to the Employer for any error that may be discovered therein. 

5. SUFFICIENCY OF SCHEDULE OF QUANTITIES:

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 

and sufficiency of his Tender for the works and of the prices stated in the Schedule of Quantities 

and / or the Schedule of Rates and Prices, which rates and prices shall cover all his obligations 

under the Contract, and all matters and things necessary for the proper completion of the works. 

6. ERRORS IN SCHEDULE OF QUANTITIES:

Should any error appear in the Schedule of Quantities, other than in the Contractor's prices and 

calculations, it shall be rectified and such rectification shall not vitiate the Contract but shall 

constitute a variation of the Contract and shall be dealt with as an authorized extra or deviation. 

7. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY : 

The Contractor shall provide everything necessary for the proper execution of the works 

according to the true intent and meaning of the Drawings, Specifications and Schedule of 

Quantities taken together whether the same may or may not be particularly shown or described 



therein, provided that the same can be inferred therefrom and if the Contractor finds any 

discrepancy in the Drawings or between the Drawings, Specifications and Schedule of Quantities 

he shall immediately refer the same in writing to the Employer, who shall decide which shall be 

followed, and his decision shall be final and binding on all parties. The Contractor shall arrange 

for water and power for carrying out the works at his own cost. The Employer shall not charge 

the Contractor for its own unrented ground but shall on no account be responsible for the 

expenses incurred by the Contractor for hired ground. If water from any source other than 

Municipal Main is to be used for construction, the same shall be tested at the Contractor's cost 

and a report submitted to the Employer for their approval, before such water is used for the 

works.

The Contractor shall provide and maintain all measuring and surveying instruments including 

steel tape, megger, tongue tester, multimeter, etc. at all times for properly carrying out the work 

and for the use of the Employer, including skilled attendants as required. 

The Contractor shall supply, fix and maintain at his cost during the execution of any works, all 

the necessary centering, scaffolding, staging, timbering, strutting, shoring, pumping, fencing, 

hoarding, watching and lighting by night as well as by day required not only for the proper 

execution and protection of the public and safety of any adjacent roads, streets, cellars, vaults, 

pavements, walls, houses, buildings and all other erections, matters or things. The Contractors 

shall take down and remove any or all such centering, scaffolding, staging, planking, strutting, 

shoring, etc. as occasion shall require or when ordered to do so, and shall fully reinstate and 

make good all matters and things disturbed during the execution of the works, to the satisfaction 

of the Employer. 

8. AUTHORITIES, NOTICES, PATENTS, RIGHTS AND ROYALTIES:

The Contractor shall conform to the provisions of the statutes relating to the works, and to the 

Regulations and Bye-laws of any local authority, and of any Water, Lighting, other Companies or 

Authorities with whose systems the structure is proposed to be connected, and shall before 

making any variation from the drawings or specifications that may be necessitated by so 

conforming, give to the Employer written notice, specifying the variations proposed to be made 

and the reason for making it, and apply for instruction thereon. In case the Contractor shall not 

within ten days receive such instructions, he shall proceed with the work conforming with the 

Provisions, Regulations or Bye-laws in question. 

The Contractor shall bring to the attention of the Employer all notices required by the said Acts, 

Regulations or Bye-laws to be given to any authority by the Employer and pay to such authority, 



or to any Public Officer, all fees that may be properly chargeable in respect of the works, and 

lodge the receipts with the Employer. 

The Contractor shall indemnify the Employer against all claims in respect of patent rights, 

design, trade marks of name or other protected rights in respect of any constructional plant, 

machine work or material used for or in connection with the works or temporary works and from 

against all claims, demands, proceedings, damages, costs, charges and expenses whatsoever in 

respect thereof or in relation thereto. The Contractor shall defend all actions arising from such 

claims, unless he has informed the Employer, before any such infringement and received their 

permission to proceed, and shall himself pay all royalties, license fees, damages, costs and 

charges of all and every sort that may be legally incurred in respect thereof. 

9. MATERIALS AND WORKMANSHIP TO CONFORM TO DESCRIPTION : 

All materials and workmanship shall, so far as procurable, be of the respective kinds specified in 

the Schedule of Quantities and / or Specifications and in accordance with the Employer's 

instructions and the Contractor shall upon the request of the Employer furnish to them all 

invoices, accounts, receipts and other vouchers to prove that the materials comply therewith. The 

Contractor shall at his own cost arrange for and / or carry out any test of any materials which the 

Employer may require. The Contractor shall submit the samples of various materials for the 

approval of the Employer. 

If the Contractor contends that any of the materials, goods or workmanship specified as 

aforesaid, is unobtainable, he shall submit to the Employer, his grounds for his contention, and 

thereupon, the Employer shall decide whether the same is unobtainable in fact. If the Employer 

shall decide that any of the materials, goods or workmanship is in fact unobtainable, it shall issue 

an order in writing as to be substituted thereof and such order shall be deemed to be an order of 

variation, such order shall, however, be got approved by the Employer before issue. 

10. THE SETTING OUT: The Contractor shall at his own expense, set out the works accurately 

in accordance with the plans. The Contractor shall be solely responsible for the true and perfect 

setting out of the works, and for the correctness of the position, levels, dimensions and alignment 

or all parts thereof. If at any time any error shall appear during the progress or on completion of 

any part of the work, the Contractor shall at his own cost rectify such error if called upon, to the 

satisfaction of the Employer. The work shall from time to time be inspected by the Employer and 

/ or his / their representatives but such inspections shall not exonerate the Contractor in any way 



from his obligations to remedy any defects which may be found to exist at any stage of the work 

or after the same is completed. 

11. REMOVAL OF ALL OFFENSIVE MATTERS:

All soil, filth or other matter of an offensive nature taken out of any trench, sewer, drain, cesspool 

or other place shall not be deposited on the surface, but shall be at once carried away by the 

Contractor to some pits or place provided by him and shall be disposed off as per the Rules and 

Regulations of the Local Authorities concerned, beyond the property limits. 

12. OPENING UP WORKS:

The Contractor shall notify the Employer in writing immediately the trenches or excavation 

shown on drawings are got ready or as soon as any ground is cut into, which from unexpected 

causes, appears to need immediate attention. After notifying the Employer, he shall await 

instructions which shall be given within seven days of receipt of such notice. If the Contractor 

puts in any parts of the foundation before he has so notified the Employer and received 

instructions, he shall be liable to reinstate all work that may subsequently be, at any time, 

damaged on account of any defect in or insufficiency of the foundations. The Contractor shall, at 

request of the Employer, within such time as the Employer shall name, open up for inspection 

any other work and should the Contractor refuse or neglect to comply with such requests, the 

Employer, may employ other workmen to open up the same. If the said work has been covered 

up in contravention of the Employer's instructions, or if on being opened up, it be found not in 

accordance with the Drawings and Specifications or the instructions of the Employer, the 

expenses of opening and covering it up again, whether done by the Contractor or such other 

workmen, shall be borne by and recoverable from the Contractor or may be deducted from any 

money due or which may become due to the Contractor.  

13. CONTRACTOR'S SUPERINTENDENCE AND REPRESENTATIVE ON WORKS:

The Contractor shall give all necessary personal superintendence during the execution of the 

works and as long thereafter as the Employer may consider it necessary until the expiration of the 

"Defects Liability Period" stated in Clause 24.  

The Contractor shall maintain and be represented on site, at all times while the work is in 

progress, by a responsible and efficient Engineer-in-Charge, approved by the Employer and who 

must thoroughly understand all the trades entailed and be constantly in attendance, while the 



men are at work. Any directions, explanations, instructions or notices given by the Employer to 

such Engineer shall be deemed to be given to the Contractor and shall be binding as such on the 

Contractor. The Engineer-in-Charge shall be thoroughly conversant with the English Language 

and should be able to read, write and speak English. 

14. DISMISSAL OF WORKMEN:

The Contractor shall on the request of the Employer, immediately dismiss from the works any 

person employed thereon who may, in the opinion of the Employer, be unsuitable or 

incompetent or who may misconduct himself and such person shall not again be employed or 

allowed on the works without the permission of the Employer. 

15. ACCESS TO WORKS:

The Employer and any person authorized by them shall at all reasonable times have free access to 

the works, and to the workshops, factories or other places where materials are being prepared or 

fabricated for the Contract and also to any place where the materials are lying or from which they 

are being obtained. The Contractor shall give every facility to the Employer and their 

representative for inspection and examination and test of the materials and workmanship. No 

person unless authorized by the Employer, except the Representatives of Public Authorities, shall 

be allowed on the works at any time. If any work is to be done at a place other than the site of the 

works, the Contractor shall obtain the written permission of the Employer for doing so. 

16. ASSIGNMENT OR SUB-LETTING:

The work included in the Contract shall be executed by the Contractor and the Contractor shall 

not directly or indirectly transfer, assign or underlet the Contract or any part thereof or interest 

therein, nor shall he take a new partner, without the written consent of the Employer and no 

undertaking shall relieve the Contractor from the full and entire responsibility of the Contract or 

from active superintendence of the works during their progress. 

17. APPROVAL OF SUPPLIERS:

For all supplies, the name of manufacturers / brands have to be got approved by the Employer. 

All materials will be of tested quality and as per relevant Indian Standards. In addition to the 

Test Certificates, Mandatory Tests will also be done on them by the Employer at an approved 



laboratory at the cost of the Contractor at regular frequency laid down on the relevant Indian 

Standards. 

18. VARIATIONS NOT TO VITIATE CONTRACT:

The Contractor shall when directed in writing by the Employer to omit from or vary any works 

shown upon the Drawings or described in the Specification or included in the priced Schedule of 

Quantities, carry out such directions but the Contractor shall not make any alterations in the 

provisions of the Contract without such authorization or direction in writing from the Employer. 

No claim for an extra shall be allowed unless it shall have been executed by the authority of the 

Employer as herein mentioned. Any such extra is hereinafter referred to as an authorized extra. 

No variation, i.e. additions, omissions or substitutions shall vitiate the Contract. 

The rate of items not included in the Bill of Quantities shall be settled by the Employer in 

accordance with the provisions of Clause 20 thereof (Prices for extras, etc. Ascertainment of). 

19. MEASUREMENT OF WORKS:   

The Employer may from time to time intimate the Contractor that he requires the works to be 
measured and the Contractor shall forthwith attend or send a qualified Engineer to assist the 
Employer's representative in taking such measurements and calculations and to furnish all 
particulars or give all assistance required by either of them.

Should the Contractor omit to attend or neglect or omit to send such representative, then the 

measurements taken by the Employer shall be taken to be the correct measurements. The works 

shall be measured according to the mode of measurements stated in the annexed General 

Specifications. The measurement shall wherever not mentioned in the Tender be taken in 

accordance with the Indian Standard of “Method of Measurement of Building Works (I.S. 1200)” 

and its latest revision, if any. Measurements will also be checked / test checked by the Employer 

for each trade and for this the Contractor has to render all necessary assistance and co-operation. 

Concealed works shall be measured and recorded before the Contractor is allowed to proceed 

with backfilling connections or making good chases as the case may be. 

The Contractor or his representative may at the time of measurement take such notes and 

measurements as he may require. 

20. PRICES FOR EXTRAS, ETC. - ASCERTAINMENT OF:



Should it be found from measurements taken in accordance with the previous paragraph that any 

of the quantities or amounts of works thus ascertained are less or greater than the amounts 

specified for the works in the priced Schedule of Quantities and / or that any variation is made 

from the Tender Schedule of items by operating additional items called “Extra Items” or 

“Substitute Items” in substitution of some tendered items, the rate and valuation thereof, of such 

items unless previously or otherwise agreed upon, shall be made in accordance with the 

following Rules : 

(a) (i) The net rates or prices in the original Tender shall determine the valuation of the extra item 

where extra item / substitute item is of a similar character and executed under similar conditions 

as the work priced therein. 

(ii) The net rates or prices in the original Tender shall determine the value of the items omitted, 

provided if omissions vary the conditions under which any remaining items of works are carried 

out, the prices for the same shall be valued under (b) hereof. 

(b) For extra items / substitute items, the following method shall hold good: 

(i) Where the extra item works are not of similar character and / or not executed under similar 

condition as aforesaid or where the omissions vary, the conditions under which any remaining 

items of works are carried out or if the amount of any omission or additions relative to the 

amount of the whole of the Contract works or to be any part thereof shall be such that in the 

opinion of the Employer, the net rate or price contained in the priced Schedule of Quantities or 

Tender or for any item of the works involves loss or expenses beyond that reasonably 

contemplated by the Contractor or is by reason of such omission or addition rendered 

unreasonable or inapplicable, the Employer shall fix such other rate or price as in the 

circumstances he shall think reasonable and proper, on the basis of actual rate analysis for cost of 

work involved plus fifteen percent (15%) towards Contractor's overhead and profits, which shall 

be final and binding on the Contractor. No escalation shall be entertained on the extra or deviated 

items.

(c) The measurement and valuation in respect of the Final Contract as executed shall be 

completed within the "period of Final Measurement" or within 6 (six) months of the completion 

of the Contract works as defined under Clause for Certificate of Virtual Completion. 

21. REMOVAL OF IMPROPER WORK AND MATERIALS:

The Employer shall, during the progress of the works, have power to order in writing from time 

to time the removal from the works, within such reasonable time as may be specified in the order, 



of any materials which, in the opinion of the Employer are not in accordance with the 

specifications or the instructions of the Employer and the substitution of proper materials and the 

removal and proper re-execution of any work, which has been executed with materials or 

workmanship, not in accordance with the Drawings and Specifications or instructions, and the 

Contractor shall forthwith carry out such order. The Employer shall have power to employ and 

pay other persons to carry out the same and all expenses consequent thereon or incidental thereto 

shall be borne by the Contractor, and shall be recoverable from him or may be deducted from any 

money due or that may become due to the Contractor. 

If the correcting works are not done in accordance with the Contract, the Employer may allow 

such work to be got done through other parties at Contractor’s risk and cost and in that case, they 

may make allowance for the difference in value together with such further allowance for 

damages to the Employer, as in their opinion may be reasonable. 

22. DEFECTS AFTER COMPLETION:

Any defect, shrinkage, settlement, unsound construction or other faults in equipments supplied 

and installed, which may appear within the "Defects Liability Period" stated in the Appendix 

hereto or if none stated, then for a period of 12 months after the Virtual Completion of the work 

arising in the opinion of the Employer from materials or workmanship not in accordance with the 

Contract, shall upon the directions and writing of the Employer, and within such reasonable time 

as shall be specified therein, be amended and made good by the Contractor, at his cost, unless, 

the Employer shall decide that he ought to be paid for such amending and making good and in 

case of default the Employer may employ and pay other persons to amend and make good such 

defects, shrinkage, settlements or other faults and all damages, loss and expenses consequent 

thereon or incidental thereto, shall be made good and borne by the Contractor and such damage, 

loss and expenses shall be recoverable from him by the Employer or may be deducted by the 

Employer from the amount retained with the Employer vide Clause 34 (Certificate and 

Payments) or any money due or that may become due to the Contractor or the Employer may in 

lieu of such amending and making good by the Contractor, deduct from such money a sum to be 

determined by the Employer, equivalent to the cost of amending such works and in the event, the 

said amount retained under Clause 34 (Certificate and Payments) and / or the other sums 

payable to the Contractor being insufficient, recover the balance from the Contractor. 



23. CERTIFICATE OF VIRTUAL COMPLETION OF WORKS:

The Contractor shall report in writing to the Employer in the form of Certificate as per Proforma 

‘D’ annexed hereto as and when the works are completed in all respects. The Employer shall 

issue the Contractor a Certificate to be called "Virtual Completion Certificate", The Defect 

Liability Period shall commence only after the date of actual possession.  

24. OTHER PERSONS ENGAGED BY THE EMPLOYER:

The Employer reserves the right to use the premises and any portion of the site for the execution 

of any work not included in this Contract which he may desire to have carried out by other 

persons, and the Contractor is to allow all reasonable facilities for the execution of such work, but 

is not required to provide any plant or material for the execution of such work except by special 

arrangement with the Employer. Such work shall be carried out in such a manner as not to 

impede the progress of the works included in the Contract and the Contractor shall not be 

responsible for any damage or delay which may happen to or be occasioned by such work. 

25. UNFIXED MATERIALS:

0When any materials intended for the works shall have been placed at site by the Contractor, 

such materials shall not be removed therefrom (except for the purpose of being used on the 

works) without the written authority of the Employer and when the Contractor shall have 

received payment in respect of any Certificate in which the Employer shall have stated that he 

has taken into account the value of such unfixed materials on the works, such materials shall 

become the property of the Employer and the Contractor shall be liable for any loss or damage to 

any such materials. 

26. INSURANCE CONTRACT CONDITIONS:

CONTRACTOR'S LIABILITY AND INSURANCE:

(i) From commencement to completion of works, the Contractor shall take full responsibility for 

the care of the work and for taking precautions to prevent loss or damage to the works and to 

minimize the loss or damage to the greatest extent possible and shall be liable for any damage or 

loss that may happen to the works or any part thereof from any cause whatsoever, inherent 

defects and failures due to poor workmanship and causes such as lightning, explosion, 

earthquake, storm, hurricane, floods, inundation, subsidence, landslides, rock slides, riots 



(excluding civil war, rebellion, revolution and insurrection) and shall at his own cost repair and 

make good the same so that at all times the work shall be in good order and condition and in 

conformity in every respect with the requirements of the Contract. 

Explanation:

For the purpose of this condition, the expression "from the commencement to the completion of 

work" shall mean the time commencing from the issue of the work order to the Contractor and 

ending with the date of issue of Virtual Completion Certificate provided in the Agreement. 

(i) Without limiting the obligations and responsibilities under this condition, the Contractor shall 

insure and keep insured the works from commencement to completion, as aforesaid, for their full 

value provided under this Contract, increased by 25% against the risk of loss or damage from any 

cause whatsoever including the causes enumerated in the Clause (a) above. In the event of there 

being a variation in the nature and extent of the work, the Contractor shall from time to time 

increase or decrease the value of the insurance correspondingly. All the premia shall be borne 

and paid by the Contractor. The said insurance shall also provide for the removal of debris of the 

lost or damaged works. The said insurance shall be in the joint name of the Employer and the 

Contractor, Employer’s name being mentioned first in policies and the Contractor should deposit 

with the Employer the said policy or policies before commencing work at site. All money payable 

by the insurers under such policy or policies shall be recovered by the Employer and shall be 

paid to the Contractor in installments for the purpose of rebuilding or replacement or repair the 

works and / or goods destroyed or damaged as the case may be. 

(ii) If the Contractor has a blanket insurance policy for all the works and the policy covers all the 

items to be insured under the condition, the said policy shall be assigned by the Contractor in 

favour of the Employer, provided, however, that if any amount is payable under the policy by 

the insurers in respect of works other than the work under the Contract, the same may be 

recovered by the Contractors directly from the insurers. 

(iii) The Contractor shall indemnify and keep indemnified the Employer against all losses and 

claims, for injuries or damage to any person or any property whatsoever which may arise out of 

or in consequence of the construction and maintenance of the work and against all claims, 

demands, proceedings, damages, costs, charges and expenses whatsoever in respect of or in 

relation thereto. Before commencing the execution of the works, the Contractor shall without in 

any way limiting his obligations and liabilities under this condition insure against any damage or 

loss or injury which may occur to any property including, Employer or their Agents and Servants 

in the execution of this Contract. 



(iv) The Contractor shall at all times indemnify the Employer against all losses, claims or 

damages or compensation under the provisions of the payment of Wages Act, 1936, Minimum 

Wages Act, 1948, Employees Liability Act, 1938, Workmen's Compensation Act, 1923, the 

Maternity Benefit Act, 1961, the Shop and Establishment Act, 1947, Industrial Disputes Act, 1947 

and Contract Labour and Regulation and Abolition Act, 1970, Employer State Insurance Act, 1948 

or any modification thereof or any other law relating thereto and Rules made thereunder from 

time to time or as a consequence of any accident or injury to any workman or other persons in or 

about the work whether in the employment of the Employer or Contractor or not and also against 

all costs, charges and expenses of any suit, action or proceedings whatsoever out of such accident 

or injury or combination of any such claims. 

Without limiting his obligations and liabilities as provided damages or compensation payable 

under this Clause, the Contractor shall as also indemnify the Employer against damage due to 

fire caused due to any reason whatsoever, to structures, Employer's property, men working 

around, etc. 

(i) Before commencing the work, the Contractor shall without limiting his obligations and 

responsibilities under this condition, insure against any loss of life or injury to any personnel in 

the employment of Contractor / Sub Contractor / Nominated Sub Contractor. For this purpose, 

an insurance shall be taken by the Contractor / Sub Contractor. Such an insurance shall be taken 

to include both Employees / Workmen covered by the Workmen's Compensation Act, 1923 as 

well those Employees / Workmen not covered by the said Act. Separate insurance policies may 

be taken for Employees / Workmen covered by Workmen's Compensation Act, 1923, and 

Employees / Workmen not covered by the said Act. All the premia shall be paid by the 

Contractor. Policy / Policies taken under this Clause for the personnel in employment with the 

Contractor / Sub Contractor / Nominated Sub Contractors, the Employee and Contractor shall 

recover directly from the Insurance Company and ensure that payment of the same is made to 

the affected parties. The policy in original shall be deposited with the Employer. 

(ii) The Contractor shall at all times indemnify and keep indemnified the Employer against all 

losses and claims for injuries or damage to any person or any property whatsoever which may 

arise out of or in consequence of the construction and maintenance of the work and against all 

claims, demands, proceedings, damages, costs, charges and expenses whatsoever in respect or 

the in relation thereto. Before commencing the execution of the works, the Contractor shall 

without in any way limiting his obligations and liabilities under this condition, insure at his cost 

and expense against any damage or loss or injury which may be caused to any person or 

property including the Employee or Servants of the Employer and their property by or in the 

course of the execution of the works. Such insurance to be known as the Third Party Insurance 



shall be in a sum equivalent to two percent of the estimated value of the work, subject to the 

minimum sum of Rupees Five Lakhs. The Insurance Policy to be so obtained by the Contractor 

shall be deposited by the Contractor with the Employer within seven days of its issue by the 

insurer.

(iii) The Contractor shall provide the Employer with documentary evidence from time to time, 

that he has taken all the insurance policies mentioned in the foregoing paragraphs and that he 

has paid the necessary premia for keeping the policies valid till the works are completed and 

handed over to the Employer. 

(iv)The Contractor shall ensure that similar insurance policies are taken out by his Sub 

Contractors or Nominated Contractors, if any, and shall be responsible for any claim or loss 

resulting from their failure to obtain adequate insurance protection in connection thereof. While 

taking the insurance policies, Contractor should indicate clearly to the insurance companies that 

policies issued shall cover their Sub Contractors and Nominated Sub Contractors also. 

(v) If the Contractor and / or his Sub Contractor or Nominated Sub Contractor, if any, shall fail to 

effect and keep in force the insurance referred to above or any other insurance which he / they 

may be required to effect under the Terms of the Contract, then in any such case, the Employer 

may, without being bound to effect and keep in force any such insurance policy and pay such 

premium or premiums, as may be necessary for that purpose from time to time and deduct the 

amount so paid by the Employer from any moneys due or which may become due to the 

Contractor, recover the same as a debt due from the Contractor. 

(vi)All insurances to be effected by the Contractor, and / or his Sub Contractors or Nominated 

Sub Contractors, if any, shall be taken only with the Insurance Company to be approved by the 

Employer.

(vii)Without prejudice to any of his obligations and responsibilities under this condition, the 

Contractor shall within 30 days from the date of Work Order and thereafter at the end of each 

quarter submit a report to the Employer in Proforma 'C' annexed hereto. The detailed 

information of the insurance policies with relevant documentary evidence. 

(viii) No work shall be commenced by the Contractor unless and until he has obtained the 

insurance or insurances required to be obtained by him under or by the foregoing clauses and no 

work shall be carried out or continued by the Contractor unless and until each insurance is 

current and valid at that time. All the receipts in original along with two photocopies thereof, for 

the payment of the premia shall be furnished by the Contractor to the Employer. The original 

receipts will be returned to the Contractor after verification. The Employer reserves the right for 

payment on works done subject to fulfillment of this condition. 



(ix) In the event of any claim for insurance becoming due on account of any eventuality covered 

by the respective insurance policy / policies, the Contractor shall reinstate the installation, 

replace the materials or equipments or pay compensation to the affected Personnel / Employees 

without waiting for settlement of the claim from insurance company. 

(x) If the Contractor shall not perform and observe any of the duties and obligations devolving 

upon him hereunder, and such omission or breach by the Contractor shall involve the Employer 

in any liability tortuous or otherwise and / or loss or damage, the Employer shall be entitled to 

recover the amount of restitution from any moneys due to the Contractor from the Employer 

under this Contract or any other Contract. 

(xi) Upon occupation of the building, the Clients shall take out parallel insurance, to insure all 

persons who are not the Contractor's or the Sub Contractor's or the Nominated Sub Contractor's 

or the Agent of the Employers authorized representatives; on getting the Occupation Certificate, 

the Clients will maintain their own insurance policy and the Contractors will cease to be 

responsible for the insurance. 

(xii) The Contractor shall ensure the validity of the Insurance Policies. The Contractors shall hand 

over the insurance policies to the Clients. Once delays are certified by the Employer, he shall 

have to ensure that the insurance policies are progressively extended. 

(xiii)The Employer's insurance policy shall cover the risk for Employer's Agents, Interior 

Designers, etc. appointed by the Clients. The Clients shall insure the structure in totality on 

obtaining possession of the building and other structures. 

27. TO DEFINE TERMS AND EXPLAIN PLANS:

The various parts of the Contract are intended to be complementary to one another, but should 

any discrepancy appear, or any misunderstanding arise as to the import of anything contained 

therein, the explanations of the Employer shall be final and binding. The correction of any errors 

or omissions of the Drawings and Specifications may be made good by the Employer, when such 

correction is necessary to bring out clearly the intention that is indicated by a reasonable 

interpretation of the Drawings and Specifications as a whole. 

28.DATE OF COMPLETION:

On receiving the Work Order, the Contractor shall thereupon and forthwith begin the works and 

shall proceed regularly with and complete the same in accordance with the programme of 

execution of work within 6 months from the date of work order, to the entire satisfaction of the 



Employer subject nevertheless, to the provisions for extension of time hereinafter contained. The 

Contractor shall not have any lien or charges on the site, building and / or other plant, 

equipment, machinery, etc. lying on the site in respect of any of his claims arising under the 

Contract or otherwise. 

29. DELAY AND EXTENSION OF TIME:

If in the opinion of the Employer, the works be delayed (a) by force majeure or (b) by reason of 

any exceptionally inclement weather or (c) by reason of proceedings taken or threatened by the 

dispute with adjoining or neighbouring Employers or public authorities arising otherwise than 

through the Contractor's own default or (d) by the works or delays of other Contractors or 

Tradesmen engaged or nominated by the Employer and not referred to in the Schedule of 

Quantities and / or Specifications or (e) by reason of the Employer's instructions as per Clause (g) 

below or (f) by reason of civil commotion, local commotion of workmen or strike or lockout 

affecting any of the building trades or (g) in consequence of the Contractor not having in due 

time, necessary instructions from the Employer, for which he shall have specifically applied in 

writing, ahead of time, giving the Employer reasonable time to prepare such instructions, the 

Employer shall make a fair and reasonable extension of time for completion of the contract 

works. In case of such strike or lockout, the Contractor shall, as soon as may be, give written 

notice thereof to the Employer, but the Contractor shall nevertheless constantly use his 

endeavours to prevent delay and shall do all that may reasonably be required to the satisfaction 

of the Employer to proceed with the work. 

The Contractor shall take all practicable steps to avoid or reduce any delay in the execution and 

completion of the works arising out of : 

(i)  Force Majeure 

(ii)  Exceptionally inclement weather 

(iii) Loss or damage by fire and earthquake 

(iv) Civil commotion, lockout, strike, etc. 

(v)  Employer's instructions, as the case may be. 

(vi) Delay on the part of the Nominated Sub Contractor or Nominated Supplier. 

(vii) Delay on the part of the other Contractors employed by the Employer. 



30. DAMAGES FOR NON-COMPLETION : 

(i) If the Contractor fails to complete the works by the date named in Clause 28 (Date of 

Completion) or within any extended time under Clause 29 (Extension of Time) and if the 

Employer shall certify in writing on or before the date of issue of the Certificate for the last 

payment to which the Contractor may become entitled hereunder that the works could 

reasonably have been completed by the date or within the said extended time, then the 

Contractor shall pay or allow the Employer the sum to be worked out at 0.25% of CONTRACT 

PRICE PER WEEK to be recovered as Liquidated Damages (and not by way of penalty) for the 

delay, beyond the said date or extended time, as the case may be, during which the works shall 

remain unfinished and such damages may be deducted from any moneys due or which may 

become due to the Contractor. The deduction of such sum shall not, however, absolve the 

Contractor of his responsibility and obligations to complete the work in its entirety. The 

maximum amount of Liquidated Damages shall be 5% of the Contract Price. 

(ii) Without prejudice to the right of the Employer to recover from the Contractor the Liquidated 

Damages under the foregoing Clause, the Employer shall be entitled to recover from the 

Contractor compensation for any loss or damage arising to the Employer from such breach of the 

Contract or any breach of the Contract by the Contractor including compensation under the 

following heads: 

(a) Compensation for the cost incurred by the Employer to maintain the on-site and off-site 

establishment in consequence of the breach of the Contract committed by the Contractor to so 

complete the work. 

(b) Compensation for the cost incurred by the Employer to pay the charges towards contract for 

generator taken on hire intended to be terminated upon the completion of the commissioning of 

the generator under this Contract. 

(c) Compensation for the loss of interest on the funds invested in the execution of works, such 

interest being at a rate 3% higher than the lending rate by the Nationalized Banks. 

 The deduction of such sum shall not, however, absolve the Contractor of his responsibility and 

obligations to complete the work in its entirety. 

31. FAILURE BY CONTRACTOR TO COMPLYWITH EMPLOYER’S INSTRUCTIONS:

If the Contractor after receipt of notice from the Employer requiring compliance, with such 

further drawings and/or instructions, fails within seven days to comply with the same, the 

Employer may employ other persons to execute any such work whatsoever as may be necessary 



to give effect thereto and all costs incurred in connection therewith shall be recoverable from the 

Contractor by the Employer from any moneys due/ to become due to the Contractor. 

32. EMPLOYER'S DELAY IN PROGRESS:

The Employer may delay the progress of the works in case of rains or otherwise, without 

vitiating the Contract and grant such extension of time for the completion of the Contract as he 

may think proper and sufficient in consequence of such delay, and the Contractor shall not make 

any claim for compensation of damage in relation thereto. 

33. SUSPENSION OF WORKS : 

If the Contractor except on account of any legal restraint upon the Employer preventing the 

continuance of the works, on account of any of the causes mentioned in Clause 29 (Extension of 

Time) in the case of a Certificate being withheld or not paid when due, shall suspend the works, 

or, shall neglect or fail to proceed with due diligence in the performance of his part of the 

Contract or if he shall more than once make default in the respects mentioned in Clause 21 

(Removal of Improper Work and Materials), the Employer shall have power to give notice in 

writing to the Contractor  requiring that the works be proceeded with a reasonable manner and 

with reasonable dispatch. Such notice shall not be unreasonably given and must signify that it 

purports to be a notice under the provisions of this Clause and must signify the act or defaults on 

the part of the Contractor upon which it is based. After such notice shall have been given, the 

Contractor shall not be at liberty to remove from the site of work, or from any ground contiguous 

thereto, any plant or materials belonging to him which shall have been placed thereon for the 

purpose of the works, and the Employer shall have lien upon such plant and materials to subsist 

from the date of such notice being given until the notice shall have been complied with. If the 

Contractor shall fail, for 7 (seven) days after such notice has been given to proceed with the 

works as therein prescribed, the Employer may enter upon and take possession of the works and 

of all such plant and materials thereon intended to be used for the work, and the Employer shall 

retain and hold a lien upon all such plant and materials until the works shall have been 

completed under powers hereinafter conferred upon him. If the Employer shall exercise the 

above power, he may engage any other person to complete the works and exclude the 

Contractor, his agents and servants, from entry upon or access to the same, except that the 

Contractor or any person appointed in writing may have access at all reasonable times during the 

progress of the works to inspect, survey and measure the works. Such written appointment or a 

copy thereof shall be delivered to the Employer before the person so appointed comes on to the 



works, and the Employer shall take such steps as in the opinion of the Employer may be 

reasonably necessary for completion of the works, without undue delay or expenses, using for 

that purpose the plant and materials above mentioned in so far as they are suitable and adaptable 

to such use. Upon the completion of the work, the Employer shall certify the amount of the 

expenses properly incurred, consequent on and incidental to the default of the Contractor as 

aforesaid and in completing the works by other persons. Should the amount so certified as the 

expenses properly incurred be less than the amount which would have been due to the 

Contractor upon the completion of the works by him, the difference shall be paid to the 

Contractor by the Employer; should the amount of the former exceed the latter, the difference 

shall be paid by the Contractor to the Employer. The Employer shall not be liable to make any 

further payment or compensation to the Contractor for or on account of the proper use of the 

plant for the completion of the works under the provision hereinbefore mentioned other than 

such payment as included in the Contract. After the works shall have been so completed by 

persons other than the Contractor, under provision hereinbefore contained, the Employer shall 

give notice to the Contractor, to remove his plant and all surplus materials as may not have been 

used in the completion of the works, from the site. If such plant and materials are not removed 

within a period of 14 days, after the notice shall have been given, the Employer may cause to 

remove and sell the same, holding the proceeds, less the cost of the removal and sale, to the credit 

of the Contractor. The Employer shall not be responsible for any loss sustained by the Contractor 

from the sale of the plant in the event of the Contractor not removing it after notice. 

34. CERTIFICATE AND PAYMENT - CONTRACT CERTIFICATES:

The Contractor shall be entitled to the payment by the Employer within 30 days against bills of 

minimum value as contained in appendix hereto subject to work being executed in accordance 

with this Contract, and scrutiny by the Employer. The retention at the rate of 5 percent of the 

value of the work so executed shall be deducted from running bills. The Contractor shall be 

entitled to receive payment of 50 percent of total security amount after Virtual Completion and 

balance 50 percent at the end of Defects Liability Period, provided the defects are made good 

according to the true intent and meaning hereof after due completion of work.  

The Contractor shall submit Interim Bills after recording measurements by Employer jointly with 

Contractor at site in the Measurement Book. This is not only to regulate the correctness of the 

quantity but also to facilitate expeditious clearing of the bills. The bills shall be submitted in the 

following proforma. 



TENDER 

ITEM

NO.

BRIEF

DESCRIP

TION OF

ITEMS

AS PER

TENDER

M.B.
PAGE

NO.

PREVIOUS BILL SINCE LAST BILL UPTO DATE REMAR

KS

    QT

Y.
RATE QTY. AMT

.
QTY. AMT. QTY. AMT.

1 2 3 4 5 6 7 8 9 10 11 12

                        

NOTE:

If any part/reduced rate is proposed by the Contractor, the same should be brought out in the 

Remarks Column along with reasons. 

The Employer shall carry out checking / test checking of measurements as and when required. 

The Contractor shall be paid 75% of the value of the material. On payment of 75%, the property 

in goods shall vest in the Employer and the Contractor will keep it in his custody indemnifying 

the Employer against any damage, loss, theft or mishap attributable to their storage. 

The Contractor shall submit the Final Bill within three months of Virtual Completion Certificate. 

The Employer shall make payment upon Final Certificate within a period of six months from the 

date of its receipt. 

The Contractor shall submit extra / deviated items of work in the Proforma approved by 

Employer.

R.A. Bills / Final Bills received without Test Certificates / results shall be returned to the 

Contractor for the reason of the same being not submitted duly.  

NOTICES:

Notices of the Employer to the Contractor may be served personally or by being left at or sent by 

Registered Post to the last known place of the business of the or being left on the works. In the 

case of Company or Corporation, Notices may be served at or sent by Registered Post to the 

Registered Office of the Company or Corporation. Any Notice sent by Registered Post shall be 

deemed to be served in the time when, in the ordinary course of post, it would be delivered. 

36. TERMINATION OF CONTRACT BY THE EMPLOYER:

If the Contractor being an individual or a firm, commits any "Act of Insolvency" or shall be 

adjudged as Insolvent or being an Incorporated Company shall have an order for compulsory 



winding up voluntarily or subject to the supervision of the Court and of the Official Assignee or 

the Liquidator, in such acts of insolvency or winding up shall be unable within seven days after 

notice to him requiring him to do so, to show to the reasonable satisfaction of the Employer that 

he is able to carry out and fulfill the Contract, and to give security, therefore, if so required by the 

Employer.

Or if the Contractor (whether an individual ; firm or incorporated company) shall suffer 

execution to be issued, or shall suffer any payment under this Contract to be attached by or on 

behalf of any of the creditors of the Contractor, or shall assign or sub-let the Contract without the 

consent in writing of the Employer first obtained,  

Or shall charge or encumber this Contract or any payments due or which might become due to 

the Contractor thereunder. 

Or if the Contractor has abandoned the Contract, or 

(a) has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the works for seven days after receiving from the Employer, written 

notice to proceed, or 

(b) has failed to proceed with the works with such due diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or 

(c) has failed to remove materials from the site or to pull down and replace work for seven days 

after receiving from the Employer written notice that the said materials of work were condemned 

and rejected by the Emloyer under these conditions, or 

 (d) has neglected or failed persistently to observe and perform all or any of the Acts, matters or 

things by this Contract to be observed and performed by the Contractor for seven days after 

written notice shall have been given to the Contractor requiring the Contractor to observe or 

perform the same, or 

(e) has to the detriment of good workmanship or in defiance of the instructions to the contrary 

sub-let any part of the Contract. 

Then in any of the said cases the Employer may, notwithstanding any previous waiver, after 

giving seven days notice in writing to the Contractor, terminate the Contract but without thereby 

affecting the obligations and liabilities of the Contractor, the whole of which shall continue in 

force as fully as if Contract has not been terminated and as if the works subsequently executed 

has been executed by or on behalf of the Contractor. And further, the Employer may enter upon 

and take possession of the work and all plant, tools, scaffoldings, sheds, machinery, steam and 

other power machineries, utensils and materials lying upon the premises or the adjoining land or 



roads and use the same as his own property or may employ the same by means of his own 

servants and workmen carrying on and completing the works or by employing any other 

Contractors or other persons to complete the works, and the Contractor shall not in any way 

interrupt or do any act, matter or things to prevent or hinder such other Contractor or other 

person or persons employed for completing or finishing or using the materials and plant for the 

works. When the works shall be completed or as soon thereafter as convenient, the Employer 

shall give a notice in writing to the Contractor to remove his surplus materials and plant, and 

should the Contractor fail to do so within a period of 14 days after receipt thereof by him, the 

Employer shall sell the same by public auction, and shall give credit to the Contractor for the 

amount realized after deducting therefrom the costs of removal and sales by the Employer for the 

values of the said plant and material so taken possession of by the Employer and the expense or 

loss which the Employer shall have been put into procuring the works to be completed and the 

amount, if any, owing to the Contractor and the amount which shall be so certified shall 

thereupon be paid by the Employer to the Contractor, or by the Contractor to the Employer, as 

the case may be. On termination of the Contract, the Contractor shall forthwith remove himself 

and his workmen from the works site. 

37. TERMINATION OF THE CONTRACT BY THE CONTRACTOR:

The payment of the amount payable by the Employer as provided for hereinafter shall be in 

arrears and unpaid for 30 (thirty) days after notice in writing requiring payment of the amount 

with interest as aforesaid shall have been given by the Contractor to the Employer (or if the 

Employer interferes with or obstruct issue of any such Certificates), or the Employer commits any 

'Act of Insolvency', or if the Employer being an individual, or firm shall be adjudged insolvent or 

have an incorporated company shall have an order made against it or passes an effective 

resolution for winding up either compulsorily or subject to the supervision of the Court or 

voluntarily, or if the Official Assignee of the Employer shall repudiate the Contract, or if the 

Official Assignee or the Liquidator in any such winding up fails within 15 (fifteen) days after 

Notice to him requiring him to do so, to show to carry out and fulfill the Contract and to make all 

payments due, and to become due hereunder and if required by the Contractor, to give security 

for the same, or if the works be stopped for 3 (three) months  under an order of the Employer or 

by an injunction or other orders of any Court of Law, then and in any of the said cases, the 

Contractor shall be at liberty to determine the Contract by Notice in writing to the Employer, and 

he shall be entitled to recover from the Employer payment for all works executed and for any loss 

he may sustain upon any plant or material supplied or purchased or prepared for the purpose of 

the Contract. 



In arriving at the amount of such payment, the net rates contained in the Contractor's original 

Tender shall be followed, or where the same may not apply, valuation shall be made in 

accordance with Clause 20 (Prices for Extras, etc. Ascertainment of) hereof. 

38. FORECLOSURE OF CONTRACT IN FULL OR IN PART:

If at any time after acceptance of the tender the Employer shall decide to abandon or reduce the 

scope of the works for any reason whatsoever and hence, not require the whole or any part of the 

works to be carried out, he shall inform the Contractor in writing to that effect and the Contractor 

shall have no claim to any payment or compensation or otherwise whatsoever, on account of any 

profit or advances which he might have derived from the execution of the works in full, but 

which he did not derive in consequence of the foreclosure of the whole or part of the works. 

The Contractor shall be paid at the Contract rates full amount for works executed at site, and in 

addition, reasonable amount as certified for the value of such material (which material shall 

thereupon become the property of the Employer) and also such further allowances as the 

Employer may think reasonable and fair in respect of (a) any expenditure incurred by the 

Contractor towards preliminary works, etc. and (b) other reasonable and proper engagement, the 

Contractor may have entered into for carrying out the work. 

39. INSPECTION OF SITE AND SUFFICIENCY OF TENDER:

(i) The Contractor shall inspect and examine site and its surroundings and shall satisfy himself 

before submitting his tender as to the nature of the ground and subsoil, the form and nature of 

the site, the quantities and nature of work and materials necessary for the completion of the 

works and the means of access to the site, the accommodation he may require and in general, 

shall himself obtain all necessary information as to risks, contingencies and other circumstances 

which may influence or affect his Tender. 

(ii)The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 

and sufficiency of his Tender for the works and of the rates and prices quoted in the Schedule of 

Work / Items / Quantities or in Bills of Quantities, which rates and prices shall, except as 

otherwise provided, cover all his obligations under the Contract and all matters and things 

necessary for proper completion and maintenance of the works. 

(iii) No extra charges consequent on any misunderstanding or otherwise shall be allowed. 



40. NOTICE TO LOCAL BODIES:

The Contractor shall comply with and give all notices required under any Law, Rule, Regulations 

or Bye-law of Parliament, State Legislature or Local Authority relating to works. The Contractor 

shall before commencing the execution of work, issue a Certificate to the Employer that he has 

obtained all the Permissions / Registrations and give all the notices as are required to be obtained 

or given under law particularly blasting permission, the Police Permission, etc. 

41. TOTAL SECURITY DEPOSIT:  Total Security Deposit shall comprise:

(i) Earnest Money Deposit 

(ii) Retention Money 

(a) EARNEST MONEY DEPOSIT:

The tenderer shall deposit an amount of Rs.27000/- (Rupees Twenty seven thousand only) in the 

form of Bank Draft drawn in favour of National Bank for Agriculture and Rural Development, 

Lucknow and attach receipt / draft at the time of submission of Tender as the Earnest Money. No 

Tender shall be considered unless the Earnest Money is so deposited. No interest shall be paid on 

this Earnest Money Deposit. The Earnest Money of an unsuccessful tenderer will be refunded, 

without any interest, soon after the decision to award the work is taken. The Earnest Money 

Deposit shall stand absolutely forfeited if the tenderer revokes his Tender at any time during the 

period when he is required to keep his Tender open for acceptance by the Employer, or if, after 

the Tender is accepted, the Contractor fails to enter into a formal Agreement / or if he fails to pay 

the Security Deposit as stipulated / or if he fails to commence the work within stipulated time 

limit. 

(b) RETENTION MONEY:

Apart from the Initial Earnest Money Deposit to be made by the Contractor as aforesaid, the 

Retention Money shall be deducted from progressive Running Account Bills @ 5 percent of the 

gross value of work done and claimed in each Running Account Bill. Provided that the total 

Security Deposit i.e. the Earnest Money Deposit plus the Retention amount shall put together not 

exceed 5% of the Contract price as determined after considering all variations as approved. 

On virtual completion of the job and on the Contractor submitting to the Employer the "As Built" 

drawings, the Employer shall declare the job to be virtually complete and upon this an amount 

equivalent to 50% of the total Security Deposit  will be refunded to the Contractor and the 

balance shall be retained by the Employer till the end of the Defects Liability Period (12 Months) 

and the Contractors shall have option to have the balance Retention may replaced by Bank 



Guarantee of equivalent amount which will be retained  with the Employer till the end of the 

Defects Liability Period (the Bank Guarantee shall be valid upto the end of Defects Liability 

Period) and the same shall be released only upon successful completion of the Defects Liability 

Period and on finalising the Final Bill, whichever is later. 

If the Contractors do not carry out the rectification work during the Defects Liability Period, the 

Employer shall have the right to get such defective work rectified after giving due notice in 

writing to the Contractors and recover the cost of repairs from the amount so retained. 

42. TECHNICAL AUDIT CLAUSE:

The work is liable to be technically audited by the Chief Technical Examiner of the Central 

Vigilance Commission, Government of India from time to time. Any defects, improvements or 

testing, etc. pointed out by the Chief Technical Examiner should be carried out by the Contractor 

at his own cost and any deduction suggested by the CTE will be effected. 

The Employer shall have a right to cause a technical examination and audit of works and the final 

bills of the Contractor including all supporting vouchers, abstract, etc. to be made at the time of 

payment of the Final Bill. If a result of this examination or otherwise any sum is found to have 

been overpaid in respect of any work done by the Contractor under the Contract, the Contractor 

shall be liable to return the amount of over payment and it will be lawful for the Employer to 

recover the same from any sum or sums due to him and in any other manner legally permissible 

and if it is found that the Contractor was paid less than what was due to him under the Contract 

in respect of any work, executed by him under the Contract in respect of any work, the amount of 

such under payment shall be duly paid by the Employer. 

Any sum of money due and payable to the Contractor (including Security Deposit returnable to 

him) under this Contract may be appropriated by the Employer and set off against any claim of 

the Employer for the payment of a sum of money arising out of or under any other Contract 

made by the Contractor with the Employer. 

43. APPENDIX TO GENERAL CONDITIONS OF CONTRACT:

S.N
o

Item   Clause 

1 Earnest Money Deposit Rs.27,000/- (Rupees twenty seven 
thousand only) 

41

2 Retention Money 5 %(Including EMD) 41 

3 Defects Liability Period 12 Months (Twelve months after the date 22 



of Virtual Completion) 

4 Date of Commencement Date of Work Order or Handing Over of 
the Site, whichever is later 

28

5 Date of Completion 6 (six) Months from the Date of 
Commencement of work 

28

6 Agreed Liquidated Damages 0.25 % of the accepted tender amount Per 
Week of Delay for each Week beyond the 
Scheduled Date of Completion or the 
extended period of completion, the works 
remain incomplete  upto a maximum of 5 
% (five percent only) of the accetped 
Tender Amount 

30

7 Period of Final Measurement 3 (three) Months from the date of Virtual 
Completion

8 Minimum Value of work for the 
Issue of Interim Certificate 

Rs.3.00 lakhs   

9 Period of Honouring Interim 
Certificate 

Adhoc 75 % - To be paid by Employer 
within 10 Working Days from the receipt 
of the bill in Regional Office, Lucknow. 
Balance 25 % - Within 30  working Days 
from the date of receipt of bill. 

34

10 Period of Honouring Final Bill 6 (six) Months from the date of receipt of 
bill in Regional Office, Lucknow 

         Signature 

         Date 

Witness : __________________________ 

               __________________________ 

44. PROFORMA ‘C’

(See Clause 26 xii of General Conditions) 

CONTRACTOR’S LIABILITY AND INSURANCE SUMMARY

NAME AND NUMBER OF

INSURANCE POLICY WITH

DESCRIPTION

VALUE OF INSURANCE VALIDITY PERIOD LOSS OR DAMAGE TO

WORK (COVERED UNDER

POLICY) OR ANY PART

THEREOF AND ALL

MATERIALS AT SITE FROM

ANY CAUSE

WHATSOEVER

1 2 3 4



      

DAMAGE, LOSS OR INJURY OF ANY

PROPERTY OF THE EMPLOYER AND

HIS AGENTS AND SERVANTS

CLAIMS UNDER THE WORKMEN

COMPENSATION ACT, 1923, THE

MINIMUM WAGES ACT ..... AND

CONTRACT LABOUR (REGULATION

& ABOLITION) ACT .....

REMARKS

5 6 7

    

Details of further Policies, if any, taken and the loss or damage, if any, under that Policy may 

please be indicated separately at appropriate places. 

      Signature of Contractor 

      Address : _________________ 

         _________________ 

         _________________ 

Witness : ____________________ 

  ____________________ 

  ____________________ 

45. PROFORMA ‘D’

REPORT OF VIRTUAL COMPLETION

(See Clause 23 of General Condition) 

(Draft of Letter to be Written by the Contractor to the Employer in connection with the Virtual 

Completion Certificate as Per Clause No.23 of Contract) 

Having executed the work in terms of the Contract, we hereby certify and affirm that we have 

virtually completed the contracted works. 

We hereby certify that the work has been executed wholly to our satisfaction and with the 

materials and workmanship in accordance with the Contract. 

We do certify further that we have executed the work in accordance with the applicable Laws 

and without any transgression of such Laws. 



46. PROFORMA ‘E’

ITEMS QUALIFYING FOR SECURED ADVANCE

(Refer Page No.38) 

D.G. Set 

STANDARD panel 

Cables

GUARANTEE IN LIEU OF EARNEST MONEY DEPOSIT

THIS DEED OF GUARANTEE executed at ................................. on this ................ day of  .................. 

2006 .......... by the................................................. Bank, a banking company constituted 

under............................................................................................ having its Head Office at  

................................................... (hereinafter referred to as the ''the Surety'', which expression shall 

unless repugnant to the context or meaning include its successors and assigns). 

IN FAVOUR OF THE NATIONAL BANK OF AGRICULTURE AND RURAL 

DEVELOPMENT, a  corporation established under the National Bank for Agriculture and Rural 

Development Act, 1981, having its head office at C-24, G Block, Bandra Kurla Complex, Bandra 

(East), Mumbai-400 051 (hereinafter referred to as ''NABARD'', which expression shall, unless 

repugnant to the context or meaning include its successors and assigns).

WHEREAS

1) NABARD desires to execute air conditioning, ventilation, false ceiling, allied electrical, civil, 

plumbing, piping, ducting works etc, for their Regional Office Building ........................................... 

for the said project for 

2) It is one of the terms and conditions of the said request for quote/tender that the contractor 

will have to deposit a sum equivalent of Rs................................................as and by way of Earnest 

Money Deposit (EMD) which is payable by the Contractor in cash or by Demand Draft (DD). 



3) M/s.................................................................................................having its registered office 

at................................................................................................. (hereinafter referred to as ''our said 

constituents'' which expression shall, unless repugnant to the context or meaning, include its 

successors and assigns) intent to submit their quotations for the said work. 

4) At the request of our said constituents, NABARD has agreed not to insist for Earnest Money 

Deposit payable by cash/DD and accept a guarantee from he Surety in lieu thereof as hereinafter 

contained.

NOW THEREFORE THIS DEED OF GUARANTEE WITNESSETH that in consideration of 

NABARD at our request, agreeing not to insist upon the Earnest Money Deposit in cash/DD and 

accepting this guarantee in lieu thereof, we the ............................................................... bank, hereby 

unconditionally and irrevocably guarantee up to NABARD that our said constituents will 

perform all their duties and functions and discharge all their obligations under various terms and 

conditions of the said '' Request for Tender'' conditions to the full satisfaction of NABARD * 

project management Consultant (PMC)/consultant/Architect failing which the surety shall on 

demand by NABARD,  Lucknow the sum of Rs................................................. only. 

2) The surety hereby further covenants that : 

(i) The surety shall pay to NABARD the said sum not exceeding.......................... on first demand of  

NABARD made in writing by NABARD without reference to our said constituents and not 

withstanding any dispute or difference that may arise between NABARD and our said 

constituents. 

(ii) That this guarantee shall be a continuing guarantee and shall not be revoked by the surety 

without prior consent in writing of NABARD. 

(iii) They the decision of NABARD on the breach of any terms and conditions of the said request 

for tender by our said constituents or their failure to perform obligations of discharge the duties 

under the said request for tender shall be final and binding on the surety and shall not be 

disputed by the surety either inside or outside forum such as court, tribunal, arbitration or other 

authority. 



(iv) That the notice of demand in writing issued by NABARD shall be conclusive proof as regards 

the amount due and payable to NABARD under this guarantee and it shall not be disputed by 

the surety either inside or outside forum such as court, tribunal, arbitration or other authority. 

(v) That any neglect or forbearance on the part of NABARD in enforcing any of the terms and 

conditions of the said request for tender or showing of any indulgence or negotiate further by 

NABARD with or said constituents or any variation in regard to the conditions contained in the 

said tender and thereby modify these conditions and add thereto any further conditions as may 

be mutually agreed upon between NABARD and our said constituents or any other act or deed 

on the part of NABARD which, but for his clause may have the effect of discharging the surety 

under the law relating to guarantee shall not discharge the surety from its obligations herein and 

the surety shall be discharged only by compliance by our said constituents of all their obligations, 

duties under the said request for quote/tender. 

(vi) That this guarantee shall not be affected by any infirmity or absence or irregularity in the 

exercise of the powers by or on behalf of our aid constituents or winding up or merger or 

amalgamation of our aid constituents or by charge in the constitution or in the name of our said 

constituents. 

(vii) That it shall not be necessary for NABARD to exhaust its remedies against our said 

constituents before invoking the guarantee and the guarantee herein contained shall be 

enforceable against the surety notwithstanding any other security which NABARD may have 

obtained or may obtain from our said constituents, any, at the time when this guarantee is 

invoked be outstanding and unrealized. 

(viii) That the surety hereby agrees that this guarantee commences from the date hereof and shall 

remain in force till our constituents, if the tender is accepted by you, furnishes the security as 

required under the said specifications and executes a formal agreement therein provided and be 

in force for up to six months from the date of bank guarantee and the surety hereby agrees to 

new this guarantee at the request of NABARD in the event of the said work given to our said 

constituents under the said request for tender is not completed. 

ix) Any claim arising under this agreement shall be preferred by NABARD within a period of six 

months from the aforesaid date of the expiry of this guarantee and unless the claim is so 

preferred against the surety, the surety shall stand discharges of all its liabilities herein under. 



IN WITNESS WHEREOF the within named surety has caused these presents to be executed on its 

behalf by the hand of its duly authorized official on the date and at the place first hereinabove 

written. 

Signed, sealed and delivered for and on behalf of 

The surety herein by the hand of

Shri................................... It’s duly authorized official 



ANNEXURE - III

SPECIAL CONDITIONS OF CONTRACT 

CONTENTS  

SR.NO. ITEM PAGE

1 Inspection of Drawings 55 

2 Tenderer to Visit Site 55 

3 Execution of Work 55 

4 Test Reports 57 

5 Schedule of Quantities - No Claim Because Actual 
Quantities Differ from Preliminary Statement 

57

6 Equipment Foundations, Supports and Sleeves 57 

7 Access for Inspection 58 

8 Dimensions 58 

9 Programme of Work 58 

10 Testing of Works and Materials and Preparation of 
Samples 

59

11 Notices 59 

12 Municipal and Statutory Regulations 60 

13 Measurement to be Recorded before Work is Covered 
Up

60

14 Work at Night 60 

15 Work on Holiday 61 

16 Action where there is no Specification 61 

17 Reporting of Accidents to Labour 61 

18 Clearing the Site of Works 61 

19 Typographical or Clerical Errors 61 

20 Information to be Supplied by the Contractor 62 

21 Wages of Labour Employed by the Contractor 63 

22 Extra Item Deviations 63 

23 Insurance Policies 63 

24 Indebtedness and Liens 64 

25 Independent Contractor 64 

26 Work Performed at Contractor’s Risk 64 

27 Materials Supplied by Employer 65 

28 Appointment of Engineers 65 

29 Construction Drawings 66

30 Completion Drawings - Acceptance of Installations 66 

31 Keeping the Areas and Access Roads Clean 66 

32 Electrical Load 66 

33 Terms of Payment 67 

34 Certificate for Payment to Contractors 67 



SR.NO. ITEM PAGE

35 Indian Standard Codes 67 

36 Arbitration 67 

37 Work to be Continued During the Pendency of the 
Arbitration

68

38 Lien on Sums Payable to the Contractors 68 

39 Address for Service 69 

40 Inspection by the Chief Technical Examiners 
(Vigilance) 

69

SPECIAL CONDITION OF CONTRACT

1. INSPECTION OF DRAWINGS:

Before filling in the Tender, the tenderer will have to check up all Drawings and Schedule of 

Quantities, List of Approved Make / Agencies and will have to get an immediate clarification 

from the Employer on any point that he feels is vague and uncertain. No claim for damages or 

compensation will be entertained on this account, after work is awarded. 

2. TENDERER TO VISIT SITE:

Each tenderer must before submitting his Tender, visit the site of works so as to ascertain the 

physical site conditions and prices, availability and quality of materials according to 

Specifications, before submitting the quotations. 

3. EXECUTION OF WORK:

The whole of the work as described in the Contract (including the Schedule of Quantities, 

Preamble, the Specifications and all drawing pertaining thereto) and as advised by the Employer 

from time to time is to be carried out and completed in all its parts to the entire satisfaction of the 

Employer.

The minor details of equipents/installations which are obviously and fairly intended, or which 

may not have been definitely referred to in this Contract, but which are usual in sound building 

construction practice and essential to the works, are to be included in the Contract. The Rules and 

Regulations of Local Bodies, State Government and the Government of India in respect of 

Building Services System has to be catered to as applicable, and to the full interest of job 

requirements. The rates quoted in the Schedules shall be inclusive of all freights, taxes such as 



Octroi, Sales Tax, Works Contract Tax, Labour Welfare Fund, Royalties, etc. as well as 

transportation so as to execute the Contract as per Rules and Regulations of Local Bodies, State 

Government and the Government of India and to the full intent of Tender Documents. 

Following shall be deemed to be provided for in the quoted rates: 

(i) Labour, maintenance, fixing, carrying, cleaning, making good, hauling, watering, etc. 

(ii)Plant, double scaffolding, frame work, English ladders, ropes, nails, spikes, tools, material and 

workman like protection from weather, shuttering, temporary supports, plant for and 

maintenance of the same.  

(iii) Covering for the walling and other works during inclement weather or striked or whenever 

directed, as necessary. 

(iv) All temporary canvass, lights, tarpaulin, barricades, water sheets, etc. 

(v)  All stairs and steps, thresholds and any other requisite protection of the works. 

(vi) All such temporary weather-proof sheds at such places and in a manner approved by the 

Employer for the storage and protection of materials against the effects of Sun or Rain. 

(vii) All such temporary fences, guards, approaches and roads as may be necessary for execution 

of the Contract works and for safeguarding the public / workmen. 

(viii) All necessary plant, welding machines, and all such appurtenant accessories, hoists, 

scaffolding, tackles, cartage, labour and removal of the same on the completion of the work. The 

Employer will be the sole judge in deciding as to the suitability of the tools and plants that may 

be brought at the works by the Contractor for the proper execution of the work. 

(ix)Testing the installations, as often as necessary. Necessary stoppers, screws, plugs, hose, etc. 

must be provided for. These shall be taken out and relaid at the Contractor’s expense. Suitable 

testing equipment required for the purpose shall be procured by the Contractor and kept at site 

for the duration of the job. 

(x)  Every pipe, device, valve and fittings used in Hydro mechanical system shall be capable 

of withstanding a pressure of 100 p.s.i. in excess of the pressure designed in the system, but in no 

case less than 150 p.s.i. gauge pressure. 

(xi)Painting pipes, fittings and accessories with approved primer and necessary coats of paint of 

approved make as per Specifications to the colour code prescribed. 



(xii)Apportionment of cost for general facilities to be used by the Contractor’s staff such as Lifts / 

Electricity / Telephone, etc. during erection, due to the General Contractor or to Employer who 

arranges for such facilities in the first instance. 

(xiii) Fees for testing the materials by appropriate authorities. 

(xiv) All civil work connected with installation of equipment, cabling, piping, etc. 

(xv) Numbering the installation as directed. 

(xvi) Arranging inspection by Statutory Authorities and obtaining approval for operation. 

The rate quoted by the tenderer in the Schedule of Probable Quantities will be deemed to be for 

the finished work inclusive of the list of providing the above items. 

4. TEST REPORTS:

Employer is given test results for all materials as per BIS Codes. It will not be the Employer's 

duty to ask for the same. It will be mandatory for Contractor’s Engineer to give the requisite 

reports without being asked for to do so. 

5. SCHEDULE OF QUANTITIES - NO CLAIM BECAUSE ACTUAL QUANTITIES DIFFER 

FROM PRELIMINARY STATEMENT    

A Schedule of Probable Quantities in respect of work and Specifications accompany these 

conditions. The Schedule of Probable Quantities is liable to alterations by omissions, deductions 

or additions at the discretion of the Employer. 

The quantities of the various kind of work to be done and materials to be furnished under this 

Contract which have been estimated and are set forth in the proposal or the Agreement or the 

lists of Contract Prices, are the best available, but may not be accurate in any or all particulars 

and are only for the purpose of comparing on a uniform basis the bids offered for the work under 

this Contract. The Contractor agrees that the Employer or any of the employees or agents hereof 

shall not be held responsible if any of the said estimated quantities shall be found to be not even 

approximately correct in the construction of the works and that he will not any time dispute or 

complain of such statement nor assert that there was any misunderstanding in regard to the 

character, size and type of work to be done or the kind or amount of the materials to be furnished 

or work to be done. Further, the Contractor shall make no claim for anticipated profits, for loss of 

profits or for damages because no work is ordered under certain items or because of differences 

between the quantities of the various kinds of work to be done or materials actually delivered 

and the estimated quantities set forth by the Employer. 



6. EQUIPMENT FOUNDATIONS, SUPPORT AND SLEEVES:

All detailed design and load, the vibration factor and speed of rotation, etc. of the equipment 

ordered by the Contractor shall be furnished by the Contractor along with detailed working 

drawings to get the concurrence of the Employer prior to commencement of work. 

All openings required for placing the equipment in position and specific facilities proposed for 

erection, of these shall be furnished for eliciting the Employer's views. 

Timely placement of supports, rag bolts, pipe sleeves, etc. in position to suit the facilities planned 

by him have to be arranged as necessary in the interest of structural / water proofing efficiency. 

7. ACCESS FOR INSPECTION:

The Contractor is to provide at all times during the progress of the works and the maintenance 

period proper means of access, ladders, gangways, etc. and the necessary attendants to move and 

adjust the same as directed for the inspection or measurement of the works by the Employer or 

his representatives. 

8. DIMENSIONS:

-323Figured dimensions are in all cases to be followed and in no case should they be scaled. 
Large scale details take precedence over small scale drawings, in case of discrepancy; the 
Contractor is to ask for clarification before proceedings with the work. 

9. PROGRAMME OF WORK:

The Bidder shall, along with his bid, submit a Schedule for Completion of Work, either in the 

form of a CPM Net Work or in the form of a Bar Chart, showing how he proposes to complete the 

works. This programme shall be prepared in sufficient detail and shall indicate, among other 

things, the following details on a month-to-month basis (for each month). 

(i) Quantum of work under each major item of work that would be carried out. 

(ii)Amount of resources that would be deployed (e.g. skilled / unskilled labour, carpenters, 

masons, fitters, electricians, welders, equipment, etc.) 

(iii) Schedule of Delivery of Materials to site. 

(iv) Approximate value of work contemplated to be completed each month. 



(v) Schedule and manner in which details or materials (to be issued by the Employer) are 
required from the Employer. 

(vi) Time period allowed for other agencies’ work. 

(vii) Various milestones to be achieved. 

The successful tenderer shall supply the following information to the Employer so as to suit the 

overall scheme of the completion of the project in its entirety. 

(a) A complete set of installation drawings clearly covering the scope of Contractor’s work. 

(b) Certified Drawings and Test Reports and Manufacturer’s Certificates / ISI Certificates, 
material and equipment before dispatch to site. The data must also include the actual dimensions 
/ material specifications test pressures and actual performance figures, weight, etc. 

This programme, suitably amended after discussions with the Employer shall become binding on 

the Contractor. However, during the execution of the project, should it become necessary, in the 

opinion of the Employer to reschedule some of the activities, the Contractor shall do so at no 

extra cost and / or without any other claim.  

Acceptance of a bidder’s Tender does not necessarily imply acceptance of the Schedule submitted 

and the Employer reserves the right to modify / amend this Schedule to suit the overall project 

schedule and the Contractor shall adhere to these revisions / modifications at no extra cost of the 

Employer.

10. TESTING OF WORKS AND MATERIALS AND PREPARATION OF SAMPLES:

The Contractor shall arrange to test materials and / or portions of the works as instructed by 

Employer to ISI Standards at his own cost, in order to prove their soundness and efficiency. If 

after any such test, the work or portions of the works are found to be defective or unsound, the 

Contractor shall pull down and re-erect the same at his own cost. 

Samples of various materials shall be submitted by the Contractor to the Employer for approval 

and only after the approval is accorded shall the materials be ordered and procured. If the 

Employer so desires, the Contractor shall, at his own cost, prepare samples to indicate the 

workmanship on various items and effect of use of different materials. All technical specifications 

and test reports pertaining to the equipment and fixtures offered and proposed to be installed 

shall be lodged in triplicate with the Employer and shall conform to duty and rating specified by 

Rules, Regulations of authorities and codes of practice for respective installations. 



11. NOTICES : 

The Contractor shall give all Notices and pay all fees, charges, royalties which may be levied / 

leviable by Collector or any other Authority and shall comply with all Acts and Regulations of 

Local Authorities and Statutory Bodies for the successful completion of the Contract works. 

12. MUNICIPAL AND STATUTORY REGULATIONS:

The whole of the work is to comply with the requirements and bye-laws of the concerned 

Municipal Corporation and other Local Bodies / Local Authorities.  

The sole responsibility of installation and commissioning of the entire work totally to meet the 

requirements of the various Authorities whose approvals are necessary shall rest with the 

Contractor. The Contractor shall also arrange to obtain necessary approval to the system 

proposed and the required Certificates of Completion to meet the overall Schedule of the project. 

Any discrepancy arising out of incomplete or ambiguous description or omissions in the 

tenderer’s offer shall be suitably supplemented in keeping with the Rules and Regulations of 

local approving authorities’ bye-laws and will form part of the Contract Price. 

The Contractor may indicate at the time of submitting his offer the specific requirements or 

practice adopted by the local authorities where the work is to be executed which needs the 

attention of the Employer and steps to ensure that the installations meet with the requirements of 

all Government, Quasi Government, Semi Government, Telephone Department and all other 

authorities whose permissions may be necessary for the completion of the entire installation. 

The tenderer must indicate clearly those items that are not in accordance with the local 

authorities’ requirements and revisions demanded by the authorities in similar installations, 

executed by them elsewhere. 

13. MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP : 

The Contractor shall take joint measurements with the Employer before covering up or otherwise 

placing beyond the reach of measurement for any items of work. Should the Contractor neglect to 

do so, the same shall be uncovered at the Contractor’s expense or in default thereof, no payment 

or allowance shall be made for such work or the materials with which the same was executed. 

One qualified Engineer shall be kept by the Contractor exclusively for billing purposes. 



14. WORK AT NIGHT:

If the Contractor is required to work at night in order to complete the work within the Time 

Schedule, the Contractor shall provide and maintain at his own cost sufficient lights to enable the 

work to proceed satisfactorily without danger. Approaches to the site also shall be sufficiently 

lighted by the Contractor. No extra payments will be made for night work. Prior intimation and 

approval should also be taken from Employer. 

15.WORK ON HOLIDAY:

No work shall be done on Sunday or other holidays that may be specified by the Employer 

without the specific sanction in writing of the Employer. 

16. ACTION WHERE THERE IS NO SPECIFICATION : 

In the case of any class of work for which there is no Specifications mentioned, the same shall be 

carried out in accordance with the Indian Standard Specifications subject to the approval of the 

Employer.

17. REPORTING OF ACCIDENTS TO LABOUR:

The Contractor shall be responsible for the safety of persons employed by him on the works and 

shall report serious accidents to any of them, however, and wherever occurring on the works, to 

the Employer. This shall be without prejudice to the responsibility and liability of the Contractor 

under the Insurance Clause of the General Conditions. 

18.CLEARING THE SITE OF WORKS:

The Contractor shall clear site of works as per the instructions and the works shall be cleared of 

all men, materials, sheds, etc. belonging to the Contractor. The site shall be delivered in a clean 

and neat condition as required by the Employer within a period of one week after the job is 

completed. In case of failure by the Contractor, the Employer to get the site cleared at the risk and 

cost of the Contractor. 



19. TYPOGRAPHICAL OR CLERICAL ERRORS:

The Employer's interpretation regarding partially omitted particulars or typographical or clerical 

errors shall be final and binding on the Contractor. 

20. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR:

The Contractor shall furnish the Bank the following: 

(i)  Detailed industrial statistics regarding the labour employed by him, etc. 

(ii) The Power of Attorney, name and signature of his authorized representative who will be in 

charge for the execution of the work. 

(iii) A list of technically qualified persons employed by him for the execution of the work. 

(iv) The total quantity and quality of materials used for the work. 

(v) Electrical load requirements for equipments, their power factor and arrangements for 

correction to limits within the local supply agency’s requirements. 

(vi) Weight of the equipment, distribution point loads live loads for suspension or fixing in 

respective location. 

(vii) Safety features incorporated. 

(viii) Automatic start / out off, visual and / or audio visual devices to indicate healthy and faulty 

situations, proposed for respective control areas to meet emergencies, and suitable to co-ordinate 

with Building Automation Work. 

(ix) Description and specifications for any additional item suggested and indication of the 

quantity and unit rate to evaluate additional cost. 

(x) Technical details of following equipments which he proposes to offer in the Tender: 

(a) Generator Noise Level 

(b) Ventilation Requirement / Airchanges Per Hour for the Room 

(c) Foundation details and Special Vibration Isolators 

(d) Physical Dimensions and Service Clearance 

(e) Fuel Oil Specification 

(f) Lubricating Oil Specification, etc. 



21. WAGES OF LABOUR EMPLOYED BY THE CONTRACTOR:

The Contractor shall pay all labour employed by him at rates fixed by him at the commencement 

of the Contract as per Labour Laws. Wages, as applicable, for the construction work as per norms 

stipulated for Government of Uttar Pradesh shall be followed by the Contractor. No violation of 

such Statutory Laws and Rules shall be permissible. This will also include the minimum and the 

maximum allowable wages for various categories of labour to be employed by the Contractor.  

All wages shall be paid in full and without any deduction whatsoever at the approved rates and 

for full time actually worked during the wage period. They shall have power to exercise 

supervision over the labour employed by the Contractor, and for such other purpose any of these 

officers may inspect the wage books, muster books and other labour records of the Contractor. In 

the event of the report of the Inspecting Officer showing that the proper rates of wages are not 

being paid, or that in any manner whatsoever the dealings between the Contractor and his labour 

are not satisfactory, the Officer shall pass such orders upon the report as he considers desirable, 

and those orders shall be final and binding upon the Contractor. The Contractor shall indemnify 

and keep indemnified the Employer against any claim arising from failures of the Contractor to 

comply with such Labour Laws. 

22. EXTRA ITEMS / DEVIATIONS:

The Contractor shall not commence work in respect of any extra items/ deviations without 

obtaining the approval of the Employer in writing. The Contractor shall immediately submit the 

rate analysis of such item, with necessary details to support the rate quoted. The rate shall then 

be settled by the Employer and necessary certificate based on this shall be given to Employer 

while incorporating the item in the Interim Bills. 

23. INSURANCE POLICIES:

The Contractor shall not commence any work at site, until all the Insurance Policies, as required 

in terms of the General Conditions of Contract, have been submitted to the Employer. Renewal of 

the same, if required, due to extension of time for completion or similar reasons are also the 

responsibility of the Contractor. 

Notwithstanding anything to the contrary mentioned in the Contract, Contractors have to submit 

all Insurance Policies to the Employer directly to make the Employer satisfy themselves 

regarding adequacy of values of Insurance, validity, etc. as per Contractual Clauses. 



The Contractor shall arrange for renewals on their own. Any omissions to do so or delay in non-

receipt of such information will be no excuse for failure to renew them or keep them in force 

without a break. 

24. INDEBTEDNESS AND LIENS:

The Contractor agrees to furnish the Employer from time to time during the progress of the work 

as requested, verified statements showing the Contractor’s total outstanding indebtedness in 

connection with the work covered by the Contract.  

Before final payment is made, the Employer may require the Contractor to furnish the Employer 

with satisfactory proof that there are no outstanding debts or liens in connection with the 

Contract. If during the progress of the work, the Contractor shall allow any indebtedness to 

accrue to Sub Contractors or others and shall fail to pay or discharge same within five (5) days 

after demand, the Employer may withhold any money due to the Contractor until such 

indebtedness is paid, or apply the same towards the discharge thereof. 

25. INDEPENDENT CONTRACTOR:

The Contractor agrees to perform this Contract as an Independent Contractor and not as a Sub 

Contractor, Agent or Employee of the Employer or another agency. 

26. WORK PERFORMED AT CONTRACTOR’S RISK:

The Contractor shall take all precautions necessary and shall be responsible for the safety of the 

work and shall maintain all lights, guards, signs, temporary passages, or other protection 

necessary for the purpose. All work shall be done at the Contractor’s risk and if any loss or 

damage shall result from fire or from other causes, the Contractor shall promptly repair or 

replace such loss or damage free from all expenses to the Employer. The Contractor shall be 

responsible for any loss or damage to materials, tools or other articles used or held for use in 

connection with the work. The work shall be carried on and completed without damage to any 

work or property of the Employer or of others and without interference with the operation of 

existing machinery or equipment, if any.

The Contract shall vouch-safe bonafides, conduct and fidelity of the staff employed by him, Sub 

Contractors and Agents. Any damage caused willfully or in negligence to the works executed by 

him or other Agencies shall be borne by him. 



Additional cost, if any, to set right such damages to ensure guaranteed performance shall be 

borne by him. 

The Sub Contractor selected for portion of specialist trade such as Electrical / Plumbing / 

Compressed Air / Steam or Boiler Installation / Process Piping, etc. shall be on the approved list 

of Licensed Contractors of the local body and other authorities in whose jurisdiction the project 

has to be executed. 

27. MATERIALS SUPPLIED BY THE EMPLOYER : 

If any materials supplied by the Employer, the Contractors must satisfy themselves that the same 

conform to the Specifications. If the Contractors have any complaint, about the said materials or 

the quality thereof, the Contractor before using the said materials in writing shall indicate their 

objection to the Employer. Should the Contractors fail to do so, they will be deemed to have 

satisfied themselves as to the quality and the suitability of the said materials for being used in the 

Contract works and the Contractors will be in the same position as if the Contractors themselves 

had purchased the said materials. 

28. APPOINTMENT OF ENGINEERS:

The Contractor shall appoint at the site a Senior graduate experienced Engineer and shall 

continue him in such appointment for three months after the grant of the Virtual Completion 

Certificate to him. The Employer shall be entitled to approve or disapprove without assigning 

reasons the appointment of such Engineer proposed by the Contractor. This condition shall be 

reckoned as being the essence of the Contract and its breach. He shall be assisted by a number of 

other Engineers and Supervisors in the respective disciplines as required for the smooth and 

satisfactory execution of the work.  

The Engineer so appointed shall co-ordinate the execution of the work by Contractors of other 

trades in general and shall perform the following functions in particular. 

(i) The Senior Engineer-in-Charge of co-ordination, shall be responsible for providing all the 

necessary support, required to be given by the Main Civil Works Contractor by virtue of the 

Contract, to the Commissioning Engineers pressed into service by the various Services 

Contractors for the purpose of commissioning and testing of their respective services. 

(ii)The Senior Engineer shall have adequate knowledge about the various services involved in the 

job, to appreciate the importance of various interface activities to be performed by the Main Civil 



Work Contractor in the desired sequence so as not to hold up the work of the Services 

Contractors as regards commissioning and testing of their respective services. 

(iii)The Senior Engineer should preferably have past experience of shouldering similar 

responsibilities to appreciate the importance of this final critical phase of the project where 

utmost co-ordination is required for cutting down the delays in successful commissioning of the 

entire facility. 

29. CONSTRUCTION DRAWINGS:

The successful tenderer shall prepare drawings for the installation purpose, on receiving the 

Letter of Intent. Apart from clarifications sought during the periodic visits to site by the 

Employer’s representative, the successful tenderer shall obtain all clarifications on the drawings 

from Employer's office in Lucknow.  

30. COMPLETION DRAWINGS / ACCEPTANCE OF INSTALLATIONS:

The Contractor shall furnish three sets of drawings “As Erected” and approved by different 

statutory authorities in accepting the work in its entirety and completion. 

The Contractor shall submit the written acceptance of the installation by the different statutory 

authorities in respect of the different components of the installation and commission the system 

in the presence of the representatives of the Employer before asking for the Virtual Completion 

Certificate. 

31. KEEPING THE AREAS AND ACCESS ROADS CLEAN:

The Contractor shall be required to maintain the site and the building areas in a neat and clean 

condition at all times to the satisfaction of the Employer. The Contractor shall especially take care 

to keep areas free from getting water logged, from concrete / mortar drippings, bricks, steel, 

shuttering materials or any other material / rubbish. 

The Contractor shall also be required to maintain all access roads to the site and within the site 

and keep them free from all obstructions, material dropping, etc. to the satisfaction of the 

Employer and local authorities. 



32. ELECTRICAL LOAD:

Within two months from the date on which the Tender of the Contractor is accepted absolutely 

and unconditionally, the Contractor selected for specific service in the project shall estimate the 

electrical energy and details as will be required to operate the plant for work agreed hereby to be 

made for execution by him, shall communicate his load to the Employer/Agency executing the 

electrification work at the same site. Any variation in such load made from time to time in the 

course of execution of the contract work shall be communicated alike to the Employer. 

33. TERMS OF PAYMENT:

(a) 60% of the Contract value on pro-rata against delivery of materials at site, less Retention 

Money.

(b) 20% of the Contract value on pro-rata on erection less Retention Money.  

(c) 10% of the Contract value on pro-rata basis, on testing and commissioning less Retention 

Money.

(d) Balance 10% of the work done less Retention Money, on obtaining Certificates from all 

concerned Authorities. The dates of issue of such Certificates will be treated as the date of Virtual 

Completion.

(e) All the above payments are subject to deduction of all taxes e.g. income tax, work/sale tax, 

government levies etc. at the rates being in force. 

34. CERTIFICATE FOR PAYMENT TO CONTRACTOR:

The Contractor’s bills will be submitted to Employer for payment as per Bill Proforma enclosed 
for Interim Bill Certificate and Final Certificate. 

35. INDIAN STANDARD CODE:
The relevant B.I.S. Code of Practice shall be the latest version with its amendments / revisions. 
The Contractor shall keep and maintain copies of the latest editions of relevant I.S. Codes at the 
work site and make it available to Employer when required.  

36. ARBITRATION:
If any dispute, difference or question shall at any time arise between the parties as to the 
construction of this Agreement or concerning anything or as to the rights, liabilities and duties of 
the parties hereunder, except in respect of matters for which it is provided hereunder that the 
decision of the Employer or its Chief Engineer is final and binding, the same shall be referred to 



conciliation or arbitration after giving atleast 30 days’ notice in writing to the other (hereinafter 
referred to as the ‘Notice for Conciliation / Arbitration’) clearly setting out the items of dispute to 
a Conciliator or the Sole Arbitrator who shall be appointed as hereinafter provided for the 
purpose of appointing the Conciliator or the Sole Arbitrator referred above. The Employer shall 
send to the Contractor, within thirty days of the ‘Notice of Conciliation / Arbitration’, a panel of 
three names of persons who shall be presently unconnected with the organization of the 
Employer or the Contractors. 

The Contractor shall on receipt of the names as aforesaid, select any one of the persons so named 
to be appointed as the Conciliator or Sole Arbitrator, as the case may be, and communicate his 
name to the Employer within fifteen days of receipt of the names. The Employer shall thereupon 
without any delay appoint the said person as the Conciliator or the Sole Arbitrator. 

If the Employer fails to send to the Contractors the panel or three names as aforesaid within the 
period specified, the Contractor shall send to the Employer a panel of three names of persons 
who shall be unconnected with either party. The Employer shall on receipt of the names as 
aforesaid, select any one of the persons name and appoint him as the Conciliator or the Sole 
Arbitrator. If the Employer fails to select the person and appoint him as the Conciliator or the 
Sole Arbitrator within thirty days of receipt of the panel and inform the Contractor accordingly, 
the Contractor shall be entitled to appoint one of the persons from the panel as the Conciliator or 
the Sole Arbitrator and communicate his name to the Employer. 

If the person so appointed is unable or unwilling to act or refuses his appointment or vacates his 
Office due to any reason whatsoever, another person shall be appointed as aforesaid. 
The conciliation / arbitration shall be governed by the Conciliation and Arbitration Act, 1996 as 
in force from time to time. Where the parties do not agree with the Conciliator and appoint an 
Arbitrator (s), the award of the Arbitrator (s) shall be final and binding on the parties. It is hereby 
agreed that in all disputes referred to Arbitration, the Arbitrator shall give a separate award in 
respect of each dispute or difference in accordance with the terms of the reference and the award 
shall be a reasoned award. 

The fees, if any, of the Conciliator or the Arbitrator shall, initially be paid in equal proportion by 
each of the parties. The cost of the conciliation / arbitration including the fees, if any, of the 
Conciliator or the Arbitrator, shall be directed to be finally borne and paid by such party or 
parties to the dispute, in such manner or proportion as may be directed by the Conciliator or the 
Arbitrator as the case may be in the award. 

The Employer and the Contractors also hereby agree that the arbitration under this Clause shall 
be a condition precedent to any right to action under the Contract with regard to the matters 
hereby expressly agreed to be so referred to arbitration. 

37. WORK TO BE CONTINUED DURING THE PENDENCY OF THE ARBITRATION:

The Contractor shall continue with the construction works with due diligence and speed so as to 
complete the same within the period agreed upon, notwithstanding any dispute or difference or 



question is referred to arbitration. The works shall not be delayed on account of any such 
reference made to the Arbitrators. 

38. LIEN ON SUMS PAYABLE TO THE CONTRACTORS:

Any sums of amount due and payable to the Contractor including any deposits returnable to 
them under this Contract may be withheld or retained by the Employer, against any claim of the 
Employer against the Contractor in respect of any sums of amount due under this Contract or 
any other Contract made by the Contractor with the Employer, but limited to the amount of 
Employer’s claim. The amount so withheld will be kept withheld or retained as such by the 
Employer until appropriated towards such claim. The Contractor shall not be entitled to claim 
any interest or damages whatsoever on such retained or appropriated sum. 

39. ADDRESS FOR SERVICE:
All letters and Notices under or pursuant to these presents shall be hand delivered against 
acknowledgement or sent by Registered Post with Acknowledgement Due at the respective 
addresses mentioned below. Any change in the address shall be duly intimated by the concerned 
party to all others. 

1. Address of Employer :

THE CHIEF GENERAL MANAGER

NATIONAL BANK FOR AGRICULTURE AND RURAL DEVELOPMENT

REGIONAL OFFICE, 11, VIPIN KHAND, GOMTI NAGAR,
LUCKNOW

2. Address of Chief General Manager, Premises Department, NABARD, HO :

The Chief General Manager 

Premises Department  

National Bank for Agriculture and Rural Development  

Plot No.C-24, ‘G’ Block, 2nd Floor, ‘B’ Wing, Bandra-Kurla Complex  

Post Box No.8121, Bandra (East), Mumbai : 400 051 

40. INSPECTION BY THE CHIEF TECHNICAL EXAMINER (VIGILANCE):

The proposed work covered under this Tender during its progress or after completion of work 

including all records, registers, etc. can be inspected by the Chief Technical Examiner / Technical 

Examiner or by an Officer of the Vigilance Cell of the Authority on behalf of the Employer. 

The Contractor shall afford all reasonable facilities to the above vigilance staff as also provide 

them with all tools such as ladders, tapes, plumb bob, level bottle, chisel and hammer, etc. as also 

necessary labour, skilled / unskilled, to complete their inspection / study / technical scrutiny to 



ascertain that execution of work has been done with materials and workmanship as stipulated in 

the Contract and no extra shall be admissible to the Contractor on this account. 

       ____________________________ 

              (Contractor’s Signature) 



ANNEXURE – IV

SAFETY CODE

i) Suitable scaffolds shall be provided for workmen for all works that cannot safely be done from 

the ground, or from solid construction except in the case of short duration work which can be 

done safely from ladders. When a ladder is used, it shall be of rigid construction made either of 

good quality wood or steel. The steps shall have a minimum width of 450 mm and a maximum 

rise of 300 mm. Suitable hand holds of good quality wood or steel shall be provided and the 

ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal to 1 vertical). 

ii) Scaffolding or staging more than 4 m above the ground floor swung or suspended from an 

overhead support or erected with stationary support shall have a guard rail properly bolted, 

braced or otherwise secured, at least one meter (1 m) above the floor or platform of such 

scaffolding or staging and extending along the entire length of the outside and ends thereof with 

only such openings as may be necessary for the delivery of materials. Such scaffolding or staging 

shall be fastened to prevent it from swaying from the building or structure. 

iii)Working platforms, gangways and stairway shall be so constructed that they do not sag unduly 

or unequally and if the height of the platform, gangway or stairway is more than four meter (4 m) 

above ground level or floor level, they shall be closely boarded and shall have adequate width 

and be suitably fenced as described in (ii) above. 

iv) Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing whose 

minimum height shall be one meter (1 m). 

v) Wherever there are open excavations in ground, they shall be fenced off by suitable railing and 

danger signals installed at night so as to prevent persons slipping into excavations. 

Safe means of access shall be provided to all working places. Every ladder shall be securely fixed. 

No portable single ladder shall be over nine meter (9 m) in length while the width between said 

rails in rung ladder shall in no case be less than 290 mm for ladder up to and including three 

meter (3 m) in length. For longer ladders this width shall be increased at least 20 mm for each 

additional meter length. 

OTHER SAFETY MEASURES:

vii) All personnel of the Contractor within the plant site shall be provided with safety helmets. All 

welders shall wear welding goggles while doing welding work and all metal workers shall be 



provided with safety gloves. Persons employed on metal cutting and grinding shall wear safety 

glasses. 

viii) Adequate precautions shall be taken to prevent danger from electrical equipment. No materials 

on any of the sites of work shall be so stacked or placed as to cause danger or inconvenience to 

any person or the public. 

EXCAVATION AND TRENCHING:

The Contractor shall take all measures on the site of the work to protect the public from accidents 

and shall be bound to bear the expenses of defense of every suit, action or other proceedings at 

law that may be brought by any persons for injury sustained owing to neglect of the above 

precautions and to pay any such persons which may be with the consent of the Contractor, be 

paid to compensate any claim by any such person. 

DEMOLITION:

vii) Before any demolition work is commenced and also during the process of the work: 

a. All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

b. No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus 

used by the operator shall remain electrically charged. 

c. All practical steps shall be taken to prevent danger to persons employed, from the risk of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded with 

debris or materials as to render it unsafe. 

PERSONAL SAFETY EQUIPMENTS : 

xii)  All necessary personal safety equipment as considered adequate by the Employer should be kept 

available for the use of the persons employed on the site and maintained in a condition suitable 

for immediate use, and the Contractor should take adequate steps to ensure proper use of 

equipment by those concerned. 

a) Workers employed on mixing asphaltic materials, cement and lime mortar shall be provided 

with protective footwear and protective goggles. 

b) Those engaged in white washing and mixing or stacking of cement bags or any materials 

which are injurious to the eyes shall be provided with protective goggles. 



c) Those engaged in welding works shall be provided with welder’s protective eyesight lids. 

d) Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 

e) hen workers are employed in sewers and manholes which are in use, the Contractor shall 

ensure that the manhole covers are opened and are ventilated at least for an hour before the 

workers are allowed to get into manholes and the manholes so opened shall be cordoned off with 

suitable railing and provided with warning signals or boards to prevent accident to the public. 

f) The Contractor shall not employ men below the age of 18 years and women, on the work of 

painting with products containing lead in any form. Whenever men above the age of 18 are 

employed on the work of lead painting, the following precautions should be taken. 

1) No paint containing lead or lead products shall be used except in the form of paste or ready-

made paint. 

2) Suitable face masks should be supplied for use by the workers when paint is applied in the 

form of spray or a surface having lead paint dry rubbed and scraped. 

3) Overalls shall be supplied by the Contractor to the workmen and adequate facilities shall be 

provided to enable the working painters to wash during the cessation of the work. 

xiii)When the work is done near any public place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for prompt 

rescue of any person in danger and adequate provision should be made for prompt first aid 

treatment of all injuries likely to be sustained during the course of the work. 

HOISTING MACHINES:

xii) Use of hoisting machines and tackle including their attachments anchorage and supports 

shall conform to the following standards or conditions : 

   

a) These shall be of good mechanical constructions, sound material and adequate strength 

and free from patent defects and shall be kept in good repair and in good working order. 

b) Every rope used in hoisting or lowering materials or as means of suspension shall be of 

durable quality and adequate strength and free from patent defects. 



c) Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years shall be in charge of any hoisting machine including 

scaffolding winch or give signals to operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle, shovel and 

pulley block used in hoisting or as means of suspension the safe working load shall be 

ascertained by adequate means. Every hoisting machine and all gear referred to above 

shall be plainly marked with the safe working load. In case of a hoisting machine having 

variable safe working load, each safe working load and the conditions under which it is 

applicable shall be clearly indicated. No part of any machine or any gear referred to 

above in this paragraph shall be loaded beyond the safe working load except for the 

purpose of testing. 

e) Contractor shall ensure and follow all safety codes in the construction of such type of 

works being executed or intended for. 

xiii)Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with such means as well as reduce to the minimum, the risk 

of any part of a suspended load becoming accidentally displaced. When workers are 

employed on electrical installations which are already energized, insulating mats, wearing 

apparel, such as gloves, sleeves and boots as may be necessary, should be provided. The 

workers should not wear any rings, watches and carry keys or other material which are good 

conductors of electricity. 

xiv)All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffolding, ladder or equipment shall be altered or 

removed while it is in use. 

xv)  Adequate washing facilities should be provided at or near places of work. 

xvi) These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot. The person responsible for compliance of the 

safety code shall be named therein by the Contractor.  

   

xvii)To ensure effective enforcement of the Rules and Regulations relating to safety precautions, 

the arrangements made by the Contractor shall be open to inspection by the Labour Officer, 

Engineers of the Department or their representatives. 

xviii)Notwithstanding the above Clauses from (i) to (xix) there is nothing in these to exempt the 

Contractor from the operations of any other Act or Rules in force in the Republic of India. 



ANNEXURE - V

PROFORMA, ETC.

SR.NO. DESCRIPTION PAGE

1. Equipment to be Deployed at Site  

2. Schedule of Proposed Site Organisation  

3. Schedule of Exceptions and Deviations  

4. Details of Similar Works Done During Past 
Three Years 

5. Concurrent Commitments of the Tenderer  

EQUIPMENT TO BE DEPLOYED AT SITE

The tenderer shall specify in the form given below list of proposed equipment to be deployed for 

the work if awarded to the tenderer : 

SR.NO. TYPE NUMBER MAKE CAPACITY LOCATION EMPLOYER

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

SIGNATURE OF TENDERER        



SCHEDULE OF PROPOSED SITE ORGANISATION

The tenderer is to indicate here the proposed site organization he proposes to set up for execution 

of the work. It is understood that this will be augmented from time to time depending on the 

requirements for timely completion of work as directed by the Employer. 

BIO-DATA OF SITE-IN-CHARGE AND KEY PERSONNELS

                    Signature of Tenderer 

SCHEDULE OF EXCEPTIONS AND DEVIATIONS

00.1 The bidder shall indicate in a schedule all exceptions taken or deviations made 

from the bidding documents of whatever nature included in the proposal. 

0.2 Unless exceptions and deviations are stated in this Schedule, the bidder will be 

deemed to have agreed with the Conditions and Specifications as stated in the bidding 

documents.



0.3 Each bidder shall be free in his proposal to indicate deviations and / or 

exceptions and / or alternatives to these bidding documents. 

SR. NO. ITEM REF. CLAUSES DESCRIPTION OF

EXCEPTIONS AND / OR

DEVIATIONS

        

        

        

        

        

        

        

        

        

        

        

        

        

Signature of Tenderer      

DETAILS OF SIMILAR WORKS DONE DURING

PAST THREE YEARS

SR.
NO.

FULL 

POSTAL

ADDRESS

AND

NAME OF

EMPLOYER 

ARCHITEC

TS WITH

FAX /
TELEX /
TELEPHON

E

NUMBERS

DESCRIPTI

ON OF

WORK

VALUE OF

CONTRAC

T

COMPLETI

ON TIME

AS STATED

IN TENDER

DATE OF

COMMENC

EMENT OF

WORK

ACTUAL

COMPLETI

ON TIME

(MONTHS)

YEAR OF

COMPLETI

ON TIME

(MONTHS)

REMARKS,
IF ANY

                  

                  



                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

Certified that above information is correct.

        Signature of Tenderer 

CONCURRENT COMMITMENTS OF THE TENDERER

SR. NO. FULL 

POSTAL

ADDRESS

OF

EMPLOYER 

AND

NAME OF

ARCHITEC

TS WITH

FAX
/TELEX /
TELEPHON

E

NUMBERS

DESCRIPTI

ON OF

WORK

VALUE OF

CONTRAC

T

DATE OF

COMMENC

EMENT OF

WORK

SCHEDULE

D

COMPLETI

ON

PERIOD

(MONTHS)

PERCENTA

GE

COMPLETI

ON AS ON

DATE

EXPECTED 

DATE OF

COMPLETI

ON

REMARKS 

IF ANY

                  

                  

                  

                  

                  

                  



                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

        Signature of Tenderer 



ANNEXURE - VI

TECHNICAL SPECIFICATIONS

1. EXTENT OF WORK:

The work of supply, installation, testing and commissioning of Generator Set shall cover the 

following, subject to requirements specified vide Bill of Quantities (BOQ): 

(a) Diesel Generator Set of capacity as specified in BOQ, mounted on common bed plate complete 

with all accessories. 

(b) Piping required for lub oil system, engine cooling system and exhaust piping. 

(c) Flexible connections, if any, to be inserted in cooling system, lub oil, fuel oil and exhaust 

piping system. 

(d) Starting equipments. 

(e) Control panel and isolating facility as per BOQ. 

(f) Standard Panel 

(g) Necessary set of vibration isolation mounting as per BOQ. 

(h) Necessary cable work between control panel and the alternator both power and control as per 

BOQ between Standard panel and emergency / main panel in Substation, as the case may be. 

(i) Minor building work including cutting and making good the same for all clamps, supports, 

anchor bolts, trenching, groutings, etc. 

(j) Earthing comprising of electrode system and loop earthing, etc. as per BOQ. 

(k) Any other work as specified in BOQ such as provision of fire extinguishers, shock treat chart, 

rubber mats, danger notice board, liaisoning with concerned authority and getting approvals 

from these authorities, etc. 

2. LOCATION: Site for installation of DG Set - BIRD Complex, Sector-H, LDA Colony, Kanpur 

Road, Lucknow – 226012 



3. PURCHASER:

Chief General Manager, UP Regional Office, National Bank for Agriculture and Rural 

Development, 11, Vipin Khand, Gomti Nagar, Lucknow. 

4. DESIGN CONDITIONS:

(a) Height above MSL  : ------------------ 

(b) Maximum Temperature : 50 degree C 

(c) Minimum Temperature  : 1 degree C 

(d) Relative Humidity (RH) corresponding   : As prevalent in the city of Lucknow at maximum 

temperature

(e) Maximum Humidity: As prevalent in the city of Lucknow 

(f) Temperature corresponding to maximum humidity:  

(g)Alternator, engine, auxiliaries to be: designed to have 10% over load for one hour in any 

period of 12 hours continuous run. 

The rating of the Set shall be furnished both at NTP condition and site conditions with detailed 

de-rating calculations at site conditions for giving continuous output as specified at the load 

terminals of alternator exclusive of the power requirements of the auxiliaries. The engine shall 

have 10% overload capacity for any one hour during 12 hours continuous run. 

5. STANDARDS:

The entire installation shall be carried out by the Contractor to comply with the requirements of 

the currently applicable Regulations or Acts in force in the area together with particular reference 

to the following: 

1. Indian Electricity Rules 

2. Fire Insurance Regulations 

3. Tariff Advisory Committee’s Regulations 

4. Statutory Regulations 

5. Indian Standards Institution’s Specifications with particular reference to : 



(a) IS - 732 Electrical Wiring Installation (System wiring not exceeding 600 Volts) 

(b) IS - 1554 - Part - I PVC insulated cables for working voltages up to 1100 Volts 

(c) IS - 3043 Code of Practice for Earthing System 

(d) IS - 3072 or relevant Code of Practice for Installation of Switchgear 

(e) ISO-3046 or BS 5514 Code of Practice for Engine 

Nothing in this Specification shall be construed to relieve the Contractor of his responsibility to 

make the installation comply with requirements of the above. 

6. DETAILED SPECIFICATION:

6.1 ENGINE:

Engine Details:

1 Type : Turbo charged Multi-cylinder Diesel, high speed 4 stroke engine 
2 Method of Starting : Electrical Start, 24 V D.C. 
3 Type of Cooling : Water filled in radiator air-cooled with forced (Fan) draft 
4 Type of Governor : Mechanical 
5 Type of Fuel : High speed diesel (HSD) 
6 Type of Lubricating Oil : SAE 15W40 LUB oil with API,CH4 / or  as recommended by the

manufacture 

The above engine shall be equipped with the following: 

(a) Turbo Charger 

(b) Heavy duty dynamically balanced Flywheel of suitable diameter and weight 

(c) Radiator 

(d) Daily service fuel tank shall be of capacity suitable for 12 hours, continuous operation at full 

load with necessary M.S. piping upto the Engine and Fuel level gauge. A suitable hand pump 

with flexible pipe and accessories to fill diesel manually from oil drums to be included in supply. 

(e) Fuel and Lubricating Oil Filters:

 The fuel line shall be provided with Filters with mechanically operated valves.  

(a) Fuel injection equipment 

(b) Residential silencer along with Exhaust air manifold and piping with lagging, expansion 

joints and necessary supports 



(c) Lubricating oil cooler - pressure lubrication with gear oil pump and accessories 

(d) Electrical starting, equipment such as starter, suitable battery set, battery charger for 

continuous charging battery 

(e) Speed controlling governor - Mechanical as per manufacture standard practice 

(f) Suitable coupling system to the Alternator 

(g) Techometer and battery charging meters 

(h) Water temperature gauge and lubricating oil pressure gauge 

(i) Counter to indicate the number of hours of operation of the set. 

(j) Auto trip on too low oil pressure and too high water and lubricating oil temperature 

(k) Overspeed alarm with trip 

(l)Low oil pressure and high water temperature alarms 

(m)Any other standard accessories necessary with equipment supplied 

(n)Radiator cooler with fan, engine or electrical motor driven for 50 degree ambient temperature, 

with necessary piping, pumps and electrical work 

(o)Set of maintenance tools 

(p)Engine Instrument Panel consisting of all gauges, meters, push buttons, key for starting and 

stopping the engine 

6.2 ENGINE PERFORMANCE:

1. Output Suitable (306) BHP AT 1500 rpm. rated to

match the Alternator 

2. Rating Continuous

3. Rated Speed 1500 RPM 

4. Time required for staring from cold and taking

full load 

Between 0 - 20 Seconds 

5. Overload capacity : 

Overload for one hour at standard operating

10 % 



condition in any period of 12 hours 

6.3 ALTERNATOR:

Alternator Details:

1. Type Self excited and self regulated continuous

running duty, brushless type.  

2. Rated output in kVA at 0.8 PF 250 kVA 

3. Voltage 415 V/240 V   

4. Frequency 50 Cycles 

5. No. of Phases 3 - Phase, 4 - Wire, Star connected 

6. Rated Speed   1500 RPM 
7. Method of Cooling   Air Cooled 

6.4 ALTERNATOR PERFORMANCE:

1. Overload Capacity  
  10% Overload 1 Hour 

50% Overload 10 seconds 

2. Permissible temperature of winding after

continuous run of full load 

As per IS 4722 - 1968 

3. Type of excitation regulation Self excited, self regulated brushless type

with automatic voltage regulator 

4. Regulation from No Load to Full Load Plus/Minus 1.5 % 

5. Frequency Variation Plus/Minus 1 % 

6. Method of lubrication Forced lubricated 



7. The Alternator should be able to wrok satisfactorily with unbalanced load without interruption 

8. Class of Insulation Suitable for tropical countries shall be

Class ‘F’ or superior for stator / rotor

windings 

9. Alternator shall be provided with cable termination box sufficiently large enough to terminate

the specified cables. Space heaters can be added if felt necessary. 

7. BASE FRAME:

1. M.S. Channel combination of suitable size and strength to form a common base platform to 

accommodate the Engine and Alternator, rigidly welded construction and complete with anti-

vibration pads. 

8. STANDARD CONTROL PANEL:

Mode of Operation:

(a) The Engine should start manually by pressing pushbutton at the first impulse, if not; it should 

start with two further impulses. After giving three impulses, the alarm shall be raised if this also 

fails to start the Engine, the set shall be locked. 

(b) The Generator power and main power at Standard Panel are to be electrically interlocked and 

operation are controlled through a set of sensors and relays, mimic for faults / operation / test , 

mains / DGset 'ON' indications, other parameters, acknowledgement / reset. When mains are on 

DGset can not be started through the standard panel.  

(c) Unhealthy Mains may be defined as follows: 

(1) Failure of 1, 2 or 3 phases 

(2) Under voltage condition (15% below normal voltage of 415 volts A.C.) 

(3) Standard Panel shall stop the DG set after 20 seconds (in 30 seconds increments) on 

resumption of stabilized healthy main supply. 

(5) In the case of an Engine fault, the emergency breaker of the Standard Panel will trip, Engine 

will stop and respective fault light will indicate on the Panel. The Engine can be restarted only 

after rectifying the Engine fault and re-setting the fault relay. 



Standard Control Panel shall incorporate the following: 

All Meters shall be 96 mm x 96 mm size. 

01 No. AC Square Voltmeter suitably scaled 

1 No. Voltmeter Selector Switch 

3 Nos. AC Square Ammeter suitably scaled to measure current in phases 

1 No. Energy Meter (kW) 

1 No. Test Switch for starting the set 

3 Nos. Current Transformer of suitable ratio 

1 No. Frequency Meter 

2 Nos. Signal Lamp indicating Set Running and ‘Failure to Start’ 

1 No. Triple Pole, IDMT Overcurrent and Earth fault relay 

1 No. 400 A rating 4 pole MCCB having 35 kA breaking capacity with overload trip, short circuit

trip, earth fault relays, under and over voltage relays, hand operating lever for front

operations.

1 No. Automatic Voltage Regulator (415 Plus Minus 1.5%) 

1 No. 24 Volt Shunt Trip 

1 No. Interlocking Switches 

1No.  4 pole,240V, contactor with 4NO +4NC contacts 

Panel should be fabricated from 14 gauge (not less than 2 mm thick) sheet suitable for floor 

mounting with incoming and outgoing cable and terminals. Control circuit and outgoing breaker 

shall be mounted in separate compartment. 

9. BATTERY FACILITY:

4. Electrically controlled trickle / boost charging set of 30 volt control supply battery. The



charger shall be connected to main supply for continuous charging of the battery. 

10. DAY SERVICE TANK:

Day service tank shall be MS fuel oil storage tank of capacity suitable for 12 hours continuous 

operation on full load with all accessories such as oil level indicator inlet pipe connection, outlet 

pipe connection with valve, drain pipe connection, trough to collect spilt oil, air vent pipe, 

manhole cover, low level and full level and interconnection between tanks and Engine with 

piping and valves, etc. The tank shall be fabricated from 3 mm thick sheets and duly primer 

coated and painted from outside only. 

11. NOISE LIMITS & AIR POLLUTION:

Noise limits for D.G.Set revised by Government of India vide GSR 371(E), dated 17 May 2002 

(and its amendments), notified under the Environment (Protection) Act, 1986 should be complied 

with. The noise limit should not exceed 75dB(A) at one metre and the DG Set should be provided 

with an integral acoustic enclosure. Type approval certificate for integral acoustic enclosure from 

one of the five agencies, viz., Automotive Research Association of India, Pune; National Physical 

Laboratory, New Delhi; Naval Science & Technology Laboratory, Vishakhapatnam; Fluid Control 

Research Institute, Palghat; and National Physical Laboratory, Bangalore, should be made 

available: 

D.G. Set provided should be acceptable to the Air Pollution Authorities to meet with the norms 

presribed by them for ambient air quality and has to be run with HSD (High Speed Diesel) as 

fuel. 

12. 24 VOLTS D.C. BATTERIES FOR ENGINE STARTING : 

24 Volts Lead Acid Battery Bank comprising of standard lead acid batteries consisting of required 

cell of each 2 Volts to have 80 A.H. capacity at one hour rate of discharge to an end Voltage of 

1.85 Volts per cell of 2 Volts, supplied complete with inner cell connectors and wooden stand. 

The battery cell shall conform to IS: 1651 as amended to date. The battery bank should be 

complete with PVC flexible copper wire as required with control solenoid switch. This battery set 

supply should not be used for any other controls.  Suitable battery charger with trickle and boost 

charger shall be provided. 

13. TECHNICAL DATA REQUIRED WITH QUOTATION : 



1. Engine Cooling Requirements:

(a) Cooling water flow rate entering the radiator 

(b) Temperature of cooling water entering and leaving radiator 

2. General Noise Level : 

(a) Band Analysis of machine generated noise at 1 metre. from the machine. 

(b) Maximum specified noise level at 1 meter shall be 75 dB.

3. Noise at Fuel Outlet : 

Band analysis of noise at fuel outlet at 1 meter and 5 meters from the fuel outlet using standard 

residential silencers. 

4. Ventilation Requirements : 

(a) Air flow required for combustion 

(b) Recommendation for air changes / hour for Generator room ventilation. 

5. Foundation details and special vibration isolators’ details for maximum vibration isolations. 

6. Physical dimensions and service clearances 

7. Fuel oil specifications and oil consumption per hour at full, half and quarter load 

8. Lubricating oil specifications and oil consumption 

9. First filling of lubricating oil and diesel oil to give 8 hours heat run test after installation of the 

set and including the arrangement of artificial roads with all necessary cables/ wires etc by its  

for  the test, if the test is practically not possible at site it can be conducted at manufacturer 

works.

14. SPECIFICATION OF MATERIALS:

i. Exhaust Silencer Piping:

Supply and installation of diesel exhaust piping as required. MS pipe 'C' class of 150 dia. of best 

quality conforming to relevant Indian Standards be used for connecting Engine exhaust to 

silencer as required, 16 mm thick MS flanges shall be used for exhaust piping system. Flanges 

shall be welded to the pipe. MS readymade bends, elbows shall be used. Asbestos packing shall 

be provided between the flanged joints. Necessary pipe supports, shall be provided as required. 

Exhaust pipe inside the building shall be lagged with 25 mm dia. Asbestos rope and suitably 



bounded with Asbestos cloth/ glass work and cladded with Aluminium sheets to give a neat 

appearance.  Exhaust piping will meet UPPCB/CPCB rules and their requirement. 

ii. Water Piping and Oil Piping:

Water piping from engine to radiator shall be of GI medium class pipes. Fuel oil piping from day 

tank to engine MS pipe and lubricating oil piping from engine to lub oil cooler shall be of copper. 

iii. Wiring:

Providing conduits and drawing wire for the following: 

(a) Control wiring between D.G. Set and the Main Distribution LT Panel with 4 x 2.5 sq.mm 

copper conductor or PVC insulated, armoured cable and engine to standard panel with 4 x 2.5 

sq.mm cable of above specification. 

(b) All wiring associated with D.G. Supply. 

(c) All earthing conductors and earthing stations associated with this installation. 

All wires and cables shall be PVC insulated copper conductor wires and cables suitable for 1100 

volts; minimum size of wires for control wiring shall be of 2.5 sq.mm. 

iv. Cables:

(a) Materials:

M.V. cables shall be PVC insulated Aluminium conductor armoured cable, laid in trenches. M.V. 

cables shall be as per list of approved makes. 

(b)Joints in Cables:

The Contractor shall take care to see that all the cables received at site are apportioned to various 

locations in such a manner as to ensure maximum utilization and avoidance of jointing cables. 

Straight joints are prohibited. 

(c) Jointing Boxes for Cables:

Cable jointing boxes shall be of appropriate size, suitable for PVC insulated Aluminium 

conductor armoured / unarmoured cable of particular voltage rating and shall be as per list of 

approved makes. 

(d)Jointing Cables:

All cable joints shall be made in suitable approved cable joint boxes. Jointing of cables in the joint 

boxes and the filling in compound, if required, shall be done in accordance with the best practice 



in trade, in acordance with manufacturer’s instructions and in an approved manner. All the 

jointing accessories shall also be manufactured by Indian Cable Company / CCI. 

All cables shall be joined colour to colour and tested for continuity and insulation resistance 

before jointing commences. 

The seals of cables must not be removed until preparations of jointing are completed. Joints shall 

be finished on the same day and sufficient protection from weather shall be arranged. Joints shall 

be made by means of suitable crimping lugs. The conductors shall be efficiently insulated with 

high voltage insulating tape and use of spreaders of approved size and pattern. 

(e) Cable Termination:

Cable termination shall be done in terminal cable box using cable glands and the cable needs 

duly crimped. 

(f) Bending of Cables:

Where a cable enters any piece of apparatus, it shall be connected to the casing by means of an 

approved clamp and glands. The clamps must grip the armouring firmly to the glands or casing 

so that in the event of ground movement, no undue stress is passed into the cable conductors. 

(g) Connections of Earthing Conductor:

Main earthing conductor shall be taken from the earth connections at the main control panels to 

an earth electrode with which the connections is to be made. Other earthing conductors shall run 

from the control panel to the individual equipment. Cable sheathing and armouring shall be 

earthed at the ends adjacent to control at which they originate or otherwise at the commencement 

of the run by an earthing conductor in effective electrical contact with cable sheathing. Where 

equipments is connected by flexible cord, all exposed metal parts of the equipment shall be 

earthed by means of an earthing conductor enclosed with the current carrying conductor within 

the flexible cord, switches, accessories, lighting, fitting, etc., which are rigidly secured in effective 

electrical contact with run of metallic conduit which shall not be considered as a part of earthing 

conductor for earthing purpose, even through the run of metallic conduit is earthed. 

(h) Prohibited Connections:

Neutral conductor, sprinkler pipes or pipes conveying gas, water on inflammable liquid, 

structural steel work, metallic enclosures or cables and conductors, metallic conduits and 

lightning protection system conductors shall not be used as a means of earthing any installation 

or even as a link in an earthing system. The electrical resistance of metallic enclosures for cables 

and conductors measured between earth connection at the main switch board and any other 



point of the completed installation shall be enough to permit the passage of current necessary to 

operate fuse or circuit breakers and shall not exceed 1 ohm. 

(i) Protection from Corrosion:

Connections between copper and galvanized equipment shall be made on a vertical face and 

given protection with paint and grease. Galvanized fixing clamps shall not be used for fixing 

earth conductors. Only copper fixing clamps shall be used for fixing earth conductors. When 

there is evidence that the soil is aggressive to copper, buried earthing conductors shall be 

protected by suitable serving sheathing. 

(j) Earth Connections:

All metal clad switches and other equipment carrying single phase current shall be connected to 

earth by single connections. All metal clad switches carrying three phase current shall be 

connected with earth by two separate and distinct connections. The earthing conductors inside 

the building wherever exposed shall be properly protected from mechanical injury by running 

the same in G.I. pipe of adequate size. 

Earthing conductor outside the building shall be laid 600 mm below the finished ground level. 

The overlapping in copper strips at joints where required shall be minimum 75 mm. The joints 

shall be riveted with copper rivets or brazed in approved manner. Crimped socket of adequate 

capacity and size shall be used for all termination of conductor wires above 6 sq.mm. Side ends 

shall be bolted to the equipment body to be earthed after the metal body is cleared of paint and 

other oil substance and property tinned. 

(k) Artificial Treatment of Soil:

If the earth resistance is too high and the multiple electrode earthing does not give adequate low 
resistance to earth, then the soil resistivity immediately surrounding the earth electrodes shall be 
reduced by adding sodium chloride, calcium chloride, sodium carbonate, copper sulphate, salt 
and soft coke or charcoal in suitable proportions as directed by the  Clients. 

(l) Resistance to Earth:

The resistance of each earth system should not exceed 1.0 ohm. 

15. TESTING:

 The Contractor shall give notice well in advance to the Client of the commencement of any 
factory / site testing. 

(a) Pre-dispatch Testing:

The Contractor shall arrange to conduct load tests at various loads of Engine, Alternator, 
Standard panel etc. at manufacturer’s works in presence of Employer.  



The particulars of proposed tests and the procedure for the tests shall be submitted to the 

purchaser for approval before conducting test.  Standard panel shall be tested for operation as 

per BIS specifications.   

(b) Preliminary Trials:

After completion of erection of generating set, and before carrying out main trials, preliminary 

trials shall be conducted in the presence of Clients. Such trials shall include the checking and 

adjustments of all instruments, relays, timers, interlocks and meters (crank shaft alignment shall 

be checked when the engine is cold), insulation resistance of stators, rotor and exciter windings 

and the air gap between stators and rotor. A check shall be made for satisfactory operation of 

exciter, automatic voltage regulator, all auxiliary motors and their starting, automatic control 

equipment and all accessories supplied with the set shall be tested for its working. 

(c) Main Trials:

The main trials shall include over 8 hours continuous run consisting of 4 hours run at full load 

and one hour run at 110% load followed by 3 hours run at 100%. 

(d) Standard panel and engine control panel shall be tested for automatic operations, by injecting 

proper current and voltage by a separate source. The satisfactory working of operation shall be 

tested and necessary adjustment shall be done for relays and timers. 

All trials shall be conducted in the presence of Client and the results shall be recorded in the Test 

Sheet at 30 minutes intervals. Alternator efficiencies as determined in works test shall be used as 

the basis of calculation for fuel consumption rate. A tolerance of 5% shall be allowed on the fuel 

oil consumption to cover possible errors of measurement. Tests proving the satisfactory 

performance of all safety and operating controls shall be carried out. Governor trails shall be 

carried as laid down in BSS 639. Alternator insulation resistance and insulation time interval to 

allow for cold start. On completion of tests, inspection doors shall be removed and running gears 

inspected and alignment has to be checked. 

Any further reasonable trials suggested by Clients shall be carried out with no extra charges. 

All instruments, materials and labour required for carrying out the trails shall be provided by the 

Contractor including fuel oil. Test sheets of trials shall be forwarded in quadruplicate. 

The successful bidder has to submit a list of recommended spares to clients. A set of tools and 

tackle has to be supplied along with the set. 



16. SHOCK TREATMENT CHART:

Shock Treatment Chart explaining the method of shock treatment in English, Hindi and local 

language shall be provided, duly framed in glass, in the Diesel Generating Station. 

17. MAINTENANCE & OPERATION MANUALS:

The supplier shall supply in triplicate Maintenance and Operation Manuals, including detailed 

circuit diagrams of the Electrical work / Panels / Switchgear. 

18. TRAINING OF PERSONNEL:

The supplier shall impart free training to Banks Engineering / other personnel for operation and 

maintenance of the system. 

19. SPECIFICATION FOR ACOUSTIC ENCLOSURE:

The Acoustic enclosure or Sound Proof canopy should be weather proof, suitable for outdoor 
installation, composite, bottom sealed, skid mounted type and suitable to house DG set + Fuel 
Tank + DG Control Panel +Battery etc. & confirming to following broad specifications as per 
latest norms of CPCB. 

The Acoustic Enclosure shall be of a high quality, based on modular or skid mounted type & 
shall be suitable for outdoor installation, corrosion resistant and weather proof. 

The structure shall be fabricated out of steel base and supporting channels.  The outer walls 
and inner frames shall be made of 14 SWG CRCA sheets and incorporating ISMC of 
appropriate section. 

The louvers made out of 14 SWG CRCA sheet fix type shall be provided for suction and 
outlet of air but shall prevent the entry of rainwater.  The louvers shall be designed and made 
to suit the Acoustic requirements. 

The Enclosure shall be provided with lockable type and air tight hinged type doors of 
required numbers with suitable gasket of neoprene or better quality and arrangement to suit 
the acoustic requirements.  The doors should be such located that there is ease of accessibility 
on both the sides of DG set from operation and maintenance point of view. 

The Acoustic Enclosure shall be provided with sealed glass window to monitor engines/ 
alternator parameters from outside. 

All the components of the Acoustic Enclosure shall undergo the various stages of surface 
treatments like degreasing, pickling, phosphating and passivation followed by the finish of 
special polyester powder coating of shade off-white/siemens gray which gives a pleasant 
finish and long life to the conopy. 

The Enclosure shall be provided with lockable fuel filling facility from outside the enclosure. 
Fuel level indicator shall be provided. 



Drain plug shall be provided on canopy for easy drainage of consumable waste in DG area. 

External Emergency push buttons shall be provided to stop the DG set without opening the 
doors.

The Enclosure shall be designed so as to have sleek design with good aesthetic look and help 
in easy loading / unloading and shifting. 

Acoustic Insulation:-

The insulation material shall be as per IS : 8183, for maximum sound absorption, high density 
and shall be composed of fine, stable and uniformly textured organic rock wool fiber which is 
bound together by a non - water soluble fire retardant thermo setting resin which can 
withstand temperatures up to + 450 degree Celsius.  The density wool/ mineral wool shall be 
minimum 64 kg per cubic meter. The wool shall be covered by fiberglass cloth of fiber tissue 
paper and should be supported inside the powder coated perforated steel sheets. The 
thickness of the insulation should not be less than 100 mm. 

Ventilation

 Provision shall be made for separate duct for direct heat Dissipation from the Engine.  
Separate blower with it's starter if required shall be provided for eliminating excessive heat 
within the Acoustic Enclosure and maintain the temperature rise inside the enclousure 
within a permissible limit (Less than 5 degree Celsius above ambient) as specified by the 
Engine/ Alternator manufacturer so as to get full output from the set allowing longer 
running of DG set on load. 

Illumination

 Illumination arrangement of the type specified herein shall be provided inside the canopy for 
carrying out maintenance during night hours.  Two Nos. of 40 W lights of weather proof type 
operating on 230 V 1 Ph.AC, 50 Hz Switch/ Socket unit of metal clad type and one No. 12 V 
DC supply with separate bulb minimum 50 W. operating on 12 V DC supply with separate 
switch shall be provided with requisite wiring / switchgear complete inside the enclosure. 

Noise Level

 The noise level around the unit at a distance of 1 meter should be less than 75 dB. 

Drawings

 Drawings shall be submitted for approval before start of manufacture.  Drawings shall 
incorporate all features specified above. 



Special Note

 All equipment under this schedule shall be necessarily manufactrued by DG Manufacturer 
only.

 Separate local manufacturers other than DG Manufacturers are not acceptable. 

20. QUANTITIES OF WORK:

The tenderer shall work out his tender on the basis of the quantities given in Schedule. Payment 

shall, however, be made based on actual measurements of quantities executed. 

LIST OF APPROVED MAKES 

Sl.
No

Details of equipment/Materials Manufacturer's Name

1. Diesel Engine  Kirloskar / Greaves / Cummins 

2. Alternator Kirloskar/ Greaves/ Crompton/ Stamford 

3. G.I.Pipes/ M.S.Pipes TATA/ BST/ JINDAL 

4. Anti Vibration Pad Dunlop/ Resistoflex/ Polybond 

5. Battery Charger Unit Amara Raja/ Statcon/ AE 

6. Batteries Exide/ Standard/ Prestolite 

7. M.V. Switchgears Altom /L&T /Siemens/ABB 

8. Relays Altom India/ CS 

9. Metering Instruments Automatic Electric/ GEC/ IMP/ 
RISHAB/MECO 

10. Indicating Lamps BCH/ L&T/ Essen 

11. CTs & PTs Automatic Electric/Kappa/EE/Siemens 

12. Copper/Aluminium lugs heavy duty Dowells Crimping Type 

13. Multicore Control Cables Finolex/ CCI/ National/ Ecko 

14. M.V. Cables Finolex/ Polycab/ CCI/ Universal 

15. Cable Glands Comet 

16. Change over switch/ Contactors Altom / L&T/Siemens/  

17. Push Buttons L&T/ Siemens/ BCH 

18.  Selector switch Kayee/ L&T/ AE 

19. Panel Fabricators CPRI approved panel manufacturer 



SCHEDULES

SCHEDULE - A 

LIST OF STANDARD TOOLS (TO BE SUPPLIED FREE OF COST)

S.No Description 

    

    

    

    

SCHEDULE - B

SCHEDULE OF DEPARTURE FROM SPECIFICATION

SR. NO. REFERENCE TO CLAUSE 

OF SPECIFICATION

DETAILS OF DEPARTURE REASON FOR 

DEPARTURE

        

        

        

        

        

        

Certified that barring the departure listed above our offer complies fully with the specification 

requirements.

SEAL :        SIGNATURE OF TENDERER

DATE :



SCHEDULE - C

ANY OTHER DATA, INFORMATION TENDERER MAY LIKE TO FURNISH

SR. NO. DESCRIPTION QUANTITY

      

      

      

      

      

      

SEAL :        SIGNATURE OF TENDERER

DATE :

SCHEDULE - D

SCHEDULE OF INSTALLATION PROGRAMME

SR. NO. DETAILS OF ITEMS INSTALLATION PROGRAMME

a) Moving units to position   
b) Assembly   
c) Electrical work   
d) Earthing System   
e) Pre-commissioning checks   
f) Load and System trial   
g) Acceptance tests   
h) Handing over   

If work will be staged for different sets of programme, the same shall be furnished unit wise.

SEAL  :       SIGNATURE OF TENDERER

DATE : 



SCHEDULE - E

SCHEDULE OF ADDRESS OF MANUFACTURERS PREMISES AND PLACES OF 

INSPECTION

SR. NO. DETAILS OF ITEM MANUFACTURER'S
NAME

ADDRESS

        

        

        

        

        

        

SEAL :       SIGNATURE OF TENDERER

DATE  : 

SCHEDULE - F

SCHEDULE OF PRICES

SR. NO. DETAILS OF 

ITEMS

UNIT QTY. RATE AMOUNT

            

            

            

            

            

            

1. Adjustment rates to be indicated for variation in earthing items quantity. 

2. In case of offers for more than one make or type of engine / alternator adjustment rates for      

alternative makes/types shall also be indicated in the Tender offer. 

3. All taxes and duties and the rate at which these were assumed, etc., shall be clearly indicated 

in the Tender. 

SEAL :       SIGNATURER OF TENDERER

DATE : 



SCHEDULE - G

DETAILS OF GUARANTEED TECHNICAL PARTICULARS

SR. NO. DETAILS OF PARTICULARS GUARANTEED DATE

I. ENGINE 

1. Make 
2. Type 
3. No. of cylinders 
4. Arrangement of Cylinders 
5. Bore and stroke 
6. R P M 
7. Method of starting 
8. Compression ratio 
9. Compression pressure 
10. Maximum cylinder pressure 
11. Piston speed 
12. Fuel injection pressure 
13. Aspiration method 
14. Lub. oil system 
15. Indicating oil pressure 
16. Fly wheel a) Dia 
   b) Weight 
    c) It is balanced dynamically (yes/no) 
17. Cyclic variation 
18. Time required for starting from cold 
19. Type of governor 
20. Guarantee performance of governor 
a) Permanent variation with 
i) Full load thrown OFF 
ii) Full load thrown ON 
21. High speed regulation limits 
22. Fuel oil recommended 
23. Lub. oil recommended 
24. BHP at site output at shaft / coupling 
25. Over load capacity 
26. Consumption of fuel 
a) Full load 
b) Half load 
c) No load 
27. Lub. oil consumption 
i) at full load 
ii) at half load 
28. Mechanical efficiency 
29. Standard mounting... 



30. Safety shutdown..... 
31. Direction of rotation 

II. ALTERNATOR 

1. Type 
2. Make 
3. Governing specification 
4. Full output in kVA 
5. Full load output in kW 
6. Enclosures 
7. Speed / frequency 
8. No. of phases 
9. Neutral brought out 
10. Voltage between phase /neutral 
11. Regulated band of voltage 
12. Current carrying capacity of winding 
13. %age of imbalance permissible 
a) Full load 
b) Half load 
14. Sanctioned over capacity at maximum ambient temp. 
15. Short time over load 
16. Efficiency 
17. Temporary over load after full load for 12 hrs. 
18. Insulation of stator 
19. Insulator of rotor 
20. Excitation method 
21. Excitation amps at full load 
22. Excitation voltage 
23. Air gap between stator and rotor 
24. Exciter type 
25. Specification for exciter 

III. GENERAL 

1. Length of set over all x width over all 
2. Weight of set over all 
3. Head room needed for lifting / servicing 
4. Weight of alternator 
5. Weight of engine 
6. Weight of Heaviest piece 
7. Direction of rotation 
8. Standard accessories 
9. Radiator make and type 
10. Fan dia 
11. CMM of fan and static pressure 
12. RPM of fan / type of drive 



13. kW absorbed by fan 
14. HP of motor drive in each independent motor and its specification 
15. Details of other major unit assembled onset 
16. Capacity of daily service tank 
17. Capacity / size of service tank 

IV. STANDARD CONTROL PANEL 

1. Make 
2. Type 
3. Make & Type of MCCB 
4. Make & Type of instruments 
5. Make & Type of fuse switch units 
6. Other facilities incorporated 

ANY OTHER DATA TENDERER MAY LIKE TO FURNISH. 

SEAL :      SIGNATURE OF CONTRACTOR

DATE :  



SINGLE LINE DIGRAM 



PART - II

PREAMBLE AND SCHEDULE OF QUANTITIES 

PREAMBLE

1. The scope of work is the supply, erection, testing and commissioning of 1 No. 250 KVA D.G. 

Set with standard panel. Tenderers are instructed to quote strictly according to the specifications. 

Any deviation in assumption should be specified separately in Envelope - I. 

2. The scope of work will also include obtaining necessary approval / permission from the 

concerned government / statutory authorities for the complete D. G. Set installation and its 

operation.(Employer will sign all necessary and concerned documents/forms only, for getting 

such approvals). 

Schedule of Quantities

Item
No.

Description Unit Qty. Rate Amount (Rs.)

 DIESEL GENERATORS     

1. Supply, erection, connecting, testing and 
commissioning of 250 kVA 1500 RPM Diesel 
Generating set by making necessary arrangement 
with the existing distribution system complete with 
M.S. Base frame, day service fuel oil storage tank of 
600 ltrs. capacity, starting DC batteries with suitable 
battery charger, exhaust silencer, water cooled 
Radiator, Engine control panel, Anti Vibration 
Mountings, Acoustic enclosure complete as per 
specifications described separately.

Set  1   

2. Supply, installation, testing & commissioning of floor 
mounted totally enclosed, cubicle type, 
compartmentalized, dust & vermin proof (IP:42 
protection) standard panel fabricated from 2 mm 
thick CRCA sheet with Aluminium bus bars 
complete with following switchgear / mountings, 
interconnections as required for 415V, 3 phase, 4 
wire, 50 Hz AC supply complete as required as per 
specification. 
i)400A 4 P Contactor – 1 nos. 
ii)400A 4P MCCB - 1 no. 
iii) Voltmeter, ammeter for alternator & 
mains/phases complete with fuses, selector switches, 
CTs of suitable rating. 

Set  1   



Item
No.

Description Unit Qty. Rate Amount (Rs.)

 DIESEL GENERATORS     

iv) Frequency meter, power factor meter, kWh meter 
complete with fuses and CTs of suitable rating. 
v) Main supply & alternator voltage monitor and 
engine control monitor. 
vi) IDMT relay, field failure relay, reverse power 
relay, under voltage relay, auxiliary relays, PTs & 
CTs of required rating complete with fuses. 
vii) DC control relays, contactors & timers. 
viii) Master engine control switch for 
OFF/Auto/Manual/Test. 
ix) Emergency stop push button. 
x) Engine protection system for low lubricating oil 
pressure, high water temperature and over speed 
with indication lamps. 
xi) Window type annunciator with static relays 
alarm/hooter and accept, test & reset push buttons 
for all functions. 
xii) Engine hours run counter. 
xiii) R, Y, B indicating lights with control fuses for 
main & alternator voltage. 

The panel shall be complete with necessary control 
fuses, CTs, auxiliary relays, internal wiring and 
control wiring between alternator and panel etc. 
complete as required and as per specification. 

3. Supplying, installation in position M.S. Exhaust 
piping including all necessary piping and fixing 
accessories including lagging with 25 mm dia. 
Asbestos rope and suitably bonded with Asbestos 
cloth and cladded with Aluminium sheet complete 
as per specifications mentioned separately. 

RM  10   

4. Providing generator neutral & body earthing stations 
at locations as called for including providing 600 mm 
x 600 mm x 3 mm thick tinned copper plate electrode 
Earth sets complete as per Indian Standards and 
Specifications 

Nos. 4   

6. Providing and fixing in position the following bare 
copper strips including providing all fixing 
accessories and effecting proper connections. 
a. Copper Tape 25 mm x 5 mm on surface RM 40



Item
No.

Description Unit Qty. Rate Amount (Rs.)

 DIESEL GENERATORS     

b. Copper Tape 25 mm x 5 mm in 40 mm dia GI 
pipe

RM 10 

7. Providing and fixing in position the fire 
extinguishers Carbon dioxide type 2 litres capacity 

No. 2   

8. Providing and fixing in position MV Danger Notice 
Plate of 200 mmx150 mm made of Mild Steel at least 
2 mm thick and vitreous enamelled, white on both 
sides and with inscription in signal red colour on 
front side as required. 

Each  2   

9. Providing and fixing in position approved shock 
treatment charts written in English, Hindi and local 
language.  These charts shall be framed in wooden 
frame and covered with glass  

No. 1   

10. Providing and fixing in position 900 mm wide, 15 
mm thick rubber mat rated for 15 kV of approved 
make as per specifications in front of panels 

RM 2   

11. Supply, laying testing and commissioning of 3.5C x 
240 sq. mm 1100 V armoured Aluminium LT/ XLPE 
cable from DG Set to STANDARD panel and existing 
distribution panel.  

RM 40

12. Supplying and making cable end terminations with 
single compression brass glands and heavy duty 
aluminium lugs for 3.5C x 240 sq. mm 1100 V 
armoured Aluminium LT/ XLPE cable 

Set 8

 GRAND TOTAL     

Date :      Signature, Name and Seal 
Place :      of the Contractor 


