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NOTICE INVITING TENDERS 

 
To, 
 
Dear Sirs, 

 
SUB : Tender for construction of Acrylic sheet canopy over stair well at 
roof top level of Regional Office Building, Gomti Nagar, Lucknow 
 

1. Tenders are invited from the interested eligible firms fulfilling the following 

criteria.  The firm/ contractor should be in the business for more than seven years 

having proper supporting staff and infrastructure facilities. 

The firm/contractor should satisfy the following conditions: 

a) Average annual financial turnover during the last 3 years ending 31st march of the 

previous financial year, should be at least 30% of the estimated cost. 

b) Experience of having successfully completed similar works during last 7 years 

ending last day of month previous to the one in which applications are invited 

should be either of the following. 

i) Three similar completed works costing not less than the amount equal 

to 40% of the estimated cost. 

Or 

ii) Two similar completed works costing not less than the amount equal to 

50% of the estimated cost. 

Or 

iii) One similar completed work costing not less than the amount equal to 

80% of the estimated cost. 

c) Similar works means construction of truss, purling, canopy work etc. 

2. Tender forms will be available from the Premises Department, National Bank 

for Agriculture and Rural Development, 11, Vipin Khand, Gomti Nagar, Lucknow-

226 010 (Telephone : 0522-2399168, 2399177) from 20.05.2009 to 08.06.2009 on 

payment of Rs. 150 ( Rs. One hundred fifty only) towards cost of tender document by 
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Demand Draft drawn on any Nationalised/ Scheduled Bank payable at Lucknow 

drawn in favour of National Bank for Agriculture and Rural Development. 

3. The tender documents can also be downloaded from the NABARD website 

www.nabard.org (up to last date).  Those who download the tender documents from 

the website will be required to submit a DD of Rs. 150 towards the cost of the tender 

document.  The sum of Rs. 150/- towards  cost of tender document is non refundable.  

No other form of payment will be accepted. 

4. The sealed tender in the prescribed Tender Form in two separate envelopes 

should be submitted, by putting the two in large envelope, superscribed ``Tender for 
construction of Acrylic sheet canopy over stair well at roof top level of Regional 

Office Building, Gomti Nagar, Lucknow`` to the Shri D.P. Mishra, Chief General 
Manager, National Bank for Agriculture and Rural Development, UP Regional Office, 

11, Vipin Khand, Gomti Nagar, Lucknow 226010 and each envelope shall also be 

superscribed as  Envelope no.1 and Envelope no.2 respectively along with “Tender 

for construction of Acrylic sheet canopy over stair well at roof top level of 

Regional Office Building, Gomti Nagar, Lucknow” 

 

Envelope No.1 shall contain sum of Rs. 150/- (in the form of DD)  towards cost of 

tender document (if downloaded from website) and Earnest Money Deposit, of Rs., 

5000.00 (Rs. Five thousand only) in the form of Demand Draft drawn on any 

nationalised/ scheduled bank payable at Lucknow drawn in favour of National Bank 

for Agriculture and Rural Development from any nationalised/ scheduled bank along 

with duly filled & signed Volume-I Tender document, form of tender complete in all 

respects, all submittals as per under noted clauses: 

i) The bidder’s proposal for supervising the work. 

ii) PAN number of the firm/contractor and experience certificate etc. meeting 

minimum criteria as mentioned above.   

iii) The tender submitted without Earnest Money Deposit (EMD) are liable to be 

rejected. 

(Copies of satisfactory completion certificates indicating value of work and 

period of work may be enclosed). 

5. Envelope No.2 shall contain Volume -II of the tender booklet containing Bill Of 

Quantity(BOQ) or price bids (in duplicate) duly filled and signed,  complete in all 

respects. (Any conditions mentioned in envelope-2 shall not be taken in to 

consideration for evaluation of the tender). No commercial or technical condition or 

qualification of any sort shall be indicated by the bidder in the Envelope No.2 , if so 

the tender shall be liable to be rejected.   



 

 

9

Tender received late (i.e after the date & time mentioned in para 6 of  this Notice 

Inviting Tender) on account of any reason whatsoever and telegraphic tenders will not 

be entertained. 

The bidder shall give a declaration accepting all the conditions given in the tender. 

The tender shall be valid for a period of 90 days from the last date of submission of 

the tender. 

The National Bank shall not be bound to accept the lowest tender and reserves the 

right to reject any or all the tenders without assigning any reason thereof. 

Please note that this letter shall be supplemental to the conditions in the tender and not 

in derogation thereof except to the extent specifically provided herein. 

 

6. Both the envelopes duly sealed shall be submitted to - Shri D.P. Mishra, Chief 

General Manager, National Bank for Agriculture and Rural Development, UP 

Regional Office, 11, Vipin Khand, Gomti Nagar, Lucknow 226010,  not later than 

15.00 hrs on 08 June 2009 .   

. 

 

7. Envelope No.1 will be opened on 08.06.2009 at 15.30 hrs. on the same day at the 

above address in the presence of the tenderers or their authorised representatives who 

choose to be present. 

8. Envelope No.2 shall be opened only in respect of those tenderers who have 

complied with the requirements as laid down in the Notice Inviting Tender (NIT) 

in the Envelope No.1.  Opening of envelope No.2 shall be done at a later date 

which shall be intimated after scrutiny of the documentary evidence submitted 

by the tenderers. 

9.  After opening of the Envelope No.1 and assessing the conditions and verifying the 

eligibility of the tenderers, the Employer will inform the eligible tenderers regarding 

any modifications in the tender conditions.  Bidders who would agree to the revised 

conditions along with the original, in TOTO, will be allowed to make modifications if 

they so wish, in their tender prices by means of a letter to be submitted in sealed cover 

which, along with their price bid, will form the final price bid.  The tender will be 

rejected if any tenderer proposes any deviation from the above. 

10.  The tenderer will have to quote for all the sections included in the tender 

documents. 
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11.  NABARD reserves the right to accept or reject any tender either in whole or in 

part without assigning any reason for doing so and do not bind themselves to accept 

the lowest or any other tender. 

12.  The tenderers may please note that NABARD also reserves the right to divide 

and distribute the work to more than one contractor.  In such cases the decision will 

be solely at the discretion of NABARD.  You are advised to ensure strict observance 

of commercial aspect of this tender and also of the following points: 

(i).  Time of completion - 01 month reckoned from the 10th day of issue of work 

order. 

(ii). The onus of cooperation with other contractors for any discipline in services lies 

on the tenderer. 

13. It may please be noted that all documents that comprise the tender documents 

should be signed and sealed by the tenderer. 

14.  The successful tenderer will enter into an agreement with NABARD as per the 

standard format within 14 days (Annexure-1) on receipt of Letter of Acceptance of 

tender from NABARD. 

15. This Notice Inviting Tender (NIT) shall also form part of the Tender Document. 
 

16. Tender document shall be submitted in duplicate (one original and a photocopy). 

 

Thanking you, 

 

Yours faithfully, 

 

 

( D.P. Mishra ) 

Chief General Manager 
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FORM OF TENDER 

Place : 

Date : 

Shri 
Chief General Manager 
National Bank for Agriculture and Rural Development 

11, Vipin Khand, Gomti Nagar, 

Lucknow 

 

Dear Sir, 

Having examined the conditions of contract, drawing, specifications, designs 
and schedule of quantities relating to the works specified in the memorandum 
hereinafter set out and having examined the site of the works specified in the 
said memorandum and having acquired the requisite information relating 
thereto as affecting the tender, I/We hereby offer to execute the works 
specified in the said memorandum within the time specified in the said 
memorandum at the rates mentioned in the attached schedule of quantities 
and in accordance in all respects with the specifications, designs, drawings 
and instructions in writing referred to in conditions of tender, the Articles of 
Agreement, Special Conditions, Schedule or Quantities and Conditions of 
Contract and with such materials as are provided for, by and in all other 
respects in accordance with such conditions so far as they may be applicable. 

 

MEMORANDUM 

(a) Description of works :  Construction of Acrylic sheet canopy over 

stair well at roof top level of Regional Office, 

Building, Gomti Nagar, Lucknow 

 

(b) Estimated cost  : Rs. 2.24 lakhs 

(c) Earnest money : Rs.  5000.00 in the form of Demand 
Draft  

  

Percentage, if any, to be 
deducted from bill (RMD) 

: 3% from running-account bills 

(d) Security Deposit 

(5% of the estimated cost put to 
tender) 

 

:     5% (RMD + EMD) 
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(e) Time allowed for completion 
of the works from tenth day after 
the date of written order to 
commence work. The time will 
include monsoon months also 

: 1 month (one month) 

2. Should this tender be accepted, I/We hereby agree to abide by and fulfill 
the terms and provisions of the said Conditions of Contract annexed hereto so 
far as they may be applicable or in default thereof to forfeit and pay to the 
National Bank for Agriculture and Rural Development the amount mentioned 
in the said conditions. 

3. I/We have deposited a sum of Rs. 5000.00 as Earnest money with 
NABARD, in the form of Demand Draft which amount is not to bear any 
interest. Should I/We fail to execute the contract when called upon to do so. 
I/We do hereby agree that this sum shall be forfeited/ invoked by me/us to the 
NABARD. 

4. The lists showing the particulars of large works carried out and the names 
of manufacturers of specialised items as required under clauses 17 General 
Instructions to Contractors and Special Conditions are enclosed. 

5. Our bankers are : (with full address) 

i)  

ii) 

The names of partners of our firm are 

i) 

ii) 

Name of the partners of the firm 
authorised to sign 

Or 

Name of person having power of 
Attorney to sign the Contract 
(Certified true copy of the Power of 
Attorney should be attached) 

 

                Your faithfully 

 

 

(Signatures and addresses of witnesses)   Signature of Contractor 

(i)  

(ii) 
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GENERAL INSTRUCTIONS TO CONTRACTORS  

AND SPECIAL CONDITIONS 

Sealed Tenders in duplicate (original with photocopy) should be addressed to Shri 

D.P. Mishra, Chief General Manager, National Bank for Agriculture and Rural 
Development, Mumbai (by name) and superscribed "Tender for the construction of 

Acrylic sheet canopy over stair well at roof top level of Regional Office Building, 
Gomti Nagar, Lucknow" for the National Bank for Agriculture and Rural 

Development , Lucknow and sent so as to reach him not later than 03.00 p.m. on 
22.06.2009. National Bank for Agriculture and Rural Development hereinafter being 

referred as Employer. Tenderers should clearly indicate on each copy of the tender 

under their full signature whether it is the original or photocopy. Unsealed tenders will 

be rejected summarily. 

1. No tender will be received after 03.00 p.m. on  08 June 2009 under any 
circumstances whatsoever. 

2 (a) The Part-I of Tenders will be opened at 03.30 p.m. on 08 June 2009 at 
his office by Shri D.P. Mishra, Chief General Manager, National Bank for 
Agriculture and Rural Development or any other officer designated for this 
purpose by him in the presence of the bidders or their representatives, 
should they choose to be present. 

(b) Tenders shall remain open to acceptance by the Bank for a period of 
120 days from the date of opening the Part-II of the tender which period 
may be extended by mutual agreement and the bidder shall not cancel or 
withdraw the tender during this period. In case if any bidder withdraws his 
tender before 120 days or makes any modification in the terms and 
conditions of the tender which are not acceptable to Employer then without 
prejudice to any other right or remedy, the Employer shall be at liberty to 
forfeit the said earnest money absolutely. 

(c) The bidder must use only the forms issued by the Employer to fill in the 
rates. 

3(a) The tender form must be filled in Hindi/English and all entries must be 
made by hand and written in ink. If any of the documents is missing or 
unsigned, the tender may be considered invalid by the Employer at its 
discretion. 

(b) Rates should be quoted both in figures and words in columns specified 
and the amounts in figures only, in such a way that interpolation is not 
possible. The total amount should be written both in figures and in words. 
In case of figures, the words 'Rs.' should be written before the figure of 
rupees and the words P' after the decimal figures e.g. Rs. 3.16 P' and in 
case of words, the word Rupees should precede and the words 'Paise' 
should be written at the end. Unless the rates is in whole rupees and 
followed by the words 'only' it should invariably be upto two decimal 
places. While quoting the rate in schedule of quantities, the words 'only' 
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should be written closely following the amount and it should not be written 
in the next line. 

If on check there are differences between the rates quoted by the bidder in 
words and in figures or in the amount worked out by him, the following 
procedure shall be following : 

i) when there is a difference between the rates in figure and in words, the 
rates which correspond to the amount worked out by the bidder 
shall be taken as correct. 

ii) when the amount of the item is not worked out by the bidder or it does 
not correspond with the rate written either in figure or in words, then 
the rate quoted by the bidder in words shall be taken as correct. 

iii) when the rate quoted by the bidder in figures and in words tallies but 
the amount is not worked out correctly, the rate quoted by the 
bidder shall be taken as correct and not the amount. 

All erasures and alterations made while filling the tender must be attested 
by initials of the bidder. Overwhelming of figures is not permitted and 
failure to comply with either of these conditions will render the tender void 
at Employers option. No advice of any change in rate or conditions after 
opening of the tender will be entertained. 

(c) Each of the tendered documents should be signed by the person or 
persons submitting the tender in token of his/their having acquainted 
himself/themselves with the General Instructions to Contractors and 
Special Conditions. Conditions of Contract, Additional Conditions and 
Additional Specifications, etc., as laid down. Any tender with any of the 
documents not signed will be liable for rejection. 

(d) The tender submitted on behalf of a firm shall be signed by all the 
partners of the firm or by a partner who has the necessary authority on 
behalf of the firm to enter into the proposed contract, otherwise the tender 
may be rejected by the Employer. 

(e) The tender for the work shall not be witnessed by a bidder/s who 
himself/themselves has/have tendered or who may and has/have tendered 
for the same work. Failure to observe this condition would render the 
tenders of the bidder tendering as well as witnessing the tender liable for 
summary rejection. 

4. The Employer does not bind itself to accept, the lowest of any tender and 
reserve to itself the right to accept or reject any or all the tenders, either in 
whole or in part, without assigning any reasons for doing so. Tenders in 
which any of the prescribed conditions are not fulfilled or are incomplete in 
any respect are liable to be rejected. 

5. "Intending bidders shall pay as Earnest Money Deposit a sum of Rs. 
5000.00 (Rupees Five Thousand only ) by a Demand Draft issued by a 
Scheduled Bank drawn in favour of ‘National Bank for Agriculture and Rural 
Development’ payable at Lucknow. Demand draft may be directly attached 
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to the tender. A tender, which is not accompanied by Demand Draft as 
Earnest Money, will not be considered. The Earnest Money will be 
refunded to the bidder if his tender is not accepted and no interest will be 
payable by the Employer. Under no circumstances Earnest Money Deposit 
will be accepted in any other form. 

6.(a) The Earnest Money Deposit paid by the successful bidder when he 
submitted his tender shall be held by the Employer as security for the 
execution and due fulfillment of the contract. No interest shall be paid on 
the said deposit. The Earnest Money Deposit shall be forfeited in case the 
successful bidder fails to commence the work awarded to him within the 
prescribed time limit or fails to execute the agreement as stipulated in 
Clause 8(a) herein below or fails to pay the Initial Security Deposit as 
stipulated in Sub-Clause (b). 

(b) 'Initial Security Deposit' of 2% of accepted value to tender shall be 
provided by the successful bidder in the form of bank draft from a 
scheduled bank within 15 days of intimation to him of acceptance of his 
tender. The EMD already furnished by the successful bidder shall be taken 
into account while determining the above ISD. The ISD will be liable to be 
forfeited in case the successful bidder commits breach of any of the terms 
and conditions of the contract or fails to complete the works. This 
forefeiture is without prejudice to the Employer's claim for liquidated 
damages as provided hereinafter. 

(c) In addition to the Initial Security Deposit under Clause 7(b) and as 
further security for the due fulfillment of the contract by the Contractor. 3% 
of the value of the work done will be deducted by the Employer from each 
payment to be made to the Contractor towards Retention Money until the 
Retention Money and Initial Security Deposit together amounts to 5% of 
the accepted value of tender. This total amount will be termed as Security 
Deposit. This Retention Money/Security Deposit so deducted/collected will 
carry no interest. After the Bank issuing a virtual completion certificate' for 
all works, the Contractor would be refunded 50% of the Security Deposit 
and the balance will be released by Employer when all relevant certificates 
including clearance certificate from Labour Officer is obtained and after 
rectification of defects pointed out during the defects liability period or after 
completion of defects liability period whichever occurs later. The amount 
retained by Employer shall not bear any interest. 

(d) All compensation or other sums of money payable by the Contractor to 
the Employer under the terms of this contract may without prejudice to the 
Employer's rights under Law be deducted from the Security Deposit if the 
amount so permits and the Contractor shall, unless such deposit has 
become otherwise payable, within ten days after such deduction make 
good in cash the amount so deducted, failing which the Employer shall be 
entitled to deduct the same from any money due to the Contractor. 

7. (a) On receipt of intimation from the Employer of the acceptance of his/their 
tender, the successful bidder shall be bound to implement the contract and 
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within fourteen days thereof the successful bidder shall sign an agreement 
in accordance with the draft agreement and the Schedule of Conditions. 
The written acceptance by the Employer of a tender will constitute a 
binding contract between the Employer and the person so tendering, 
whether such formal agreement is or is not subsequently executed. 

(b) On acceptance of the tender, the name of the accredited 
representative(s) of the Contractor who would be responsible for taking 
instructions from the  bank’s  representative/engineer/Bank's Engineer 
shall be communicated to Employer. 

8(a) The Contractor shall not sublet/assign any portion of the contract except 
with the written consent of the Employer. In case of breach of these 
conditions, the Employer may cause the Chief Engineer of the Employer to 
serve a notice in writing on the Contractor rescinding the contract 
whereupon the Security Deposit shall stand forfeited to the Employer or 
any other action which will be deemed fit. 

9. Specifications The entire work shall be done as per the latest CPWD 
specification with up to date correction slips. However, in the event of any 
discrepancy in the description of any item as given in Schedule of 
Quantities appended with the tender and the specifications relating to the 
relevant item as per latest CPWD specification, the former shall prevail. If 
the specifications for any item are not available in the latest CPWD 
specification, relevant IS specifications shall be followed. In case IS 
specifications are also not available, the decision of the Bank's Engineer 
given in writing based on sound Engineering practice and local usage shall 
be final and binding on the Contractor. 

The work shall be executed and measured as per metric dimensions given 
in the Schedule of Quantities, drawings etc. 

10(a) The Contractors responsibility for the contract shall commence from the 
date of issue of orders of acceptance of tender. The Contractor shall carry 
out all the work strictly in accordance with Drawings, details and 
instructions. 

(b) The structural and architectural drawings, shall at all time be properly 
correlated before executing any work. In case of any difference noticed 
between the Architectural and Structural drawings, final decision in writing 
of the Bank's Engineer/Site Engineer shall be obtained by the Contractor. 
For items whereso required. Samples shall be prepared before starting the 
particular items of work for prior approval of  Bank's Engineer/Site 
Engineer and nothing extra shall be payable on this account for sample 
preparation. However, in case of any discrepancy in the item given in the 
Schedule of Quantities appended with the tender and Architectural 
Drawings relating to the relating item, the former shall prevail unless and 
otherwise given in writing by the Bank's Engineer and such discrepancy 
should be brought to the notice of the Employer forthwith. 
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11. A Schedule of Quantities in respect of each work accompany these 
Special Conditions. The Schedule of Quantities is liable to alteration by 
omissions, deduction or additions at the discretion of the 
Employer/Architect. Each tender should contain not only the rates but also 
the value of each item of work entered in a separate column and all the 
items should be totaled in order to show the aggregate value of the entire 
tender. 

12. The bidder must obtain for himself on his own responsibility and at his 
own expenses all the information which may be necessary for the purpose 
of making a tender and for entering into a contract and must examine the 
Drawings and must inspect the site of the work and acquaint himself with 
all local conditions, means of access to the work, nature of the work, 
working condition including stacking of materials, installation of T & P, 
conditions affecting accommodation and movement of labour etc. required 
for satisfactory execution of work. No claim whatsoever on such account 
shall be entertained by Employer in any circumstances. 

13. The rates quoted in the tender shall include all charges for clearing of site 
before commencement as well as after completion, water, electric 
consumption, meters, double scaffolding, centering, box staging, planking, 
timbering and pumping out water including bailing, fencing, hoarding, plant 
and equipment, storage sheds, watch and ward and lighting, by night as 
well as day including Sundays and holidays, temporary plumbing and 
electric supply, protection of the public, public property and safety of 
adjacent roads, streets, cellars, vaults, ovens, pavement, wall, houses, 
buildings and all other erections, matters or things and the Contractor shall 
take down and remove any or all other erections, matters or things and the 
Contractor shall take down and remove any or all such centering, 
scaffolding, staging, planking, timbering, strutting, shoring etc., as 
occasion shall require or when ordered so to do and fully reinstate and 
make good all matters disturbed during the execution of work and to the 
satisfaction of the bank and in total compliance of all rules, regulations and 
laws. The rates quoted shall be deemed to be for the finished work to be 
measured at site. The rates shall also be deemed to be for the finished 
work to be measure at site. The rates shall also be firm and shall not be 
subject to exchange variations, labour conditions, fluctuations in railway 
freight or any conditions whatsoever. Bidders must include in their rates 
sales tax, excise duty, octroi, sales tax on works contract and any other 
tax and duty or other levy levied by the Central Government or any State 
Government or local authority, if applicable. No claim in respect of sales 
tax, excise duty, octroi or other tax, duty or levy whether existing or future 
shall be entertained by the Employer. 

14.The Contractor should note that unless otherwise stated the tender is 
strictly on item rate basis and his attention is drawn to the fact that rates 
for each and every item should be correct, workable and self supporting. 
The quantities in the Schedule of Quantities approximately indicate the 
total extent of work but may vary to any extent and may even be omitted 
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thus altering the aggregate value of the contract. No claim shall be 
entertained on this account. 

15.Time allowed for carrying out the work as mentioned in the Memorandum 
which includes monsoon months shall be strictly observed by the 
Contractor and it shall be reckoned from the 10th day after written order to 
commence the work, is issued.The work shall throughout the stipulated 
period of the contract be proceeded with all due diligence and if the 
Contractor fails to complete the work within the specified period, he shall 
be liable to pay compensation as defined in Clause 26 of the Conditions of 
Contract. The bidder shall before commencing work prepare a detailed 
work programme which shall be approved by the Bank and Employer. 

16. The rate quoted by the Contractor shall include expenditure for providing 
all the water required for the work and the Contractor shall make his own 
arrangement for the supply of good quality water, including  

a. The rate quoted in the tender shall also include electric consumption 
charges for power. If no power is available at the site, the Contractor 
shall have to make his own arrangements to obtain power connections 
and maintain at his own expense an efficient service of electric light 
and power and shall pay for the electricity consumed. The Employer, 
as well as the Bank may assist the Contractor to obtain the requisite 
permission from the various Authorities, but the responsibility for 
obtaining the same shall be that of the Contractor. 

b.  Unless otherwise provided in the Schedule of Quantities, the rates 
tendered by the Contractor shall be all inclusive and shall apply to all 
heights, lifts and leads and depths of the structure and nothing extra 
shall be payable to him on this account. 

c.  Unless otherwise specified in the Schedule of Quantities, the rates for 
all items of work shall be considered as inclusive of pumping out or 
bailing out water if required for which no extra payment will be made. 
This will include water from any source, such as rains, floods, sub-soil 
water table being high or due to any other cause whatsoever. 

d. Rate of all items in which use of cement is involved is inclusive of 
charges for curing. Any cement slurry added over base surface (or) for 
continuation of concreting for better bond is deemed to have been in-
built in items (unless otherwise explicitly stated) and nothing extra shall 
be payable (or) extra cement considered in consumption on this 
account. 

17. All Municipal/statutory fees for drainage and water & electricity connection 
for construction purposes shall be borne by the Contractor. However, fees 
paid for permanent connections shall be reimbursed to the Contractor on 
production of receipts. Electric supply connection fees for the permanent 
supply will be paid by the Employer to the Electric supply authority, if 
needed. 



 

 

19

      The Contractor shall strictly comply with the provision of Safety Code          
annexed hereto.  

18. CPWD specifications and all amendments as well as I.S. Code numbers    
wherever mentioned in the tender shall be the latest version of CPWD 
specifications I.S. codes respectively as on the date of opening of 
Tenders. 

19. Programme of work : 

The Contractor shall be required to submit a schedule for completion of 
work, either in the form of a CPM net work or in the form of a BAR chart or 
if the Employer permits as a special case in the form of Bar chart showing 
how he proposes to complete the works, within fifteen days of the date of 
start of work. This programme shall be prepared in sufficient detail and 
shall indicate, among other things, the following details on a month-to-
month basis (for each month). 

20.Tenderer to Inform Himself fully :  

The Contractor shall be deemed to have carefully examined the work and 
site conditions including labour, the general and special conditions, the 
specifications, schedule and drawings and shall be deemed to have visited 
the site of work. to have fully informed himself regarding the local 
conditions and carried out his own investigations to arrive at the rates 
quoted in the tender. In this regard he will be given necessary information 
available with the department but without any guarantee about its 
accuracy.  

If the Contractor shall have any doubt as to the meaning of any portion of 
the generals conditions, or the special conditions or the scope of the work 
or the specifications and drawings or any other matter concerning the 
contract, he shall in good time, before submitting his tender put forth the 
particulars thereof and submit them to the Employer at   the office of 
C.G.M., NABARD, Regional Office, Lucknow in writing in order that such 
doubts may be clarified authoritatively in writing before tendering. Once a 
tender is submitted, the matter will be decided according to the tender 
conditions in the absence of such authentic pre-clarification.  

21. Errors, Omission and Descriptions  

(a) In case of errors, omissions and/or disagreement between written and 
scared dimensions on the drawings or between the drawings and 
specifications etc. the following order of preferences shall apply  

i.    Between actual scaled and written dimension (or description) on a drawing 
the latter shall be adopted.  

ii.   Between the written or shown description or dimensions in the drawings 
and the corresponding one in the specification the latter shall be taken as 
correct. 
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Iii. Between the written description of the item in the specification and the 
detailed descriptions in the schedule of quantities of the same item the 
latter shall be adopted. 

iv. Between the written description of the item in the specification and the 
detailed description in the additional specification of the same item, the 
latter shall be adopted. 

(b) In all cases of omissions and/or doubts or discrepancies in any item or 
specification a reference shall be made to the General Manager/DGM 
(Premises Department) of NABARD whose elucidation, elaboration or 
decision shall be considered as authentic. The Contractor shall be held 
responsible for any errors that may occur in the work through lack of such 
references and precaution. 

I/We hereby declare that I/We have read and understood the above 
instructions for guidance of bidders. 

 

Witness  : Signature of bidder _____________________ 

Date  :  Address ______________________________ 

   _____________________________________ 

   Date : ________________________________ 
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22.  SAFETY CODE:  

1. First aid appliances including adequate supply of sterlised dressing and 
cotton shall be kept in readily accessible places.  

2. An injured person shall be taken to a public hospital without loss of time, 
in cases where the injury necessitated hospitalisation.  

3. Suitable and strong scaffolds should be provided for workmen for all 
works that cannot safely be done from the ground  

4. No portable single ladder shall be over 8 meters in length. The width 
between the rails shall not be less 30 cm. (clear) and the distance 
between two adjacent rungs shall not be more than 30 cm. When a 
ladder is used an extra mazdoor shall he for holding ladder.  

5. The excavated material shall not be placed within 1.5 metres of the edge 
of the trench or half of the depth of trench whichever is more. All 
trenches and excavations shall be provided with necessary fencing and 
lighting.  

6. Every opening in the wall or in a working platform he provided with 
suitable means to prevent the fall of persons or materials by providing 
suitable fencing or railing whose minimum height shall be one metre.  

7. No part of the structure shall be so overloaded with debris or materials, 
as to render it unsafe.  

8. Workers employed on mixing and handling material such as asphalt, 
cement mortar of concrete and lime mortar shall be provided with 
protective footwear and rubber hand gloves.  

9. Those engaged in welding works shall be provided with welder's 
protective eye-shields and gloves.  

10. (i) No paint containing lead or lead products shall be used except in the 
form of paste or ready made paint.  

(ii) Suitable facemasks should be supplied for use by the workers when 
the paint is applied in the form of spray or surface having lead paint dry 
rubbed and scrapped.  

11. Overalls shall be supplied by the Contractor's to the painters and 
adequate facilities shall be provided to enable the working painters to 
wash during the period of cessation of work.                  

12. Hoisting machines and tackle used in the works, including their 
attachments, anchorage and supports shall be in perfect condition.  

13. The ropes used in hoisting or lowering material or as a means of 
suspension shall be of durable quality and adequate strength and free 
form defects.  
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Conditions of Contract 

 
1. INTERPRETATIONS : 

In construing these Conditions, Additional conditions, Specifications and 
Additional specifications, Schedule of Quantities and Contract Agreement, 
the following words shall have the meanings herein assigned to them 
except where the subject or context otherwise requires : 

a. “Owner”/”Employer”/”Client” shall mean National Bank for Agriculture 
and Rural Development (NABARD) with its Head Office at Bandra Kurla 
Complex, Mumbai and Regional Office at 11, Vipin Khand, Gomti Nagar, 
Lucknow and shall include his/their heirs, legal representatives, assignees 
and successors. 

b.  

“Contractors”   

In the case of a 
partnership 
firm 

“Contractor shall mean __________________________ 

_____________________________________________ 

_____________________________________________ 

and ______________ trading as partners in the name 
and style of ___________________________________ 

_____________________________________________ 

_____________________________________________ 

and having a place of business at __________________ 

_____________________________________________ 

and shall include the partners for the time being of the 
said firm and the legal representatives of a deceased 
partner. 

In the case of 
Individuals  

“Contractor” shall mean _________________________ 

trading in the name and style of ___________________ 

_____________________________________________ 

_____________________________________________ 

_____________________________________________ 

and shall include his heirs, successors and legal 
representatives. 

In the case of 
company 

“Contractor” shall mean _________________________ 
a company incorporated under ____________ 19 and 
having its registered office at __________ and shall 
include its successors and assignees. 
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c.  “Works” shall mean the works to be executed and recorded in accordance 
with the contract and shall include all extra, additional, altered or 
substituted works as required and recorded for the performance of the 
contract. No claim for payment of such extra work shall be allowed unless 
the said work shall have been executed under the provisions of Clause-5 
(Authorities, patents, Rights & Royalties) and by directions in writing of the 
Bank. 

d. “Contract Documents” shall include the Tender notice, Form of tender, the 
Articles of Agreement, the General Instruction to Contractor and Special 
conditions, Conditions of contract, Additional conditions, Specification, 
Additional specifications, the Annexures & Appendix, the Schedules of 
Quantities, and drawings pertaining to the work. All sections of this 
Contract Document are to be read together. 

e.  “Notice in Writing’ or written notice shall mean a notice in writing, typed or 
printed characters, sent (unless delivered personally) or otherwise, proved 
to have been sent by registered post to the last known private or business 
address or registered office of the addressee and shall be deemed to have 
been received when in the ordinary course of post it would have been 
delivered. 

f. “Act of Insolvency” shall mean any Act of Insolvency as defined by the 
Presidency Towns Insolvency Act, or the Provincial Insolvency Act or any 
Act amending such original. 

g. “Virtual Completion” shall mean that the works are complete in all respect. 

h. Words importing persons including firms and Corporations, words 
importing male gender also include female and words importing the 
singular only also include the plural and vice-versa where the context 
requires. 

i. Headings and marginal notes to these conditions shall not be deemed to 
form a part there of or be taken into consideration in the interpretation or 
construction thereof or of the contract. 

j. “Site” shall mean the land and/or other places on, into or through which 
work is to be executed under the contract or any adjacent land, path or 
street through which the work is to be executed under the contract or 
adjacent land, path or street which may be allotted or used for the purpose 
of carrying out the contract. 

k. Net Prices If in arriving at the contract amount the Contractor shall 
have added to or deducted from the total of the items in 
the Tender any sum, either as a percentage or 
otherwise, then the net price of any item in tender shall 
be the sum arrived at by adding to or deducting from 
the actual figure appearing in the Tender as the price of 
that item a similar percentage or proportionate sum 
provided always that in determining the percentage or 
proportion of the sum so added to or deducted by the 
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Contractor the total amount of any Prime Cost items 
and provisional sums of money shall be deducted from 
the total amount of the tender. The expression “net 
rates” or “net prices” when used with reference to the 
contract or accounts shall be held to mean rates or 
prices so arrived at. 

 

2. SCOPE OF CONTRACT : 

The Contractor shall carry out and complete the works in every respect in 
accordance with this contract and with the directions of and to the 
satisfaction of the Bank/Employer. The Bank may in absolute discretion 
and from time to time issue further drawings and/or written instructions, 
details, directions and explanations which are hereafter collectively 
referred to as ”instructions” reflected either in the minutes or in any other 
form in regard to : 

a. The variation or modification of the design quality or quantity of works 
or the addition or omission or substitution of any work. 

b. Any discrepancy in or divergence between the Drawings or between 
the Schedule of quantities and/or Drawings and/or specifications. 

c. The removal from the site of any material brought thereon by the 
Contractor and the substitution of any other materials thereof. 

d. The removal and/or re-execution of any works executed by the 
Contractor. 

e. The postponement of any work to be executed under the provisions of 
this contract. 

f. The dismissal from the works of any person employed thereupon. 

g. The opening up for inspection of any work covered up. 

h. The amending and making good of any defects. 

i. Co-ordination of work with other agencies. 

The Employer shall have a right to delete any item of work from the scope 
of contract and Contractor shall not make any extra claim on this account. 

The Contractor shall forthwith comply with and duly execute any work 
comprised in such Bank instructions provided always that verbal 
instructions, directions and explanations given to the Contractor or his 
representative upon the works by the Bank shall, if involving a variation, be 
confirmed in writing by the Contractor within 7 days, and if not dissented 
from in writing within a further 7 days by the Bank such shall be deemed to 
be the Bank instructions within the scope of the contract. 
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Contractor to provide everything necessary at his cost : 

3(a) The Contractor shall provide at his cost everything necessary for the 
proper execution of the works according to the intent and meaning of the 
Drawings, Schedule of Quantities Specification, and Additional 
Specification taken together with whether the same may or may not be 
particularly shown or described therein provided that the same can 
reasonably be inferred therefrom, and if the Contractor finds any 
discrepancy in the Drawings or between the Drawings, Schedule of 
Quantities, Specifications and Additional Specifications, he shall 
immediately and in writing refer same to the Banks who shall decide which 
is to be followed. 

 All materials including steel and cement shall be purchased by the 
contractor himself. The materials shall be required to be tested from 
laboratories approved by the Architects/ bank’s  
representative/engineer/Bank as per provisions as of relevant IS codes 
and the testing charges shall be borne by the contractor. 

 The contractor shall provide and maintain a site laboratory as a facility for 
carrying out routine testing of materials. He shall also provide and maintain 
all measuring and surveying instruments, including steel tape, theodolite 
and dumpy level at all times for properly carrying out the work and for the 
use of the PNC/employer, including skill attendants as required.  

(b) Diversion of Road, Nulla Etc. : 

The Contractor shall, wherever necessary for execution of the work, divert 
the existing roads or nullah, if any, at his own cost without causing any 
hindrance to the through fare. No extra payments shall be made for his 
work. In all such cases, the Contractor shall restore the road or nullah to 
its original condition for which no extra payment will be made. 

(c) Keeping the Areas and Access Roads clean : 

The Contractor shall be required to maintain the site and the buildings 
areas in a neat and clean condition at all time to the satisfaction of the  
bank’s  representative/engineer. The Contractor shall especially take care 
to keep areas free from getting water logged, from Concrete/mortar 
dippings, bricks, steel, shuttering materials or any other material/rubbish. 
No extra payment for such works will be payable to the Contractor. 

(d) Labour Hutment : 

The Contractor shall not be allowed to put up any hutment/temporary 
structure for accommodating his labour/staff. He shall be required to make 
these arrangements elsewhere at his own cost. However, if the rules of 
local authorities so permit, some space at site which will not come in way 
of permanent construction could be given at the sole discretion of the 
Employer and on a purely temporary basis. 
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4.  Authorities, Notices, Patent, Rights & Royalties : 

       The Contractor shall conform to the provision of any Act of the Legislature 
relating to the work, and to the regulations and bye-laws of any authority, 
and of any water, electric supply and other companies and/or authorities 
with whose systems the structure is proposed to be connected, and shall, 
before making any variations from the Drawing or Specifications that may 
be necessitated by so conforming, give to the Bank written notice, 
specifying the variation proposed to be made and the reasons for making it 
and apply for instructions. He shall proceed with the work conforming to the 
provisions, regulations or bye-laws in question, and any variation so 
necessitated shall be dealt with under Clause 13 hereof. 

The Contractor shall bring to the attention of the Bank all notices required 
by the said Acts, regulations or bye-laws to be given to any authority and 
pay to such authority or to any public office all fees, Royalties that may be 
properly, charged or chargeable in respect of the works, and lodge the 
receipts with the Bank. 

The Contractor shall indemnify the Employer against all claims in respect 
of patent rights and shall defend all actions arising from such claims, and 
shall himself pay all royalties, license fees, damages cost and charges of 
all and every sort that may be legally incurred in respect thereof. 

5.  Setting out of works : 

The Contractor shall at his own expense, set out the works and shall be 
solely responsible for the true and perfect setting out of the same and for 
the correctness of the positions, levels, dimensions and alignment of all 
parts thereof. If at any time any error in this respect shall appear during the 
progress of the works or within a period of one year from the completion of 
the works, the Contractor shall, if so required, at his own expense rectify 
such error to the satisfaction of the Bank. The contractor will employ 
service of qualified architect/engineer for the work. 

6.  Materials and workmanship to conform to descriptions : 

     All materials and workmanship shall so far as procurable be of the 
respective kinds described in the Schedule of Quantities and/or 
Specifications/Additional Specifications and in accordance with the Bank’s 
instructions, and the Contractor shall upon the request of the Bank furnish 
him with all invoices, accounts, receipts and other vouchers to prove that 
the materials comply therewith. The Contractor shall at his own cost 
arrange for and/or carry out any test of any materials which the Banks may 
require. For establishing the soundness and efficiency, if after any such 
test, the work or portions of the work are found to be defective or unsound, 
the Contractor shall put down and reerect the same at his cost and no 
payment will be made on this account by the Employer. 

7.  Contractor’s superintendence and representative on the Works : 

The Contractor shall give all necessary personal superintendence during the 
execution of the works, and as long thereafter as the Bank may consider 
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necessary until the expiry of the ”Defects Liability Period” stated in the 
appendix hereto. The Contractor shall also during the whole time the works 
are in progress employ a competent qualified and experienced Engineer/s 
who shall be constantly in attendance at the works while the men are at work. 
Any directions, explanations, instructions or notices given by the Bank to such 
representative/s shall be held to be given to the Contractor. 

8.  Dismissal of Workman : 

The Contractor shall on request of the Bank immediately dismiss from the 
works any person employed thereon by him who may, in the opinion of the 
Bank, be incompetent or misconduct himself and such persons shall not be 
again employed on the works or allowed to enter the work  site without the 
permission of the Bank/Employer. 

 

9. Access to Works 

The Employer, the Bank and their respective representatives shall at all 
reasonable times have free access to the work and/or to the workshops, 
factories or other places where materials are lying or from which they are 
being obtained and the Contractor shall give every facility to the Employer, the 
Bank and their representatives necessary for inspections and examination 
and test of the materials and workmanship. No person not authorised by the 
Employer or the Bank except the representatives of public authorities shall be 
allowed on the works at any time. 

10.  Assignment and subletting : 

The whole of the works included in the contract shall be executed by the 
Contractor and the Contractor shall not directly or indirectly transfer, assign 
underlet the contract or any part/share thereof or any interest therein without 
the prior written consent of the Employer; and no undertaking shall relieve the 
Contractor from the full and entire responsibility of the contract or from active 
superintendence of the works during their progress. 

11. Alterations, additions, omissions etc. 

No alteration, addition, omission or variation shall vitiate this contract and 
therefore case the Bank thinks proper at any time during the progress of the 
works to make any alterations in or additions to, or omissions from, the works 
or any alteration in the kind or quality of the materials to be used therein, shall 
give notice thereof in writing under this head to the Contractor. The Contractor 
shall alter, add to, or omit from as the case may be, in accordance with such 
notice, but the Contractor shall not do any work extra to or make any 
alterations or additions to or omissions from the works or any deviation from 
any of the provisions of the contract stipulation, Specifications or Contract 
Drawings without the previous consent in writing of the Bank and the value of 
such extra, alterations, additions, or omissions shall in all cases be 
determined by the Bank as per Clause 17 hereof, and the same shall be 
added to or deducted from the Contract Amount, as the case may be. 
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12. Schedule of Quantities : 

The Schedule of Quantities, unless otherwise stated shall be deemed to have 
been prepared in accordance with the standard method of measurement. 

Any error in description or in quantity or in omission of items from the 
Schedule of Quantities shall not vitiate this contract but shall be rectified and 
the value thereof as ascertained under clause 17 hereof, shall be added to, or 
deducted, from the Contract Amount (as the case may be) provided that no 
rectification of errors, if any, shall be allowed in the Contractor’s Schedule of 
Rates. 

13. Sufficiency of Schedule of Quantities 

The Contractor shall be deemed to have satisfied himself before tendering as 
to the correctness and sufficiency of his tender for the works and of the prices 
stated in the Schedule of Quantities and/or the Schedule of Rates and prices 
which rates and prices shall cover all his obligations under the contract, and 
all matters and things necessary for the proper completion of the works. 

14. Opening up works : 

a). The Contractor shall notify the  bank’s  representative/engineer in writing 
immediately when the trenches or excavation shown on drawings are got 
ready or as soon as any ground is cut into, which from unexpected 
causes, appears to need immediate attention. Alter notifying the  bank’s  
representative/engineer he shall await instructions which shall be given 
within seven days of receipt of such notice. If the Contractor put in any 
parts of the foundation before he has so notified the  bank’s  
representative/engineer and received instructions, he shall be liable to 
reinstate all work that may subsequently be, at any time, damaged on 
account of any defect in or insufficiency of the foundations. The Contractor 
shall, at request of the  bank’s  representative/engineer within such time as 
the  bank’s  representative/engineer shall name open up for inspection any 
other work and should the Contractor refuse or neglect to comply with 
such requests, the Employer through the  bank’s  representative/engineer 
may employ the other workmen to open up the same. If the said work has 
been covered up in contravention of the Banks instructions, or if on being 
opened up it be found not in accordance with the drawings, and 
specifications/additional specification, or the instructions of the Banks 
instructions, or if on being opened up it be found not in accordance with 
the drawings, and specifications/additional specification, or the instructions 
of the Bank, the expenses of opening and covering it up again, whether 
done by the Contractor or such other workmen shall be borne by and 
recoverable from the Contractor, or may be deducted from any money due 
or which may become due to the Contractor. If the work has not been 
covered up in contravention of such instructions, and be found in 
accordance with the said drawing and specifications/additional or 
instructions, then the expenses aforesaid shall be borne by the Employer 
and be added to the contract sum, provided always that in the case of 
foundation, or of any other work so opened up and requiring immediate 
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attention the  bank’s  representative/engineer shall within seven days after 
receipt of written notice from the Contractor that the work has been 
opened, make or cause the inspection thereof to be made, and the 
expiration of such time, if such inspection shall not have been made the 
Contractor may cover up the same, and shall not be required to open it up 
again, except at the expense of the Employer. 

Measurement of Works 

b. The Bank may from time to time intimate to the Contractor that he requires 
the works to be measured, and the Contractor shall forthwith attend or 
send, a qualified Agent to assist Site Engineer/ representative of bank in 
taking such measurements and calculations and to furnish all particulars or 
to give all assistance required by any of them. 

Should the Contractor not attend or neglect or omit to send such agent 
then the measurement taken by the Bank or a person approved by him 
shall be taken to be correct measurements of the works. Such 
measurements shall be taken in accordance with the mode of 
measurements detailed in the Specifications/Additional Specifications. 

The Contractor or his Agent may at the time of measurement take such 
notes and measurements as he may require. 

All authorised extra works, omissions and all variations made without the 
Banks knowledge, but subsequently sanctioned by him in writing (with the 
prior approval in writing of the Employer) shall be included in such 
measurements. 

Measurement to be recorded before work is covered up : 

c. The Contractor shall take joint measurements with the bank’s  
representative/engineer before covering up or otherwise placing 
beyond the reach of measuring items of work. 

15. Prices for extras etc. ascertainment of   

The Contractor may, when authorised, and shall, when directed, in writing by 
the Bank with the approval for the Employer add to, omit from or vary the 
works shown upon the drawings or described in the specifications/additional 
specifications, or included in the Schedule of Quanities, but the Contractor 
shall make no addition, omission or variation without such authorisation or 
direction. A verbal authority or direction by the Banks shall, if confirmed by 
them in writing within seven days, be deemed to have been given in writing. 

No claim for an extra shall be allowed unless it shall have been executed 
under provisions of Clause 5 hereof or by the authority of the Banks with the 
concurrence of the Employer as herein mentioned. Any such extra is herein 
referred to as authorised extra and shall be made in accordance with the 
following provisions : 

a. i) The net rates or prices in the original tender shall determine the 
valuation of the extra work where such extra work is of similar character 
and executed under similar conditions as the work priced therein. 
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ii) Rates for all items, wherever possible, should be derived out of the rates given      

in the Priced Schedule of Quantities/DSR 2007. 

 

16. Removal of improper work : 

a . The Bank shall, during the progress of the works, have power to order in 
writing from time to time the removal from the works within such reasonable 
time or times as may be specified in the order, of any materials which in the 
opinion of the Bank are not in accordance with the Specifications/additional 
specifications or instruction of the Bank, the substitution of proper materials, 
and the removal and proper re-execution of any work executed with materials 
or workmanship not in accordance with the Drawings and 
Specifications/additional specifications or instructions; and the Contractor 
shall forth with carry out the same, and all expenses consequent thereon, or 
incidental thereto, as certified by the Bank shall be borne by the Contractor, or 
may be deducted by the Employer from any moneys due, or that may become 
due to the Contractor. 

Removal of all offensive matters : 

b. All soil, filth or other matter of an offensive nature taken out of any trench, 
sewer, drain, cess-pool or other place shall not be deposited on the 
surface, but shall be at once carried away by the Contractor to some pits 
or place provided by him and shall be disposed off as per the rules and 
regulations of the local Authorities concerned. 

17. Defects after virtual completion 

Any defect, shrinkage, settlement or other faults which may appear within the 
"Defects Liability Period" stated in the Appendix hereto or, if none stated, then 
within twelve months after the virtual completion of the works, arising in the 
opinion of the Bank from materials or workmanship not in accordance with the 
contract, shall upon the directions in writing of the Bank, and within such 
reasonable time as shall be specified therein, be amended and made good by 
the Contractor, at his own cost and in case of default the Employer may 
employ and pay other persons to amend and make good such defect, 
shrinkage, settlements or other faults and all damages loss and expenses 
consequent thereon or incidental thereto shall be made good and borne by 
the Contractor and such damage, loss and expenses shall be recoverable 
from him by the Employer or may be deducted by the Employer, upon the 
Bank's Certificate in writing from any money due or that may become due to 
the Contractor, or the Employer may in lieu of such amending and making 
good by the Contractor deduct from any moneys due to the Contractor a sum, 
to be determined by the Bank equivalent to the cost of amending such work 
and in the event of the amount retained under Clause 31 hereof being 
insufficient, recover the balance from the contractor, together with any 
expenses the Employer may have incurred in connection therewith. Should 
any defective work have been done or material supplied by any sub-
contractor employed on the works who has been nominated or approved by 
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the Bank as provided in clause 12 and 22 hereof, the Contractor shall be 
liable to make good in the same manner as if such work or material had been 
done or supplied by the Contractor and been subject to the provisions of this 
Clause and Clause 2 hereof. The Contractor shall remain liable under the 
provisions of this Clause notwithstanding the signing of any certificate or the 
passing of any accounts, by the Bank. 

 

18. INFORMATION TO BE SUPPLIED/OBTAINING OF PERMISSION BY 
THE CONTRACTOR 

a) The Contractor shall furnish the Employer the following : 

i. Detailed industrial statistics regarding the labour employed, due wages 
payment certificate, accidents of labour etc. 

ii. Fortnightly statement of work done, skilled and unskilled labour 
employed cement and steel consumed etc. 

iii. Display the permission licenses, registration certificate and other 
statements required to be displayed under various labour laws and 
other legislation applicable to works at the site office. 

iv. Maintenance of all registers as per Annexure-I and records upto date 
and ready for inspection by the concerned authorities and also for  
bank’s  representative/engineer/Bank's Engineer. 

19. Any treasure, fossils, minerals, works of art or antiquity be found during 
excavation or while carrying out the works, the same shall be the property 
of the Employer. The Contractor shall give immediate notice to the Bank of 
any such discovery and shall hand over any such treasure to the Employer 
on demand. 

20. Insurance in respect of damages to persons and property 

The Contractor shall be responsible for all injury or damage to persons, 
animals or things, and for all damage to property which may arise from any 
factor or omission on the part of the Contractor or any Sub-Contractor or any 
nominated Sub-Contractor or any of their employees. The liability under this 
clause shall cover also interalia any damage to structures, whether 
immediately adjacent to the works or otherwise; any damage to roads, streets, 
footpaths, bridges as well as damage caused to the building and other 
structures and works forming  the subject matter of this contract. The 
Contractor shall also be responsible for any damage caused to the buildings 
and other structures and works forming the subject matter of this contract due 
to rain, wind, frost or other inclemency of weather. The Contractors shall 
indemnify and keep indemnified the Employer and hold him harmless in 
respect of all and any loss and expenses arising from any such injury or 
damage to persons or property as aforesaid and also against any claim made 
in respect of injury or damage, whether under any statute or otherwise and 
also in respect of any award or compensation or damage consequent upon 
such claims. The Contractor shall, at his own expense, effect and maintain till 
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issue of the Virtual Completion Certificate under this contract , with an 
insurance company approved by the Employer, an CAR (Contracter’s all risk) 
for Insurance for the full amount of the contract including earthquake risk in 
the joint names of the Employer and the Contractor (the name of the former 
being placed first in the policy) against all risk as per standard all risk policy 
for Contractors and deposit such policy or policies with the Employer before 
commencing the work. 

The contractor shall not commence any work at site until all the Insurance 
Policies, as required in terms of the Special/Additional Conditions and 
Conditions of Contract, have been submitted to the Employer, Renewal of the 
same if required due to extension of time for completion or similar reasons is 
also the responsibility of the Contractor. 

Notwithstanding anything to the contrary mentioned in the contract, 
Contractors have to submit all Insurance Policies to the Clients directly to 
make the Client satisfy themselves regarding adequacy of values of 
Insurance, validity etc. as per contractual  clauses. 

a. From commencement to completion of works, the Contractor shall take full 
responsibility for the care of the work and for taking precautions to prevent 
loss or damage to the work to the maximum extent possible and shall be 
liable for any damage or loss that may arise to the works or any part 
thereof from any cause whatsoever including causes of lightning, 
explosion, earthquake, storm, hurricane, floods, inundation, subsidence, 
landslides, rock slides, riots (excluding civil war, rebellion, revolution and 
insurrection) or any latent defect and shall be in good order and condition 
and in conformity in every respect with the requirements of the contract. 

b. The Contractor shall at all times indemnify and keep indemnified the 
Employer against all losses, claims, damages, or compensation under the 
provisions of the payment of the Wages Act 1936, Minimum Wages Act 
1948. Employer's Liability Act 1938. Workman's Compensation Act 1923, 
the Maternity Benefit Act 1961, the Bombay Shops and Establishments 
Act 1947, Industrial Disputes Act 1947, and Contract Labour (Regulation 
and Abolition) and Employees State Insurannce Act 1948. Inter  State 
Migrants Workmen (Regulation of Employment) and Conditions of  
Services Act 1979 or any modification thereof or any other law relating 
thereto and rules made thereunder from time to time or as a consequence 
of any accident or injury to any workman or other person in or about the 
work whether in the employment of the Employer or Contractor or not, and 
also against all costs, charges and expenses of any suit, action or 
proceedings whatsoever out of such accident or injury or combination of 
any such claims. 

c. Before commencing the work, the Contractor shall without limiting his 
obligations and responsibilities under this conditions, insure against any 
loss of life or injury to any personnel in the employment of Contractor/Sub-
Contractor/nominated Sub-contractor.  Such an  insurance shall be taken 
to include both employees/workmen covered by the Workman's 
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Compensation Act 1923, as well as those employees/workmen not 
covered by the said Act. Separate insurance policies may be taken for 
employees/workmen covered by  Workman's Compensation Act 1923, and 
employees/workman not covered by the said  Act. All the premia shall be 
paid by the Contractor.  Policy/Policies taken under this para for the 
personnel in employment with the Contractor/Sub-contractor may be in 
their Employers' name of the Contractor/Sub-Contractor/nominated Sub-
Contractors. In the even of any loss or injury to personnel in employment 
with the Contractor/Sub-Contractor/nominated Sub-Contractors, the 
Employee and Contractor shall recover directly from the Insurance 
Company and ensure that payment of the same is made to the affected 
parties. The policy in original shall be deposited with the Employer. 

a) The Contractor shall at all times indemnity and keep indemnified the 
Employer against all losses and claims for injuries or damage to any 
person or any property  whatsoever which may arise out of or in 
consequence of the construction and maintenance of the work and against 
all claims demands, proceedings, damages, costs, charges and expenses 
whatsoever in respect of or in relation thereto. Before commencing the 
execution of the works, the Contractor shall without in any limiting his 
obligations and liabilities under these conditions, obtain insurance at his 
cost and expense against any damage or loss or injury which may be 
caused to any person or property including the employee or  servants of 
the Employer and the Consultants and their property by or in the course of 
the  execution of the work. Such insurance to be known as the Third Party 
Insurance shall be in a sum equivalent to two percent of the estimated 
value of the work, subject to the  minimum sum of Rupees two lakhs. The 
Insurance policy to be so obtained by the Contractor shall be deposited by 
the Contractor with the Employer within seven days of the issue by the 
insurer. 

b) The Contractor shall provide the Employer with documentary evidence 
from time to time that he has taken all the insurance policies mentioned in 
the forgoing paragraphs and  that he has paid the necessary premia for 
keeping the policies valid till the works are completed and handed over to 
Employer. 

c) Without prejudice to any of its obligations and responsibilities under this 
condition, the Contractor shall, within 30 days from the date of issue of the 
Work Order and thereafter at the end of each quarter submit a report to 
the Employer in Annexure V annexed hereto the detailed information on 
the Insurance Policies as prescribed in the said Annexure together with 
relevant documentary evidence. 

d) No work shall be commenced by the Contractor unless and until he has 
obtained the insurance or insurances required to be obtained by him under 
or by the foregoing clauses and no work shall be carried out or continued 
by the Contractor unless and until such insurance is current and valid at 
that time. All the receipts in original along with two photo copies thereof, 
for the payment of the premia shall be furnished by the Contractor to the 
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Employer. The original receipts will be returned to the Contractor after 
verification. The Employer reserves the right for payment on works done 
subject to fulfillment of this condition and shall instruct the Bank 
accordingly. 

e) In the event of any claim for insurance becoming the due on account of 
any eventuality covered by the respective insurance policy/policies, the 
Contractor shall reinstate the installation, replace the materials or 
equipments or pay compensation to the affected personnel/employees 
without waiting for settlement of the claim from insurance company. 

f) If the Contractor does not perform and observe any of the duties and 
obligations devolving upon him, hereunder, and such omission or breach 
by the Contractor shall involve the Employer in any liability, tortuous or 
otherwise and/or loss or damage, the Employer shall be entitled to the 
restitution of such loss or damage and shall be entitled to recover the 
amount of restitution from any moneys due to the Contractor from the 
Employer under this contract or any other contract. 

g) Upon occupation of building the Clients shall take out parallel insurance, to 
insure all persons who are not the Contractor's or the Sub-Contractor's or 
the nominated Sub-Contractors or the Project Management Consultant's 
staff or the agent of the Employers authorised representatives on getting 
the occupation certificate, the Clients will maintain their own insurance 
Policy and the Contractors will cease to be responsible for the insurance.. 

h) The Contractor in case of rebuilding or reinstatement after damage shall 
be entitled to such extensions of time for completion as the Bank may 
deem fit, but shall however, not be entitled to reimbursement by the 
Employer of any shortfall or deficiency in the amount finally paid by the 
insurer in settlement of any claim arising as set our herein. No payment 
shall be made to the Contractor for any damage caused by rain, snowfall, 
floods or any other natural cause whatsoever during the execution of the 
work. The damage to work will be made good by the Contractor at his own 
cost and no claim on this account shall be entertained. 

21. DATE OF COMMENCEMENT AND COMPLETION 

a) The Contractor shall be allowed admittance to the site on the "Date of 
Commencement" stated in the Appendix hereto, or such later date as any 
be specified by Bank and he shall thereupon begin the works within ten 
working days from the date of issue of work order and shall regularly 
proceed with and complete and same (except such painting or other 
decorative work as the Bank may desire to delay) on or before the "Date of 
Completion" state in the Appendix subject nevertheless to the provisions 
for extension of time hereinafter contained. 

b). Certificate of Virtual completion & Defects liability period : The work 
shall not be considered as completed until the Bank has certified in writing 
that they have been virtually completed. The Defects liability period shall 
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commence from the date of issue of such certificate and it will be twelve 
months or any other period stipulated in Appendix from such date.          

 

22. Damages for delay in completion : 

      If the Contractor fails to complete the works by the date named in 
Appendix Date of completion) or within any extended time under clause 27 
(Extension of Time) and if the Bank shall certify in writing on or before the 
date of issue of the Certificate for the last payment to which the Contractor 
may become entitled here under that the works could reasonably have 
been completed by the date or within the said extended time then the 
Contractor shall pay or allow the Employer the sum to be worked out as 
0.25% of contract price per week to be recovered as Liquidated Damages 
(and not by way of penalty) for the delay, beyond the said date or 
extended time, as the case may be during which the works shall remain 
unfinished and such damages may be deducted from any moneys due or 
which may become due to the Contractor. The maximum amount of 
Liquidated damages shall be 5% of accepted tendered amount. 

23. Delay and Extension of time : 

If in the opinion of the Bank the works be delayed (a) by force majeure or (b) 
by reason of any exceptionally inclement weather or (c) by reason of 
proceedings taken or threatened by or dispute with adjoining or neighbouring 
owners or public authorities arising otherwise than through the Contractor's 
own default or (d) by the works or delays of other Contractors or Trades man 
engaged or nominated by the Employer or the Bank and not referred to in the 
Scheduled of Quantities and/or Specification/Additional specifications or (e) 
by reason of Bank's instruction as per Clause 2 hereof or (f) by reason of civil 
commotion, local commotion of workmen or strike or lockout affecting any of 
the building trades or (g) in consequence of the Contractor not having 
received in due time necessary instructions from the Bank for which he shall 
have specifically applied in writing or (h) from other causes which the Bank 
may certify as beyond the control of Contractor or (i) in the event, the value of 
the work exceed the value of the Priced Schedule of Quantities owing to 
variation, the Bank may with previous approval in writing of the Employer 
make a fair and reasonable extension of time for completion of the Contract 
works. In case of such strike or lock out the Contractor shall immediately give 
written notice thereof to the Bank but the Contractor shall nevertheless 
constantly use his endeavours to prevent delay and shall do all that may 
reasonably by required to the satisfaction of the Bank to proceed with work. 

If the Contractor needs an extension of time for the completion of the work or 
if the completion or work gets delayed for any reasons beyond the due date of 
completion stipulated in the contract, the Contractor shall apply to the 
Employer for extension of time in writing at least 7 days before the expiry of 
the scheduled time and while applying for extension of time Contractor shall 
furnish the reasons in detail and his justification, if any, for delays. Only that 
period of extension of time as granted by the Employer (on receipt of the 



 

 

36

application from the Contractor or even in absence of any such application) 
will qualify for consideration of exemption of imposition of liquidated damages. 
For the balance period in excess of original stipulated period excluding 
authorised extension of time granted by the Employer,  the provision of 
damages as stated under Clause-26 will be applicable. 

Further the contract shall remain in force even for the period beyond the due 
date of completion irrespective whether the Contractor has applied or not, for 
the grant of extension of time for completion unless the Employer decides to 
terminate the contract. The delay in completion of work for any reason will not 
entail any right to the Contractor to claim any revision of rates or any extra 
compensation for any reason. 

24. Failure by Contractor to comply with Bank Instructions : 

(a) If the Contractor after receipt of written notice from the Bank  requiring 
compliance within seven days fails to comply with such further drawings 
and/or Bank's instructions the Employer may employ and pay other 
persons to execute any such work whatsoever that may be necessary to 
give effect thereto, and all costs incurred in connection therewith shall be 
recoverable from the Contractor by the Employer on the Certificate of the 
Bank as a debt or may be deducted by him from any money due to the 
Contractor. 

(b) Suspension of works : If the Contractor except on account of any legal 

restraint upon the Employer preventing the continuance of the works, on 
account of any of the causes mentioned in Clause 27 (Delay & Extension 
of time) in the case of certificate being withheld or not paid when due, shall 
suspend the works, or in the opinion of the Bank, shall neglect or fail to 
proceed with due diligence in the performance of his part of the contract or 
if he shall more than once make default in the respects mentioned in 
Clause 19 (Removal of improper work and materials), the Employer 
through the representative shall have power to give notices in writing to 
the Contractor requiring that the works be proceeded within a reasonable 
manner and with reasonable dispatch. Such notices shall not be 
unreasonably given and must signify that it purports to be a notice under 
the provisions of this clause and must signify the act or defaults on the part 
of the Contractor upon which it is based. After such notice shall have been 
given, the Contractor shall not be at liberty to remove from the site of work, 
or from any ground contiguous thereto, any plant or materials belonging to 
him which hall have been placed thereon for the purpose of the works, and 
the Employer shall have lien upon such plant and materials to subsist from 
the date of such notice being given until the notice shall have been 
compiled with. If the Contractor shall fail for 7 (seven) days after such 
notice has been given to proceed with the works as therein prescribed, the 
Employer may enter upon and take possession of the work and of all such 
plant and materials thereon intended to be used for the work, and the 
Employer shall retain and hold a lien upon all such plant and materials 
until the works shall have been completed under powers hereinafter 
conferred upon him. If the Employer shall exercise the above power, he 
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may engage any other person to complete the works and exclude the 
Contractor, his agents and servants, from entry upon or access to as the 
same, except that the Contractor or any person appointed in writing may 
have access at all reasonable times during the progress of the work to 
inspect, survey and measure the works. Such written appointment or a 
copy thereof shall be delivered to the employer before the persons 
appointed comes on to the works, and the Employer shall take such steps 
as in the opinion of the Bank may be reasonably necessary for completion 
of the works, without undue delay or expenses, using for that purpose the 
plant and materials above mentioned in so far as they are suitable and 
adaptable to such use.  Upon the completion of the work the Bank shall 
certify the amount of the expenses properly incurred consequent on and 
incidental to the default of the Contractor as aforesaid and in completing 
the works by other persons. Should the amount so certified as the 
expenses properly incurred be less than the amount which would have 
been due to the Contractor upon the completion of the works by him, the 
difference shall be paid to the Contractor by the Employer and should the 
amount of the former exceed the latter, the difference shall be paid by the 
Contractor to the Employer. The Employer shall not be liable to make any 
further payment or compensation of the Contractor for or on account of the 
proper use of the plant for the completion of the works under the 
provisions thereinbefore mentioned other than such payment as included 
in the Contract. After the works shall have been so completed by persons 
other than Contractor, under provision herein before contained, the Bank 
shall give notice to the Contractor, to remove his plant and all surplus 
materials as may not have been used in the completion of the works, from 
the site. If such plant and materials are not removed within a period of 
14(Fourteen) days, after the notice shall have been given, the Employer 
may remove and sell the same, holding the proceeds, less the cost of the 
removal and sale, to the credit of the contractor. The Employer shall not be 
so responsible for any loss sustained by the Contractor from the sale of 
the plant in the event of the Contractor not removing it after notice. 

25. Termination of contract by the Employer 

(a) If the Contractor being an individual or a firm commits any "act of 
insolvency" or shall be adjudged an Insolvent or being an Incorporated 
Company shall have an order for compulsory winding up made against it 
or pass an effective resolution for winding up voluntarily or subject to the 
supervision of the Court and the Official Assignee or the Liquidator  in 
such acts of insolvency or winding up, as the case may be, shall be unable 
within seven days after notice to him requiring him to do so, to show to the 
reasonable satisfaction of the Bank that he is able to carry out and fulfil the 
contract and to give security thereof, if so required by the Bank. 

Or if the Contractor (when an individual, firm or Incorporated Company) 
shall suffer execution or other process of Court attaching property to be 
issued against the Contractor. 
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Or shall suffer any payment under this contract to be attached by or on 
behalf of any of the creditors of the Contractors. 

Or shall assign or sublet this contract without the consent in writing of the 
Employer first hand and obtained. 

Or shall charge or encumber this contract or any payments due or which 
may become due to the Contractor hereunder. 

Or if the Bank shall clarify in writing to the Employer that the Contractor : 

i. Has abandoned the contract, or 

ii. Has failed to commence the works, or has without any lawful excuse 
under these Conditions suspended the progress of the works for seven 
days after receiving from the Bank notice to proceed or  

iii. Has failed to proceed with the works with such due diligence and 
failed to make such due progress as would enable the works to be 
completed within the time agreed upon, or  

iv. Has failed to remove materials from the site or to pull down and 
replace work for seven days after receiving from the Bank written notice 
that the said materials or work were condemned and rejected by the 
Bank under these conditions, or 

v. Has neglected or failed persistently to observe and perform all or 
any of the acts, matters or things by this contract to be observed and 
performed by the Contractor for seven days after written notice shall 
have been given to the Contractor requiring the Contractor to observe 
or perform the same or 

vi. Has to the detriment of good workmanship or in defiance of Banks 
instructions to the contrary sublet any part of the contract 

Then and in any of the said cases the Employer may, notwithstanding any 
previous waiver, after giving seven day's notice in writing to the Contractor, 
determine the contract, but without thereby affecting the powers of the 
Bank or the obligations and liabilities of the Contractor, the whole of which 
shall continue in force as fully as if the contract had not been so 
determined, and as if the works subsequently executed had been executed 
by or on behalf of the Contractor. And further, the Employer by his agents 
or servants may enter upon and take possession of the works and all 
plants tools, scaffoldings, sheds, machinery steam and other power 
equipment and materials lying upon the premises or the adjoining lands or 
roads, and roads, and use the same as his own property or may employ 
the same by means of his own servants and workmen in carrying on and 
completing the works or by employing any other  Contractors or other 
person or persons to complete the works, and the Contractor shall not in 
any way interrupt or do any act, matter or things to prevent or hinder such 
other Contractor or other person or persons employed for completing and 
finishing or using the materials and plant for the works. When the works 
shall be completed or as soon thereafter as convenient the Bank shall give 
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a notice in writing to the Contractor to remove his surplus materials and 
plant, and should the Contractor fail to do so within a period of fourteen 
days after receipt thereof by him, the Employer may sell the same by 
public auction, and give credit to the Contract for the net amount realised. 
The Bank shall thereafter ascertain and certify in writing under this head 
what if any thing shall be due or payable to or by the Employer, for the 
value of the said plant and materials so taken possession of by the 
Employer and expense or loss which the Employer shall have been put to 
in procuring the works to be completed and the amount, if any, owing to 
the Contractor and the amount which shall be so certified shall thereupon 
be paid by the Employer to the Contractor or by the Contractor to the 
Employer, as the case may be, and the Certificate of the Bank shall be 
final and conclusive between the parties. On termination of contract the 
Contractor shall forthwith remove himself and his workmen from the work 
site. He will arrange to obtain photographs of the work completed till such 
date of termination which will be attested with date by the Bank. 

b) Without prejudice to any of the rights or remedies under this contract, if the 
Contractor being an individual dies, the Employer shall have the option of 
termination of the contract without incurring any liability for such termination. 

26. Certificate of payments : 

a) The Contractor shall be paid by the Employer from time to time by 
instalments under Interim Certificates to be issued by the Bank to the 
Contractor on account of the works executed when in the opinion of the 
Bank work to the approximate value named in the Appendix as"value of 
Work for Interim Certificate" (or less at the reasonable discretion of the 
Bank's Engineer) has been executed in accordance with this contractor, 
subject, however to a retention of the percentage of such value named in 
the Appendix hereto as "Retention percentage". The Bank may in his 
discretion include in the Interim Certificate such amount as he may 
consider proper on account of materials delivered upon the site by the 
Contractor for use in the works. And when the works have been virtually 
completed and the Bank shall have certified in writing that they have been 
completed, the Contractor shall be paid by the Employer in accordance 
with the Certificate to be issued by the Bank the sum of money named in 
the Appendix as "Instalment after virtual Completion" being a part of the 
said Security Deposit. The Contractor shall be entitled to the payment of 
the Final Balance in accordance with the final Certificate to be issued in 
writing by the Bank at the expiry of the period referred to as 'Defects 
Liability Period" in the Appendix hereto from the date of Virtual completion 
and obtaining of clearance certificate from Labour Officer or as soon as 
after the expiration of such period as the works shall have been finally 
completed and all defects made good according to the true intent and 
meaning hereof whichever shall last happen, provided always that the 
issue by the Bank of any certificate during last happen, provided always 
that the issue by the Bank of any certificate during last the progress of the 
works or at or after their completion shall not relieve the Contractor from 
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his liability under Clause 2 and 20 nor relieve the Contractor of his liability 
in cases of fraud, dishonesty or fraudulent concealment relating to the 
works or materials or to any matter dealt with in the certificate, and in case 
of all defect and insufficiencies in the works or materials which a 
reasonable examination would not have disclosed. No certificate of the 
Bank shall of itself be conclusive evidence that any works or materials to 
which it relates are in accordance with the contract neither will the 
Contractor have a claim for any amounts which the Bank might have 
certified in any interim bill and paid by the Employer and which might 
subsequently be discovered as not payable and in this respect the 
Employer's decision shall be final and binding. 

b) The Contractor has to submit alongwith his running account bills and final 
bill the following details : 

i. Abstract of bill all pages duly signed by Contractor & Site Engineer. 

ii. Copies of measurement sheets, all sheets duly signed by 
Contractor and Site Engineer. 

iii. Copies of test reports of materials and work. 

iv. Photographs of the work. 

v. Statement of consumption and receipt of material like steel, cement, 
paint, water proofing compound, anti-termite chemical etc. 

vi. Report on progress of works in comparison with CPM/PERT/Bar 
chart stating reasons for delay if any and measures proposed to 
cover the delay should accompany the bill. 

c) 75% of the amount payable to the Contractor on the running account bills 
will be released by the employer as adhoc payment within 10 (ten) working 
days from the date of receipt of certificate issued by Bank Pending tests 
checking of work and measurements and checking of detailed arithmetical 
accuracy etc. 

d) The Bank shall have power to withhold any Certificate if the works or any 
parts thereof are not being carried out to his satisfaction and the bill (running 
or final) not accompanied by the documents as stipulated in 31(c) above. 

e) The Bank may by any Certificate make any correction in any previous 
certificate which shall have been issued by him. 

f) No payment shall be made to the Contractor if the Contractor fails to insure 
the works and keep them insured till the issue of the Virtual Completion 
Certificate. 

g) Payment upon the certified bills by banks representative/ engineer shall be 
made within the periods named in the Appendix as "Period for honouring 
Certificates".  
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27. Matter to be finally determined by Bank : 

The decision opinion, direction, Certificate for payment with respect to all or 
any of the matters under clause 2, 4, 6, 7, 8, 12, 16 (b & c), 17, 19(a) (b), 20, 
25(b), 27 (a, b, c, d, f) 28 hereof (which matters are herein referred to as 
excepted matters) shall be final and conclusive and binding on the parties 
hereto and shall be without appeal. Any other decision, opinion, direction. 
Certificate of valuation of the Bank or any refusal of the Bank to give any of 
the same shall be subject to the right of Arbitration and review under Clause 
34 hereof in the same way in all respect (including the provisions as to 
opening the reference) as if it were a decision of the Bank. 

 

28. SETTLEMENT OF DISPUTE BY ARBITRATION : 

All disputes and differences of any kind whatsoever arising out of or in 
connection with this agreement or the carrying out of the works (whether 
during the progress of the works of within one year after their completion, or 
within one year after the determination or abandonment or breach of the 
contract) excepting however, on matters referred to in Clause 33 of 
Conditions of Contract hereof shall be referred by either party for arbitration 
after giving atleast 30 (thirty) days notice in writing to the other(s) (hereinafter 
referred to as the 'Notice for Arbitration') clearly setting out the items of 
dispute for reference to a Sole Arbitration to be appointed as hereinafter 
provided. 

For the purpose of appointing the Sole Arbitrator referred to above, the 
Employer will send to the Contractor within thirty days of the Notice for 
Arbitration, a panel of three names of persons who shall be presently 
unconnected with the organisation of the Employer and the Contractor. 

The Contractor shall on receipt of the names as aforesaid, select any one of 
the persons so named to be appointed as a Sole Arbitrator and communicate 
his name to the Employer within thirty days of receipt of the names. The 
Employer shall thereupon without any delay appoint the said persons as the 
Sole Arbitrator. If the Contractor fails to communicate such selection as 
provided above within the period specified, the Employer shall make the 
selection and appoint a person from the said panel as the Sole Arbitrator. 

If the Arbitrator so appointed is unable or unwilling to act or resign his 
appointment or vacates his office due to any reason whatsoever, another Sole 
Arbitrator shall be appointed as aforesaid. 

The decision of the Employer/ bank’s  representative/engineer and with 
respect to the matters referred in clauses 33 of Conditions of Contract 
hereinabove, shall be final and outside the scope of arbitration. The Sole 
Arbitrator shall have power to open up, review and revise any certificate, 
opinion or decision, requisition or notice save in regard to matters enumerated 
in Clause 33 of Conditions of Contract hereof written and to determine all 
other matters in dispute which shall be submitted to arbitration and of which 
notice shall have been given as aforesaid. Subject to aforesaid, the Arbitration 
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shall be governed by the Indian Arbitration Act, 1940 or any other statutory 
modification thereof. The award of the Arbitrator shall be final and binding on 
the parties. It is hereby agreed that in all disputes referred to Arbitration, the 
Arbitrator shall give a separate Award in respect of each dispute or difference 
in accordance with the terms of the contract and give a reasoned Award. 

The fees, if any, of the Arbitration shall, if required to be paid before the award 
is made and published, be paid half and half by each of the parties. The cost 
of the reference and of the award including the fees, if any, of the Arbitrator, 
shall be directed to be borne and paid by such party or parties to the dispute, 
in such manner or proportion as may be directed by the Arbitrator in the 
Award. 

The Employer and the Contractor hereby also agree that the Arbitrator under 
this clause shall be a condition precedent to any right to action under the 
contract with regard to the matters hereby expressly agreed to be so referred 
to arbitration. 

B. WORK TO BE CONTINUED DURING THE PENDENCY OF THE 
ARBITRATION : The Contractor shall continue with the construction works 
with due diligence and speed so as to complete the same within the period 
agreed upon, notwithstanding any dispute or difference or question is referred 
to arbitration. The work shall not be delayed on account of any such reference 
made to the Arbitrators. 

29. Right of Technical scrutiny of bill/inspection : 

a) The Employer shall have a right to cause a technical examination of the 
works by any of the persons or organisation as appointed by the Employer 
and the final bill of the Contractor including all supporting vouchers 
abstracts, etc. 

If as a result of this examination or otherwise under clause 35(a) above or 
35(b) any sum is found to have been overpaid or over certified it shall be 
lawful for the Employer to recover the sum from any payment due to the 
Contractor for this work or any other work or works being carried out by 
Contractors elsewhere under NABARD. 

b)  Inspection by the chief technical examiner (vigilance) 

The proposed work covered under this tender, during its progress or after 
completion of work, can be inspected by the Chief Technical 
Examiner/Technical Examiner or by an officer of the vigilance cell of the 
Authority on behalf of the Employer/Engineer. The Contractor shall afford 
all reasonable facilities to the above vigilance staff as also provide them 
with ladders, tapes, plumb bob, level bottle, chisel and hammer, etc. as 
also necessary labour, skilled/unskilled, to complete their 
inspection/study/technical scrutiny to ascertain that execution of work has 
been done with materials and workmanship as stipulated in the contract, 
and no extra shall be admissible to the Contractor on this account. 
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30. Employer entitled to recover compensations paid to workman : 

If, for any reason, the Employer is obliged, by virtue of the provisions of the 
Workmen's Compensation Act, 1923, or any statutory modification or re-
enactment thereof to pay compensation to a workman employed by the 
Contractor in execution of the works, the Employer shall be entitled to recover 
from the Contractor the amount of compensation so paid and without 
prejudice to the rights of the Employer under the said Act. The Employer shall 
be at liberty to recover such amount or any part thereof by deducting it from 
the Security Deposit or from any sum due by the Employer to the Contractor 
under this contract or otherwise. The Employer shall not be bound to contest 
any claim made against it under the said Act, except on the written request of 
the Contractor and upon his giving to the Employer full security to the 
satisfaction of the Employer for all costs for which the Employer might 
become liable in consequence of contesting such claim. 

31. Abandonment of works : 

If at any time after the acceptance of the tender, the Employer shall for any 
reasons whatsoever not require the whole or any part of the work to be 
carried out, the Bank shall give notice in writing to the Contractor who shall 
have no claim to any payment of compensation or otherwise whatsoever on 
account of any profit or advantage which he might have derived from the 
execution of the whole works. 

32. Return of surplus materials : 

Notwithstanding anything to the contrary contained in any or all the clause of 
this contract, where any material for the execution of the contract is procured 
with assistance of the employer by purchases made under orders or permits 
or licenses issued by the Government, the Contractor shall hold the said 
materials economically and solely for the purpose of the contract and not 
dispose them without the prior written permission of the Employer and return it 
to the Employer, if required by the Employer, at the price to be determined by 
the Bank having due regard to the condition of the materials, the price to be 
determined not to exceed the purchase price thereof inclusive of sales tax, 
octroi and other such levies paid by Contractor in respect thereof. In the event 
of breach of the aforesaid condition, the Contractor shall in addition to being 
liable to action for contravention of the terms of licences or permit and or 
criminal breach of trust, be liable to Employer for all moneys, advantages or 
profits resulting or which in the usual course would have resulted to him by 
reason of such breach. 

33. PREPARATION OF BUILDING FOR OCCUPATION AND USE ON 
COMPLETION 

(a) On completion of the work, the Contractor shall inform the Bank in writing 
that he has finished the work and it is ready for the Architect/Clients' 
inspection. The Contractor shall clean all spaces including the cleaning 
and oiling if necessary of all hardware, inside and outside of the building.  
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b)  As Built drawings : The Contractor shall ensure four sets of "As Built" 
drawings are handed over to  bank’s  representative/engineer for submitting 
the same to Architect/Municipal Corporation and record of Employer. 
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APPENDIX HEREINABOVE REFERRED TO 

 

Ref. : To Clause in conditions herein 
before referred to elsewhere : 

1. Period of Final Measurement : 15 days from the date of Virtual 
completion 

2. Date of commencement : 10th day of issue of work order or  

   handing over of site whichever is   

   earlier 

3. Date of completion : One month from the date of start  

4. Defects Liability Period : 12 months from the date of virtual  

   completion certificate given by  

   bank. 

5.Rate of Liquidated Damages 
(0.25% of the cost put to tender) 
(subject to a maximum of 5% of 
the accepted tendered amount) 

: Rs. 1000.00 per week 

6. Retention Percentage : 3% 

7. Installment to be released after 
Virtual Completion 

: 50% of Security Deposit 

8. Period of honouring Certificate of 
payment 

: 30 working days for Running A/c   

  Bills and three months from date of  

  Virtual completion. 

9.  Security Deposit : Rs. 11000.00 (5% cost put to   

  tender) 
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ADDITIONAL CONDITIONS 

1. The Building work will be carried out in the manner complying in all 
respects with the requirements of relevant bye laws of the local body underf 
the jurisdiction of which the work is to be executed or as directed by the 
Engineer-in-charge and nothing extra will be paid on this accounts.The 
Contractor shall comply with proper and legal orders and directions of the 
local or public authority or municipality and abide by their rules and 
regulations and pay all fees and charges which he may be liable. 

The Contractor shall take all precautions to avoid all accidents by exhibiting 
necessary caution boards day and night, speed limit boards, red flag, red 
lights and providing barriers. He shall be responsible for all damages and 
accidents caused due to negligence on his part. No hindrance shall be caused 
due to negligence on his part. No hindrance shall be caused to traffic during 
the execution of the work. 

2. Cement bags shall be stored in separate godowns to be constructed by Contractor 

at his own cost as per sketch as page 398 of CPWD specifications 1977 Vol. I with 

weather proof roofs and walls. Each godown shall be provided with a single door with 
two locks. 

3.  The standard sectional weights referred to as standard tables in para 
5.3.3 In specification for works, 1977 Vol. I to be considered for conversion of 
length of various sizes of M>S. bars and Tor Steel bars into weight are as 
under : 

Size (Diameter) 

Mm 

Weight 

Kg/m 

Size(Diameter) 

Mm 

Weight 

Kg/m 

6 0222 25 3,855 

8 0.395 28 4.836 

10 0.617 32 6.916 

12 0.888 36 7.994 

15 `1.579 40 9.859 

18 1.999 45 12.490 

20 2.467 50 15.424 

22 2.985   

 

Issue of steel of diameter above 10 mm will be regulated on sectional weight 
basis weight being calculated with the help of the above tables. However, for 
bars MS/I or steel upto and including 10 mm, the following procedure shall be 
adopted. The average sectional weight for each diameter shall be arrived at 
from samples from samples from each lot of steel received at site. The actual 
weight of steel issued shall be modified to take tin to account the variations 
between the actual and the standard coefficients given above and the 
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Contractors' account will be debarred by the cost of this modified quantity 
only. The direction of the Banks Engineer shall be final for the procedure to be 
followed for determining the average sectional weight of each lot. Quantity of 
each diameter of steel received at site of work each day will constitute one 
single lot for this purpose. 

4. Testing of materials : 

a. Samples of various materials required for testing shall be provided free of 
charge by the Contractor. Testing charges if any, shall be borne by the 
Contractor. All other expenditure required to be incurred for taking the 
samples,  conveyance. Parking etc. shall be borne by the Contractor himself. 

b. In case there is any discrepancy in frequency of testing as given in list of 
mandatory test and that in individual sub-heads of work as per CPWD. 
Specifications 1977 (Vol. I), the higher of the two frequencies of testing shall 
be followed and nothing extra shall be payable to the Contractor on this 
account. 

5. The contractor shall be responsible to arrange as his own cost all 
necessary tools and plants required for execution of the work. 

6. The Contractor shall provide at his own cost suitable weighing and 
measuring arrangements at site for checking the weight/dimensions as may 
be necessary for execution of the work. 

7. The foundation trenches shall be kept free from water while all the works 
below ground level are in progress. 

8. Royalty at the prevalent rates whenever payable shall have to be paid by all 
Contractor on the boulders metal, shingle, sand and bajri etc. or any other 
materials collected by him for the work direct to the revenue authority of the 
District/State Government concerned. Where the District Revenue Authority 
levies Royalty on excavated material removed from the site, the same shall be 
paid by the Contractor and the cost should bed included in his tendered rates. 
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 SPECIFICATIONS 

 

1.00 General : 

1.1 The entire work shall be done as per CPWD specifications 1996 with 
upto date corrections slip / or as per modification laid down by  Bank. 
However, in the even of any discrepancy in the description of any item as 
given in the Schedule of quantities appended with the tender and the 
specifications relating to the relevant item as per CPWD specifications 
mentioned above the former shall prevail. If the specifications for any item are 
not available in the CPWD specifications cited above. Relevant I.S. 
specifications shall be followed in case ISI specifications are also not 
available the decision of the Banks' Engineer given in writing based on 
acceptable sound Engineering practice and local usage shall be final and 
binding on the Contractor. 

The work shall be executed and measured as per metric dimensions given in 
the Schedule of quantities drawing etc. (FPS units wherever indicated are foir 
guidance only). 

1.2  The following modifications, to be specifications and some additional 
specifications shall however apply : 

i. All stone aggregate shall be of hard stone variety to be obtained from 
approved quarries at or any other source to be got approved by the 
Engineer-in-Charge. 

ii. Sand to be used for cement concrete work, mortar for masonry and 
plaster work shall be of standard quality. Sand shall be obtained from 
the source to be got approved by the Engineer-in-charge and screen 
as required. The same shall consist of hard asillicicus material. It shall 
be clean stand, if the sand brought to site is dirty, it must be washed 
clean in water and should conform to clause 3.1.5.1 of CPWD 
specifications (Vol. I) 1977 for coarse sand except for grading 
purposes. 

2.0  wherever any reference to any Indian standards specifications occurs 
in the documents relating to his contract the same shall be inclusive of all 
amendments issued their to or revisions thereof it any upto the date of receipt 
of tenders. 

3.0 The rates for different items of works shall be for all heights and depth 
of the buildings except where otherwise specified in the items of work. 

4.0 The work will be carried out in accordance with the architects drawings 
and structural Drgs. To be issued by the Bank's Engineer. The Structural and 
Architectural Drgs. Shall have to be property correlated before executing the 
work. In case of any difference noticed between Architectural and structural 
Drgs. Final decision in writing of the Banks Engineer shall be obtained by the 
Contractor. For items where so required samples shall be prepared before 
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starting the particular items of work for prior approval of the Engineer-in-
Charge and nothing extra shall  be payable on this account. 

5.0 Articles manufactured by reputed firms and approved by the Engineer-
in-charge shall only be used. Only articles classified as "First quality" by the 
manufactures shall be used unless otherwise specified Preference shall be 
given to those articles, which bear ISI certification marks. In case articles 
bearing ISI certification marks are no0t available the quality of  samples 
brought by the Contractor shall be judged by the standards laid down in the 
relevant CPWD specifications. For items not covered by CPWD specification. 
Relevant ISI standard shall apply.  

6.0 The contractor shall give a performance test of installations as per 
specifications before the work is finally accepted and nothing extra 
whatsoever shall be payable to Contractor on this account. 

7.0 The work shall be carried out in a manner complying in all respects 
with the requirements of relevant bye-laws of the Municipal  
Corporation/Development authority. Improvement  trust under the jurisdiction 
of which the work is to be executed or as directed by the Engineer-in-charge 
and nothing  extra shall be paid on this account. 

8.0 Any cement slurry added over base surface (or) for continuation of 
concreting for better bond is added to have been in built in the item (unless 
otherwise/explecity stated) and nothing extra shall be payable (or) extra 
cement considered with consumption on the  account. 

9.0- The Fineness modulus of sand to be used in different works shall be as 
follows : 

1. Coarse sand Fineness modulus 
between 2.5 to 3.5 

As specified in the item like Plain 
conc. RCC work flooring work etc. 

2. Fine sand Fineness modulus 
between 1.2 to 1.6 

As specified in the item like finishing 
coat of cement, plaster skirting dado 
etc. 

10.0- RCC works : 

10.1 All RCC work shall be done strictly as per IS 456-2000 and IS 13920-
1993. 

10.2 High yield strength steel (deformed bars) having yield stress not less 
than 415 (FE 415) conforming to IS:1786-1985 shall be used as 
reimbursement unless specified otherwise. 

10.3 Concrete specifications shall be as per IS:456-2000 and IS:13920-
1993. 

10.4 Concrete specifications shall be as follows unless specified otherwise. 

a. Foundations – M20 

b. Beams         – M20 

c. Column      -  M2 
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10.5 Clear minimum cover for reinforcement is as follows unless otherwise 
specified. 

a. Column – 40mm 

b. Beams – 25m or the diameter of the bar whichever is greater. 

11.0-M S Steel works 

        MS Channels as purlins as shown in  the drawing and all other work as           

        per bill of quantity. 
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Annexure-1 

ARTICLES OF AGREEMENT 

 

ARTICLES OF AGREEMENT made the ____________ day of ________ 
between the National Bank for Agriculture and Rural Development having its 
Head Office at Mumbai (hereinafter called "the Employer) of the one part and 
______________________________________________ 

______________________________________________________________ 
(hereinafter called "the Contractor") of the other part. 

WHEREAS the Employer is desirous of Construction of Acrylic sheet canopy over 
stair well at roof top level of Regional Office Building, Gomti Nagar, Lucknow  
and has caused drawings and specifications and additional specifications describing 

the works to be done. 

AND WHEREAS  the said Drawings numbered ________________ to 
__________________ inclusive, the CPWD Specifications with latest 
amendments, additional specifications, and the Schedule of Quantities have 
been signed by or on behalf of the parties hereto. 

AND WHEREAS the Contractor has agreed to execute upon and subject to 
the Conditions set forth herein and the Conditions set forth in the Special 
Conditions and in the Schedule of Quantities and Conditions of Contract 
CPWD specification, additional conditions (all of which are collectively 
hereinafter referred to as "the said Conditions") the works shown upon the 
said Drawings and/or described in the said Specification, additional 
specifications and included in the Scheduled of Quantities at the Respective 
rate therein set forth amounting to the sum as therein arrived at or such other 
sum as shall become payable there under (hereinafter referred to as 'the said 
Contract Amount'). 
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NOW IT IS HEREBY AGREED AS FOLLOWS : 

1. In consideration of the said Contract Amount to be paid at the times and in 
the manner set forth in the said Conditions, the Contractors shall upon and 
subject the said Conditions execute and complete the work shown upon 
the said Drawings and described in the said Specifications, additional 
specification and the Scheduled of Quantities. 

2. The Employer shall pay the Contractor the said Contract Amount or such 
other sum as shall become payable, at the time and in the manner 
specified in the said Conditions. 

3. The said conditions, additional condition, specification additional 
specification and Appendix thereto shall be read and construed as forming 
part of this Agreement and the parties hereto shall respectively abide by, 
submit themselves to the said conditions and perform the Agreements on 
their part respectively in the said Conditions contained. 

4. The term 'Structural Consultant' refers to M/s Ravi Prakash Architects, 
Lucknow or in the event of their ceasing to be the Consultants for this 
project, such other person or persons as may be appointed by the 
Employer. 

5. The plans, agreement and documents mentioned herein shall form the 
basis of this contract. 

6. This Contract is neither a fixed lump sum Contract nor a Piece Work 
Contract but is a Contract to carry out the work in respect of the entire 
construction of boundary wall & retaining wall to be paid for according to 
actual measured quantities at the rate contained in the Schedule of Rates 
and Probable quantities or as provided in the said Conditions. 

7. The Contractor shall afford every reasonable facility for the carrying out of 
all works relating to civil works, installation of sanitary works and fittings, 
permanent water supply and other ancillary works in the manner laid down 
in the said conditions and shall make good any damages done etc. after 
the completion of such works. 

8. Time shall be considered as the essence of this contract and the 
Contractor hereby agrees to commence the work soon after the site is 
handed over to him or from tenth day after the date of issue of formal work 
order as provided for in the said conditions whichever is later and to 
complete the entire work within 1 (one) month subject nevertheless to the 
provisions for extension of time. 

9. All payments by the Employer under this contract will be made only at 
Lucknow. 

10. All disputes arising out of or in any way connected with this agreement 
shall be deemed to have arisen at Lucknow and only Courts in Lucknow 
shall have jurisdiction to determine the same. 
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11. That the several parts of this contract have been read by the Contractor 
and fully understood by the Contractor. The Contractor shall not be entitled 
for the payment for the quantities beyond the tendered quantities unless 
ordered for by specific written instructions from the Bank's Engineer. 

 

 

IN WITNESS WHEREOF THE Employer and the 
Contractor have set their respective hands to 
these presents and two duplicates hereof the day 
and year first herein above written 

If the contractor is a partnership 
or an individual 

IN WITNESS WHEREOF the Employer has set its 
hands to these presents through its duly 
authorised official and the Contractor has caused 
its common seal to be affixed hereunto and the 
said two duplicates/has caused these presents 
and the said two duplicates hereof to be executed 
on its behalf, the day and year first hereinabove 
written. 

 

Signature Clause  

SIGNED AND DELIVERED by the 
National Bank for Agriculture and Rural 
Development by the hand of Shri 
______________ (name and designation 
__________ in the presence of  

1. __________________________ 

Address _____________________ 

____________________________ 

2. __________________________ 

Address _____________________ 

____________________________ 

Witness 

Signed and Delivered by 
____________________________ 

In the presence of (1) ___________ 

Address _____________________ 

____________________________ 

Witness 

If the party is a partnership firm or an 
individual should be signed by all or on 
behalf of all the partners. 
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The COMMON SEAL OF ________ 

Was hereunto affixed pursuant to the 
resolutions passed by its Board of 
Directors at the meeting held on 
______________ in the presence of  

1. __________________________ 

2. 

 

Directors who have signed these 
presents in token thereof in the 
presence of 

1. __________________________ 

2. __________________________ 

If the contractor signs under its 
common seal. The signature 
clause should tally with the 
sealing clause in the Articles of 
Association. 

SIGNED AND DELIVERED BY the 
Contractor by the hand of Shri ____ 

__________________________ duly 
constituted Attorney 

If the Contractor is signing by 
hand of power of Attorneys 
whether a Company or Individual. 

 

 

 

 


