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NABARD

NATIONAL BANK FOR AGRICULTURE AND RURAL DEVELOPMENT
Department of Premises, Security and Procurement
Odisha Regional Office
Ankur 2/1, Nayapalli Civic Centre,IRC Village,Bhubaneswar -751015
Email:dpsp.bhubaneswar@nabard.org

Tender Notice

Tender Notice for Repairs of External Plumbing pipelines in Officers’
Quarters Buildings of NABARD at BDA Colony, Chandrasekharpur,

Bhubaneswar — 751016

Date of issue of tender document

17/11/2023

Pre-Bid Meeting with bidders

22/11/2023 at 11:00 AM

Last date and time for submission
of tender

28/11/2023 by 11:00 AM

Date and time of opening Technical Bids

28/11/2023 by 12:00 PM

Date of opening of Financial Bids

Will be communicated later

Earnest Money Deposit (EMD)

340,000.00 (Rupees Forty Thousand
only)




NOTICE INVITING TENDER

Ref. No. NB. ODRO. BHU/ 1099 /DPSP/EXTERNAL PIPELINES/2023-24
17/11/2023

Madam/Dear Sir

Tender Notice for Repairs of External Plumbing pipelines in Officers’
Quarters Buildings of NABARD at BDA Colony, Chandrasekharpur,
Bhubaneswar - 751016

1. National Bank for Agriculture and Rural Development (NABARD), Odisha Regional
Office, Bhubaneswar invites e-tender through electronic bidding system for the
captionedwork. Please note that to submit e-tender through electronic mode, interested
bidders should have Digital Signature Certificates (DSC class-3) to login NABARD’s e-

Procurement portal (https://nabard.eproc.in/).

2. NABARD intends to undertake the Repairs of Kitchens and allied works including
renovation and interiror related works in NABARD Officers’ Quarters Buildings
at BDA Colony, Chandrasekharpur, Bhubaneswar, Odisha State.

3. Tenderers are requested to submit their bids through e-tendering (e-bid) mode
by logging in to e-Procurement portal of NABARD (https://nabard.eproc.in/) for
the aforesaid work as per detailed technical specifications and other requirements as
mentioned more specifically elsewhere in this e-tender document. For this purpose,
tenderers will be required to register themselves on e-Procurement portal of
NABARD and create user ID and Password. Bids submitted by any other modelike
sealed envelope or post or hand-delivery will not be accepted.

4. For more information regarding e-bid process and procedure of submission of e- bid,
bidders may follow ‘Bidding Manual’ available in e-Procurement portal of NABARD
or seek assistance of Help Desk / Support Team of M/s C1 India Pvt. Ltd., the
facilitating agency, engaged by NABARD for e- procurement process, the details of which
are given below:

Name (Shri) Telephone No. Email
Fairlin Jivin 0124-4302000 ext. 112 | fairlin.jivin@c1india.com
Sachin Toraskar 0124-4302000 ext. 200 | sachin.toraskar@ciindia.com
Ujwala Shimpi 8080303831/ ujwala.shimpi@ciindia.com
0124-4302000 ext. 114

5. The e-tender will be available to the bidders /contractors on e-Procurement portal of
NABARD (https://nabard.eproc.in/) from 17/11/2023, 12:00 PM onwardand
also on NABARD’s website (for reference purpose) through the following link -
https://www.nabard.org/Tenders.aspx?cid=501&id=24 as well as from Central
Public Procurement Portal (CPPP) on the following link
https://eprocure.gov.in/eprocure/app.

6. Tenderers are advised to submit e-tender (e-bids) through e-Procurement portal of
NABARD (https://nabard.eproc.in/) only, after carefully following the instructions
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10.

11.

12.

13.

related to systems and procedures as indicated on the link and stepwise tutorials
(Vendor Guide) provided for submission of e-bids. Tenderers can upload their tender
documents directly from their PC in the designated folder created for them in On-line
Bid form. Please refer the section on uploading various Tender documents in the help
guide provided in the Bidding Manual (Vendor Guide) available in the home page at
NABARD e-Procurement portal. In case of any further guidance, help and support while
submission of e-bids, the services of facilitation agency engaged by NABARD viz., M/S
C1 India. Pvt. Ltd. may be availed.

The tenderer/bidder shall submit two separate e-bids for the captioned worki.e.,
Part-I Technical Bid and Part — II -Price Bid which should be complete in all respects.
The same can be downloaded online from the NABARD’s e-Procurement website viz.
https://nabard.eproc.in/.

Instructions regarding Technical Bid, Price Bid, submission process and description &
scope of works and the services required have been elaborated in the Terms and
Conditions of the tender and other parts of the tender document.

It must be noted that the only Bidders who are willing to enter Integrity Pact (IP) with
the Bank on every stage of bidding, will be eligible to participate in the bidding process.
Tenderer must implement Integrity Pact (IP) in the prescribed format (Annexure- E) in
all phases of the contract. (http://www.cve.nic.in)

Earnest Money Deposit (EMD) of ¥ 40,000/- (Rupees Forty Thousand Only)
is to be paid to designated account No. NABADMNo5 (IFSC: NBRD0000002). No
interest shall be paid on the EMD thus collected. EMD of the successful bidder shall be
refunded after the successful completion of the work, whereas EMD of the unsuccessful
bidders will be refunded upon the issuance of work order to and acceptance of the same
by the successful bidder.

A Pre-Bid meeting is scheduled to be held on 22/11/2023 at 11.00 AM in the
Conference Hall on 374 Floor of Odisha Regional Office, Ankur 2/1, Nayapalli Civic
Centre, IRC Village, and Bhubaneswar 751015. The clarifications being sought in the pre-
bid meeting by email on dpsp.bhubaneswar@nabard.org. All the clarifications of the pre-
bid meetingwill be part of e-tender and will be updated and uploaded on NABARD'’s e-
Procurement portal (https://nabard.eproc.in/) alongside NABARD website
(www.nabard.org). Further, bidders/ representatives of bidders have to strictly follow
COVID-19 related precautionary norms. In case of failure to do so, Bank, at its
discretion, may prevent them from attending the meeting.

E-Tenders must be submitted online not later than 11:00 AM on 28/11/2023.

Tenders received after stipulated date and time shall not be entertained. Bidders are
requested to make note of dynamic time being displayed on e-Procurement portal of
NABARD to ensure that the bids are submitted on time.

The Technical Bids will be opened online on 28/11/2023 at 12:00 PM in Conference
Hall on 3rd Floor of Odisha Regional Office, Ankur 2/1, Nayapalli Civic Centre, IRC
Village, and Bhubaneswar 751015 in the presence of interested bidders who chose to be
present or in any eventuality, on the date and time as decided by NABARD. All the
bidders are advised in their own interest to be present on the specified date. No separate
intimation will be given in this regard. Please note, not more than two representatives
from each bidder shall be entertained. The representative has to furnish an authorization

letter from the respective bidder on their letterhead for participating in the technical bid
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15.
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18.
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20.

21.

22,

23.

24.

25.

26.

27,

28.

opening. Further, bidders/ representatives of bidders must strictly follow COVID-19
related precautionary norms. In case of failure to do so, Bank, at its discretion, may
prevent them from attending the meeting.

The Price Bid shall be opened later after detailed evaluation of the technical bid. The
date of opening of price bid shall be intimated separately to the technically qualified
bidders only.

The Price Bid should not contain any conditions whatsoever and any such conditional
bids received shall be rejected. In case of multiple L1 bidder standard procedure laid
down by NABARD will be adopted to identify Li.

NABARD does not bind itself to accept the lowest bid (L1). NABARD reserves the right
to accept or reject any /all tender/s in part or whole of any firm / firms without assigning
any reasons whatsoever.

The decision of the bank shall be final and binding about technical and price bids and
the e-tendering process.

The tender will be rejected, if any bidder proposes any deviation from the prescribed
technical criteria requirement.

Tenderers must ensure attachment of relevant documents, supporting the Pre-
Qualification Criteria and Technical Document Sheets.

The bids shall remain valid and open for acceptance for 9o days from the date of opening
of Price Bid.

Time of Completion: The work shall be completed within 45 days from the date of
acceptance of work order.

All documents that comprise the offer should be signed and sealed by the firm, as a token
of acceptance to the terms and conditions specified in the tender.

Liquidated damages for delay in completion of the works will be levied at 0.25% of the
value of work for every week of delay or part thereof, subject to maximum of 5% on the
incomplete value of the accepted tender.

NABARD reserves the right to accept or reject any /all tender/s in part or whole of any
firm / firms without assigning any reasons whatsoever. The decision of the Bank in this
regard shall be final. In the event of intending tenderers failure to satisfy the bank, the
bank reserved the right to reject the tender.

NABARD reserves right to change/modify/amend any or all provisions of the tender
document. Such revision/amendment or corrigendum/addendum, if any, will be made
available on NABARD’s e-Procurement portal and NABARD’s website only.

Tenderer should inspect the existing site and other conditions up to their satisfaction
before e-tendering/e-bidding.

Applications containing false and/or incomplete information are liable for
rejection.

The work shall have to be done in strict coordination with the Bank as per
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directions issued and within the stipulated timeframe in an expeditious manner.

29. The successful bidder shall execute an ‘Articles of Agreement’ of work contract with
NABARD in accordance with the standard / prescribed format within 15 days from the
date of acceptance of the offer failing which the bidder’s EMD may stand forfeited.

30. Estimated cost of the work is Rs. 19,80,000/- inclusive of GST.

Yours faithfully

--Sd--
(J K Samal)
Deputy General Manager



Repairs of External Plumbing pipelines in Officers’ Quarters Buildings of
NABARD at BDA Colony, Chandrasekharpur, Bhubaneswar - 751016

SCHEDULE OF EVENTS

Bid Document Availability Tenderers are advised to submit e-tender (e-bids) through
e-Procurement portal of NABARD
(https://nabard.eproc.in/).

Tender document (for reference purpose only) can be
downloaded from:
https://www.nabard.org/Tenders.aspx?cid=501&id =24,
as well as from Central Public Procurement Portal (CPPP)
from https://eprocure.gov.in/eprocure/app.

From: 17/11/2023

To: 28/11/2023 by 11:00 AM

Earnest Money Deposit The contractor shall deposit Earnest Money Deposit for an
(EMD) amount of ¥40,000.00 (Rupees Forty Thousand only)
credited into our Bank Account, details mentioned on page

4:

If the bidder wants to claim exemption under MSME
Procurement Policy of Govt. of India, the bidder has to
submit documentary proof of registration as MSME with
Central Procurement Organizations or NABARD itself.

Pre-Bid Meeting 22/11/2023 at 11:00 AM

Last Date for Submission of

Tender 28/11/2023 by 11:00 AM
Opening of Technical Bids 28/11/2023 by 12:00 PM
and
Opening of Price Bids Authorized representatives of vendors may be present

during opening of the Technical Bids. However,
Technical Bids would be opened even in the
absence of any or all the vendors’ representatives.
Price Bid will be opened on a subsequent date, which will
be communicated to such bidders who qualify the Eligibility
Criteria and Technical Bid.

Address for communication | Department of Premises, Security and Procurement
(DPSP), NABARD, Odisha Regional Office, Ankur
2/1, Nayapalli Civic Centre,JRC Village,
Bhubaneswar -751015




TECHNICAL BID
(Part-1)



FORM OF TENDER

Date:
To

The Chief General Manager

National Bank for Agriculture and Rural Development
Odisha Regional Office

Nayapalli Civic Centre, IRC Village
BHUBANESWAR — 751016

Dear Sir,

Tender Notice for Repairs of External Plumbing pipelines in Officers’ Quarters
Buildings of NABARD at BDA Colony, Chandrasekharpur, Bhubaneswar -
751016

Having examined the tender document and price bid relating to the works specified in the
Memorandum hereinafter set out, having visited and examined the site of the works specified
in the said Memorandum and having acquired the requisite information relating thereto as
affecting the tender, I/We hereby offer to execute the works specified in the said Memorandum
within the time specified, at the rates mentioned in the Price Bid and in accordance in all
respects of the tender and with such materials as are provided for, by and in all other respects
in accordance with such conditions so far as they may be applicable.

MEMORANDUM

a) Description of work Repairs of External Plumbing pipelines in Officers’
Quarters Buildings of NABARD at BDA Colony,
Chandrasekharpur, Bhubaneswar - 751016

b) Earnest Money (EMD) 40,000.00 (Rupees Forty Thousand only)
c¢) Time allowed for completion of 45 days
work

d) Percentage, if any, to be deducted As per Government Notifications
from bills towards IT, GST, etc.

e) Retention Money Deposit (RMD) 3% from every R. A. Bill (After adjustment of
EMD)

We understand that the time for completion shown above shall be reckoned from the date
of issue of the Work Order.

Should this tender be accepted, I/We hereby agree to abide by and fulfill the terms and
provisions or the said Conditions of the tender annexed hereto so far as they may be
applicable or in default thereof to forfeit the EMD and pay to the National Bank for
Agriculture and Rural Development, the amount mentioned in the said tender conditions.
The EMD will not bear any interest.



Details of the Firm/ Company/ Individual

a. Name of our firm / Company / Individual

b. Address of our firm / Company/ Individual

c. Telephone No.: Mobile No.
d. E-mail address

e. Our Bankers are:

Sl. | Name of Bank and Nature of A/c.

No Branch A/eNo. (SB/CA/cc(oDpy | [ESCNo.

i

ii

The names of partners of our firm are:
1)
i)
iii)
Name of the partner of the firm
Authorized to sign:

OR

Name or person having Power of Attorney to sign the contract
(Certified copy of the Power of Attorney should be attached):

Yours faithfully,

Signature of Tenderer with stamp



PRE-QUALIFICATION CRITERIA

Service wise Minimum Eligibility Criteria for pre-qualification of tenderers is
as follows:

1. The Bidding Firm/Company: -

a. Should have relevant experience in the renovation of projects as an organization in
which bidder is quoting.

b. Should have an experience of similar works during the last 07 years individually in
which bidder is quoting.

c. Annual turnover during each of the last 3 years should not be less than ¥6.00 lakhs.

d. Should have successfully completed or currently providing services in last 07 Years, in
the respective field individually, in which bidder is participating, for government
buildings, Banks/FIs premises, reputed private organizations etc:

1. three similar works whose value is not less 40% each of the estimated cost
of the work i.e., ¥ 8.00 lakh or
il. two similar works whose value is not less than 50% each of the estimated
cost of the work 1i.e., ¥ 10.00 lakh or
ii. One similar work whose value is not less than 80% of the estimated cost of

the work i.e., ¥ 16.00 lakh.
2. The work orders and work completion certificates issued by the client institutions may be
submitted in this respect.
3. The tenderers should have applicable Tax registrations (GST, PAN).

4. Tenderers should have a current/savings bank account with a scheduled commercial
bank.

5. NABARD reserves the right to verify any or all the documents furnished by the Tenderers
with any authorities. NABARD also reserves the right to cancel any or all the applications
without assigning any reason thereof.

6. Intending applicants are required to furnish details about their firm/organization,
experience, competence etc. as indicated in the form of TENDER. Failing which shall lead
to cancellation of application for Tenderer.

7. While deciding upon the selection of Tenderers, emphasis will be given on the ability and
competence to do good quality work in accordance with the specifications and within the
time schedule.

8. The application form should be signed by a person on behalf of the Firm/Organization,
who is duly authorized to do so.

9. If the space in the application form is insufficient for furnishing full details, such
information may be supplemented on a separate sheet of paper duly signed and sealed.

10. Applications containing false or inadequate information are liable for
rejection and NABARD reserves the right to blacklist those agencies. Any agency
blacklisted /debarred by NABARD will be ineligible to participate in the tendering process.

Signature, Seal and Stamp of tenderer
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10.

11.

INSTRUCTIONS TO THE BIDDERS

Intending contractors are required to submit their profile by giving details in the
enclosed pro forma about their organization, experience, professional personnel in
their organization, competence, etc.

The tenders shall be digitally signed by the person/persons on behalf of the
organization having necessary Authorization/Power of Attorney to do so. Each page of
the application shall be digitally signed. (Copy of Power of Attorney/Memorandum of
Association shall be furnished along with applications).

If the space in the pro forma is insufficient for furnishing full details, such information
shall be supplemented on separate sheets of paper stating therein the part of the pro
forma and serial number. Separate sheets shall be used for each part of application, if
required, with due authentications.

While filling up the tenders with regard to the list of important assignments completed
or on hand, the contractors shall only include major assignments having agreement /
completion value of 40% of estimated cost and above. The copies of the bill raised may
be enclosed for assessment and verifications in this regard.

The contractor must have qualified and experienced professionals in the respective
discipline.

The applicant must have successfully completed the work according to the eligibility
criteria mentioned.

The contractor shall deposit Earnest Money Deposit for an amount of ¥40,000.00
(Rupees Forty Thousand Only) through NEFT/RTGS into our Bank Account as given
below:

Payee Name : NABARD
Current Account No : NABADMNoO5
Name of the Bank : NABARD

IFSC Code : NBRD0000002

Note: UTR number is to be indicated for payment made through NEFT/RTGS

In case of successful bidder, the EMD will be retained with NABARD, which will form
part of the Security Deposit (SD) and will be refunded after successful completion of
works. In case of unsuccessful bidders, the EMD will be refunded only on award of
Contract to the successful bidder. The EMD / SD will not bear any interest. If the bidder
withdraws his tender before expiry of the validity period of the tender or if the
Contractor fails to execute / complete the works satisfactorily, NABARD reserves the
right to forfeit the EMD / SD. Any tender not accompanied by the EMD will be rejected.

The rates for each item as per scope of work shall be quoted by the applicant in the
Price bid to be submitted separately as Part-2.

Price bids of only those contractors qualified in the technical bid will be opened for
selection of contractor.

The Tender is strictly on Item Rate basis. The estimated cost of the work is Rs. 19.80 lakhs

(approximately).
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12.

13.

14.

15.

16.

17.

18.

19.

20.

All the pages of the Tender Document shall be digitally signed and duly stamped by the
Tenderer.

NABARD takes no responsibility for delay / loss in post or non-receipt of Tender
Documents.

Bids submitted by unauthorized agents and fax bids shall not be
entertained/considered.

Tenderers are advised to visit the site at their cost, conduct survey of existing
conditions to familiarize themselves with the site conditions, natureof
works etc. and get all clarifications as necessary from NABARD before quoting the
rates.

Rates should include for removal of debris out of premises to the safe limit, removing
stains, cleaning the site thoroughly and unless the same is done to the satisfaction of
the NABARD's Engineer/ representative, the Bill will not be accepted.

The Contractor shall make necessary arrangement for watch and ward of his materials,
tools, and machines, Scaffolding & Retrofitting/Repairs etc. stored for the execution of
the work at his own risk and cost and NABARD will not be responsible on any account.
The Tenderers should quote their rates strictly adhering to Terms and Conditions
stipulated in the Tender Document. Unsolicited correspondence after opening of the
Tender shall not be entertained. Conditional / deviational tenders may be rejected
without making any reference to the Tenderers.

No Tenderer will be allowed to withdraw his Tender during the validity period.
Subletting of the Contract is not permitted.

Rates should be filled in the Tender neatly and as far as possible, no correction shall be
made quoting for all items in price bid is mandatory, no fields should be left blank. The
rates quoted should be written legibly in words and figures. If on check, differences are
observed between the rates given by the Contractor in words and figuresin words shall
be taken as correct. All the quotes to be rounded off at all stages. If any bidder quotes
price without rounding off then NABARD at its liberty to round off the quotes to arrive
at the lowest bid.
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DISCLAIMER

The information contained in this Tender Document or information provided subsequently to
bidder(s) or applicants whether verbally or in documentary form by or on behalf of National
Bank for Agriculture & Rural Development (NABARD), Odisha Regional Office,Bhubaneswar
is provided to the bidder(s) on the terms and conditions set out in this Tender Document and
all other terms and conditions subject to which such information is provided.

2 This Tender Document is neither an agreement and nor an offer and its only invitation to
bid by NABARD, Odisha RO, Bhubaneswar to any party other than the applicants who are
qualified to submit the bids (“bidders”). The purpose of this Tender Document is to provide
the bidder(s) with information to assist them in formulation of their proposals. This Tender
Document does not claim to contain all the information each bidder may require. Each bidder
should conduct its own investigations and analysis regarding any information contained in the
Tender Document and the meaning and impact of that information and should check the
accuracy, reliability and completeness of the information in this Tender Document and where
necessary obtain independent advice. National Bank for Agriculture & Rural Development,
Odisha RO Bhubaneswar makes no representation or warranty, express or implied, and shall
incur no liability under any law, statute rules or regulations as to the accuracy, reliability or
completeness of this Tender Document. NABARD may in its absolute discretion, but without
being under any obligation to do so, update, amend or supplement the information in this
Tender Document.

3 This Tender Document has been prepared solely for the purpose of enabling NABARD in
defining the requirements for engaging the Contractor for execution of Repairs of
External Plumbing pipelines in Officers’ Quarters Buildings of NABARD
at BDA Colony, Chandrasekharpur, Bhubaneswar — 751016 as mentioned in
the Scope of Work.

4 The Tender Document is not a recommendation, offer or invitation to enter into a contract,
agreement or any other arrangement in respect of the services. The provision of the services is
subject to observance of selection process and appropriate documentation being agreed
between NABARD and any successful Bidder as identified by NABARD after completion of the
selection process.

Signature, Seal and Stamp of tenderer
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DEFINITION OF TERMS

In this CONTRACT (as here-in-after defined) the following words and expressions shall
have the meanings hereby assigned to them except where the context otherwise required.

1.

The EMPLOYER means National Bank for Agriculture and Rural Development
(NABARD).

The CONTRACTOR means the person or the persons, firm or Company or
corporation whose tender has been accepted by the EMPLOYER and includes the
CONTRACTOR's Legal Representatives his successors and permitted assigns.

The WORK shall mean and include all items and things to be supplied/ done and
services and activities to be performed by the CONTRACTOR in pursuant to and in
accordance with CONTRACT or part thereof as the case may be and shall include all
extra, additional, altered or substituted works as required for purpose of the
CONTRACT.

The PERMANENT WORK means and includes works which will be incorporated in
and form a part of the work to be handed over to the EMPLOYER by the
CONTRACTOR on completion of the CONTRACT.

The CONSTRUCTION EQUIPMENT means all appliances/equipment and things
whatsoever nature for the use in or for the execution, completion, operation, or
maintenance of the work or temporary works (as hereinafter defined) but does not
include materials or other things intended to form or to be incorporated into the
WORK or camping facilities.

The CONTRACT DOCUMENTS means collectively the Tender Documents, Designs,
Drawings, Specification, Schedule of Quantities and Rates, Letter of Acceptance and
agreed variations if any, and such other documents constituting the tender and
acceptance thereof.

The SUB-CONTRACTOR means any person or firm or Company (other than the
CONTRACTOR) to whom any part of the work has been entrusted by the
CONTRACTOR, with the written consent of the NABARD REPRESENTATIVE, and the
legal representatives, successors and permitted assigns of such person, firm or
company.

The CONTRACT shall mean the Agreement between the EMPLOYER and the
CONTRACTOR for the execution of the works including all contract documents
therein.

The SPECIFICATIONS shall mean all directions to various technical specifications,
provisions attached and referred to the Tender Documents which pertain to themethod
and manner of performing the work or works to the quantities and qualities ofthe work
or works and the materials to be furnished under the CONTRACT for the
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

work or works, as may be amplified or modified by the NABARD or NABARD
Representative during the performance of CONTRACT in order to provide the
unforeseen conditions or in the best interests of the work or works. It shall also include
the latest edition of relevant Standard Specifications including all addenda/corrigenda
published before entering into CONTRACT.

The DRAWINGS shall include maps, plans and tracings or prints or sketches thereof
with any modifications approved in writing by the NABARD representative and such
otherdrawing as may, from time to time, be furnished or approved in writing by the
NABARD Representative.

The TENDER means the proposal along with supporting documents submitted by the
CONTRACTOR for consideration by the EMPLOYER.

The CHANGE ORDER means an order given in writing by the NABARD
representative to effect additions to or deletion from and alteration in the works.

The COMPLETION CERTIFICATE shall mean the certificate to be issued by the
NABARD Representative when the works have been completed entirely in accordance
with the CONTRACT DOCUMENT to his/her satisfaction.

The FINAL CERTIFICATE in relation to a work means the certificate regarding the
satisfactory compliance of various provisions of the CONTRACT by the CONTRACTOR
issued by the NABARD Representative/EMPLOYER after the period of liability is over.

The DEFECT LIABILITY PERIOD in relation to a work means the specified period
from the date of COMPLETION CERTIFICATE up to the date of issue of FINAL
CERTIFICATE during which the CONTRACTOR stands responsible for rectifying all
defects that may appear in the works executed by the CONTRACTOR in pursuance of
the CONTRACT and includes warranties against Manufacturing/Fabrication/
Erection/Construction defects covering all materials plants, equipment, components,
and the like supplied by the CONTRACTOR, works executed against workmanship
defects.

The APPOINTING AUTHORITY for the purpose of arbitration shall be the CGM of
NABARD or any other person so designated by the CGM of NABARD.

The TEMPORARY WORKS shall mean all temporary works of every kind required
in or about the execution, completion or maintenance of works.

The PLANS shall mean all maps, sketches and layouts as are incorporated in the
CONTRACT in order to define broadly the scope and specifications of the work or
works, and all reproductions thereof.

The SITE shall mean the lands and other places on, under, in or through which the
permanent works are to be carried out and any other lands or places provided by the
EMPLOYER for the purpose of the CONTRACT.

The NOTICE IN WRITING OR WRITTEN NOTICE shall mean a notice inwritten,
typed or printed characters sent (unless delivered personally or otherwise proved to
have been received by the addressee) by registered post to the latest known private or
business address or registered office of the addressee and shall be deemed to have been
received in the ordinary course of post it would have been delivered.
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21.

22,

23.

24.

25.
26.

27.

28.

29.

APPROVED shall mean approved in writing including subsequent written
confirmation of previous verbal approval and "APPROVAL" means approval in writing
including as aforesaid.

The LETTER OF INTENT shall mean intimation by a Letter to Tenderer(s) that the
tender has been accepted in accordance with the provisions contained in the letter.

DAY means a day of 24 hours from midnight to midnight irrespective of the number
of hours worked in that day.

WORKING DAY means any day which is not declared to be holiday or rest day by
the EMPLOYER.

WEEK means a period of any consecutive seven days.

METRIC SYSTEM - All technical documents regarding the construction of works are
given in the metric system and all work in the project should be carried out according
to the metric system. All documents concerning the work shall also be maintained in
the metric system.

VALUE OF CONTRACT or TOTAL CONTRACT PRICE shall mean the sum
accepted or the sum calculated in accordance with the prices accepted in tender and/or
the CONTRACT rates as payable to the CONTRACTOR for the entire execution and full
completion of the work, including change order.

LANGUAGE FOR DRAWINGS AND INSTRUCTION - All the drawings, titles,
notes, instruction, dimensions, etc. shall be in English Language.

MOBILIZATION shall mean establishment of sufficiently adequate infrastructure by
the CONTRACTOR at "SITE" comprising of construction equipment, aids, tools tackles
including setting of site offices with facilities such as power, water, communication etc.
establishing manpower organization comprising of Resident Engineers, Supervising
personnel and an adequate strength of skilled, semi-skilled and un-skilled workers,
who with the so established infrastructure shall be in a position to commence execution
of work at site(s), in accordance with the agreed Time Schedule of Completion of Work.
MOBILIZATION shall be considered to have been achieved, if the CONTRACTOR is
able to establish infrastructure as per Time Schedule, where so warranted in
accordance with agreed schedule of work implementation to the satisfaction of Nabard
Representative/ EMPLOYER.
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10.

11.

12.

13.

14.

15.
16.

General Instructions to the Contractors
Contractors are advised to visit the site and thoroughly understand the nature and
scope of the works and be familiar with the site conditions before quoting.
The rates shall also include clearing of the premises during the work execution and after
the work completion. The rates shall include clearing of the debris from the site during
and after the course of execution.
We request you to visit the site before bidding for the tender. Any items other than the
items mentioned in the tender document shall be brought to the notice of NABARD before
executing the additional items.
All the rates mentioned for the items in the documents shall exclusive of all the GST. GST
shall be paid additional as per Bank’s policy.
Exterior contractor needs to produce all materials purchase bills for verification along
with the final bill to check the actual cost of materials as per tender rates & Specifications.
The contractor to indemnify NABARD for any complications.

The quantities indicated in the price bid are only tentative and shall be executed only
at the sole discretion of NABARD.

The Drawings attached are indicative and only for a fair idea of the bidder. After the
demolition, NABARD/Architect may do a reorientation/ re alignment of the
components like Sanitary fittings and fixtures, Accessories, CP fittings, Electrical and
Electronic components. Although the numbers, quality and models of the components
shall remain same.

Quoted rates should be workable and reasonable and should include incidental and all
overheads and profits. The contractor should furnish Rate Analysis for
scrutiny of the rates by NABARD, if required.

Rates should include all Taxes, Duties, Octroi, Levies, Wages as per Act, etc. including
Works Contract Tax and Service Tax, and should be firm for the entire Contract period.
No escalation of rates will be allowed for the entire contract period on any account.

All the materials shall comply with the specifications and model numbers mentioned
in the BOQ.

Any generic item like cement, sand steel etc shall also be conforming to the approval
of NABARD Representative. Method of Measurements shall be as agreed and share
by the NABARD Representative on the site. However, in the absence of the same and /
orin case of any discrepancy, the decision of NABARD and the same will be considered
final.

Any items not covered in the Schedule of Quantities of the Contract Document shall be
paid at the rates as per Rate Analysis based on the market prices supported by
documentary proof with 15% towards Contractor's OHP plus Works Contract Tax and
Service Tax, as applicable. The Rate Analysis shall be submitted by the Contractor for
scrutiny and approval of NABARD.

Specifications and Method of Measurements shall be followed as applicable. However,
in the absence of the same and / or in case of any discrepancy, the decision of NABARD
will be final.

Taxes as applicable will be deducted from total payment due to the Contractor.

The Contractor should have valid License relating to his Contract and the workmen
employed by the Contractor should also have the valid License and experience in their
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17.

18.

19.
20.

21.

22,

23.

24.

25.

26.

27.

28.

trade.

The Contractor should arrange to obtain necessary insurance cover (Workmen
Compensation Policy) for his employees at his cost and should be solely responsible
for the safety of persons, employed by him.

All the Standard Conditions of the Contract shall be binding on the parties as per
Indian Contract Act and prevailing Rules.

The entire work is required to be completed as specified in the tender.

The Contractor shall comply with the provisions of Contract, Labor (Regulation &
Abolition) Act, 1970, Minimum Wages Act and all other Labor Laws and other
Statutory Regulations (both Central and State) that may be enforced from time to time
by the appropriate authorities. NABARD shall not be held responsible for any penalty
on failure of the any Labor Regulations. NABARD shall have the power to inspect the
Wage Register and for physical verification of salary paid to the staff with reference to
any records of the Contractor and to insist the Contractor to comply with Laws.

The Contractor should be responsible to fulfil all the obligations in connection with the
workers employed by the Contractor for the purpose of the Contract and all the
Statutory and other liabilities, if any, including minimum wages, leave salary, uniform,
ex-gratia, gratuity, ESI, Provident Fund, Workman Compensation, if any, etc. in
connection therewith shall be on the Contractor’s account and payable by the
Contractor.

The Contractor should obtain necessary permission that may be required for the
purpose of this Contract from such authorities as may be prescribed by Law from time
to time.

The Contractor or his authorized representative should visit the site frequently as
required by NABARD and meet NABARD’s Engineer with prior appointment for any
clarifications and to receive instructions, take measurements, etc. at the site.

The contractor should engage a qualified and experienced technical
personnel in respective Engineering fields to supervise the work on daily
basis as per the instructions of the Bank's Engineer/Official. The supervisor
shall maintain daily log book for the work done at site and the labor deployed.

The Contractor shall be fully responsible and shall obtain a suitable Insurance cover in
respect of any damage to men or material, injury / damage or death as the case may
be, caused directly or indirectly during the execution of works by the Contractor. A
copy of such insurance shall be submitted to NABARD. The decision of NABARD in
this regard shall be final and binding.

The contractor shall indemnify the Employer against any losses as per format given at
Annexure-A.

Any act of indiscipline / misconduct / theft / pilferage on the part of any employee
engaged by the Contractor resulting in any loss to NABARD in kind or cash will be
viewed seriously and NABARD will have the right to claim damages or levy fine and /
or terminate the Contract forthwith, if necessary.

In case of any default or failure on Contractor's part to comply with all / any one of the
Terms / Conditions, NABARD reserves to itself the right to take necessary steps to
remedy the situation including, inter-alia, the deduction of appropriate amount/ s
from dues otherwise payable to Contractor and / or by taking recourse to appropriate
recovery proceedings.
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29.

30.

31.

32.

33-

34.

35-

36.

37

If any dispute arises on any matter concerning this Contract, the decision of NABARD
shall be final and binding.

The Contractor should not at any time do, cause or permit any nuisance on the site /
do anything which shall cause unnecessary disturbances or inconvenience to the
occupants/visitors at site or near the site of work.

The contractor by his own expenses and risk shall shift furniture, wall pictures/frames,
clocks, other fixtures etc., if any, in the area of work carefully and without any damage
to a convenient place under intimation to the Bank for the convenience of work and
shall reinstall the same in old place after completion of work.

The work should be carried out with least inconvenience to the occupants. The
workmen employed by the Contractor should abide by the Rules and Regulations
maintained by NABARD in the premises, especially in respect of working hours, entry
of the workers to the premises, interpersonal relation with the occupants etc.

The Contractor should obtain approvals, if any, necessary for carrying out the work,
from the statutory bodies on behalf of NABARD. However, NABARD may assist the
Contractor in respect of any liaison with the Municipal or any other authority for
necessary approval / permission with regard to the construction / maintenance works.
The fees and other statutory charges, if any, will be reimbursed to the Contractor based
on the original receipts produced to NABARD.

The Contract can be terminated by NABARD on 15 days’ notice if services are found
tobe unsatisfactory and if there is no improvement in even after issue of three notices
tothe contractor.

On-site storage space will be provided to the Contractor subject to availability.
However, the Contractor may erect temporary sheds for storage purposes at his cost
with the permission of NABARD. NABARD will not be responsible for Contractor's
materials. The Contractor may be required to vacate the storage space and sheds as per
exigency without any extra cost to NABARD.

Performance of Work: The Contractor shall provide everything necessary for the
proper execution of the works. All the Works shall be executed in strict conformity with
the provisions of the CONTRACT Documents and with such explanatory detailed
drawings, specification and instructions as may be furnished from time to time to the
CONTRACTOR by the NABARD Representative/NABARD whether mentioned in the
CONTRACT or not. The CONTRACTOR shall be responsible for ensuring that works
throughout are executed in the most substantial, proper and workmanlike manner
with the quality of material and workmanship in strict accordance with the
SPECIFICATIONS and to the entire satisfaction of the NABARD
representative/NABARD. The CONTRACTOR shall provide all necessary
materials equipment labor etc. for execution and maintenance of WORK till
completion unlessotherwise mentioned in the CONTRACT.

Coordination and Inspection of Work: The coordination and inspection of the
day-to-day work under the CONTRACT shall be the responsibility of the NABARD
representative. The written instruction regarding any particular job will normally be
passed by the NABARD Representative or his authorized representative. A work order
book will be maintained by the CONTRACTOR for each sector in which the aforesaid
written instructions will be entered. These will be signed by the CONTRACTOR or his
authorized representative by way of acknowledgement within 12 hours.

38. Works in monsoon and dewatering: Unless otherwise specified elsewhere in the
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39-

tender, the execution of the WORK may entail working in the monsoon also. The
CONTRACTOR must maintain a minimum labor force as may be required for the job
and plan and execute the construction and erection according to the prescribed
schedule. No extra rate will be considered for such work in monsoon. During monsoon
and other period, it shall be the responsibility of the CONTRACTOR to keep the
construction work site free from water at his own cost.

Work on Sundays and holidays: For carrying out Work on Sundays and Holidays,
the CONTRACTOR will approach the NABARD Representative/NABARD or his
representative at least two days in advance and obtain permission in writing. The
CONTRACTOR shall observe all labor laws and other statutory rules and regulations
in force. In case of any violations of such laws, rules and regulations, consequence if
any, including the cost thereto shall be exclusively borne by the CONTRACTOR and
the EMPLOYER shall have no liability whatsoever on this account.

40. Alterations in specifications, design and extra works: The WORK covered

under this CONTRACT having to be executed by the CONTRACTOR on a lump sum
firm price/item rate quoted by him, the EMPLOYER will not accept any proposals for
changes in VALUE OF CONTRACT or extension in time on account of any such
changes which may arise to the CONTRACTOR's scope of WORK as a result of detailed
Engineering and thereafter during the execution of WORK. The only exception to this
will be a case where the EMPLOYER requests in writing to the CONTRACTOR to
upgrade the SPECIFICATIONS or the size of any major pieces of equipment, plant or
machinery beyond what is normally required to meet the scope of WORK as defined in
the CONTRACT DOCUMENT. In such cases, a change order will be initialed by the
CONTRACTOR at the appropriate time for the EMPLOYER's prior approval giving the
full back-up data for their review and for final settlement of any impact on price within
30 (thirty) days thereafter. The NABARD Representative shall have to make any
alterations in, omission from, additions to or substitutions for, the Schedule of Rates,
the original specifications, drawings, designs and instructions that may appear to him
to be necessary or advisable during the progress of the WORK and the CONTRACTOR
shall be bound to carry out the such altered/ extra/ new items of WORK in accordance
with any instructions which may be given to him in writing signed by the NABARD
REPRESENTATIVE, and such alterations, omissions, additions or substitutions shall
not invalidate the CONTRACT and any altered, additional or substituted work which
the CONTRACTOR may be directed to do in the manner above specified as part of the
WORK shall be carried out by the CONTRACTOR on the same conditions in all
respects on which he agreed to do the main WORK. The time of completion of WORK
may be extended for the part of the particular job at the discretion of the NABARD
representative and NABARD, for only such alterations, additions or substitutions of
theWORK, as he may consider as just and reasonable. The rates for such additional,
altered or substituted WORK under this clause shall be worked out in accordance with
the following provisions:-

i.  If the rates for the additional, altered or substituted WORK are specified in the
CONTRACT for the WORK, the CONTRACTOR is bound to carry on the additional,
altered or substituted WORK at the same rates as are specified in the CONTRACT.

ii. If the rates for the additional, altered or substituted WORK are not specifically
provided in the CONTRACT for the WORK, the rates will be derived from the rates
for similar class of WORK as are specified in the CONTRACT for the WORK. The
opinion of the NABARD Representative, as to whether or not the rates can be
reasonably so derived from the items in this CONTRACT will be final and binding
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on the CONTRACTOR.

ili. If the rates for the altered, additional or substituted WORK cannot be determined
in the manner specified in sub-clause and (ii) above, then the CONTRACTOR
shall, within 7 days of the date of receipt of order to carry out the WORK, inform
the NABARD Representative of the rates which it is his intention to charge for such
class of WORK, supported by analysis of the rate or rates claimed, and the
NABARD Representative shall determine the rate or rates on the basis of the
prevailing market rates, labor cost at schedule of labor rates plus 10% to cover
contractor's supervision, overheads and profit and pay the CONTRACTOR
accordingly. The opinion of the NABARD Representative as to current market
rates of materials and the quantum of labor involved per unit of measurement will
be final and binding on the CONTRACTOR.

iv.  Where the item of work will be executed through nominated specialist agency as
approved by the NABARD Representative, then the actual amount paid to such
nominated agency supported by documentary evidence and as certified by
NABARD Representative shall be considered plus 10% (ten percent) to cover all
contingencies, overhead, profits to arrive at the rates.

41. Discrepancies between instructions: Should any discrepancy occur between the

42.

43.

various instructions furnished to the CONTRACTOR, his agent or staff or any doubt
arises as to the meaning of any such instructions or should there be any
misunderstanding between the CONTRACTOR's staff and the NABARD
representative's staff, the CONTRACTOR shall refer the matter immediately in
writing to the NABARD Representative whose decision thereon shall be final and
conclusive andno claim for losses alleged to have been caused by such discrepancies
between instructions, doubts, or misunderstanding shall in any event be admissible.

Action where no specification is issued: In case of any class of WORK for which
there is no SPECIFICATION supplied by the EMPLOYER as mentioned in the Tender
Documents such WORK shall be carried out in accordance with Indian Standard
Specifications and if the Indian Standard Specifications do not cover the same, the
WORK should be carried out as per standard Engineering Practice subject to the
approval of the NABARD Representative.

Inspection of works: The NABARD Representative will have full power and
authority to inspect the WORK at any time wherever in progress either on the SITE or
at the CONTRACTOR's premises/workshops wherever situated, premises/ workshops
of any person, firm or corporation where WORK in connection with the CONTRACT
may be in hand or where materials are being or are to be supplied, and the
CONTRACTOR shall afford or procure for the NABARD Representative every facility
and assistance to carry out such inspection. The CONTRACTOR shall, at all time
during the usual working hours and at all other time at which reasonable notice of the
intention of the NABARD Representative or his representative to visit the WORK shall
have been given to the CONTRACTOR, either himself be present or receive orders and
instructions, or have a responsible agent duly accredited in writing, present for the
purpose. Orders given to the CONTRACTOR's agent shall be considered to have the
same force as if they had been given to the CONTRACTOR himself. The CONTRACTOR
shall give not less than seven day notice in writing to the NABARD Representative
before covering up or otherwise placing beyond reach of inspection and measurement
of any work in order that the same may be inspected and measured. In the event of
breach of above the same shall be uncovered at CONTRACTOR's expense for carrying
out such measurement or inspection. The CONTRACTOR is to provide at all time
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during the progress of the WORK and the maintenance period, proper means of access
with ladders, gangways etc. and the necessary attendance to move and adopt as
directed for inspection or measurements of the WORK by the NABARD
representative. The CONTRACTOR shall make available to the NABARD
Representative free of cost all necessary instruments and assistance in checking or
setting out of WORK and in the checking of any WORK made by the CONTRACTOR
for the purposeof setting out and taking measurements of WORK. The NABARD
Representative shall have the right to take possession of or use any completed or
partially completed WORK or part of the WORK. Such possession or use shall not be
deemed to be an acceptanceof any work completed in accordance with the
CONTRACT agreement. If such prior possession or use by the NABARD
Representative delays the progress of WORK, equitable adjustment in the time of
completion will be made and the CONTRACT agreement shall be deemed to be
modified accordingly.

44. Care of works: From the commencement to completion of the WORK, the

45.

CONTRACTOR shall take full responsibility for the care of all works including all
temporary works and in case any damages, loss or injury shall happen to the WORK or
to any part thereof or to any temporary works from any cause whatsoever, shall at his
own cost repair and make good the same so that at completion the WORK shall be in
good order and in conformity in every respects with the requirement of the
CONTRACT and the NABARD Representative's instructions.

Defects Prior to Taking Over: If at any time, before the WORK is taken over, the
NABARD Representative shall:

i.  Decide that any works done or materials used by the CONTRACTOR or by any
SUBCONTRACTOR is defective or not in accordance with the CONTRACT, or that
the works or any portion thereof are defective, or do not fulfil the requirements of
CONTRACT (all such matters being hereinafter, called *Defects'in this clause), and
as soon as reasonably practicable, gives to the CONTRACTOR notice in writing of
the said decision, specifying particulars of the defects alleged to exist or to have
occurred, then the CONTRACTOR shall at his own expenses and with all speed
make good the defects so specified.

ii. Incase CONTRACTOR shall fail to do so, the EMPLOYER may take, at the cost of
the CONTRACTOR, such steps as may in all circumstances, be reasonable to make
good such defects. The expenditure so incurred by the EMPLOYER will be
recovered from the amount due to the CONTRACTOR. The decision of the
NABARD Representative with regard to the amount to be recovered from the
CONTRACTOR will be final and binding on the CONTRACTOR. As soon as the
WORK has been completed in accordance with the CONTRACT and have passed
the tests on completion, the NABARD Representative shall issue a certificate
(hereinafter called Completion Certificate) in which he shall certify the date on
which the WORK have been so completed and have passed the said tests and the
EMPLOYER shall be deemed to have taken over the WORK on the date so certified.
If the WORK has been divided into various groups in the CONTRACT, the
EMPLOYER shall be entitled to take over any group or groups before the other or
others and there upon the NABARD Representative shall issue a Completion
Certificate which will, however, be for such group or groups so taken over only.

46. Defects After Taking Over: In order that the CONTRACTOR could obtain a

COMPLETION CERTIFICATE he shall make good, with all possible speed, any defect
arising from the defective materials supplied by the CONTRACTOR or workmanship
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47.

or any act or omission of the CONTRACT or that may have been noticed or developed,
after the works or groups of the works has been taken over, the period allowed for
carrying out such WORK will be normally one month. If any defect be not remedied
within a reasonable time, the EMPLOYER may proceed to do the WORK at
CONTRACTOR's risk and expense and deduct from the final bill or security amount
(RMD) such amount as may be decided by the EMPLOYER. If by reason of any
default on the part of the CONTRACTOR a COMPLETION CERTIFICATE has not
been issued in respect of anyportion of the WORK within one month after the date
fixed by the CONTRACT for thecompletion of the WORK, the EMPLOYER shall be at
liberty to use the WORK or any portion thereof in respect of which a completion
certificate has not been issued, provided that the WORK or the portion thereof so
used as aforesaid shall be afforded reasonable opportunity for completing these
works for the issue of Completion Certificate.

Indemnity: If any action is brought before a Court, Tribunal or any other Authority
against the Employer or an officer or agent of the EMPLOYER, for the failure, omission
or neglect on the part of the CONTRACTOR to perform any acts, matters, covenants or
things under the CONTRACT, or damage or injury caused by the alleged omission or
negligence on the part of the CONTRACTOR, his agents, representatives or his
SUBCONTRACTOR's, or in connection with any claim based on lawful demands of
SUBCONTRACTOR's workmen suppliers or employees, the CONTRACTOR, shall in
such cases indemnify and keep the EMPLOYER and/or their representatives harmless
from all losses, damages, expenses or decrees arising out of such action.

48. Construction aids, equipment, tools and tackles: CONTRACTOR shall be solely

49.

responsible for making available for executing the WORK, all requisite
CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like, all Tools,
Tackles and Testing Equipment and Appliances, including imports of such equipment
etc. as required. In case of import of the same the rates applicable for levying of Custom
Duty on such Equipment, Tools, & Tackles and the duty drawback applicable thereon
shall be ascertained by the CONTRACTOR from the concerned authorities of
Government of India. It shall be clearly understood that EMPLOYER shall not in any
way be responsible for arranging to obtain Custom Clearance and/or payment of any
duties and/or duty draw backs etc. for such equipment so imported by the
CONTRACTOR and the CONTRACTOR shall be fully responsible for all taxes, duties
and documentation with regard to the same. Tenderer in his own interest may contact,
for any clarifications in the matter, concerned agencies/Dept./Ministries of Govt. of
India. All clarifications so obtained and interpretations thereof shall be solely the
responsibility of the CONTRACTOR.

Procedure for measurement and billing of work in progress: Following
procedures shall be adopted for billing of works executed by the CONTRACTOR.

i.  All measurements shall be recorded on standard measurement sheets supplied by
EMPLOYER and submitted to EMPLOYER/REPRESENTATIVE for scrutiny and
passing.

ii. EMPLOYER/ REPRESENTATIVE shall scrutinize and check the measurements
recorded on the sheets and shall certify correctness of the same on the
measurement sheets.

iii. NABARD Representative shall pass the bills after carrying out the comprehensive
checks in accordance with the terms and conditions of the CONTRACTS, within 7
days of submission of the bills, complete in all respects and send the same to the
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v.

EMPLOYER to effect payment to the CONTRACTOR.

While raising running bill, the contractor to indicate item wise quantity sanctions,
quantity completed, claim already received for specific quantity claimed under
the current bill.

NABARD shall make all endeavor to make payments of undisputed amount of the
bills submitted based on the joint measurements within 15 (fifteen) working days
from the date of certification by the NABARD Representative.

Measurements shall be recorded as per the methods of measurement spelt out in
EMPLOYER/NABARD SPECIFICATIONS / CONTRACT DOCUMENT. NABARD
shall be fully responsible for checking the measurements quantitatively and
qualitatively as recorded in the Measurement Books/ Bills.

While preparing the final bills overall measurements will not be taken again. Only
volume of work executed since the last measured bill along with summary of final
measurements will be considered for the final bill. However, a detailed check shall
be made as to missing measurements and in case there are any missing items or
measurements the same shall be recorded.

50. Insurance: CONTRACTOR shall at his own expense arrange secure and maintain
insurance with reputable insurance companies to the satisfaction of the EMPLOYER.
CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be
necessary and to its full value for all such amounts to protect the WORKS in progress
from time to time and the interest of EMPLOYER against all risks as detailed herein.

viii. EMPLOYEES STATE INSURANCE ACT: The CONTRACTOR agrees to and

X.

does hereby accept full and exclusive liability for the compliance with all
obligations imposed by the Employee State Insurance Act 1948 and the
CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER
harmless for any liability or penalty which may be imposed by the Central, State or
any other Local authority by reason of any asserted violation by CONTRACTOR
or SUB- CONTRACTOR of the Employees' State Insurance Act, 1948, and also
from all claims, suits or proceeding that may be brought against the EMPLOYER
arising under, growing out of or by reasons of the work provided for by this
CONTRACTOR, by third parties or by Central or State Government authority or
any political sub-division thereof.

The CONTRACTOR agrees to fill in with the Employee's State Insurance
Corporation, the Declaration Forms, and all forms which may be required in
respect of the CONTRACTOR's or SUB-CONTRACTOR's employees, who are
employed in the WORK provided for or those covered by ESI from time to time
under the Agreement. The CONTRACTOR shall deduct and secure the agreement
of the SUB-CONTRACTOR to deduct the employee's contribution as per the first
schedule of the Employee's State Insurance Act from wages and affix the
Employees Contribution Card at wages payment intervals. The CONTRACTOR
shall remit and secure the agreement of SUB-CONTRACTOR to remit to
Employee's State Insurance Corporation Account, the Employee's contribution as
required by the Act.

The CONTRACTOR agrees to maintain all cards and Records as required under the
Act in respect of employees and payments and the CONTRACTOR shall secure the
agreement of the SUB-CONTRACTOR to maintain such records. Any expenses

incurred for the contributions, making contributions or maintaining records shall
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xi.

Xii.

Xiil.

Xiv.

XV.

XVi.

XVili.

Xviii.

XiX.

be to the CONTRACTOR's or SUB-CONTRACTOR's account.

The EMPLOYER shall retain such sum as may be necessary from the total VALUE
OF CONTRACT until the CONTRACTOR shall furnish satisfactory proof that all
contributions as required by the Employees State Insurance Act, 1948, have been
paid. This will be pending on the CONTRACTOR when the ESI Act is extended to
the place of work.

WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY
INSURANCE: Insurance shall be effected for all the CONTRACTOR's employees
engaged in the performance of this CONTRACT. If any of the work is sublet, the
CONTRACTOR shall require the SUB-CONTRACTOR to provide workman's
Compensation and employer's liability insurance for the latter’s employees if such
employees are not covered under the CONTRACTOR's Insurance.

Accident or Injury to Workmen: The EMPLOYER shall not be liable for or in
respect of any damages or compensation payable at law in respect or in
consequence of any accident or injury to any workman or other person in the
Employment of the CONTRACTOR or any SUB-CONTRACTOR and the
CONTRACTOR shall indemnify and keep indemnified the EMPLOYER against all
such damages and compensation against all claims, demands, proceeding, costs,
charges and expenses, whatsoever in respect or in relation thereto.

Comprehensive General Liability Insurance: This insurance shall protect
the Contractor against all claims arising from injuries, disabilities, disease or death
of member of public or damage to property of others due to any act or omission on
the part of the Contractor, his agents, his employees, his representatives and Sub-
Contractor’s or from riots, strikes and civil commotion.

Contractor shall take suitable Group Personal Accident Insurance Cover for taking
care of injury, damage or any other risks in respect of his Engineers and other
Supervisory staff who are not covered under Employees State Insurance Act.

The policy shall cover third party liability. The third party (liability shall cover the
loss/disablement of human life (person not belonging to the Contractor) and also
cover the risk of damage to others materials/ equipment/ properties during
construction, erection and commissioning at site. The value of third party liability
for compensation for loss of human life or partial/full disablement shall be of
required statutory value but not less than X 2.0 lakhs per death, X 1.5 lakhs per full
disablement and 1.0 lakh per partial disablement and shall nevertheless cover
such compensation as may be awarded by Court by Law in India and cover for
damage to others equipment/ property as approved by the Purchaser. However,
third party risk shall be maximum to X 10.0 (ten) lakhs to death.

The Contractor shall also arrange suitable insurance to cover damage, loss,
accidents, risks etc., in respect of all his plant, equipment and machinery, erection
tools & tackles and all other temporary attachments brought by him at site to
execute the work.

ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGUILATIONS:
CONTRACTOR shall also carry and maintain any and all otherinsurance(s) which
he may be required under any law or regulation from time to time without any
extra cost to EMPLOYER.

CONTRACTOR shall be responsible for making good to the satisfaction of the
EMPLOYER any loss or any damage to structures and properties belonging to the
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51.

52.

53-

54.

55-

56.

57-

58.

59-

EMPLOYER or being executed or procured or being procured by the EMPLOYER
or of other agencies within in the premises of all the work of the EMPLOYER, if
such loss or damage is due to fault and/or the negligence or wilful acts or omission
of the CONTRACTOR, his employees, agents, representatives or sub-contractors.

xx. The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all
claims for damages to property other than EMPLOYER's property arising under or
by reason of this agreement, if such claims result from the fault and/or negligence
or wilful acts or omission of the CONTRACTOR, his employees, agents,
representative of SUB-CONTRACTOR.

xxi. PAYMENT OF CLAIMS AND DAMAGES: Should the EMPLOYER have to pay
any money in respect of such claims or demands as aforesaid the amount so paid
and the costs incurred by the EMPLOYER shall be charged to and paid by the
CONTRACTOR and the CONTRACTOR shall not be at liberty to dispute or
question the right of the EMPLOYER to make such payments notwithstanding the
same, may have been made without the consent or authority or in law or otherwise
to the contrary.

The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or
any part of it, without written permission of NABARD.

Any defect which may appear within the Defect Liability Period after the Virtual
completion of work should be rectified by the Contractor at his cost and only thereafter
the Security Deposit will be refunded to the Contractor. The Contractor will have to
execute a Performance Undertaking on non-judicial stamp paper after the virtual
completion of work.

The Earnest Money Deposit (EMD)/ Security Deposit (SD) will not bear any interest.
If the Tenderer withdraws his Tender before expiry of the validity period of the Tender
or if the Contractor fails to execute / complete the works satisfactorily, NABARD has
the right to forfeit the EMD / SD. Any Tender not accompanied by the EMD will be
rejected. The EMD of all the unsuccessful tenderers will be refunded.

The EMD will be liable to be forfeited in case the contractor commits breach of any of
the terms and conditions of the contract or fails to complete the works. This forfeiture
is independent of the liquidated damages provided for in the contract.

Retention Money / Security Deposit: In addition to EMD, Retention Money
Deposit (RMD) will be deducted @ 3% of the gross value of the work done / each
Running Bill and Final Bill till the Security Deposit (i.e. EMD plus RMD) amounts to
5% of contract value. This amount shall not bear any interest. The EMD already with
NABARD shall be taken into account and adjusted towards RMD/SD while settling the
Final Bill.

Defects Liability Period: Five years from the date of Virtual Completion of works
certified by NABARD. The RMD will be refunded after one year, but contractor/agency
has to give performance guarantee as per the enclosed format. (Annexure-B)

Validity of Tender Rates: Validity of the quoted rates shall be 3 months from the
date of opening of price bid.

Liquidated Damages: The quantum of liquidated damages per week shall be
calculated at 0.25% of the estimated cost subject to a maximum of 5% of the accepted
tender amount.

Dispute Resolution:
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In the event of any differences of opinion or dispute the matter will be referred to CGM,
NABARD, Odisha Regional Office and his decision will be final

60. HEALTH and SAFETY CODES

i.

ii.

iii.

iv.

General: CONTRACTOR shall adhere to safe construction practice and guard
against hazardous, and unsafe working conditions and shall comply with
EMPLOYER's safety rules as set forth herein. Prior to start of construction,
CONTRACTOR will be furnished copies of EMPLOYER's "Safety Code" for
information and guidance, if it has been prepared.

Safety Regulations: In respect of all labor, directly employed in the WORK for
the performance of CONTRACTOR's part of this agreement, the CONTRACTOR
shall at his own expense arrange for all the safety provisions as per safety codes of
C.P.W.D,, Indian Standards Institution. The Electricity Act, The Mines Act and
such other acts as applicable.

The CONTRACTOR shall observe and abide by all fire and safety regulations of the
concerned authorities. Before starting construction work CONTRACTOR shall
consult withEMPLOYER's safety Engineers or NABARD REPRESENTATIVE and
must make goodto the satisfaction of the EMPLOYER any loss or damage due to
fire to any portionof the work done or to be done under this agreement or to any of
the EMPLOYER 'sexisting property.

First Aid and Industrial Injuries: CONTRACTOR shall maintain first aid
facilities for its employees and those of its SUB-CONTRACTOR. CONTRACTOR
shall make outside arrangements for ambulance service and for the treatment of
industrial injuries. Names of those providing these services shall be furnished to
EMPLOYER prior to start of construction and their telephone numbers shall be
prominently posted in CONTRACTOR's field office. All critical industrial injuries
shall be reported promptly to EMPLOYER, and a copy of CONTRACTOR's report
covering each personal injury requiring the attention of a physician shall be
furnished to the EMPLOYER.

General Rules: Smoking within the battery area, tank farm or dock limits is
strictly prohibited. Violators of the no smoking rules shall be discharged
immediately.

Scaffolding & Retrofitting/Repairs: Suitable Scaffolding &
Retrofitting/Repairs should be provided for workmen for all works that cannot
safely be done from the ground or from solid construction except such short
period work as can be done safely from ladders. When a ladder is used an extra
Mazdoor shall be engaged for holding the ladder and if the ladder is used for
carrying material as well, suitable footholds and handholds shall be provided on
the ladder and the ladder shall be given an inclination not steeper than 1in 4 (1
horizontal and 4 vertical).

Scaffolding & Retrofitting/Repairs or staging more than 4 meters above the
ground or floor, swingsuspended from an overhead support or erected with
stationary support shall havea guard rail properly attached, bolted, braced and
otherwise retarded at least one meter high above the floor or platform of such
Scaffolding & Retrofitting/Repairs or staging and extendingalong the entire
length of the outside and ends thereof with only such openings asmay be
necessary for the delivery of materials. Such Scaffolding & Retrofitting/Repairs or
staging shall beso fastened as to prevent it from swaying from the building or
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Viii.

ix.

Xi.

Xii.

Xiil.

Xiv.

XV.

structure.

Working platform, gangway and stairway should be so constructed that they should
not sag unduly or unequally and if the height of platform of the gangway or the
stairway is more than 4 meters above the ground level or floor level, they should be
closely boarded, should have adequate width and should be suitably fastened.

Every opening in the floor of a building or in a working platform shall be provided
with suitable means to prevent the fall of persons or materials by providing suitable
fencing of railing whose minimum heights shall be 1 meter.

Safe-means of access shall be provided to all working platforms and other working
places, every ladder shall be securely fixed. No portable single ladder shall be over
9 meters in length while the width between side rails in rung ladder shall in no case
be less than 30 cms for ladder up to and including 3 meters in length. For longer
ladder this width should be increased 5mm for each additional foot of length.
Uniform steps spacing shall not exceed 30 cms. Adequate precautions shall be
taken to prevent danger from electrical equipment. No materials on any of the sites
or work shall be so stacked or placed to cause danger or inconvenience to any
person or public.

The CONTRACTOR shall also provide all necessary fencing and lights to protect
the workers and staff from accidents, and shall be bound to bear the expenses of
defense of every suit, action or other proceeding of law that may be brought by any
person for injury sustained owing to neglect of the above precautions and pay any
damages and costs which may be awarded in any such suit or action or proceeding
to any such person or which may with the consent of the CONTRACTOR be paid to
compromise any claim by any such person.

Demolition/General Safety: Before any demolition work is commenced and
also during the progress of the demolition work. All roads and open areas adjacent
to the work site shall either be closed or suitably protected. No electric cable or
apparatus which is liable to be a source of danger shall remain electrically charged.
All practical steps shall be taken to prevent danger to persons employed from risk
of fire or explosion or flooding. No floor, roof or other part of the building shall be
so overloaded with debris or materials as to render it unsafe. All necessary personal
safety equipment as considered adequate, shouldbe kept available for the use of
the persons employed on the SITE and maintainedin condition suitable for
immediate use, and the CONTRACTOR shall take adequate steps to ensure
proper use of equipment by those concerned.

Those engaged in welding and cutting works shall be provided with protective face
& eye shield, hand gloves, etc.

The CONTRACTOR shall not employ men below the age of 18 years and women on
the work of painting with products containing lead in any form. Wherever men
above the age of 18 years are employed on the work of lead painting, suitable face
masks should be supplied for use by the workers shall be worn by theworkers and
personnel at all times. The contractor shall make necessary arrangement of
sanitization equipment, material and safety gears for the COVID protection and
prevention.

All scaffolds, ladders and other safety devices mentioned or described herein shall
be maintained in safe conditions and no scaffolds, ladder or equipment shall be
altered or removed while it is in use. Adequate washing facilities should be

provided at or near places of work.
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XVil.

Xviii.

To ensure effective enforcement of the rules and regulations relating to safety
precautions, the arrangements made by the CONTRACTOR shall be open to
inspection by the Welfare Officer, NABARD Representative or safety Engineer of
the Administration or their representatives.

Outbreak of infectious diseases: The CONTRACTOR shall remove from his
camp such labor and their facilities who refuse protective inoculation and
vaccination when called upon to do so by the NABARD representative. Should
COVID, Cholera, Plague or other infectious diseases break out the CONTRACTOR
shall burn the huts, beddings, clothes and other belongingsor used by the infected
parties and promptly erect new huts on healthy sites as required by the NABARD
Representative failing which within the time specified in the Engineer's
requisition, the work may be done by the EMPLOYER and the costthereof
recovered from the CONTRACTOR.

Notwithstanding the above clauses there is nothing in these to exempt the
CONTRACTOR for the operations of any other Act or rules in force in the Republic
of India. The work throughout including any temporary works shall be carried out
in such a manner as not to interfere in any way whatsoever with the traffic on any
roads or footpath at the site or in the vicinity thereto or any existing works whether
the property of the Administration or of a third party at the same time efforts to
be made to cause minimum inconvenience to occupants when the works carried
out in occupied premises.

We accept all the above Terms and Conditions in all respects without any reservation.

Place:

DATE:

NAME and SEAL
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General Conditions of Contract

1. Special Conditions of Contract shall be read in Conjunction with the General Conditions of
Contract, specification of work, Drawings and any other documents forming part of this
Contract wherever the context so requires.

2. Notwithstanding the sub-division of the documents into these separate sections and
volumes, every part of each shall be deemed to be supplementary to and complementary of
every other part and shall be read with and into the Contract so far as it may be practicable to
do so.

3. Where any portion of the General Condition of Contract is repugnant to or at variance with
any provisions of the Special Conditions of Contract, unless a different intention appears, the
provisions of the special Conditions of Contract shall be deemed to over-ride the provisions of
the General Conditions of Contract and shall to the extent of such repugnancy, or variations,
prevail.

4. Wherever it is mentioned in the specifications that the Contractor shall perform certain
work or provide certain facilities, it is understood that the Contractor shall do so at his cost
and the value of contract shall be deemed to have included cost of such performance and
provisions, so mentioned.

5. The materials, design, and workmanship shall satisfy the relevant Indian Standards and
CPWD specifications, the Job Specifications contained herein and Codes referred to. Where
the job specification stipulate requirements in addition to those contained in the standard
codes and specifications, these additional requirements shall also be satisfied.

6. It will be the Contractor's responsibility to bring to the notice of NABARD representative
any irreconcilable conflict in the contract documents before starting the work (s) or making
the supply with reference which the conflict exists.

7. In the absence of any Specifications covering any material, design of work (s) the same shall
be performed / supplies / executed in accordance with Standard Engineering Practice as per
the instructions / directions of the NABARD representative, which will be binding on the
Contractor.

8. The location and general information regarding site on which the proposed work is to be
executed is furnished in form of tender in Technical Bid page 1 to contractors.

9. Contractor shall acquaint himself with access to site, availability of local facilities such as
railway siding, transport facilities, materials and labor and shall provide suitable allowances in
his Bid, Contractor’s quoted price being firm, it should take into account all expenses likelyto
arise in this regard.

10. Contractor shall be deemed to have visited site and familiarized himself thoroughly with
site conditions before submitting his Bid. Non-familiarity with site conditions will not be
considered a reason either for extra claims or for not carrying out work in strict conformity
with drawings and specifications.

11. SPECIFICATIONS

i. If specification for an item of work is not covered by CPWD/ BIS specifications or Technical
Specifications, the same shall be decided by the NABARD/ Representative and shall be binding
onthe Contractor.
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ii. The NABARD/ Representative shall have the right to cause the Contractor to purchase and
usesuch materials of particular make or from a particular source which may in his opinion be
necessary for proper and reasonable compliance with the specifications and execution of work.
iii. As and when required by the NABARD, the Contractor shall provide all facilities at site or
at manufacture’s works or in approved laboratory for testing of materials and/or
workmanship. All the expenditure in respect of this shall be borne by the Contractor. The
Contractor shall, when required to do so by the NABARD/Representative, confirm that the
materials have been tested in accordance with requirements of the specifications. Proper
records to be maintained at site and be made available for verification.

12. Neither the omission by the NABARD to test the materials nor the production of
manufacturer(s) certificate, etc. shall affect the right of the NABARD to reject, after delivery,
the materials found not in accordance with the specifications.

13. GATE PASSES

All tools, plant and materials shall be brought by the Contractor to the works site through a
covering note to be submitted in 3 copies. One copy of the covering note will be delivered to
the security staff and one copy to the NABARD. The third copy shall be retainedby the
Contractor. The Contractor shall follow all rules and regulations for entry / exit of theirmen
and materials in/from project site as framed by NABARD.

14.CONSTRUCTION SCHEDULE

If at any time, the NABARD is of opinion that the Contractor has fallen behind the approved
construction schedule, NABARD may, without any cost to NABARD, require the Contractor
to take such steps as may be necessary to improve his progress, especially require him to
employ overtime operations, increase the number of shifts, work on holidays and Sundays or
increase the capacity of his construction plant and equipment and require him to submit
evidence demonstrating the manner in whichthe Contractor proposes to comply with the
construction schedule. Failure of the Contractor to comply with the above will be considered a
failure to execute the work with due diligence.

15.ISSUE OF WORKING DRAWINGS

Approved working drawings marked “Good for execution/ construction” shall be issued by
NABARD to the Contractor progressively during the pendency of the contract. Sufficient
quantum of workings drawings will be issued at the beginning. The Contractor on this account
shall not be entitled to put forth any claim whatsoever.

16.COST OF TRANSPORT OF MATERIALS ISSUED BY OWNER

Cost of transport, loading, unloading etc. from NABARD’s stores to work site etc., will be on
Contractor’s account.

17.ROLE OF NABARD

The NABARD reserve the right to suspend the work or part thereof at any time for deviation
and no claim whatsoever on this account shall be entertained. In case of any clarification the
Contractor may appeal to the NABARD whose decision shall be final and binding thereupon.

18.SERVING OF NOTICES

The Contractor shall furnish to NABARD the name, designation and addressof his authorized
Agent for the purpose of service of notice(s) regarding all complaints, communications and
references and shall be deemed to have been duly given to the Contractorif delivered to the
Contractor or his authorized agent or left at or posted to the address so givenand shall be
deemed to have reached such address in the ordinary course of post or e-mail on the day
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on which they were so delivered or left. In the case of contract by partnership firm, any changein
the constitution of the firm shall be forthwith informed by the Contractor to the NABARD.

19.CONTRACTOR’S GUARANTEE

a) The Contractor agrees to give the guarantee of his works in the following manner which
shall remain valid till the validity of performance guarantee.

b) All materials incorporated in the work shall be new and both workmanship and materials
shall be of good quality.

c¢) Should, at a subsequent date, any materials or fittings or workmanship or any element be
detected as of sub-standard quality he shall either remove the same and shall re-do at his own
cost or shall accept an equitable deduction in the contract price should the NABARD deemed
it inexpedient to correct the work.

20.CONTRACTOR’S RESPONSIBILITY FOR THE MANNER OF EXECUTION OF
WORK

The Contractor shall be responsible for the manner and the method of executing the work. The
work shall be subject to the approval of NABARD from time to time for purposes of
determination of the question whether the work is executed by the Contractor in accordance
with the contract.

21.SUBMISSION OF FINAL BILL

The final bill complete in all respect shall be submitted after certified completion of work. The
bill should be accompanied with the following documents:

1. Job completion certificate.

2. No claim certificate on NABARD’s prescribed pro forma.

3. Site clearance certificate.

4. Performance guarantee duly amended to cover certified maintenance period.

5. Indemnity certificate towards labors payment and all other statutory payments.

No claim shall be entertained after receipt of final bill. In case any claim with regard tothe
wages of any labor employed by Contractor for the subject job is pending/ reported, NABARD
shall be fully entitled to withhold payment of final bill pending finalization of such claims.

22.DEFECT LIABILITY PERIOD

Defect Liability Period shall be 5 years from the date of certified Final completion. (Please see
Para 52. Page 27)

23.INCIDENTAL SERVICES

As specified in the special conditions of purchase, the Contractor may be required to provide
any or all of the following services:

i. Supervision of on-Site assembly and/or of the supplied Goods.

i. Performance or supervision or maintenance and/ or repair of the supplied Goods,
for a period of time agreed by the parties, provided that this service shall not relieve
the Contractor of any warranty obligations under this Purchase Order, and Price
charged by the Contractor for the preceding incidental services, if not included in
the contract price for the Goods shall be agreed upon in advance by the parties and
shall not exceed the prevailing rates charged to other parties by the Contractor for
similar services.
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iii. At the request of NABARD/ Representative, Contractor shall at his expense,
dismiss from work and replace any such employee as NABARD, may deem
incompetent or careless or whose continued employment is deemed inimical to the
interest of the NABARD or against public interest.

iv. Other conditions of work at Site shall be mutually discussed and settled.

24.WORK AND WORKMANSHIP GUARANTEE

i. Contractor shall make arrangements to provide at no extra charge all temporary approaches
to and within the site, after obtaining prior approval of NABARD of the layout of such
approaches.

ii. To determine the acceptable standard of workmanship, NABARD may orderContractor to
execute certain portions of work and services such as wall, flooring, joinery, finishes, roads
and the like under the close supervision of NABARD. On approval, these items shall be
labeled as guiding samples and work shall be executed to conform to these samples. These
samples shall be prepared at the cost of Contractor.

iii. Workmanship shall be in accordance with the specifications, standards and codes which
are part of this tender as well as the established engineering practices for this type of work.
For any portion of work executed by Contractor and considered defective by NABARD, the
Contractor shall have to take necessary remedial measures, to the complete satisfaction of
NABARD, to make the defective good in order at his own cost without any liability to
NABARD.

iv. The Contractor shall be responsible for the proper workmanship and shall not be relieved
of his obligation in this regard just because no objection was raised by NABARD during the
progress of work. The workmanship guarantee period will be 12 months from the date of final
completion as a whole, certified by Owner.

v. If any defects are found due to bad workmanship during this period, the Contractor shall
undertake to rectify the same at his cost, most expeditiously. The workmanship guarantee for
rectified portion of work shall commence from the date of rectification for a subsequent period
of 12 months. The decision of NABARD regarding bad workmanship shall be final binding
and conclusive. The Contractor shall be required to submit the performance guarantee
accordingly.

25.INSTRUCTIONS, DIRECTIONS AND CORRESPONDENCE

i. The work described in Work Order is to be executed according to the standards, data sheets,
tables, Specifications and Drawings attached hereto and/or enclosed with the Work Order
itself and according to all conditions both general and specific enclosed with the Work Order,
unless any or all of them shall have been modified or cancelled in writing as a whole or in part.
ii. All instructions and orders to Contractor shall, excepting what is herein provided, be given
by NABARD.

iii. All the work shall be carried out under the direction of and to the satisfaction of NABARD.

iv. All communications including technical/commercial clarifications and/or comments shall
bear reference to the Work Order /Contract.

v. Invoice for payment against Work Order /Contract shall be addressed to NABARD,
Bhubaneswar RO.

vi. The WORK Order/Contract number shall be shown on all invoices, communications,
packing lists, containers and bills of lading etc.

vii. All correspondence from Contractor shall be forwarded in duplicate (2 copies) to DPSP,
NABARD, ODISHA REGIONAL OFFICE, Bhubaneswar-21
(dpsp.bhubaneswar@nabard.org).
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viii. Correspondence on technical and commercial matters shall be dealt with in separate
letters for each Work Order /Contract and each copy of the letter shall be complete with all
Annexure. Wherever possible, correspondence should be through e-mail to the above
personnel so as to save time.

26.QUALITY ASSURANCE / QUALITY CONTROL

i. After the award of the contract detailed quality assurance program shall be prepared by the
Contractor for the execution of contract for various works which will be mutually discussedand
agreed to.

ii. The Contractor shall establish document and maintain an effective quality assurance system
outlined in recognized codes.

iii. Quality Assurance System plans/procedures of the Contractor shall be furnished in the
form of a QA manual after award of job. This document should cover details of the personnel
responsible for the Quality Assurance, plans or procedures to be followed for quality control
in respect of Design, Engineering, Procurement, Supply, Installation, Testing and completion
in all respect till final acceptance by NABARD. The quality assurance system should indicate
organizational approach for quality control and quality assurance of the construction
activities, at all stages of work at site.

iv. The NABARD or their representative shall reserve the right to inspect/ witness, review
any or all stages of work at shop/site as deemed necessary for quality assurance.

v. In case Contractor fails to follow the instructions of NABARD Representative, next
payment due to him shall not be released unless until he complies with theinstructions to the
full satisfaction of NABARD Representative.

vi. The Contractor shall adhere tothe standard quality assurance system.

27.SUSPENSION OF WORKS

i. The Contractor shall, on receipt of the order in writing of the NABARD Representative,
suspend the progress of the Works or any part thereof for such time in such manner or the
NABARD representative may consider necessary for any of the following reasons.

a.0n account of any default on part of the Contractor, or;

b.For proper execution of the Works or part thereof for reasons other than the default of the
Contractor, or;

c.For safety of the Works or part thereof.

d. The Contractor shall during such suspensions properly protect and secure the Works to theextent
necessary and carry out the instructions given in that behalf by the NABARD Representative.

e.If the suspension is ordered for reasons (b) & (c) in sub-para (a) above: The Contractor shall be
entitled to an extension of time equal to the period of every such suspension.

28.SECURITIES OF MATERIALS / EQUIPMENTS ON RENT

i. Contractor shall be solely responsible for the security of the material at site and NABARD
shall not be responsible for any loss/theft of the materials.

ii. Materials required for the works, whether brought by the Contractor shall be stored by the
Contractor only at places approved by NABARD, as storageand safe custody of material shall
be responsibility of the Contractor.

iii. NABARD,’s officials concerned with the Contract shall be entitled at any time to inspect
and examine any materials intended to be used in or on the works and the Contractor shall
give such facilities as may be required for such inspection and examination.
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iv. The contractor shall be the OWNER of all bought out items and materials and shall be
responsible for the safety, security, insurance and care and custody of all the materials lying
at site. NABARD will have lien on all the items including those brought by the contractor for
the purpose of Erection, testing, and commissioning of the work. For all Equipment/
Materials, the title of Ownership shall pass on to at the time of acceptance of entire work.
However, in case of termination of contract the transfer of title shall pass automatically to
NABARD.

v. CONSTRUCTION EQUIPMENT used by the CONTRACTOR and its SUB- CONTRACTORS
in connection with the execution of works shall remain the property of CONTRACTOR or its
SUB CONTRACTORS. All duties, levies, taxes etc payable on account of CONSTRUCTION
EQUIPMENT shall be borne by the CONTRACTOR. CONTRACTOR shall indemnify the
NABARD on this count.

29. CONTRACTOR PERSONNEL AT SITE:

i. List of persons employed by Contractor for the subject work mentioning there residential
address shall be submitted to NABARD. In case of any revision, the same shall be informed to
NABARD from time-to-time. If required necessary verification from Police / other concerned
authorities shall have to be submitted by the contractor.

ii. The Contractor shall be directly responsible for any/all disputes arising between him and
his personnel and keep NABARD indemnified against all losses, damage and claims arising
thereof.

iii. The personnel engaged by the Contractor shall be subject to security check by the
NABARD’s security staff while entering/leaving the premises. The contractor & his personnel
shall be required to follow the rules and regulations of NABARD in force from time-to-time.
The contractor may also be required to provide photo passes to the personnel required by him,
for security and safety reasons and furnished the details of the same when asked for.

iv. No other person except Contractor’s authorized representative shall be allowed to enter
NABARD premises Contractor shall also not entertain any outsider or extend any service
beyond NABARD’s premises. Entry of Contractor’s persons shall be regulated with proper
identity/gate pass.

v. Contractor shall be fully responsible for theft, burglary, fire or any mischievous deeds by his
staff and any loss to NABARD shall be recovered from the immediate bill of the Contractor.

vi. Contractor shall provide all necessary tools and tackles, equipment, safety belt, wheel
burrow, Scaffolding & Retrofitting/Repairs, ladders, drilling m/c & safety equipment etc.
required to carry out job athis cost and material used by Contractor shall be of standard make
and approval of NABARD Representative shall be taken for the same.

vii. NABARD also reserves the right to ask the Contractor to remove particular person(s) from
site with immediate effect if in the opinion of NABARD, his behavior/ performance is not upto
the mark and/or found indulging in unlawful activities, Contractor shall immediately comply
with such instructions.

viii. It will be the responsibility of contractor’s engineer to ensure that their personnel behave
in a proper manners and behavior and not to undergo the argument with the employees. It
will be the responsibility of the Contractor’s Engineer to deal with such complaints or co-
ordinate with the NABARD Engineer.

30. TERMINATION OF CONTRACT DUE TO SUBMISSION OF FALSE/FORGED
DOCUMENT:

i. Bidder is required to furnish the complete and correct information / documents required for
evaluation of their bids. If the information / documents forming basis of evaluation is found
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to be false / forged, the same shall be considered adequate ground for rejection of the Bids and
forfeiture of Earnest Money Deposit.

ii. In case, the information / document furnished by the contractor forming basis of evaluation
of his bid is found to be false /forged after the award of the contract, NABARD shall have full
right to terminate the contract and get the remaining job executed at the risk & cost of such
contractor without any prejudice to other rights available to NABARD under the contract such
as forfeiture of Security Deposit, withholding of payment etc.

iii. In case this issue of submission of false document comes to the notice after execution of
work, NABARD shall have full right to forfeit any amount due to the contractor along with
forfeiture of Security Deposit furnished by the contractor. Further, such contractor / bidder
shall be blacklisted for future business with NABARD.

31. TERMS OF PAYMENT:

All payments against RA Bills, Final Bill etc., shall be released after submitting duly certified
valid Tax Invoice. GST no should be mentioned on Invoice of both employer and contractor.
i. Running on Account Payment
ii. 90% against the value of actual work done shall be paid against running bills certified
by NABARD representative after recovery of following payments.
a. Value of chargeable materials issued by NABARD if any

b. Statutory deductions of all taxes & duties, as applicable.
c. Any other recovery if becomes due
d. Balance 10% shall be released along with final bill.

Payment in RA bills shall base on quantity of work executed at site (as per the item of work)&
verified by NABARD as per the item rate in work orders. NABARD is authorized to allow part
rate/ reduced rate for any item of work. The NABARD Representative NABARD shall specify
the reason for the part rate payment in the RA bill. Payment has been made in RA bill for any
item of work but later on some defect is noticed NABARD is authorized to disallow the payment
in successive bill till rectificationof the work.

No advance shall be paid towards mobilization and cost of materials.

i. No compensation shall be admissible for any loss suffered by the Contractor during
the execution of the work. It shall be the Contractor's sole responsibility to protect
NABARD's staff and his employees against accidents from any cause and he shall
indemnify NABARD against any claims for damage for injury to person or
property, resulting from any such accidents with necessary Insurance cover.

il. The Contractor should take necessary Insurance cover (CAR policy — contractor's
all risk policy) at his cost for his persons employed at site and for third party.
Policies should be taken in joint names of NABARD and the Contractor for which
first name should be NABARD.

iii. Any damages caused to the building / premises during the execution of the work
shall be made good by the Contractor at his risk and cost and if necessary, through
suitable Insurance cover.

31. RELEASE OF 1st R/A BILL

Payment will be released against 1st R/A bill only on submission of following documents

by contractor
i. Financial Guarantee for Performance
ii. Labor License (as per statutory requirements)

iii. EPF Code Registration number with RPFC/ARPFC
1v. Insurance Contractor All Risk (CAR) Policy
V. Workmen compensation policy
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33. Time Schedule-The WORK shall be executed strictly as per the TIME SCHEDULE.
The period of construction given in Time Schedule includes the time required for
mobilization as well as testing, rectifications if any, retesting and completion in all respects
to the entire satisfaction of the NABARD REPRESENTATIVE. A joint program of execution
of the WORK will be prepared by the NABARD REPRESENTATIVE and CONTRACTOR
based on priority requirement of this project. This program will take into account the time
of completion.

34. Weekly construction program will; be drawn up by the NABARD REPRESENTATIVE
jointly with the CONTRACTOR, based on availability of work fronts and the joint
construction program. The CONTRACTOR shall scrupulously adhere to these
targets/programs by deploying adequate personnel, construction tools and tackles and he
shall also supply himself all materials of his scope of supply in good time to achieve the
targets/program. In all matters concerning the extent of targets set out in the weekly and
monthly programs and the degree of achievements the decision of the NABARD
REPRESENTATIVE will be final and binding on the CONTRACTOR.

35. Priority of Contract Documents Except if and the extent otherwise provided by the
Contract, the provisions of the General Conditions of Contract and Special Conditions shall
prevail over those of any other documents forming part of the CONTRACT. Several
documents forming the CONTRACT are to be taken as mutually explanatory of one
another, but in case of ambiguities or discrepancies the same shall be explained and
adjusted by the NABARD REPRESENTATIVE who shall thereupon issue to the Contractor
instructions thereon and in such event, unless otherwise provided in the Contract, the
priority of the documents forming the Contract shall be as follows:

eThe Contract Agreement;

eThe Letter of Acceptance;

oThe Instructions to Bidders (ITB);

«Special Conditions of Contract (SCC);

eGeneral Conditions of Contract (GCC)

e Any other document forming part of the Contract.

36. Works shown in the DRAWING but not mentioned in the SPECIFICATIONS OR
described in the SPECIFICATIONS without being shown in the DRAWINGS shall
nevertheless be deemed to be included in the same manner as if they had been specifically
shown upon the DRAWINGS and described in the SPECIFICATIONS.

37. DISPUTE IN MODE OF MEASUREMENT: In case of any dispute as to the mode
of measurement not covered by the CONTRACT to be adopted for any item of WORK,
mode of measurement as per latest Indian Standard Specifications shall be followed.

38. ROUNDING OF AMOUNTS: In calculating the amount of each item due to the
CONTRACTOR in every certificate prepared for payment, sum of less than 50 paisa shall
be omitted and the total amount on each certificate shall be rounded off to the nearest
rupees, i.e., sum of less than 50 paisa shall be omitted and sums of 50 paisa and more up to
retone rupee shall be reckoned as one rupee.

39. Lump sum in tender: The payment against any Lump sum item shall be made only
on completion of that item as per the provision of the CONTRACT after certification by
NABARD.

40. Notice of claims for additional payments: Any additional payment in respect to
any work not mentioned in this tender, the prior approval for additional work from the
NABARD representative has to be obtained.

41. Completion certificate:
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a. APPLICATION FOR COMPLETION CERTIFICATE: When the CONTRACTOR fulfils
his obligation under Clause 81.1 he shall be eligible to apply for COMPLETION
CERTIFICATE. The NABARD REPRESENTATIVE shall normally issue to the
CONTRACTOR the COMPLETION CERTIFICATE within one month after receiving any
application thereof from the CONTRACTOR after verifying from the completion
documents and satisfying himself that the WORK has been completed in accordance with
and as set out in the construction and erection drawings, and the CONTRACT
DOCUMENTS The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is
eligible to present the final bill for the WORK executed by him under the terms of
CONTRACT. COMPLETION CERTIFICATE: Within one month of the completion of the
WORK in all respects, the CONTRACTOR shall be furnished with a certificate by the
NABARD REPRESENTATIVE of such completion, but no certificate shall be given nor
shall the WORK be deemed to have been executed until all Scaffolding &
Retrofitting/Repairs, surplus materials and rubbish is cleared off the SITE completely
nor until the WORK shall have been measured by the NABARD REPRESENTATIVE
whose measurement shall be binding and conclusive. The WORKS will not be considered
as complete and taken over by the EMPLOYER, until all the temporary works, labor and
staff colonies are cleared to the satisfaction of the NABARD/ REPRESENTATIVE.

If the CONTRACTOR fails to comply with the requirements of this clause on or before the
date fixed for the completion of the WORK, the NABARD REPRESENTATIVE may at the
expense of the CONTRACTOR remove such Scaffolding & Retrofitting/Repairs, surplus
materials and rubbish anddispose of the same as he thinks fit and clean off such dirt as
aforesaid, and the CONTRACTOR shall forthwith pay the amount of all expenses so
incurred and shall have no claim in respect of any such Scaffolding & Retrofitting/Repairs
or surplus materials as aforesaid except for anysum actually realized by the sale thereof.

b. COMPLETION CERTIFICATE DOCUMENTS: For the purpose of Clause 64.0 the
following documents will be deemed to form the completion documents:

i) The technical documents according to which the WORK was carried out.

ii) Daily and weekly reports stating/showing therein the modification and correction made
during the course of execution and signed by the NABARD/REPRESENTATIVE.

42. COMPLETION CERTIFICATE for embedded and "covered' up work.

a. Final decision and final certificate: Upon expiry of the period of liability and subject to
the NABARD REPRESENTATIVE being satisfied that the WORKS have been duly
maintained by the CONTRACTOR during monsoon or such period as hereinbefore
provided in Clause80 & 81 and that the CONTRACTOR has in all respect duly made- up
any subsidence andperformed all his obligations under the CONTRACT, the NABARD
shall (without prejudice to the rights of the EMPLOYER to retain the provisions of relevant
Clause hereof) otherwise give a certificate herein referred to as the FINAL CERTIFICATE
to that effect and the CONTRACTOR shall not be considered to have fulfilled the whole of
his obligations under CONTRACT until FINAL CERTIFICATE shall have been given by the
NABARD REPRESENTATIVE notwithstanding any previous entry upon the WORK and
taking possession, working or using of the same or any part thereof by the EMPLOYER.

b. Certificate and payments on evidence of completion: Except the FINAL CERTIFICATE,
no other certificates or payments against a certificate or on general account shall be taken
to be an admission by the EMPLOYER of the due performance of the CONTRACT or any
part thereof or of occupancy or validity of any claim by the CONTRACTOR.

43. Deductions from the contract price: All costs, damages or expenses which
EMPLOYER may have paid or incurred, which under the provisions of the CONTRACT,
the CONTRACTOR is liable/will be liable, will be claimed by the EMPLOYER. All such
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claims shall be billed by the EMPLOYER to the CONTRACTOR regularly as and when they
fall due. Such claims shall be paid by the CONTRACTOR within 15 (fifteen) days of the
receipt of the corresponding bills and if not paid by the CONTRACTOR within the said
period, the EMPLOYER may, then, deduct the amount from any moneys due i.e., Contract
Performance Security or becoming due to the CONTRACTOR under the CONTRACT or
may be recovered by actions of law or otherwise, if the CONTRACTOR fails to satisfy the
EMPLOYER of such claims.

44. Statutory variations Tenderer should quote prices inclusive of all taxes & duties as
applicable on finished product. Any statutory variations in taxes & duties on finished
product during the contractual completion period, shall be to the Employer's account for
which the Contractor will furnish documentary evidence(s) in support of their claims to
NABARD. However, any increase in the rate of taxes and duties beyond the contractual
completion period shall be to Contractor's account and any decrease shall be passed on to
NABARD.

« Demolition/general safety: i) before any demolition work is commenced and also during
the progress of the demolition work, all roads and open areas adjacent to the work site
shall either be closed or suitably protected .No electric cable or apparatus which is liable
to be a source of danger shall remain electrically charged. All practical steps shall be taken
to prevent danger to persons employed from risk of fire or explosion or flooding. No floor,
roof or other part of 50/64 the building shall be overloaded with debris or materials render
it unsafe. All necessary personal safety equipment as considered adequate by theNABARD
REPRESENTATIVE, should be kept available for the use of the persons employed onthe
SITE and maintained in condition suitable for immediate use, and the CONTRACTORshall
take adequate steps to ensure proper use of equipment by those concerned.

« Those engaged in welding and cutting works shall be provided with protective face & eye
shield, hand gloves, etc.

» The CONTRACTOR shall not employ men below the age of 18 years and women on the
work of painting with products containing lead in any form. Wherever men above the age
of 18 years are employed on the work of lead painting, the following precautions should be
taken.

« No paint containing lead or lead product shall be used except in the form of paste or
readymade paint.

« Suitable face masks should be supplied for use by the workers shall be worn by the
workers and personnel at all times. The contractor shall make necessary arrangement of
sanitization equipment, material and safety gears for the COVID protection and
prevention.

« All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe conditions and no scaffolds, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities should be provided at or near places
of work.

« To ensure effective enforcement of the rules and regulations relating to safety
precautions, the arrangements made by the CONTRACTOR shall be open to inspection by
the Welfare Officer, ENGINEER-IN-CHARGE or safety Engineer of the Administration or
their representatives.

e Outbreak of infectious diseases The CONTRACTOR shall remove from his camp such
labor and their facilities who refuse protective inoculation and vaccination when called
upon to do so by the NABARD REPRESENTATIVE's representative. Should Corona,
COVID, Cholera, Plague or other infectious diseases break out, the CONTRACTOR shall
burn the huts, beddings, clothes and other belongings or used by the infected parties and
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promptlyerect new huts on healthy sites as required by the NABARD REPRESENTATIVE
failing whichwithin the time specified in the Engineer's requisition, the work may be done
by the EMPLOYER and the cost thereof recovered from the CONTRACTOR.

« Notwithstanding the above clauses there is nothing in these to exempt the
CONTRACTOR for the operations of any other Act or rules in force in the Republic of India.
The work throughout including any temporary works shall be carried out in such a manner
as not to interfere in any way whatsoever with the traffic on any roads or footpath/ normal
daily activities of the occupants in the residential colony at the site or in the vicinity
thereto or any existing works whether the property of theAdministration or of a third

party.
DECLARATION BY THE CONTRACTOR

We / I have read and understood all the instructions / conditions made above and we / I
have taken into account the above Instructions / Terms and Conditions while quoting the
rates. We / I accept all the above Terms and Conditions without any reservation, in all
respects.

Place: (Signature, Seal and Stamp of tenderer)

DATE: ADDRESS: NAME and SEAL
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SPECIAL CONDITIONS

1. The Tender is strictly on Item Rate basis.

2. All the pages of the Tender Document shall be digitally signed and duly stamped by the
Tenderer.

3. Rates should include for removal of debris out of premises to the safe limit, removing
stains, cleaning the site thoroughly and unless the same is done to the satisfaction of
the NABARD's Engineer, the Bill will not be accepted.

4. The Contractor shall make necessary arrangement for watch and ward of his materials,
tools, machines etc. stored for the execution of the work at his own risk and cost and
NABARD will not be responsible on any account.

5. The Tenderers should quote their rates strictly adhering to Terms and Conditions
stipulated in the Tender Document. Unsolicited correspondence after opening of the
Tender shall not be entertained. Conditional / deviational tenders may be rejected
without making any reference to the Tenderers.

6. No Tenderer will be allowed to withdraw his Tender during the validity period.
Subletting of the Contract is not permitted.

7. Rates should be filled in the Tender neatly and as far as possible, no correction shall
be made. The rates quoted should be written legibly in words and figures. If on check,
differences are observed between the rates given by the Contractor in words and
figures or in the amount worked out by him, the following procedure shall be followed.

a. When there is a difference between the rates in figures and in words the rates
which corresponds to the amounts worked out by the Contractor shall be taken
as correct.

b. When the amount of an item is not worked out by the Contractor or it does not
correspond with the rate written either in figures or in words, then the rate
quoted by the Contractor in words shall be taken as correct.

c. When the rates quoted by the Contractor in figures and in words tallies, but the
amount is not worked out correctly, the rate quoted by the Contractor shall be
taken as correct and not the amount.

8. No advance shall be paid towards mobilization and cost of materials.

a. No compensation shall be admissible for any loss suffered by the Contractor
during the execution of the work. It shall be the Contractor's sole responsibility
to protect NABARD's staff / family members and his employees against
accidents from any causeand he shall indemnify NABARD against any claims
for damage for injury to person or property, resulting from any such accidents
with necessary Insurancecover.

b. The Contractor should take necessary Insurance cover (CAR policy —
contractor's all risk policy) at his cost for his persons employed at site and for
third party. Policies should be taken in joint names of NABARD and the
Contractor for which first name should be NABARD.

c. Any damages caused to the building / premises during the execution of the
work shall be made good by the Contractor at his risk and cost and if necessary,
through suitable Insurance cover.

9. The Contractor shall use necessary safety equipment and maintain all safety measures
during the execution of works and ensure compliance of Safety Code as per Rules and
Regulations in force

10. The Contractor shall engage necessary qualified and experienced supervisory staff at
his cost during the execution of the work for attending to day to day affairs.
11. The Contractor shall submit the bills along with the accepted and jointly recorded
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measurement sheets duly certified by the NABARD’s Engineer.

12. Notwithstanding anything stated above, NABARD reserves the right to assess the
Tenderer's capability and capacity to perform the contract, should the circumstances
warrant such assessment in the overall interest of NABARD.

13. The decision of NABARD in awarding the work shall be final and cannot be subjected
to challenge.

14. NABARD reserves the right to accept/ negotiate / reject any Tender either in whole or
in part without assigning any reasons thereof whatsoever and without entering into
any further correspondence and hence, NABARD shall be under no obligation to accept
the lowest or any other Tenders received in response to this Tender. The decision of
NABARD in this regard shall be final and undisputable.

15. NABARD also reserves the right of super session of any of the conditions, stipulated in
the Tender Document.

16. Rates quoted by the contractor shall be as indicated in the tender and may be extended
further with mutual consent of NABARD and the contractor.

DECLARATION BY THE CONTRACTOR
We / I have read and understood all the instructions / conditions made above and we / I have

taken into account the above Instructions / Terms and Conditions while quoting the rates. We
/ Taccept all the above Terms and Conditions without any reservation, in all respects.

Place: (Signature, Seal and Stamp of tenderer)
DATE: ADDRESS:
NAME and SEAL
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ANNEXURE - A

INDEMNITY BOND
(On Rs.100/- Stamp Paper)
KNOW all men by these presents that I, Shri......ccccooviiimiiiiiiiiiiieeee of
/S ettt ettt ettt st seeeeate st e et e et e e e e aees do hereby execute Indemnity

Bond in favor of National Bank for Agriculture and Rural Development (NABARD), having
their Regional Office at 1-1-61, BDA Colony, Chandrasekharpur, Bhubaneswar - 751016 and

VL/S ettt ettt ettt ettt b et ae e enee having their office
AL vt on this............. dayof ....ccoeevevevriennnn. 2021
WHEREAS NABARD have appointed M/S. ..........uuueeeevueeeeceiieeeeeecinreeeeenns as the Contractor

for their proposed work relating to “Repairs of External Plumbing pipelines in
Officers’ Quarters Buildings of NABARD at BDA Colony, Chandrasekharpur,

Bhubaneswar - 751016 ”.

THIS DEED WITNESSETH AS FOLLOWS:-

I/We  M/S oottt hereby do Indemnify, and same harmless
NABARD against and from

1. any third party claims, civil or criminal complaints liabilities, site mishaps and other
accidents or disputes and/or damages occurring or arising out of any mishaps at the site
due to faulty work, negligence, faulty construction and/or for violating any law, rules and
regulations in force, for the time being while executing/executed works by me/us,

2. any damages, loss or expenses due to or resulting from negligence or breach of duty on
the part of me/us or any sub-contractor/s if any, servants or agents.

3. any claim by an employee of mine/ours or of sub-contractor/s, if any, under the
Workmen Compensation Act and Employers Liability Act, 1939 or any other law, rules
and regulations in force for the time being and any Acts replacing and/or amend the same
or any of the same as may be in force at the time and under any law in respect of injuries
to persons or property arising out of and in the course of the execution of the contract
work and/or arising out of and in the course of employment of any workmen/employee.

4. any act or omission of mine/ours of sub-contractor/s if any, our/their servants or agents
which may involve any loss, damage liability, civil or criminal action.

IN WITNESS WHEREOF THE M/S ......coooviiiiiicceeeee has set his/their hands

SIGNED AND DELIVERED BY THE AFORESAID M/s
IN THE PRESENCE OF WITNESS:

43



ANNEXURE - B
PERFORMANCE UNDERTAKING FROM THE CONTRACTOR

The Chief General Manager

National Bank for Agriculture and Rural Development,
Odisha Regional Office

1-1-61, Nayapalli Civic Centre, IRC

VillageP.B.No.1863

Bhubaneswar-751015

WHEREAS

1. National Bank for Agriculture and Rural Development (NABARD) is desirous ofgetting
the Tender for Repairs of External Plumbing pipelines in Officers’
Quarters Buildings of NABARD at BDA Colony, Chandrasekharpur,
Bhubaneswar - 751016 (hereinafter referred to as "the said Buildings") and for that
purpose invited tenders.

2. Pursuant to the acceptance by NABARD of the tender dated............ submitted by us
Le. e NABARD has issued Work Order bearing .........cccceceeuee.
dated............. (hereinafter referred to as "the said order")

3. Itis one of the terms of the said order that External and Internal Repair/Renovation
Works including Painting, Civil, Plumbing, Sanitary, Water Proofing, Bathrooms, etc.,
to the said buildings (hereinafter referred to as “the said works”) shall be carried out
as per the system of treatment developed by any specialized agency.

4. It is also one of the terms of the said order that we shall furnish to NABARD a
performance undertaking against any defect which may arise in a period of five years
from the date of virtual completion pertaining to both the materials and workmanship
in respect of the said works and which performance undertaking shall be signed by M/s
and which shall be valid for duration of five years from the date
of virtual completion of the said works.

NOW, THEREFORE, THIS PERFORMANCE UNDERTAKING WITNESSETH THAT:

1. We have carried out the said works. We have read and understood the terms and
conditions of the said works as provided in the said order.

2. After Virtual Completion of the said works and before the completion of the  day
of covnnn. , if at any time or times the said works treated by us in any way get damaged
either due to the inadequacy of the work carried out or due to any other reason,
whatsoever relating to the specifications, workmanship, etc., we hereby undertake to
carry out necessary remedial measures up to five years from the date of virtual
completion of the said works to such extents without any extra cost to NABARD. The
decision of NABARD in regard to the question as to whether there is any damage shall
be treated as final and binding on us. We shall diligently, efficiently and satisfactorily
rectify the defects or faults detected/arising, during the aforesaid period to the full
satisfaction of NABARD and also undertake to attend to the rectification work and
reinstate the surfaces disturbed to its original condition after carrying out the
rectification work, if necessary, by arising new materials at no extra cost to NABARD.
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We shall not revoke it without written consent of NABARD.

Signed by: ..........
For and on behalf of M /s ..............

Date
Place

Signature, Seal and Stamp of tenderer

Signed by: ..........
For and on behalf of M /s ..............

Date
Place
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ANNEXURE - C
VIRTUAL COMPLETION CERTIFICATE

Having executed the work in terms of the contract, we hereby certify and affirm that we have
virtually completed the contracted works.

We hereby certify that the work has been executed wholly to our satisfaction and with
materials and workmanship in accordance with the contract.

We do certify further that we have executed the work in accordance with the applicable laws
and without any transgression of such laws.

Signature of the Contractor
Place:

Name:

Address:

Date:

Seal

Signature, Seal and Stamp of tenderer
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ANNEXURE -D
PROFORMA FOR ELECTRONIC PAYMENT

Details of Bank account to be furnished by the contractors/service providers for effecting
payment with phone nos.

Name of the account holder (As appearing in
the Bank account)

2 Name of the Bank

3 | Name of the Branch

4 | Account Number

5 | RTGS/NEFT/IFS Code

6 | Type of account (Savings, Current, etc.)

7 | PAN Number

8 GSTN Number

Signature
Seal & Stamp

Please attach

(1) One original cancelled cheque leaf of the above Bank account and
(2) Copy of PAN Card

(3) Allotment letter/registration letter under GSTN

(4) Copy of address proof/Aadhaar
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(1)

C.

ANNEXURE - E
PRE-CONTRACT INTEGRITY PACT

(To be submitted on X200 Stamp Paper only on first page and remaining document
on normal A4 size pages duly signed by the bidder)

Between

National Bank for Agriculture and Rural Development (NABARD) hereinafter
referred to as “The Principal”

And
................................................. hereinafter referred to as “The Bidder/Contractor”
Preamble

The Principal intends to award, under laid down organizational procedures, contract/s
fOT e, The Principal values full compliance with all relevant laws of
the land, rules, regulation, and economic use of resources and of fairness /transparency
in its relations with its Bidder(s) and/or Contractor(s).

In order to achieve these goals, the Principal will appoint Independent External
Monitors (IEMs) who will monitor the tender process and the execution of the contract
for compliance with the principles mentioned above.

Section 1 — Commitments of the Principal

The Principal commits itself to take all measures necessary to prevent corruption and
to observe the following principles:-

No employee of the Principal, personally or through family members, will in connection
with the tender for, or the execution of a contract, demand, take a promise for or accept,
for self or third person, any material or immaterial benefit which the person is not
legally entitled to.

. The Principal will, during the tender process treat all Bidder(s) with equity and reason.

The Principal will, in particular, before and during the tender process, provide to all
Bidder(s) the same information and will not provide to any Bidder(s) confidential /
additional information through which the Bidder(s) could obtain an advantage in
relation to the tender process or the contract execution.

The Principal will exclude from the process all known prejudiced persons.

(2)If the Principal obtains information on the conduct of any of its employees which is a

criminal offence under the IPC/PC Act, or if there be a substantive suspicion in this
regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate
disciplinary actions.

Section2 — Commitments of the Bidder(s)/Contractor(s)

(1) The Bidder(s) / Contractor(s) commit themselves to take all measures necessary to

48



(6))]

prevent corruption. The Bidder(s)/ Contractor(s) commit themselves to observe the
following principles during participation in the tender process and during the contract
execution:

The Bidder(s) / Contractor(s) will not, directly or through any other person or firm,
offer, promise or give to any of the Principal’s employees involved in the tender process
or the execution of the contract or to any third person any material or other benefit
which he/she is not legally entitled to, in order to obtain in exchange any advantage of
any kind whatsoever during the tender process or during the execution of the contract.

. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed

agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to introduce
cartelization in the bidding process.

The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC
Act; further the Bidder(s)/Contractor(s) will not use improperly, for purposes of
competition or personal gain, or pass on to others, any information or document
provided by the Principal as part of the business relationship, regarding plans, technical
proposals and business details, including information contained or transmitted
electronically.

The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of
the Agents/representatives in India, if any. Similarly the Bidder(s)/Contractors(s) of
Indian Nationality shall furnish the name and address of the foreign principals, if any.

. The Bidder(s) /Contractor(s) will, when presenting their bid, disclose any and all

payments made, is committed to or intends to make to agents, brokers or any other
intermediaries in connection with the award of the contract.

Bidder(s) /Contractor(s) who have signed the Integrity Pact shall not approach the
Courts while representing the matter to IEMs and shall wait for their decision in the
matter.

The Bidder(s) /Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

Section 3 — Disqualification from tender process and exclusion from
future contracts

If the Bidder(s) /Contractor(s), before award or during execution has committed
a transgression through a violation of Section 2, above or in any other form which put
their reliability or credibility in question, the Principal is entitled to disqualify the
Bidder(s)/Contractor(s) from the tender process.

Section 4 — Compensation for Damages

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award

according to Section 3, the Principal is entitled to demand and recover the damages
equivalent to Earnest Money Deposit/Bid Security.
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(2) If the Principal has terminated the contract according to Section 3, or if the Principal is
entitled to terminate the contract according to Section 3, the Principal shall be entitled
to demand and recover from the Contractor liquidated damages of the Contract value
or the amount equivalent to Performance Bank Guarantee.

Section 5 — Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last three years with
any other Company in any country conforming to the anti-corruption approach or with
any Public Sector Enterprise in India that could justify his exclusion from the tender
process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the
tender process.

Section 6 — Equal treatment of all Bidders / Contractors/ Subcontractors

(1) In case of Sub-contracting, the Principal Contractor shall take the responsibility of the
adoption of Integrity Pact by the Sub-contractor.

(2) The Principal will enter into agreements with identical conditions as this one with all
Bidders and Contractors

(3) The Principal will disqualify from the tender process all bidders who do not sign the
Pact or violate its provisions.

Section 7 — Criminal charges against violating Bidders(s) / Contractor(s)/
Subcontractor(s)

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor,
or of an employee or a representative or an associate of a Bidder, Contractor or
Subcontractor which constitutes corruption, or if the Principal has substantive
suspicion in this regard, the Principal will inform the same to the Chief Vigilance
Officer.

Section 8 — Independent External Monitor

(1) The Principal appoints competent and credible Independent External Monitor for this
Pact after approval by the Central Vigilance Commission. The task of the Monitor is to
review independently and objectively, whether and to what extent the parties comply
with the obligations under this agreement.

(2) The Monitor is not subject to instructions by the representatives of the parties and
performs his/her functions neutrally and independently. The Monitor would have
access to all Contract documents, whenever required. It will be obligatory for him / her
to treat the information and documents of the Bidders /Contractors as confidential. He
/ she reports to the Chairman, NABARD.

(3) The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without
restriction to all Project documentation of the Principal including that provided by the
Contractor. The Contractor will also grant the Monitor, upon his/her request and
demonstration of a valid interest, unrestricted and unconditional access to their project
documentation. The same is applicable to Sub-contractors.

(4) The monitor is under contractual obligation to treat the information and documents of
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the Bidder(s) /Contractor(s) / Sub-contractor(s) with confidentiality. The Monitor has
also signed declarations on ‘Non-disclosure of Confidential Information and of
‘Absence of Conflict of Interest’. In case of any conflict of interest arising at a later date,
the IEM shall inform Chairman, NABARD and recuse himself/herself from that case.

(5) The Principal will provide to the Monitor sufficient information about all meetings
among the parties related to the Project, provided such meetings could have an impact
on the contractual relations between the Principal and the Contractor. The parties offer
to the Monitor the option to participate in such meetings.

(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement,
he/she will so inform the Management of the Principal and request the Management to
discontinue or take corrective action, or to take other relevant action. The monitor can
in this regard submit non-binding recommendations. Beyond this, the Monitor hasno
right to demand from the parties that they act in a specific manner, refrain from action
or tolerate action.

(7) The monitor will submit a written report to the Chairman, NABARD within 8 to 10
weeks from the date of reference or intimation to him by the Principal and, should the
occasion arise, submit proposal for correcting problematic situations.

(8) Ifthe Monitor has reported to the Chairman, NABARD, a substantiated suspicion of an
offence under the relevant IPC/PC Act, and the Chairman NABARD has not, within
reasonable time, taken visible action to proceed against such offence or reported it to
the Chief Vigilance Officer, the Monitor may also transmit this information directly to
the Central Vigilance Commissioner.

(9) The word ‘Monitor’ would include both singular and plural.
Section 9 — Pact Duration

This Pact begins when both parties have legally signed it. It expires for the Contract or
12 months after the last payment under the contract, and for all other Bidders 6 months
after the contract has been awarded. Any violation of the same would entail
disqualification of the bidders and exclusion from future business dealings. If any claim
is made/lodged during this time, the same shall be binding and continue to be valid
despite the lapse of this pact as specified above, unless it is discharge/determined by
the Chairman of NABARD.

Section 10 — Other provisions

(1) This agreement is subject of Indian Law, Place of performance and jurisdiction is the
Head Office of the principal, i.e. Mumbai.

(2) Changes and supplements as well as termination notices need to be made in writing.
Side agreements have not been made.

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all
partners or consortium members.

(4) Should one or several provisions of this agreement turn out to be invalid, the remainder
of this agreement remains valid. In this case, the parties will strive to come to an
agreement to their original intentions.

(5) Issues like Warranty/Guarantee etc. shall be outside the purview of IEMs.

(6) In the event of any contradiction between the Integrity Pact and its Annexure, if any,
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the Clause in the Integrity Pact will prevail.

(For & On behalf of the Principal) (For & on behalf of the Bidder/Contractor)
(Office Seal) (Office Seal)

Place

Date

Witness 1:

(Name &Address)

Witness2:
(Name &Address)
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ANNEXURE - F

ORGANIZATIONAL/FINANCIAL PROFILE OF THE BIDDER

Sl.| Particulars
No,

1 | Constitution (Proprietary/Partnership/
Private Ltd. /Public Ltd.)

2 | Date of Establishment

3 | Address for Communication
Postal

Telephone/Mobile
Email

4 | Classification

5 | If Joint Venture, then specify names of i)
Partners in the Service Support Co, JV ii)
6 | Others (please
specify)
7 | Name(s) of Proprietor(s)/ Partner(s) / Position/Designation

Directors

8 | Number of Engineers/ Staff familiar with
the Product/ Services offered.

9 | Total Number of Employees

10| Number of locations where Service
Support Centers are available.

Business Figures for 3 years (copies of supporting documents to be enclosed)

Year Turnover (X. Lakh) Net Profit (. Lakh)

Current Year

Last Year

Year Before Last
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List of reputed major Corporate Customers to whom the similar services were

provided: (Please furnish details in the following format. Important: Indicate the
contract details of at least 3 years)

Name and address of Services |Year offBrief details ofApprox. |Whether the

the Customer withRendered |Supply/|items supplied/|Value of Customer is.

phone number Service [Services rendered |order (X) |continuing under
Warranty/AMC

IT returns for last 3 years (copies to be submitted)

Financial Year
2018-19
2019-20
2020-21

Signature, Stamp of Vendor/Bidder Name:
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ANNEXURE - G

LIST OF PROFESSIONAL STAFF

List of professional staff with the contractor, giving their qualification,
experience, including that in the present organization*

S | Name | Age | Qualification | Experience | Nature | Name of the | Date from
No of assignments which
works handled employed in
handled current
organization
1 2 3 4 5 6 i 8

* Use separate/additional sheets as per the requirement

Signature of the applicant with full address and office seal

Note: Indicate other points (including clients’ certificates), if any, relating to your technical
and managerial competency which you would like to bring to our notice.
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ANNEXURE H

SAFETY CONDITIONS OF THE CONTRACT

SAFETY CODE

The contractor shall be responsible for all injury to persons, and for all structural
and decorative damage to property which may arise from the operation or neglect
of contractor or their staff or damages arising from carelessness, accident or any
other cause whatsoever in any way connected with carrying out of the contractor.
The contractor shall indemnify the Bank and hold it harmless in respect of all and
any such injury or damages to persons or property as aforesaid and also in respect
of any claim made in respect of injury or damages under Acts of Government or
otherwise and also in respect of any Award of compensation of damages
consequent upon such claims.

The Contractor shall maintain in a readily accessible place first aid appliances
including adequate supply of sterilized dressings and cotton wool.

An injured person shall be taken to a public hospital without loss of time, in cases
where the injury necessitates hospitalization.

It is entirely the responsibility of the contractor to follow the safety procedures
such as using safety belts, lifelines, helmets, rubber gloves etc. depending upon the
nature of works Contractor is free to approach NABARD for any suggestion inthis
regard. However, any lapse in this regard will be viewed seriously.

Penal action will also be taken if the contractor’s supervisors and workmen do not
wear the uniforms and photo identity cards issued by the contractor and thus pose
a security risk to the safety of the Bank’s establishments, its Officers’ and the families
of its Officers’ residing in flats. The decision of the Bank in all such cases attracting
penalties shall be final and binding on the contractor.

An adequate insurance coverage shall be arranged by the contractor for all
employees/workmen against accident & the Bank shall not be responsible for any
liability arising out of any accident / injury caused to the employees/workmen while
executing the work.

The Bank shall be at liberty and is hereby empowered to deduct the amount of any
damage’s compensation, cost charges and expenses arising or accruing from or in
respect of any such claim or damages from any or all sums due or to become due to
the contractor.

Smoking and chewing pan/ tobacco are prohibited in the Office. As part of the
contract, the contractor must satisfy the above mentioned safety requirements and
must ensure at all the time that these are followed without any deviation.
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Declaration by the Contractor

We / I have read and understood the Safety code for the entire Office premises and,
we / I have taken into account the above while quoting the rates. We / I accept all
the above points without any reservation from our / my side, in all respects.

Signature of the Bidder with seal

Name and Seal
Place:

Date:

Address:

57



PRICE BID/ BOQ
(Part-11)



Repairs of External Plumbing pipelines in Officers’ Quarters Buildings of

NABARD, Bhubaneswar

SL
NO

Description.

Unit.

Qty.

Rate.
[Rs. Ps.]

Amount.
[Rs. Ps.]

Dismantling of existing CI Pipes including all fittings and
providing, fixing PVC SWR soil waste pipes & fittings of
approved make as per IS: 13592/1992 to walls with nails, bobbins,
and plug or laying in the trenches & jointing with approved rubber
lubricants by non-heat application method of approved make
including excavation in all types of soil & refilling the same with
Concealed work, including cutting chases and making good the
wall etc. (Smoke and Water flow test to be done as per direction of
NABARD representatives.)

(a) 75 mm nominal dia pipes.

R-M

325

(b) 110 mm nominal outer dia pipes.

R-M

1200

Providing, Supplying and constructing SW gully trap 100 mm dia
with gully trap chambers of inside size 300x300mm and depth
450mm rate includes excavation,PCC (1:4:8) , 100 mm thick,250
mm thick brick masonry in CM 1:6, 12 mm thick plaster in CM 1:6
both inside and of chamber, Indian patent stone flooring of 50
mm thick (1:2:4) making drain channel, return filling with rcc
cover slab including cost of all materials , transportation, freight,
loading, unloading, labour, T & P. taxes, duties, levies, octroi,
royalties, spreading and compacting etc complete as per direction
Engineer in charge.

NOS

48

Providing, supplying, fitting & fixing first quality Hindware/
Neycer/ parryware or equivalent white glazed vitreous china W.C
Odisha pan of size 580 mm with combined footrest and 100 mm
PVC P trap of approved ISI mark connecting with existing line ,
with cement concrete 1:2:4 including cutting & making good the
wall the wall /floor including cost of all materials, transportation
,JJoading, unloading ,labour , T & P taxes, duties, levies, octroi,
royalties etc. complete as per direction of Engineer-in-charge.

NOS

35

Dismantling existing floor tiles with cc floor and providing
Cement concrete (1:4:8) with with 20mm and down grade black
hard granite (crusher broken) stone chips with waterproofing
material (Dr.Fixit, Syka brand) including hoisting and laying
including cost of all materials, transportation ,loading, unloading
Jabour, T & P taxes, duties, levies, octroi, royalties etc. complete
as per direction of Engineer-in-charge.

SQM

525

Providing, Fitting & Fixing Anti-Skid Ceramic Floor Tiles
in flooring with premium grade having minimum thickness
7 mm.to 8 mm. of size confirming to I.S 13755 of approved
quality and shade in floors, treads on steps and landings in
all floors at all height on 25 mm thick bed of cement mortar
of mix (1:4) laid in proper slope and gradient with screened
and washed sharp river sand for mortar and grouted with
neat white cement slurry, joining the Anti-Skid Ceramic
Floor Tiles with neat white cement slurry, mixed with
required quantities of pigments of approved marks to match
the shades of the Anti-Skid Ceramic Floor Tiles with
waterproofing material (Dr.Fixit, Syka brand) if required

Sqm

475
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including cost, conveyance, loading, unloading, stacking,
royalties of all Materials, cost of all Labour, Sundries, T&P
required for the work , watering and curing for required
days , cleaning the flooring space manually etc. complete
but excluding GST in all respect as directed by the Engineer-
in-charge.

(Approved Make : Kajaria Ceramics Ltd , RAK ceramics Ltd.
Johnson ceramics OR EQUIVALENT.)

Total R.

Total inclusive of applicable GST @ % 2.
(A* Applicable GST%)

Salvage amount (-) (As per the site requirement) 3z,
Total amount after salvage R.
(B-C)
Total amount after salvage in words Rupees
(B-C)

SCOPE OF WORK

1.Dismantling of cement concrete floor with floor tiles, CI pipes and fittings, and Providing and
fixing 1st quality ceramic glazed floor and wall tiles conforming to IS: 15622 (thickness to be
specified by the manufacturer) of approved make in all colors, shades of any size as approved by
NABARD Officials in skirting, over 12 mm thick bed of cement Mortar 1:3 (1 cement: 3 coarse sand)
and jointing with grey cement slurry @ 3.3kg per sqm including pointing in white cement mixed
with pigment of matching shade complete. Tiles should be fix with proper slope water should not
retain on floor. Before dismantling tile in the western standard commode should be remove safely.
Then after completion of work it will be fixed back as well.

2. SW Gully trap should be done as per BOQ.

3. Cement concrete (1:4:8) with 20mm and down grade black hard granite (crusher broken) stone
chips with waterproofing material (Dr.Fixit, Syka or Equivalent) Waterproofing As showers are
classified as “wet” areas, we recommend that they be waterproofed using water proofing chemical,
The substrate must have a moisture content of less than 3% before the waterproofing can be applied.
All floor areas to be waterproofed must be primed prior to the waterproofing application. Allow all
new concrete work and screeds to be cured before proceeding. Ensure that all concrete surfaces to be
tiled are clean and free of all traces of curing agents, laitance and any other surface contaminants,
preferably by scarifying. Any screeding must be firmly attached to the underlying concrete, must be
integrally sound (no crumbling, cracking, etc) and must be of a quality and consistency suitable for
tiling. All defective areas must be removed, and the floor made good before proceeding. The surface
must be clean and dry and free from dust, debris, loose particles and surface contaminants.

5. Replacement of CI pipes with PVC pipes should be fitted as per site requirement. During
dismantling of existing Indian toilet and P/F new western Toilet and fixing of anti-skid tiles, it is
required to change the existing CI S-Trap or P-Trap with PVC trap and it must be fixed with new
PVC sewage pipeline. All PVC fittings should be fitted as per site requirement the rate inclusive of all
fittings.
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6. Clean the Lavatory floor and Lavatory pan property with the help of cleaning agent before

foxing Paste the adhesive tape for masking on the outer face of pan and around the cut out given in
the Lavatory floor to avoid the unwanted spread of adhesive on floor & Lavatory pan. Apply the
adhesive around the cut out on the step of lavatory floor as per site requirement. Place the Lavatory
pan property in the cut out and fix as per respective drawing. Apply the adhesive on the step of
Lavatory floor matching the level with floor & pan as per respective drawing. Remove the adhesive
tape and clean the surface.

10.

General Conditions

Though mentioned above, the scope of the work is not limited strictly to the
areas/units mentioned but is required to be carried out at any other locations dher
than those mentioned above as directed by the NABARD Representative.

Supply of manpower with tools and tackles etc., along with supervision to carry
out the miscellaneous jobs as directed by the NABARD Representative.

All the jobs given to the agency shall be taken up on priority basis without any
delay by mobilizing all the resources immediately at site.

The Quoted rate shall be workable and inclusive of all material and labour cost
as well as contractor profit, overheads/Income Tax as applicable.

The contractor should have valid GST registration. While raising RA/final bills,
the contractor should write their GSTIN number in the Tax Invoice and should
also clearly indicate applicable SGST/CGST amounts payable. Any changes in
GST rate prevailing shall be applicable on the quoted rates.

The tenderers should visit site and assess site conditions and scope of work
before quoting the rates.

All the measurements of the work shall be recorded on Measurement Book at
site, jointly by the contractor and NABARD representative.

The contractor should clean the work area on daily basis and remove all the
debris of work as and when instructed by NABARD’s Representative.

The L-1 agency will be decided based on total amount quoted for the work in the
Price Bid

The contractor must quote for all the items of the tender. Incomplete tenders
and tenders without EMD will be rejected.

SPECIFICATIONS FOR REPAIRS OF PIPELINES

The following specifications must be complied by the contractor/firm/agencies:

1. Materials shall be of the best approved quality obtainable, and they shall comply with
the respective IS specifications (for those materials covered by BIS). Samples of all
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materials shall be got approved by NABARD before placing an order and the approved
sample shall be deposited in the Bank.

2. Materials shall be of the best approved quality obtainable, and they shall comply with
the respective IS specifications (for those materials covered by BIS). Samples ofall
materials shall be got approved by NABARD before placing an order and the approved
sample shall be deposited in the Bank.

3. Pipes and fitting used in the work shall conform to existing IS codes.

4. Alljoints between pipes and the pipe fitting should be made good with required adhesive
and fitment.

5. Pipes used for the work shall be treated with approved quality chemicals before fixing.

6. All inner and outer surfaces of the pipes to be ensured to be free from any defects and
deficiencies.

7. During change of CI to PVC there should be a minimum gap as required between walls
and the pipes.

8. The walls should be neatly scrapped so that there is no presence of algae and plants.

9. At any point of time one bathroom should be fully functional and fit for use ensuring
no hindrance to the occupants.

10. All pipes and fittings should be tested as per the direction of NABARD
representative.

11. Walls should not be damaged during the work. If any kind of damage occurs at the site,
it will be repaired at the cost of the contractor.

12.The grout filling and tile fixation should be smooth with no gaps in between.
13.All materials including color and size will be chosen by NABARD representative.
14.Proper slope of the tile should be ensured so that water is not retained.

15. Water proofing should be done with minimum of 5 years guarantee by the
contractor/manufacturer.

16.The contractor should thoroughly clean the site by removing all accumulated dirt and
dust and ensure fit for use to the occupants.

17. Provision of platform wherever necessary as directed by the NABARD representative.
18.Additional pipe concealment and provisioning to be done wherever necessary.
19. All pipes should be properly fitted to ensure no leakages

20. All pipes and fittings liable to be changed from thesample according to site
conditions without altering the size of the units.
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21. Maintain health and safety aspects (Safety Board, Rails, Tapes & safety ropes, helmets, jckets, shoes,
ete) at the work site.

LIST OF APPROVED MAKE OF MATERIALS / TRADE.

1. Unless otherwise mentioned any one of the approved makes or brands shall be
allowed to be used. Other specific equivalent brands with BIS mark may be
allowed to be used if approved by NABARD.

2. The tenderer shall distinctly understand that it will not be their prerogative to
insist on a particular brand from the list. Final selection will be done with the
approval of NABARD.

3. Wherever contractor proposes to use equivalent makes (i.e. other than specified),
the same shall be done after prior approval of the NABARD. Any additional
expenditure and time due to this shall be solely on contractor’s account and no
claims whatsoever shall be entertained in this regard.

4. If the schedule of quantities prescribes a particular brand of materials or fittings,
the same shall be considered while quoting the rates.

S.no Material Brand
1 PVC Pipe Supreme, Oriplast or EQUIVALENT
2 Converting Indian Hindware/cera/ rak/ parryware or EQUIVALENT
toilet
Waterproofing chemical| Dr.Fixit, Sika
4 Tiles Kajaria, Johnson, Rak, or EQUIVALENT.
5 Cement Ultratech, JSW, Dalmia or EQUIVALENT.
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