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National Bank for Agriculture and Rural Development 

Gujarat Regional Office  

Department of Premises, Security and Procurement 

2nd Floor, NABARD Tower 

Opposite Municipal Garden, Usmanpura 

Ahmedabad – 380013 

Telephone: 079-27554024/4041 

Email: dpsp.ahmedabad@nabard.org 

 

Tender For 

 

  Repair and Restoration Work of NABARD Officers Quarters 

(NABARD Vihar) (A, B & C Blocks) located at Navrangpura, 

Ahmedabad - 380009  (For Empanelled Vendors Only) 

 

"नाबार्ड अधिकारिय ों के क्वार्डि (नाबार्ड धिहाि) के मिम्मत औि पुनर्स्ाडपन 

कायड हेतु धनधिदा (केिल पैनल में शाधमल धिके्रताओों के धलए) – ब्लॉक A, B 

औि C, र्स्ान: नििोंगपुिा, अहमदाबाद - 380009" 

 

 

 

 

 

Name of the Tenderer: ____________________________ 

 

Address: ________________________________________ 

 

 __________________________________________ 

 

 __________________________________________ 

 

 

Last Date and Time for Submission of Tender:   14th October 2025 up to 15.00 hrs 
  

mailto:%20dpsp.ahmedabad@nabard.org
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National Bank for Agriculture and Rural Development 

Gujarat Regional Office  

 

Department of Premises, Security and Procurement 

2nd Floor, NABARD Tower 

Opposite Municipal Garden, Usmanpura 

Ahmedabad – 380013 

Telephone: 079-27554023/4021 

 

Email: dpsp.ahmedabad@nabard.org 

 

 

Tender For 

 

  Repair and Restoration Work of NABARD Officers Quarters (NABARD Vihar) 

(A, B & C Blocks) located at Navrangpura, Ahmedabad - 380009 

कार्य का नाम 

"नाबार्ड अधिकारिय ों के क्वार्डि (नाबार्ड धिहाि) के मिम्मत औि पुनर्स्ाडपन कायड हेतु 

धनधिदा (केिल पैनल में शाधमल धिके्रताओों के धलए) – ब्लॉक A, B औि C, र्स्ान: 

नििोंगपुिा, अहमदाबाद - 380009" 

 

 

 

 

Important Dates and Time 

 

Sl. No. Particulars of Activity Date and Time 

1 Issue of Tender and Commencement 

of Downloading Tender Document 

 30th September 2025 

2 Date, Time and Place of Pre-Bid 

Meeting 

 16:00 hrs on 3rd  October 2025 

3 Last Date and Time for Submission 

of Tender 

15:00 hrs on 14th  October  2025 

4 Date and Time of Opening of 

Technical Bids 

16:00 hrs on 14th  October  2025 

mailto:%20dpsp.ahmedabad@nabard.org
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धनधिदा आमोंत्रण सूचना 

 

संदर्भ सं NB.Guj/ 96026/2025-26    तिति :  30th September 2025  

 

महोदय/महोदया  

 

 नाबार्ड क्वार्डर (नाबार्ड विहार)(ए, बी, सी ब्लोक्क्स),  

निरंगपुरा, अहमदाबाद की मरम्मत और बहाली कार्ड के ललए 

वनविदा (केवल पैनल में शाममल मवके्रताओ ंके ललए) 

1. राष्ट्र ीर् कृवि और ग्रामीण विकास बैंक, नाबार्ड अविवनर्म, 

1981 के तहत स्थावपत एक वनकार् कॉपोरेर्  (इसके बाद 

"नाबार्ड" के रूप में संदवभडत) है, लिसका प्रिान कार्ाडलर् 

प्लॉर् सं. सी-24, ब्लॉक 'िी', बांद्रा कुलाड कॉम्प्पे्लस, बांद्रा 

(पूिड), मंुबई - 400051 और देश भर के विवभन्न शहरो ंमें के्षत्रीर् 

कार्ाडलर् (के्षका) / प्रलशक्षण संस्थान (र्ीई) हैं। 

  2. नाबार्ड, गुजरात के्षत्रीय कायाडलय, अहमदाबाद 

11.00 लाख रुपये (जीएसटी समहत) की अनुमामनत 

लागत पर मू्यमनलसपल गार्डन के सामने, उस्मानपुरा, 

अहमदाबाद स्थित नाबार्ड टॉवर की मरम्मत और बहाली 

कायड के ललए मनमवदा जारी करने का इचु्छक है।  

3. पैनल में शाममल मवके्रताओ ं से अनुरोि है वक िे नाबार्ड 

र्ािर, उस्मानपुरा, अहमदाबाद 380013 के दूसरे तल पर पर 

पररसर, सुरक्षा और अविप्राप्ति विभाग में रखे वनविदा बॉस में 

14 ओक्टोबर 2025, 3 बजे  तक अपनी बोललर्ां प्रसु्तत 

करें ।  वकसी भी अन्य माध्यम िैसे ईमेल / र्ाक द्वारा / कूररर्र 

आवद से प्राि वनविदाएँ सीिे ही अस्वीकार कर दी िाएंगी और 

उन पर विचार नही ंवकर्ा िाएगा। 

4. वनविदा हमारी िेबसाइर् 

https://www.nabard.org र्ा सीपीपीपी ई-पप्तब्लश 

पोर्डल से र्ाउनलोर् की िा सकती है। वनविदा प्रसु्तत करने 

की अंवतम वतवि तक वनविदा िेबसाइर् पर उपलब्ध होगी। 

Tender for Repair and Restoration 
Work of NABARD Officers Quarters 
(NABARD Vihar) (A, B & C Blocks) 
located at Navrangpura, Ahmedabad 
– 380009 

1. National Bank for Agriculture and Rural 

Development, is a body corporate 

established under the NABARD Act, 1981 

(hereinafter referred to as "NABARD") 

having its Head Office at Plot No. C-24, 

Block 'G', Bandra Kurla Complex, Bandra 

(East), Mumbai - 400051 and Regional 

Offices (ROs) / Training Establishments 

(TEs) in different cities across the country. 

2. NABARD, Gujarat Regional Office, 

Ahmedabad intends to undertake  

Tender for Repair and Restoration 

Work of NABARD Officers Quarters 

(NABARD Vihar) (A, B & C Blocks) 

located at Navrangpura, Ahmedabad 

– 380009 at Rs 11.00 lakh (including 

GST) 

3. Empanelled Vendors are requested to 
submit their bids in the Tender Box on 2nd 
floor, Department of Premises. Security 
and Procurement, NABARD Tower, 
Usmanpura, Ahmedabad 380013 latest by  
15:00 hours, 14th October 2025. 
Tender received in any other mode like 
Email/By post/Courier, etc will be 
summarily rejected and not be entertained. 

 

4. The Tender can be downloaded from our 

website at https://www.nabard.org or 

CPPP epublish portal. The tender will be 

available on the website, until the deadline 

of submission of tender.  

https://www.nabard.org/
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5. वनविदाकताड/बोलीकिाभ द्वारा उपययभक्त कार्ड के ललए प्रसु्तत 
की जाने वाली बोली हर िरह से पूर्भ होनी चातहए।  

6. िकनीकी तववरर्, बोली, जमा करने की प्रतिया, कायभ का 

तववरर् और कायभके्षत्र एवं वांतिि सेवाओ ंके संबंध में तनदेश 

तनतवदा दस्तावेज के तनयमो ं और शिों और अन्य तहस्ो ं में 

तवसृ्ति रूप से दशाभए गए हैं।  

 

7. बोली-पूवभ बैठक 3 ओक्ट बि 2025, 4:00 बजे  गयजराि 

के्षत्रीय कायाभलय, नाबार्भ टॉवर, मू्यतनतसपल गार्भन के सामने, 

उस्मानपयरा, अहमदाबाद - 380013 के िीसरे िल पर 

समे्मलन कक्ष में आयोतजि की जाएगी। पूवभ-बोली में र्ाग लेने 

के तलए पात्र होने के तलए, बोलीकिाभ द्वारा साइट का सवेक्षर् 

करना होगा और कायभ की समग्र व्यवहायभिा से स्वयं को 

अवगि कराना होगा। बोली पूवभ  बैठक में वांतिि स्पष्टीकरर् 

बोली पूवभ बैठक की तिति से कम से कम 2 कायभ तदवस पहले 

dpsp.ahmedabad@nabard.org पर ईमेल से 

तलखिि रूप में प्रस्तयि तकए जाने चातहए। बोली-पूवभ बैठक के 

सर्ी स्पष्टीकरर् तनतवदा का तहस्ा होगें और नाबार्भ की 

वेबसाइट (www.nabard.org) के साि-साि सीपीपीपी 

ई-प्रकाशन पोटभल पर अपलोर् तकए जाएंगे। 

 

 

8. बोली िोलने के समय वहााँ उपखिि होने के इच्छय क 

बोलीकिाभओ ंकी उपखिति में  14 ओक्ट बि 2025, 4:00 

बजे अिवा नाबार्भ द्वारा िय की गई तिति और समय पर बोली 

िोली जाएगी। सर्ी बोलीकिाभओ ं को अपने तहि में तनतदभष्ट 

तिति पर उपखिि होने के तलए सूतचि तकया जािा है। इस 

संबंध में अलग से कोई सूचना नही ंदी जाएगी। कृपया ध्यान दें  

तक प्रते्यक बोलीकिाभ की ओर से दो से अतधक प्रतितनतधयो ंपर 

तवचार नही ंतकया जाएगा। 

 

9. बोली में कोई भी शतड नही ंहोनी चावहए। सशतड बोललर्ां, 

र्वद कोई हो,ं अस्वीकार कर दी िाएंगी। 

10. नाबार्ड सबसे कम बोली (L1) को स्वीकार करने के ललए 

बाध्य नही ंहै। नाबार्ड के पास वबना वकसी कारण बताए वकसी 

5. The tenderer / bidder shall submit bid 

for the captioned work which should be 

complete in all respect. 

6. Instructions regarding Technical details, 

Bid, submission process and description & 

scope of works and the services required 

have been elaborated in the Terms and 

Conditions of the tender and other parts of 

the tender document. 

7. The Pre-Bid meeting will be held 16:00 

hours, 3rd October 2025, in the 

Conference room on 3rd Floor of Gujarat 

Regional Office, NABARD Tower, Opposite 

Municipal Garden, Usmanpura, 

Ahmedabad - 380013. To be eligible to 

participate in the pre-bid, the bidder 

should have already conducted a site 

survey and should have satisfied himself 

about the overall feasibility of the work. 

The clarifications being sought in the pre-

bid meeting should be submitted in writing 

at least 2 working days prior to the date of 

pre-bid meeting by email on 

dpsp.ahmedabad@nabard.org. All the 

clarifications of the pre-bid meeting will be 

part of tender and will be uploaded on 

NABARD website (www.nabard.org) as 

well as CPPP e-publishing portal. 

8. The Bid will be opened on 16:00 hours, 

14th October 2025 in presence of the 

interested bidders who choose to be 

present or in case of any eventuality, on the 

date and time as decided by NABARD. All 

the bidders are advised in their own 

interest to be present on the specified date. 

No separate intimation will be given in this 

regard. Please note that not more than two 

representatives from each bidder shall be 

entertained. 

9. The Bid should not contain any 

conditions whatsoever and conditional 

bids if any shall be rejected. 

http://www.nabard.org/
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भी फमड की वकसी भी/सभी वनविदाओ ंको आंलशक र्ा पूणड 

रूप से स्वीकार र्ा अस्वीकार करने का अविकार सुरवक्षत है। 

11. बोललर्ो ंऔर वनविदा प्रविर्ा के संबंि में बैंक का वनणडर् 

अंवतम और बाध्यकारी होगा। 

12. र्वद कोई बोलीकिाभ वनिाडररत तकनीकी विवनदेशो ं की 

आवश्यकिाओ ंसे वकसी भी विचलन का प्रस्ताि करता है, तो 

वनविदा अस्वीकार कर दी जाएगी।  

13. बोललर्ां बोली खोलने की वतवि से 3 माह की अवतध िक 

िैि रहेंगी और स्वीकारने के ललए खुली रहेंगी।  

14. कायड पूर्ड करने की अवमि: कार्ड आदेश प्राि होने के 

07 वदनो ंसे 60 मदनो ंके भीतर कार्ड पूरा वकर्ा िाएगा। 

15. वनविदा में वनवदडष्ट् वनर्मो ंऔर शतों की स्वीकृवत के रूप 

में फमड द्वारा प्रस्ताि संबंिी सभी दस्तािेि मुहर सवहत 

हस्ताक्षररत होने चावहए।  

16. कार्ड पूरा करने में तवलंब होने की खिति में प्रते्यक सिाह 

की देरी र्ा उसके वहसे्स के ललए कार्ड के मूल्य की 0.25% 

रालश पररसमापन हरिाने के रूप में िसूली िाएगी, िो 

स्वीकृत वनविदा के अपूणड मूल्य की अविकतम 5% होगी।  

17. नाबार्ड वबना कोई कारण बताए वकसी भी फमड की वकसी 

भी/सभी वनविदाओ ंको आंलशक र्ा पूणड रूप से स्वीकार र्ा 

अस्वीकार करने का अविकार सुरवक्षत रखता है। इस संबंि में 

बैंक का वनणडर् अंवतम होगा। इचु्छक वनविदाकारो ंके बैंक को 

संतुष्ट् करने में विफल रहने की प्तस्थवत में, बैंक के पास वनविदा 

को अस्वीकार करने का अविकार सुरवक्षत है। 

18. नाबार्ड वनविदा दस्तािेि के वकसी भी र्ा सभी प्राििानो ं

को बदलने/संशोवित करने का अविकार सुरवक्षत रखता है. 

इस तरह का संशोिन र्ा शुलिपत्र/पररलशष्ट्, र्वद कोई हो, 

10. NABARD does not bind itself to accept 

the lowest bid (L1). NABARD reserves the 

right to accept or reject any /all tender/s in 

part or whole of any firm / firms without 

assigning any reasons whatsoever. 

11. The decision of the bank shall be final 

and binding with regard to bids and the 

tendering process.  

12. If any bidder proposes any deviation 
from the prescribed technical 
specifications requirement, the tender will 
be rejected. 

13. The bids shall remain valid and open for 
acceptance for 3 months from the date of 
opening of Bid. 

14. Time of Completion: The work shall 
be completed within 60 days reckoned 
from 07 days of the receipt of work order. 

15. All documents that comprise the offer 
should be signed and sealed by the firm, as 
a token of acceptance to the terms and 
conditions specified in the tender. 

16. Liquidated damages for delay in 
completion of the works will be levied at 
0.25% of the value of work for every week 
of delay or part thereof, subject to a 
maximum of 5% on the incomplete value of 
the accepted tender. 

17. NABARD reserves the right to accept or 
reject any /all tender/s in part or whole of 
any firm / firms without assigning any 
reasons whatsoever. The decision of the 
Bank in this regard shall be final. In the 
event of intending tenderers failure to 
satisfy the bank, the bank reserves the right 
to reject the tender. 

 

18. NABARD reserves the right to 
change/modify/amend any or all 
provisions of the tender document. Such 
revision /amendment or corrigendum/ 
addendum, if any, will be made available on 
NABARD’s website and CPPP epublish 
Portal only. 
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केिल नाबार्ड की िेबसाइर् और सीपीपीपी ई-पप्तब्लश पोर्डल 

पर उपलब्ध करार्ा िाएगा। 

19. बोली प्रसु्तत करने से पहले वनविदाकताड मौिूदा साइर् 

और अन्य प्तस्थवतर्ो ंका वनरीक्षण करके स्वयं को संिोषजनक 

रूप से अवगि कर लें।  

20. सफल बोलीकताड को प्रारंवभक प्रवतभूवत िमा और 

क्षवतपूवतड और िचन पत्र िमा करना होगा और प्रस्ताि की 

स्वीकृवत की वतवि से 14 वदनो ं के भीतर संलग्न 

मानक/वनिाडररत प्रारूप के अनुसार नाबार्ड के साि कार्ड 

करार की तनयमावली वनष्पावदत करेगा। ऐसा न करने पर 

करार समाि कर वदर्ा िाएगा। 

  

19. Tenderer should inspect the existing 
site and other conditions up to their 
satisfaction before bidding. 

 

20. The successful bidder shall deposit 
Initial Security Deposit and Letter of 
Indemnity and Undertaking,  and execute 
an ‘Articles of Agreement’ of work contract 
with NABARD in accordance with the 
standard / prescribed format enclosed 
within 14 days from the date of acceptance 
of the offer failing which contract will be 
terminated. 

 

 

भिदीर्, 

Sd/- 

(अशोक कुमार) 

उप महाप्रबंिक 
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SCHEDULE OF EVENTS 

 

 

Bid Document Availability Tender document can be downloaded from: 

https://www.nabard.org   or CPPP portal 

https://eprocure.gov.in/epublish/app 

From    30th  September 2025 

To: 14th  October 2025    15:00 Hrs 

Pre-Bid meeting 16:00 hrs  3rd October 2025 

Last date of submission of 

Tender 

Up to 15:00 hrs on 14th October  2025 

Opening of  Bids 16:00 Hrs on 14th October 2025 

Authorized representatives of vendors may be present 

during opening of the Bids. No separate intimation 

will be provided to bidders in this regard. However, 

Bids would be opened even in the absence of any or 

all of the vendors’ representatives.  

Contact Details:  

Address for Communication And 

submission of bid.  

NABARD Tower,  

Department of Premises, Security and Procurement, 

2nd Floor, NABARD Towers,  

Opposite Municipal Garden,  

Usmanpura, Ahmedabad 380013 

Phone: 079 2755 4024/4041 

  

https://www.nabard.org/
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FORM OF TENDER 

   Date: 

Chief General Manager, 

National Bank for Agriculture and Rural Development 

Gujarat Regional Office 

Ahmedabad 

 

Dear Sir, 

 

Tender for Repair and Restoration Work of NABARD Officers Quarters (NABARD 

Vihar) (A, B & C Blocks) located at Navrangpura, Ahmedabad – 380009 

 

1. Having examined the tender document relating to the works specified in the 
Memorandum hereinafter set out, having visited and examined the site of the works 

specified in the said Memorandum and having acquired the requisite information 
relating thereto as affecting the tender, I/We hereby offer to execute the works specified 

in the said Memorandum within the time specified, at the rates mentioned in the Bid; in 

all respects of the tender and with such materials as are provided for, in accordance with 
such conditions in so far as they may be applicable. 

  
2. MEMORANDUM 
 

S. 

No 

Subject Specification  

a Description of 

work 
Tender for Repair and Restoration Work of NABARD 

Officers Quarters (NABARD Vihar) (A, B & C Blocks) 

located at Navrangpura, Ahmedabad - 380009 

 

 

 

c Retention 
Money Deposit 
(RMD) 

5 % of total contract amount will be deducted from total bill 

amount. Security deposit includes ISD and RMD. Security 

deposit to be released on expiry of the 1 year of defect 

liability period. 

 

 

d Time allowed for 
completion of 
the work 

The time of completion of the project shall be 60 days from 
the 7th date of issue of work order. 

 

 

 

 
3. Should this tender be accepted, I/We hereby agree to abide by and fulfil the terms and 

provisions or the said Conditions of the tender annexed hereto in so far as they may be 
applicable or in default thereof to forfeit the Initial Security Deposit (2% of Contract 

Value) and pay to the National Bank for Agriculture and Rural Development, the amount 
mentioned in the said tender conditions. 

 
4. I/We have not been blacklisted by any Central/State Government Organization or PSU. 

 

Yours faithfully, 

 

Signature of Tenderer with stamp 
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INSTRUCTIONS TO THE BIDDERS 

 

1. The tender shall be submitted in accordance with the procedure detailed herein. 

Specified documents shall be submitted in an envelope of appropriate size which 

shall be sealed. 

 

2. Duly filled in and signed Tender Document, complete in all respect shall be 

deposited before 15.00 hrs on  14th October 2025  in the tender box on 2nd 

floor, NABARD Tower Usmanpura, Ahmedabad. 380013 and super scribed as 

Tender for Repair and Restoration Work of NABARD Officers Quarters 

(NABARD Vihar) (A, B & C Blocks) located at Navrangpura, Ahmedabad - 

380009 

 

I) The tender will not be accepted after 3.00 P. M. on the date indicated in the letter of 

invitation to tenderer, under any circumstances, whatsoever. 

 

II) The tender should be submitted in Sealed envelopes as described hereafter. 

 
Sealed envelope  shall be complete in all the respect. 

 

Note: 

Envelope to be addressed to Chief General Manager, National Bank for Agriculture 

and Rural Development, NABARD Tower, Opp. Municipal Garden, Usmanpura, 

Ahmedabad – 380013” and dropped in tender box placed on 2nd floor of NABARD 

Tower. 

 

3. Please study the document carefully. 

 

4. Please fill in the Schedule of quantities as follows: - 

 

a) Fill in the “Rate” column legibly. (In figure & word, descriptive rate will be final & 

applicable.) 

b) Fill in the “Amount” column legibly. 

c) Give the total amount of each page duly carried over and the grand total. Wherever 

alternative specifications have been specified, amount of such items should not be 

added to the total. 

d) Initial all corrections and put in your signature at the end of the Schedule of Rates. 

 

5. Initial all pages of the Tender Document as a token of acceptance of the terms and 

conditions set out in the Tender Documents. 

 

6. In case any clarification is required by the tenderer, they may contact Assistant 

General Manager, DPSP, NABARD, Gujarat Regional Office, 2nd floor, 

NABARD Tower Usmanpura, Ahmedabad 380013. 

 

7. Addenda / Corrigenda if any issued by NABARD will be uploaded on its website 

www.nabard.org or CPPP portal https://eprocure.gov.in/epublish/app and shall 

become part of the tender documents. 

 

 

8. The tenders shall be signed by the person/persons on behalf of the organisation 

having necessary Authorisation/Power of Attorney to do so. Each page of the 

application shall be signed.  

http://www.nabard.org/
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9. Tenders containing false and/or incomplete information are liable for rejection. 

 

 
10. The rates for each item as per scope of work shall be quoted by the applicant in the  

bid to be submitted. 
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TERMS and CONDITIONS 

 

 

1. Contractor will not disclose details of the work to any person or persons except those 

engaged in its performance, and only to the extent required for the particular portion. 

 

2. Contractor will not give any item concerning details of the work to the press or a news 

disseminating agency without prior written approval from EMPLOYER, Contractor 

shall not take any pictures / photographs on site without written approval of 

EMPLOYER. 

 

DEFINITIONS 

 

3. The “CONTRACT” means the documents forming the tender and acceptance thereof 

any the formal agreement executed between NABARD,  and the Contractor together 

with the documents referred to therein including these conditions, the specifications 

bills of quantities, designs, drawings and instructions issued from time to time by 

NABARD, or any person authorized by the competent Authority, and all these 

documents taken together shall be deemed to form one contract and shall be 

complementary to one another. 

 

4. In the contract the following expressions shall unless the context otherwise required, 

have the meanings hereby respectively assigned to them. 

 

(i) The expressions “Works” or “Work” shall unless there be something either in the 

subject or context repugnant to such construction, be constructed and taken to mean 

the works by or by virtue of the contract contracted to the executed whether temporary 

or permanent and whether original, altered, substituted or additional. 

 

(ii) The “Contractor” shall mean the individual or firm or company whether incorporated 

or not undertaking the works and shall include the legal personal representative of 

such individual or the persons composing such firms or company and the permitted 

assigns of such individual or firm or firms or company. 

 

(iii) The “Contract Sum” shall mean in case of item rate contracts, the cost of the works 

arrived at after extension of the quantities shown in the schedule of quantities by the 

items rates quoted by the Contractor / Tenderer for the various items. 

 

(iv) A “Day” shall mean a day of 24 hours from midnight to midnight irrespective of the 

number of hours worked in that day. 

 

(v) “Expected risks” are risks due to riots (otherwise than among Contractor’s labours / 

employees) and civil commotions (in so far as both these are uninsurable), wars 

(whether declared or not), invasions, act of foreign enemies, Hostilities, Civil war, 

rebellion, insurrection military or usurped power, any act of Governments, damage 

from aircraft, acts of God such as earthquake, lighting and unprecedented floods, and 

other causes over which the contractor has no control and accepted as such by 

NABARD, of the part of works in respect of which a certificate of completions has 

been issued. 

 

(vi) “Market-Rate” shall be the rate as decided by NABARD on the basis of the cost of 

materials and labour at site when the work is to be executed plus the percentage 

mentioned in Schedule `F’ to cover all overheads and profits. This is applicable to 

Extra items. (Ref. Clause no 27. C). 
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(vii) “Schedule” referred to in these conditions shall mean the relevant schedule (s) 

annexed to the Tender documents / papers issued by NABARD, of the standard 

schedule of rates prescribed by NABARD  and the amendments thereto issued from 

time to time. 

 

(viii) EMPLOYER shall mean National Bank for Agriculture and Rural Development 

(NABARD), Gujarat Regional Office, Opposite Municipal Garden, Usmanpura, 

Ahmedabad-380013.  

 

(ix) The competent authority shall mean CGM NABARD, Gujarat Regional Office, 

Ahmedabad and will include duly authorised representative / officials or any other 

person empowered by CGM NABARD, Gujarat Regional Office, Ahmedabad in 

this behalf to discharge all or any of their functions. 

 

5. Headings and marginal notes to these conditions shall not be deemed to form part 

thereof or be taken into consideration in the interpretations or constructions thereof 

of the Contract. 

 

6. Foreclosure of Contract in full or in part due to Abandonment or Reduction in scope 

of work: 

 

If at any time after acceptance of the Tender EMPLOYER shall decide to abandon or 

reduce the scope of the works for any reason whatsoever and hence not require the 

whole or any part of the works to be carried out, the EMPLOYER shall give notice 

in writing to the effect to the contractor and the contractor shall have no claim to any 

payment of compensations or other issues whatsoever, on account of any profit or 

advantage which he might have derived from the execution of the works in full but 

which he did not derive in consequence of the foreclosure of the whole or part of the 

works. 

 

7. TERMINATIONS OF CONTRACT FOR DEATH: 

 

If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies and if the Contractor is a partnership concern and one of the partner 

dies then unless the Competent Authority is satisfied that the legal representative of 

the individual contractor or of the proprietor of the concern and in the case of 

partnership, the running partners are capable of carrying out and completing the 

contract the Competent Authority shall be entitled to cancel the contract / terminate 

the contract as to liable for payment of any compensations to the estate of the 

deceased Contractor and / or to the surviving partners of the Contractor’s firm on 

account of the cancellations of the contract. The decision of the competent Authority 

that the legal representatives of the deceased Contractor or the surviving partner of 

the Contractor’s firm cannot carry out and complete the contract shall be final and 

binding on the parties. In the event of such cancellation EMPLOYER shall not hold 

the estate of the deceased Contractor and / or the surviving partners of the 

Contractor’s firm liable in damages for not completing the contract. 

 

8. CANCELLATIONS OF CONTRACT IN FULL OR PART: 

 

If the Contractor  

 

a) At any time makes default in proceeding with the work with due diligence and 

continues to do so after a notice in writing within 7 days from the EMPLOYER. 
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b) Commits default in complying with any of the terms and conditions of the contract 

and does not remedy it or take effective steps to remedy it within 7 days after a notice 

in writing is to given to him in that behalf by the EMPLOYER. 

 

c) Fails to complete the works or items of works within individuals / particular date of 

completion on or before the date (s) of completion and does not complete them within 

the period specified in a notice given in writing in that behalf by the EMPLOYER. 

 

d) Offer or give or agree to give to any person in EMPLOYER’s service or to any other 

person on his behalf any gift or considerations of any kind as an inducement or reward 

for doing or for bearing to do or for having done or fore borne to do any act in relations 

to obtaining or execution of this or any other contract for EMPLOYER. 

 

e) Obtain a contract with EMPLOYER as a result of running tendering or other non-

bonafide methods of competitive tendering. 

 

f) Obtain / enter into a contract with EMPLOYER in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge unless the 

particulars of any such commission and the terms of payments thereof have 

previously been disclosed in writing to the competent Authority. 

 

g) Being an individual or if a firm any partner thereof shall at any time being adjudged 

insolvent or have a receiving order or order for administration of liquidations or 

composition (other than a voluntary liquidations for the purpose of amalgamation or 

construction) under an insolvent act for the time being in force or make any 

conveyance in assignment of his effective or composition or arrangement for the 

benefit of his creditors or purpose so to, or if any applications be made under any 

Insolvency Act for the time being in force for the sequestration's of his estate or if a 

trust deed be executed by him for the benefit of his creditor or. 

 

h) Being a company shall pass a resolution or the court shall make an order for the 

liquidation of its affairs or a receiver or manager on behalf of the debenture holders 

shall be appointed or circumstances shall arise which entitle the court or debenture 

holders to appoint a receiver or manager or. 

 

i) Shall suffer an execution being levied on his goods and allows it to be continued for 

a period of 21 days or. 

 

j) Assigns, transfer, sublets (engagement of labours on a piece work basis or of labour 

with materials not to be incorporated in the work shall not be deemed to be subletting) 

or attempts to assign transfer or subject the entire works or any portion of the work 

without prior approval of the competent Authority. The competent Authority may 

without prejudice to any other right to remedy which shall have accrued or shall 

accrue thereafter to the EMPLOYER by written notice cancel the contract as a whole 

or only such items of work in default from the contract. 

 

9. EMPLOYER shall on such cancellation have power to: 

 

a) Take possession of the site and any materials, constructional plant / building etc., 

implements, stores etc. 

 

b) Cary out the incomplete work by any means at the risk and cost of the contractor. 
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10. On cancellation of the contract in full or in part, the EMPLOYER shall determine 

what amount if any, is recoverable from the contractor for completion of the works 

or part of the works or in case of the works or part of the works is not to be completed, 

the loss or damage suffered by EMPLOYER. In determining the amount credit shall 

be given to the contractor for the value of contractor’s materials taken over and 

incorporated in the work and use of tackle and machinery belonging to contractor. 

 

11. Any excess expenditure incurred or to be incurred by EMPLOYER in completing the 

works or part of the works or the excess loss or damages suffered or may be suffered 

by EMPLOYER as aforesaid, after allowing such credit, shall be recovered from the 

contractor within 30 days. 

 

12. If the contractor shall fail to pay the required sum within the aforesaid period of 30 

days EMPLOYER shall have the right to sell any or all of the Contractor’s unused 

materials, construction plant, implements, temporary buildings etc., and apply the 

proceeds of the sale thereof towards the satisfaction of any sums due from the 

Contractor under the contract and if thereafter there by any balance outstanding from 

the Contractor it shall be recovered in accordance with the provisions of the contract. 

 

13. Any sums in excess of the amounts due to the EMPLOYER and unsold materials, 

construction plant etc., shall be returned to the contractor, provided always that if the 

cost or anticipated cost of completion by EMPLOYER of the work or part of the 

work is less than the amount which the contractor would have been paid and the 

completed the works or part of the works such benefit shall not accrue to the 

Contractor. 

 

TENDERS, RATES ETC. 

 

14. The work to be carried out under the contract shall except as otherwise provided in 

these conditions include all labour, materials, tools, plants, equipment and transport 

which may be required in preparation of and for and in the full and entire execution 

and completion of the works. The descriptions given in the schedule of quantities 

shall unless otherwise stated be held to included waste on materials, carriage and 

cartage, carrying in, return of empties, hoisting, setting, fitting and fixing in position 

and all other labours necessary in and for the full and entire execution and completion 

as aforesaid in accordance with good practice and recognized principles. 

 

15. The attached bill of quantities is our best estimate of the job. 

 

16. All the quantities therein are approximate, payments will be made on the actual 

measurements / certified by EMPLOYER. 

 

17. EMPLOYER will have the right to omit, alter, add or cancel any of the items of work 

shown in the schedule without assigning any reason whatsoever and no claim for 

compensation will be entertained for the same, EMPLOYER is further at liberty to 

carry out any items of work departmentally or through any other contractor and no 

compensation will be paid to the main contractor on that account. 

 

18. Work contained in the Schedule of Quantities comprises dismantling, plastering, 

supply of tiles, quartz and fixing it using chemicals and cement mortal and filling 

chemical grove.  

 

19. Before submitting the Tender, the contractor shall visit and examine the site situated 

at AHMEDBAD and satisfy himself as to the nature and correct dimensions of the 
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work for procuring various construction and other materials and shall obtain generally 

his own information on all matters and conditions affecting the execution of the 

works. No extra charge made in consequence of any misunderstanding or incorrect 

information on any of these points or on the grounds of insufficient description will 

be allowed. 

 

The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices 

quoted in the schedule of quantities which rates and prices shall except as otherwise 

provided cover all his obligations under the contract and all matters and things 

necessary for the proper completion and maintenance of the works. 

 

20. It must be clearly understood that the whole of the conditions and specifications are 

intended to be strictly enforced and that no extra work will be allowed unless they are 

clearly outside the spirit and meaning of the conditions and have been ordered in 

writing by EMPLOYER. 

 

21. Before filling the Tender, the Contractor will check all drawing and schedule of 

quantities and will get an immediate clarification from EMPLOYER as required on 

items not clearly understood. Any claim for any loss or compensation will not be 

entertained on this account. 

 

22. The rates quoted by the Contractor shall be for finished work measured in site and 

should include supply of all materials labour, tools tackles, marking out and clearing 

of the site. 

 

23. The rates quoted by the Contractors should also include for providing all scaffolding, 

hoists, tackle and other plant, shuttering profiles and apparatus generally required for 

the proper execution of the work. The contractors shall provide without extra charges 

all labour and apparatus required by EMPLOYER for testing and measuring the 

works and for weighing measuring, providing or testing the efficiency of any portion 

of the works and shall also at his own cost provide all planking gang ways, etc. 

necessary for affording access to every part of the works. 

 

24. The rates quoted by the Contractor should cover for necessary transport of materials 

from place of availability to the site of works. 

 

25. The Contractor is expected to quote rate for each item after careful analysis of cost 

involved for the performance of the completed item considering all specifications and 

conditions of contract. This will avoid loss of profit or gain in case of curtailment or 

change of specification for any item. In case it is noticed that the rates quoted by the 

tenderer for any item are unusually low. Analysis for such rates will have to be 

furnished by the tenderer on demand, to satisfy EMPLOYER about the 

reasonableness of the rates. 

 

EXTRA ITEMS 

 

26. The EMPLOYER shall have power to make any alterations in, omission from, 

addition to or substitutions for the schedule of rates the original specifications, 

drawings, designs and instructions that may appear to him to be necessary or 

advisable during the progress of the work and the Contractor shall be bound to carry 

out the such altered / extra / new items of work in accordance with any instructions 

which may be given to him in writing signed by the EMPLOYER, and such 

alterations, omissions, additions or substitutions shall not invalidate the contract and 
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any altered additional or substituted work which the contractor on the same conditions 

in all respects on which he agreed to do the main work. The time for completion of 

work may be extended for the part of the particular job at the discretion of the 

EMPLOYER, for only such alternations, additions or substitutions of the work, as he 

may consider as just and reasonable. The rates for such additional, altered or 

substituted work under this clause shall be worked out in accordance with the 

following provisions. :- 

 

a) If the rates for the additional, altered or substituted work are specified in the contract 

for the work, the contractor is bound to carry out the additional, altered or substituted 

work at the same rates as are specified in the contract. 

 

b) If the rates for the additional, altered or substituted work are not specifically provided 

in the contract for the work, the rates will be derived from the rates for similar class 

of work as are specified in the contract for the work. The opinion of the EMPLOYER, 

as to whether or not the rates can be reasonably so derived from the items in this 

contract, will be final and binding on the contractor. 

 

c) If the rates for the altered, additional or substituted work cannot be determined in the 

manner specified in sub clause (a) & (b) above, then the contractor shall, within 7 

days of the date of receipt of order to carry out the work, inform the EMPLOYER of 

the rate which it is his intention to charge for such class of work, supported  by 

analysis of the rate or rates claimed, based on standard market rate analysis hand book 

published by DSR, and the EMPLOYER shall determine the rates on the basis of the 

prevailing market rates of materials and labour plus 15% for overheads and contractor 

profit and pay the contractor accordingly. The opinion of EMPLOYER as to current 

market rates of materials and labour involved will be final. 

 

27. EMPLOYER shall issue instructions to the contractor in regard to what is to be done 

concerning on object reported by the contractor under the preceding sub –clauses and 

such instruction may require to contractor to permit the examinations, excavations, 

or removal by a third party. The EMPLOYER may issue instructions to the contractor 

in regard to be removal and disposal of the same at the expenses of NABARD. If in 

the opinion of the EMPLOYER, the above activity has involved the contractor 

indirect loss of time EMPLOYER may allow extension of time for the completion of 

work equal in period to assessed loss of time on this account. The contractor shall not 

be eligible to claim any financial compensation due to any delay NABARD, Regional 

Office caused in this account. 

 

28. EMPLOYER shall have the right to direct the contractor to purchase and use materials 

from any source for the proper execution of work. 

 

i) Except if and to the extent otherwise provided by the contract, the provision of the 

General conditions of contract and special conditions shall prevail over those of any 

other documents forming part of the contract. Several documents forming the contract 

are to be taken as mutually, explanatory. Should there be any discrepancy 

inconsistency error or omission in the contract or any of them the matter may be 

referred to EMPLOYER who shall give his decisions and issue to the contractor 

instructions directing in what manner the work is to be carried out. The decision of 

the EMPLOYER shall be final and conclusive and the contractor shall carry out work 

in accordance with this decision. 
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29. EMPLOYER reserves the right to accept or reject any or all the tenders without 

assigning any reasons. In other words, EMPLOYER does not bind themselves to 

accept the lowest of any tender. 

 

30. Tender submitted by tenderer shall remain valid for acceptance for a period of 90 

days from the date of opening of the tender. The tenderer shall not be entitled during 

the said period of 90 days, without the consent in writing of EMPLOYER to revoke, 

or cancel his tender. In case of revoking or cancelling his tender, varying any terms 

in regard whereof without the consent of EMPLOYER in writing the tenderer shall 

forfeit earnest money paid by him along with the tender. 

 

31. In case of discrepancies between schedule of quantities, the specifications and or the 

drawings thereof, the following order of preference shall be observed. 

 

i) Descriptions in Schedule of Quantities. 

 

ii) Particular specification and special conditions, if any. 

 

 

In any case the most stringent of the above two shall apply. The decision of the 

EMPLOYER in this regard is final. 

 

32.     In case of varying or conflicting provisions made in any one document forming part 

of the Contract, EMPLOYER shall be the deciding authority with regard to the intentions 

of the documents. 

 

33. Any error in descriptions, quantities or rates in schedule of quantities or any 

omissions there from shall not vitiate the contract or release the contractor from the 

execution of the whole or any part of the work comprised therein according to 

drawings and specifications or from any of his obligations under the contract. 

 

34. PAYMENT TERMS, MEASUREMENT, DEFECTS LIABILITY 

 

i) Payment to be made only after completion of all works stipulated in Schedule of 

Quantities and satisfactory completion authorised by NABARD Official.   

 

ii) Income tax / cess / taxes / other / statutory levies if any shall be deducted from final bill 

payment as applicable from time to time as per Government of India / State Government. 

 

36. Final bill submitted in approved Performa shall be submitted by the contractor in 

triplicate for certification. All the bill copies shall be accompanied by measurement 

sheets and quantity calculation in support of the quantities contained in the bill with 

soft and hard copies. 

 

37.    (i) All the works in progress will be jointly measured by the representative of 

EMPLOYER and the contractor progressively. Such measurements will be got 

recorded in the measurement book by the EMPLOYER and signed in token of 

acceptance by the contractor or his authorized representative. 

 

i) All items having a financial value shall be entered in the measurement register, level 

book etc. prescribed by EMPLOYER that complete record is obtained of all work 

performed under the contract. 
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ii) For the purpose of taking joint measurements the contractor’s representative shall be 

bound to be present whenever required by the EMPLOYER. If, however, he absents 

for any reason whatsoever the measurements will be taken by the EMPLOYER or his 

representative and these will be deemed to be correct and binding on the contractor. 

 

iii) The contractor shall without extra charges provide assistance with every appliance, 

labour and other things necessary for measurement of work. 

 

 

38. METHODS OF MEASUREMENTS: 

 

Except where any general or detailed description of work in quantities expressly 

shows to the contrary schedule of quantities shall be deemed to have been prepared 

and measurements shall be taken in accordance with the procedure laid forth in 

specifications not withstanding any provisions in the relevant standard method of 

measurement or any general or local custom. In the case of items which are not 

covered by the specifications, measurements shall be taken in accordance with the 

relevant and latest standard method of measurement issued by the Bureau of Indian 

Standards. 

 

39. The contractor shall guarantee the installation / work for a period of 12 months from 

the date of issue of completion certificate. Any damage or defect that may arise or lie 

undiscovered at the time of issue of completion certificate, connected in any way with 

the equipment or materials supplied by him or in the workmanship shall be rectified 

or replaced by the contractor at his own expense as deemed necessary by 

EMPLOYER or in default, EMPLOYER may cause the same to be made good by 

other workmen and deduct expenses (of which the certificate of EMPLOYER shall 

be final) from any sums that may be the or at any time thereafter, become due to the 

contractor or from his security deposit, or the proceeds of sale thereof, or of a 

sufficient portion thereof. 

 

At the end of the defects liability period the contractor shall submit a written 

application for release of retention money. EMPLOYER shall release the money only 

after ensuring that all the defects have been rectified by the contractor satisfactorily. 

 

40. Any amount found due from the contractor to EMPLOYER from time to time will be 

recovered currently from the final bills of the contractor. Similarly if, at any time, 

should there evidence of any lien or claim for which EMPLOYER might have become 

liable and which is chargeable to the contractor, EMPLOYER shall have the right to 

retain out of any payment then due or thereafter to become due an amount sufficient 

to completely indemnify EMPLOYER against such lien or claim and if such lien or 

claim remain unsettled after all payments are made, the contractor shall refund or pay 

to the owner all money that the latter may be complied to pay in is charging such lien 

or claim including all costs reasonable expenses. 

 

41. The contractor will be fully responsible for rectifying any defects brought to his 

notice by EMPLOYER in writing within seven days of receipt of the intimation. 

In case the contractor fails to attend to defects as stipulated therein, the 

EMPLOYER reserves the right to complete the rectification through another 

agency of its choice and recover the cost of such repairs from the contractor’s 

dues against  final bill / retention money for this or any other job. 

 

42. On acceptance of the tender, the successful tenderer shall, within the time stipulated 

in the letter of intent, deposit with the EMPLOYER through NEFT/RTGS, Initial 
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Security Deposit (ISD) equivalent to 2% of contract value. Further Retention Money 

Deposit (RMD) of 5% of Final Bill will be deducted. In total amount equal to 5% of 

contract value will be retained by the EMPLOYER towards security deposit. Security 

Deposit includes ISD and RMD. 

 

43. The tenderer shall also have the option to pay a lump sum security deposit of 5% 

(Five percent) of the total value of the contract minus the amount of Earnest money 

already deposited in the form of NEFT/RTGS. In such an event, no deduction of 

retention money shall be made on this account except for payment in respect of extra 

work done which shall be subject to a retention of 5% (Five percent) of their value, 

unless the contractor elects to pay such Security Deposit in lump sum in foregoing 

manner. The amount of initial security deposit shall, however, be adjusted towards 

this account. 

 

LIABILITY FOR DAMAGE, DEFECTS AND RECTIFICATION THEREOF 

 

44. If the Contractor or his workmen or employee shall injure or destroy any part of the 

building in which they may be working or any building road, fence etc., contiguous 

to the premises on which the work or any part of it is being executed or if any damage 

shall happen to the work while in progress, the contractor shall upon receipt of a 

notice in writing in the behalf make the same good at his own expenses. If it shall 

appear to the EMPLOYER or his representative at any time during the construction 

of re-construction or prior to expiration of defects liability period that any work has 

been executed with unsound, imperfect or unskilled workmanship or that any 

materials or articles provided by the contractor for execution of the work are unsound 

or of a quality inferior to that contract for, or otherwise not in accordance with the 

contract or that any defect, shrinkage or other faults have appeared in the work arising 

out of defective or improper materials or workmanship, the contractor shall upon 

receipt of a notice in writing in that behalf from the EMPLOYER forthwith rectify or 

remove or reconstruct the work so specified in whole or in part as the case may require 

or as the case may be and / or remove the materials or articles so specified and provide 

other proper and suitable material or article. 

 

45. At his own expenses, notwithstanding that the same may have been inadvertently 

passed, certified and paid for and in the event of his failing to do so within the period 

to specified by the EMPLOYER may rectify or remove and re execute the work and 

/ or remove and replace with other, materials or articles complained of, as the case 

may be by either means at the risk and expense of the Contractor. 

 

46. In case of repairs and maintenance works, splashes and droppings from Dismantling/ 

white washing, painting/plastering etc., shall be removed and surface cleared 

simultaneously with completing of these items of wok in individual rooms, quarters 

or premises etc., where the work is done without waiting for completion of all other 

items of work in the contract. In case the contractor fails to comply with the 

requirement of this condition the EMPLOYER shall have the right to get the work 

done by other means at the cost of the Contractor. Before taking such action, however, 

the EMPLOYER shall give three days’ notice in writing to the contractor. 

 

47. OVER PAYMENTS AND UNDER PAYMENTS: 

 

Wherever any claim for the payment of a sum of money to EMPLOYER, out of or 

under this contract against the Contractor the same may be deducted by 

EMPLOYER from retention money / Security deposit or any sum then due or which 

at any time thereafter may become due to the contractor under this contract and failing 



 

Date ____________ 21 Sign and Seal 

 

Internal 

that under any other contract with EMPLOYER,  or from any other sums due to the 

contractor from EMPLOYER, which may be available with EMPLOYER, he shall 

pay within ten days the claim through NEFT/RTGS. 

 

48. EMPLOYER, reserves the right to carry out post payment audit and technical 

examinations of the final bill including all supporting vouchers, abstracts etc. 

EMPLOYER,  further reserves the right to enforce recovery of any overpayments 

when detected, notwithstanding the fact that the amount of the final bill may be 

included by one of the parties as items of disputes before an arbitrator appointed under 

condition of this contract and notwithstanding the fact that the amount of the final bill 

figures in the arbitration award. 

 

49. If as a result of such audit and / or technical examinations any overpayments is 

discovered in respect of any work done by the contractor or alleged to have been done 

by him under the contract it shall be recovered by EMPLOYER from the Contractor 

by any of all methods or made of recovery as prescribed above or if any under 

payment is discovered, the amount shall be duly paid to the contractor by 

EMPLOYER. 

 

COMPLETION PERIOD AND PENALTY CLAUSE 

 

50. The Contractor shall commence work within 7 days from the date of receipt of work 

order from EMPLOYER. The contractor will be required to submit the security 

Deposit within 10 days from the date of receipt of work order if it has not been done 

earlier. 

 

51. Completion period for the entire work contained in the tender and such of the extra 

items, if any, which form an integral part of the contract, contained in the tender is 60 

Days from the 07 day after award of work order as specified in above. The time limit 

specified herein will be strictly adhered to and will form the essence of the Contract. 

In case of delay in completion of job beyond the stipulated time penalty would be 

levied @ 0.25% per extra week taken by contractor i.e. more than scheduled time / 

period, subject to maximum of 5% of the actual cost of project. 

 

52. EMPLOYER, shall have the right to terminate the contract if progress of the work 

is found to be unsatisfactory and there are no efforts from the contractor’s side to 

make up for the delays if any. 

 

 

COMPLETION CERTIFICATE 

 

53. The work shall be considered “Virtually Complete” only after the Contractor submits 

to EMPLOYER, the following documents obtained by him through his licensed civil 

engineer/ architect etc.  

 

54. As soon as the work is completed the contractor shall give notice of such completion 

to EMPLOYER and within 15 days of receipt of such notice EMPLOYER, shall 

inspect the work and shall furnish the contractor with a certificate of completion 

indicating. 

 

a) The date of completion. 

 

b) Defects to be rectified by the Contractor and / or. 
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55. The whole of the work including all extra and additional items if any and when 

ordered are to be completed in the time stated in the contract and the contractor will 

be required if necessary, to work over time to stick to    requirements to complete all 

the works by the stipulated date. No extra claim for extension of completion period 

will be allowed on account of this factor. 

 

56. The completion period of the entire work as stated above shall be deemed to be the 

essence of the contract. In case of delay in completing the work beyond the specified 

completion date the contractor will be required to pay a penalty at the rate of 0.25% 

for each extra week taken by contractor i.e. more than scheduled time / period subject 

to maximum of 5% of the actual cost of the project. The penalty will be recovered 

either from the contractor’s bills or from the Security Deposit / Retention Money. 

 

57. In case of delay of over 10 weeks in completion of the work beyond a stipulated 

completion date, EMPLOYER reserves the right to terminate the contract and get all 

the jobs completed through another agency of its choice. Any extra expenditure that 

EMPLOYER will have to incur for completion of the balance jobs through another 

agency on account of higher rates quoted by the agency will be recovered from the 

contractor’s Security Deposit, Retention Money and pending bills. 

 

58. Extension of completion period 

 

If the work is delayed by 

 

a) Force Majeure or 

b) Serious loss or damage by fire or 

c) Civil commotions, local combinations of workmen, strikes or lockout affecting any 

of the trades employed on the work, or 

d) Delay on the part of other contractors or tradesman engaged by   in executing work 

not forming part of contract. 

e) Non – availability of stores, which is the responsibility of suppliers. 

 

Request for extension of time to be eligible for considerations, shall be made by the 

contractor in writing within fourteen days of the happening of the event causing delay. The 

contractor may also if practicable, indicate in such a request the period for which extension 

is desired. 

 

In any such case EMPLOYER may give a fair and reasonable extension of time for 

completion of work. Such extension shall be communicated to the Contractor by   in writing 

within one month of, the date of receipt of such request by. 

 

SITE FACILITIES 

 

SETTING OUT OF WORK 

 

 

59. SITE DRAINAGE: 

 

All water which may accumulate on the site during the progress of works or in 

trenches and excavations from other than the expected risks shall be removed from 

the site to the satisfaction of the EMPLOYER at the Contractor’s expenses. 

 

60. NUISANCE 
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The contractor shall not at any time do cause or permit any nuisance on the site or do 

anything which shall cause unnecessary disturbance or inconvenience to others at or 

near the site of work. 

 

61. The contractor shall at all times give access to the staff of statutory bodies as well as 

other agencies associated with the project.  

 

62. The Contractor shall provide at his cost all temporary lighting arrangement required 

for the works and to enable contractors and sub-contractors to complete the works in 

the specified time including that for the workmen of any sub – contractors or special 

tradesmen. 

 

I. EMPLOYER shall provide Electricity power at one point. The necessary all 

electrification, wiring, lighting arrangement (including separate meter installation) 

shall be made available by the contractor and for which contractor shall not be paid 

any charges for the same. 

 

64.     WATCHING AND LIGHTING: 

 

 The contractor shall provide and maintain at his own expense all lights, guards, 

fencing and watching when and wherever necessary or required by the EMPLOYER 

for the protection of the works or for the safety and convenience of those employed 

on the works or the public. 

 

EQUIPMENT & STAFF ASSISTANCE FROM THE CONTRACTOR 

 

65.  Theodolite, levels, plumb bobs, prismatic compass, chain, steel and metallic tapes 

and all other surveying instruments found necessary on the works shall be provided 

by the Contractor for the due performance of their contract. The EMPLOYER will 

use any or all measurement instruments or tools belonging to the Contractor as and 

when he chooses for checking the complete works as well as the work in progress. 

 

66. All scaffolding and ladders that may be necessary for taking measurement at site will 

be provided by the Contractor. 

 

67. The Contractor shall provide all the equipment and machinery in good working 

condition at site during the entire period of construction as and when required. 

 

(a)  The Contractor will be allowed to work for 8 (Eight) hours a day and 7 (Seven) days 

a week. However, no concreting shall be done during night or in the absence of the 

EMPLOYER. For working beyond normal working hours and non-working days, the 

Contractor shall obtain prior permission from the EMPLOYER. 

 

EXECUTION 

 

68. The Contractor shall not be permitted to enter on (other than for inspection purposes) 

or take possession of site until instructed to do so by the EMPLOYER in writing. The 

portions of the site to be occupied by the Contractor shall be defined and / or marked 

on the site plan failing which these shall be indicated by the EMPLOYER at site and 

the operations beyond the areas. In respect of any land permitted by the EMPLOYER 

for the use of the Contractor for the purpose of or in connection with the contract. The 

same shall be subject to the following and such other terms and conditions as may be 

imposed by the EMPLOYER. 
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69. Such use or occupations shall not confer any right of tenancy of the land to the 

contractor. 

 

70. The Contractor shall have no right to put up any constructions of his own of any nature 

or type on land except temporary constructions for storage of equipment for the work 

under the contract or as a resting place for labourers employed by him for the work 

provided that he obtained the requisite previous permission in writing from the 

EMPLOYER. Such construction will be erected at the contractor’s own cost. 

 

The Contractor shall at his own cost demolish all such constructions and remove the 

debris thereof, as also all his materials and equipment and clean and level the site 

thereof before handing over the completed work to. 

 

71. The Contractor shall provide if necessary or if required on the site all temporary access 

thereof and shall alter adapt and maintain the same as required from time to time and 

shall take up and clear them away as and when no longer required and as and when 

ordered by the EMPLOYER and made good all damages done to the site. The 

Contractor shall note that the final bill will not be certified for the payment till the action 

as above is completed by the Contractor to the entire satisfaction of the EMPLOYER. 

 

72. All the work shall be carried out as per detailed drawings and instructions of the 

EMPLOYER. 

 

73. All drawings, tracings, photo prints and writings (except letter) shall be the sole 

property of the EMPLOYER and must be returned to them on completion of the works. 

 

74. The drawings maintained on the site are to be carefully mounted on boards of 

appropriates size and covered with a coat of approved varnish. They are to be protected 

for ravages of termites, ants, silver fish and other insects. 

 

75. During the execution of the work, Contractor must check his work with the drawings. 

The Contractor shall be responsible for all the errors in this connection and shall have 

to rectify all defects and / or error at his own cost, failing which the EMPLOYER 

reserves the right to get the same rectified at the risk and cost of the Contractor. 

 

MATERIAL TO BE PROVIDED BY THE CONTRACTOR. 

 

76. The Contractor shall at his own expense and without delay supply to EMPLOYER, 

samples of materials proposed to be used in the work. The EMPLOYER shall within 

15 days of supply of samples or within such period as he may require intimate to the 

Contractor in writing and inform the Contractor whether samples are approved by him 

or not. If the samples are not approved, the Contractor shall forthwith arrange to supply 

to the EMPLOYER for his approval fresh samples complying with the specification 

laid down in the contract. A set of all approved samples shall be maintained at site under 

lock & key by EMPLOYER. 

 

77. The EMPLOYER shall have full power to require removal of any or all the materials 

brought to the site by the Contractor which are not in accordance with the contract 

specifications or do not conform in character or quality to sample approved by him. In 

case of default on the part of the Contractor in removing rejected materials, the 

EMPLOYER shall be at liberty to have them removed by other means. The 

EMPLOYER shall have full power to procure other proper materials and in the event 

of the Contractor refusing to comply, he may cause the same to be supplied by other 
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resources. All costs which may attend upon / incurred upon such removal and / or 

substitution shall be borne by the Contractor. 

 

78. The Contractor shall indemnify the EMPLOYER or its employee against any action, 

claim or proceeding relating to infringement or use of any patent or design or any 

alleged patent design rights and shall pay any royalties or other charges which may be 

payable in respect of any articles or materials, or part thereof included in the contract. 

In the event of any claim being made or action being brought against EMPLOYER or 

any agent, servant or employees of EMPLOYER in respect of any such matters, as 

aforesaid, the Contractor shall immediately be notified thereof. 

 

79. The EMPLOYER shall be entitled to have tests carried out as specified in the contract 

for any materials supplied by the Contractor, other than those for which as stated above, 

satisfactory proof has already been furnished, at the cost of the Contractor and the 

Contractor shall provide at his expense all facilities which the EMPLOYER require for 

the purpose. IF no tests are specified in the contract and such tests are required for the 

purpose and the charges for these tests shall be borne by the Contractor only. The cost 

of materials consumed in the test shall be borne by the Contractor in all cases except 

when otherwise provided. 

 

80. EMPLOYER shall be entitled at any time to inspect and examine any materials 

intended to be used in or on the work, either on the site or at factory or workshop or at 

other place (s) manufactured or at any places where these are laying or from which 

these are being obtained and the Contractor shall give such facilities as may be required 

for such inspection and examination. 

 

 

 

81. LABOUR  

 

The Contractor shall employ labour in sufficient number either directly or through sub 

– contractors when such subletting is permitted to maintain the required rate of progress 

and of quality to ensure workmanship of the degree specified in the contract and to the 

satisfaction of the EMPLOYER. The Contractor shall not employ in connection with 

the works any person who has not completed his Eighteenth year of age. 

 

82. In case of any class of work for which there is no such specification supplied by the 

EMPLOYER as is mentioned in the tender documents, such work shall be carried out 

in accordance with Indian Standard Specifications and if the Indian Standard 

Specifications do not cover the same the work should be carried out as per standard 

Engineering practice subject to the approval of the EMPLOYER. 

 

83. The contractor shall on the written request of EMPLOYER immediately dismiss from 

the works any person employed by him therein who may in the opinion of the 

EMPLOYER be incompetent or misconduct himself and such person shall not again be 

employed on the works without the written permission of the EMPLOYER. 

 

84. The Contractor or his agent shall be in attendance at the site (s) during all working hours 

and shall supervise / superintend the executions of works with such additional 

assistance in each trade as the EMPLOYER may consider necessary. Order given to the 

Contractor agent shall be considered to have the same force as if they have been given 

to the Contractor himself. 
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85. The EMPLOYER shall communicate or confirm his instructions to the Contractor in 

respect of the executions of work in a “work site order book” maintained in the office 

authorised representative shall confirm receipt of such instructions by signing the 

relevant entries in the book. 

 

  

86. The Contractor shall provide and do everything necessary for the proper execution of 

the works according to the true intent and meaning of the drawings and specifications 

taken together, whether the same may or may not be particularly shown on the 

drawings, or described in the Schedule of Quantities, provided that the same can be 

reasonably inferred therein from. Figured dimensions and all dimensions and 

particulars to be taken from the actual work. 

 

87. The whole of the work must be proceeded with such sections and at such times as 

directed by the EMPLOYER. 

 

88. The EMPLOYER may from time to time issue further drawings or written instructions 

which are hereafter collectively referred to as `EMPLOYER’s Instructions’ in regard 

to: 

 

a) The variation or modification of the design, quality or quantity of works or the 

addition or omission or substitution of any work. 

 

b) Any discrepancy in the drawings or between the schedule of quantities and / or 

drawings and / or specifications. 

 

c) The removal from the site of any materials brought thereon by the contractor and the 

substitution of any material there for. 

 

d) The removal or re-execution or both of any works executed by the Contractor. 

 

e) The dismissal from the works of any persons employed there upon. 

 

f) The opening up for inspection of any work covered up. 

 

g) The amending and making good of any defects of works improperly carried out. 

 

89. If the Contractor after receipt of written notice form the EMPLOYER requiring 

compliance within seven days fails to comply with such drawings or EMPLOYER 

instructions or both as EMPLOYER may issue,   may employ and pay other persons to 

execute any such drawings or EMPLOYER’s instructions and all cost incurred in 

connection therewith as certified by the EMPLOYER shall be borne by the Contractor 

or may be deducted from any amount due or that may become due to the contractor 

under the contract or may be recovered as a debt. 

 

90. INSPECTIONS AND APPROVALS: 

 

The execution of work will be of best quality and as per general specifications, list of 

standards and list of approved materials indicated in the Tender document. All works 

embracing more than one process shall be subject to examinations and approval at each 

stage thereof and the Contractor shall give due notice to the EMPLOYER who shall be 

entitled to appraise the quality and extended thereof. 
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91. No work shall be covered up or put out of view without approval of EMPLOYER or 

his authorized representative and the Contractor shall afford full opportunity for 

examination and measurement of any work which is about to be covered up or put out 

of view and for examination or foundations before permanent work is placed thereon. 

The Contractor shall give due notice to the EMPLOYER or his authorised 

representative wherever any such work or foundation is ready for examination and the 

EMPLOYER or his representative shall without unreasonable delay unless he considers 

it unnecessary and advises the Contractor accordingly attend for the purpose of 

examination and measuring such work or of examining such foundation he shall, if 

required by the EMPLOYER uncover such work at the Contractor’s expenses. 

 

92. The duties of the representative of EMPLOYER are to watch and supervise the progress 

of works and to test and examine any materials to be used or workmanship employed 

in connection with the works. They shall have no authority to order any work involving 

any extra payment by the EMPLOYER or to make any variations in the works except 

when authorised by the EMPLOYER. 

 

93. The EMPLOYER may from time to time in writing delegate to his representative any 

of the powers and authorities vested in him and shall furnishes to the contractor a copy 

of all such written delegation of powers and authorities. Any written instructions or 

written approval given by the representative of EMPLOYER to the Contractor within 

terms of such delegations shall bind the Contractor and the Architect as though it had 

been given by EMPLOYER. 

 

94. Failure of the representative of EMPLOYER to disapprove any work or materials shall 

not prejudice the power of the EMPLOYER thereafter to disapprove such work or 

material and to order pulling down removal or breaking up thereof. 

 

95. If the Contractor shall be dissatisfied with any decisions of the representative of the 

EMPLOYER he shall be entitled to refer the matter to EMPLOYER who shall 

thereupon confirm, reverse or vary such decisions. 

 

96. The whole of the materials (except where otherwise described), stores and equipment 

required for the faithful performance of the contract must be provided through normal 

trade channel and must include for sales Tax, GST, Octroi VAT, CST, and Duties and 

other charges and must be the best of their kind available at the time and the Contractor 

must be responsible for the proper and efficient carrying out of the work. The work 

must be done in best and most workmanlike manner. Samples of all materials to be 

used must be submitted to the EMPLOYER on the site for approval prior to 

procurement. The Contractor shall furnish to the EMPLOYER for approval when 

requested or if required by the specifications, adequate samples of all materials and 

finished to be used in the work. Such samples shall be submitted before the work is 

commenced and in ample time to permit tests and examinations thereof. All materials 

finished and applied in actual work shall be fully equal to the approved samples. 

 

97. During inclement weather the Contractor shall suspend concreting and plastering for 

such time as the EMPLOYER may direct and shall protect from injury all works in the 

course of erection. 

 

98. Should the work be suspended by reason of rain, strike, lockouts or other cause the 

Contractor shall take all precautions necessary for the protection of the work and at his 

own expense shall make good any damages arising from any of these causes. 
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99. The Contractor shall keep accurate records of weather, temperature, visitors and any 

other occurrences affecting the progress or quality of the works. 

 

100. All shavings, cuttings and other rubbish as it accumulates from time to time during the 

progress of the works and at completion including that of sub – Contractor and specific 

tradesman to be cleared and carted away and all materials condemned by the 

EMPLOYER shall be removed from site as and when required during the entire 

duration of the work at no extra cost. 

 

101. The Contractor shall protect all projecting sills and mouldings and all concrete steps 

from injury during the progress of the work by rough timber casings securely fixed. 

 

102. The Contractor shall provide all necessary templates, moulds for circular or shaped 

work, carpenters or joiners work or any other trade. 

 

103. The Contractor shall protect joinery and make good all damages to the same from any 

cause whatsoever during the performance of the contract and leave perfect to the 

satisfaction of the EMPLOYER at the time of completion. Before giving up possession, 

the contractor must see that all doors sashes etc. work easily and shall make all 

necessary adjustments. 

 

104. The Contractor shall provide suitable stone with flat tops and build the same in concrete 

for temporary bench marks. All the pegs for setting out the work and fixing the 

necessary levels required for the execution thereof shall if desired by the EMPLOYER 

likewise be built in masonry at such places and in such manner as may determine. 

 

105. Particular care must be taken to see that the floors are not overloaded by stacks of 

materials during construction. It is important that no load comes on the reinforced 

concrete floors until they are at least 3 weeks old and at no time must the load placed 

upon them exceed the load for which they are designed. 

 

106. The Contractor has to provide all necessary holes, slits and depression etc. in form work 

and concrete to place pipelines or ancillary services in any form as shown in the 

drawings or as directed by     

 

107. The Contractor shall cover up and protect from injury from any cause all new work also 

for supplying all temporary doors, protection to windows and any other requisite 

protection for the whole of the works executed whether by himself or specified 

tradesmen or sub-contractors and any damage caused must be made good by the 

contractors at his own expenses. 

 

STATUTORY 

 

108. The contractor shall conform to the provisions of any regulations and by – laws of any 

water or lighting companies with whose system the structures are proposed to be 

connected and shall before making any variations from the drawings that may be 

necessitated by so conforming give to EMPLOYER on site written notice specifying 

the variations proposed to be made and the reason for making to and apply for 

instructions thereon. In case the contractor shall in due course receive instructions, he 

shall proceed with the work, conforming to the provision regulations or by-laws to the 

supply companies and shall provide for and pay all fees and charges. 

109. The contractor will be fully responsible for complying with all relevant provisions of 

the Contractor Labour Act and shall pay rates of Wages and observe hours of work / 

conditions of employment according to the rules in force from time to time. 
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110. The contractor shall comply with provisions of payment as per the following acts: 

 

Payment of wages Act, 1936 

Workmen’s Compensation Act, 1923 

Industrial Dispute Act, 1947 

Minimum Wages Act, 1948 

Employees State Insurance Act, 1948 

Maternity Benefit Act, 1961 

Mines Act, 1952 or 

 

Any amendments / modifications thereof or any other law relating thereto and rules 

made thereunder from time to time. EMPLOYER shall on a report having being made 

by an inspecting office as defined in the contract labour regulations have the power to 

deduct from the money due to the Contractor any sum required or estimated to be 

required for making good the loss suffered by a worker (s) by reasons of non– fulfilment 

of conditions of contract for the benefit of workers non– payment of wages or of 

deductions made from his or their wages which are not justified by the terms of contract 

or non-observance of the said contractor’s labour Regulation. 

111. The contractor shall pay to labour employed by him, and in the case of his giving any 

part of the work on sub – contract he shall ensure and be responsible to see that the sub 

– contractor pays to labour employed by such contractor, wages not less than wage or 

remuneration as provided in the contract labour (Regulations and Abolition Act) and in 

the Rules, Regulations and orders. 

 

112. The Contractor shall indemnify the EMPLOYER against any payments to be made 

under and for observance of the Regulations aforesaid without prejudice to his rights to 

claim indemnity from his sub - contractor. 

 

SAFETY CODE: 

 

115.  The Contractor shall at his own expenses arrange for the Safety provisions as required 

for these conditions or as required by the EMPLOYER in respect of all labours directly 

or indirectly employed for performance of the works and shall provide all facilities in 

connections therewith. In case the contractor fails to make arrangements and provide 

necessary facilities as aforesaid, the EMPLOYER shall be entitled to do so and recover 

the cost thereof from the Contractor. 

 

Safety precaution to be taken in all respects (till completion of works) including for all 

concern human being. The contractor shall be responsible for any damage or loss of 

part / limb or death human being. 

 

116.  From the commencement to the completion of the works, the contractor shall take full 

responsibility for the care thereof and of all the temporary works (defined as meaning 

all temporary works of every kind required in or for the execution, completion or 

maintenance of the works). In case damage, loss or injury shall happen to the works or 

to any part thereof or to temporary works or to any cause whatsoever(save except the 

Expected risks as defined in the Tender Document), repair at his (Contractor’s) own 

cost and make good the same so that at the time of completion, the works shall be in 

good order and condition and in conformity in every respect with the requirements of 

the contract and   instructions. In the event of any such damage, loss or injury happening 

from any of the Expected Risks, the contractor shall, if any, to the extent required by 

the EMPLOYER, repair and make good the same as aforesaid, at the cost. 
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117. NOTICE TO LOCAL BODIES. 

 

The contractor shall comply with and give all notices required under any Government 

authority, instrument, rule or order made under any act of parliament, state laws or any 

regulations or by-laws of any local authority relating to the works. He shall before make 

any variations from the contract drawings necessitated by such compliance give to the 

EMPLOYER a written notice giving reasons for the proposed variations and obtain the 

site EMPLOYER’s instruction therein. 

 

ARBITRATION 

 

118. If any dispute, difference or question shall at any time arise between the parties as to 

the construction of this Agreement or concerning anything or as to the rights, liabilities 

and duties of the parties hereunder, except in respect of matters for which it is provided 

hereunder that the decision of the EMPLOYER is final and binding, the same shall be 

referred to conciliation or arbitration after giving at least 30 day notice in writing to the 

other party (herein after referred to as the "Notice for Conciliation / Arbitration") 

clearly setting out the items of dispute to a Conciliator or the Sole Arbitrator who shall 

be appointed as herein. The EMPLOYER shall send to the Contractors, within thirty 

days of the Notice of Conciliation / Arbitration, a panel of three names of persons who 

shall be presently unconnected with the organization of the EMPLOYER or the 

Contractors. 

The Contractor shall, on receipt of the names as aforesaid, select any one of the persons 

so named to be appointed as the Conciliator or Sole Arbitrator, as the case may be, and 

communicate his name to the EMPLOYER within fifteen days of receipt of the names. 

The EMPLOYER shall thereupon without any delay, appoint the said person as the 

Conciliator or Sole Arbitrator. 

If the EMPLOYER fails to send to the Contractors, the panel or three names as 

aforesaid within the period specified, the Contractor shall send to the EMPLOYER, a 

panel of three names of persons who shall be unconnected with either party. The 

EMPLOYER shall, on receipt of the names as aforesaid, select any one of the person's 

name and appoint him as the Conciliator or Sole Arbitrator. If the EMPLOYER fails to 

select the person and appoint him as the Conciliator or Sole Arbitrator within thirty 

days of receipt of the panel and inform the Contractor accordingly, the Contractor shall 

be entitled to appoint one of the persons from the panel as the Conciliator or Sole 

Arbitrator and communicate his name to the EMPLOYER. 

If the person so appointed is unable or unwilling to act or refuses his appointment or 

vacates his office due to any reason whatsoever, another person shall be appointed as 

aforesaid. 

The Conciliation / Arbitration shall be governed by the Conciliation and Arbitration 

Act, 1996 as in force from time to time. Where the parties do not agree with the 

Conciliator and appoint an Arbitrator (s) the award of the Arbitrator (s) shall be final 

and binding on the parties. It is hereby agreed that in all disputes referred to Arbitration, 

the Arbitrator shall give a separate Award in respect of each dispute or difference in 

accordance with the terms of the reference and the Award shall be a reasoned Award. 

The fees, if any, of the Conciliator or the Arbitrator shall, initially are paid in equal 

proportion by each of the parties. The cost of the Conciliation / Arbitration including 

the fees, if any, of the Conciliator or the Arbitrator, shall be directed to be finally borne 

by such partly or parties to the dispute, in such matter or proportion as may be directed 

by the Conciliator or the Arbitrator, as the case may be in the Award. 
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The EMPLOYER and the Contractor also hereby agree that the Arbitration under this 

Clause shall be a condition precedent to any right to action under the contract with 

regard to the matters hereby expressly agreed to be so referred to Arbitration. 

 

 

 

DECLARATION BY THE CONTRACTOR 

We / I have read and understood all the instructions / conditions made above and we / 

I have taken into account the above Instructions / Terms and Conditions while quoting 

the rates. We / I accept all the above Terms and Conditions without any reservation, in 

all respects. 

 

Place: 

DATE: 

 

 

(SIGNATURE OF THE TENDERER) 

 

NAME and SEAL 

 

ADDRESS: 
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SPECIAL CONDITIONS OF CONTRACT 

 

1. It shall be distinctly understood that notwithstanding the reviews and suggestion if 

any, by the EMPLOYER the sole and ultimate responsibility for the stability and 

performance of the form work and staging and all other temporary works shall be that 

of the Contractor. 

 

2. The partners or Directors of the Contractor shall meet the officer of EMPLOYER or 

its consultants at the site of works or at their respective offices whenever requested 

to do so. 

 

a) The EMPLOYER shall supply to the contractor reasonably complete engineering 

drawings. All the drawings required for the complete execution of the work will not 

be released simultaneously but in instalments as the work progresses. Bar bending 

schedules and shop drawings required for proper execution of work shall be prepared 

by the Contractor and submitted well in advance to EMPLOYER to permit scrutiny, 

corrections resubmissions and final approval without causing any delay in the 

construction work. 

 

b) The Contractor shall conform to the provisions of the Government Act relating to the 

work, and to the regulations and bye-laws of the local authorities. The contractor shall 

give all notices required by the said act, and obtain all required permission and license 

and pay all fees payable to such authorities in connection with constructing and 

maintaining temporary electric and water supply at site for the said project. All 

aspects of temporary works including their stability shall be the sole and ultimate 

responsibility of the Contractor. 

 

c) EMPLOYER reserves the right to use the premises and any portion of site for 

execution of any work not included in this contract which we may desire to get 

executed by other agencies. The Contractor shall allow all reasonable facilities for the 

execution of such work but shall not be required to provide any plant or material for 

such work except by special arrangement with the EMPLOYER in such a manner as 

not to impede the progress of the works included in this contract and the Contractor 

shall not be responsible for any damage or delay which may happen or be occasioned 

by such work. 

 

d) In addition to previous stipulations, the Contractor shall be represented at site at all 

times during the tenure of the contract by responsible and qualified engineers 

approved by EMPLOYER. Such engineer shall form the Contractor’s Project 

Management & Site Supervisory Team. They shall be in constant attendance upon all 

activities of the work.  

 

7.  Cost of recovery against materials, utilities or services supplied or arranged for by 

EMPLOYER shall be made by deducting the respective amount from the final bills. 

 

8. Although Schedule of Probable Quantities & Rates has been divided into various sub 

– section, the rates quoted for a particular item of work in one sub – section shall be 

made applicable to similar item of work in any other sub – section if that item is not 

listed in the Schedule of that other sub – section. 
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SCHEDULE OF WORKS 

 

 

 

1 Initial Security 

Deposit(ISD): 

2% of the total tendered amount. 

2 Defects liability 

period 

12 months from the date of issue of virtual   completion and handing 

over the completed work to owners. 

3 Period of 

commencement 

7 days from the date of letter of issue of work order. 

4 Duration of 

completion of 

work 

60 days from date of commencement of work.   

5 Liquidated 

damages at the 

rate 

0.25% per week subject to maximum 5% of the tender amount. 

6 Retention money Total amount equal to 5% of contract value will be retained by the 

EMPLOYER towards security deposit. Security Deposit includes ISD 

and RMD 

7 Terms of rate The rates shall be at site of work and should be inclusive of all taxes 

including works contract tax, GST, VAT if any. Security deposit to be 

released on expiry of the defect liability period. 

8 Period of validity 

of tender 

Three months from the last date for opening of tender. 

9 Period for 

honouring final 

bill.  

60 working days from the date of Architect's Employer's certificates. 

  

11 Validity of rates 

after award of 

work: 

The rates shall be firm for period of 3 Months from the date of award 

of work or till completion of work whichever is later. “NO 

ESCALATION IN PRICES WILL BE ALLOWED”. 

 

14. Upon it becoming reasonably apparent that the work is delayed, the contractor shall 

forthwith give written notice of the cause of the delay to EMPLOYER. Then 

EMPLOYER shall as soon as they are able to estimate the length of the delay 

beyond the date or time aforesaid, make in writing a fair and reasonable extension 

of time for completion of the work, provided always that the contractor shall use 

constantly his best endeavour to prevent delay and shall do all that may reasonably 

be required to the satisfaction of the EMPLOYER to proceed with work. 

 

15. Damage for non-completion: 

 

If the contractor fails to complete the works by the date specified in the conditions 

or within any extended time fixed, the contractor shall pay to the EMPLOYER a 

sum calculated at the rate stated in the special conditions as agreed liquidated 

damages for the period during which the said work shall so remain or have remained 

incomplete. The EMPLOYER may deduct such damages from any money that is 

otherwise payable to the contractor, under this contract. 

 

16. Extra Items 
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All authorized extra items where rates cannot be derived from tender the contractor 

shall submit rates, supported by rate analysis worked on the ‘actual cost basis’ plus 

15% towards establishment charges, contractor’s overhead and profit & works 

contract tax etc. 

 

17. Deviation in Quantities: 

 

There is no variation limit in tender quantity for any variation in plus or minus, 

contractor is supposed to execute the same at quoted rates. 
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GENERAL SPECIFICATIONS 

 

This specification is for the work to be executed items to be supplied and materials to be 

used in the works as shown in the drawings and described here in all under the supervision 

and to the satisfaction of the Architect / EMPLOYER.  

 

The workmanship is to be the best available and of a high standard. Use must be made of 

specialist tradesmen in all aspects of the works, and allowance must be made in the rates 

for doing so.  

 

The materials and items to be provided by the contractor shall be the best of their respective 

kinds, approved by the consultant/architect/EMPLOYER in accordance with any samples 

which may be submitted for approval and generally in accordance with the specifications. 

Where materials or products are specified in this specification and or / bill of quantities by 

the name of the manufacture or the brand trade name or catalogue reference the contractor 

will be required to obtain the approval of the consultant/architect before using a material 

or product other than the specified. The contractor shall produce all invoices, vouchers or 

receipted accounts for any materials if called upon to do so by the Architect.  

 

Sample of all material are to be submitted to the architect for his approval before the 

contractor orders or delivers in bulk to the site. Also, the contractor will be required to 

submit specimen finishers of colours, fabrics etc, for the approval of the architect before 

proceeding with the works. Should it be necessary to prepare shop drawings, then four 

copies of such drawings shall be submitted for the approval of the architect who will retain 

two copes all at the contractor's expenses 

 

1.0 FASTENINGS AND HARDWARE:  

 

1.1 THE fixtures and fastenings, that is, but hinges, tee strap hinges, sliding door stoppers, 

casement window fasteners, casement  stays and ventilators catch shall be made of the 

metal as specified in the item or its specifications.  

 

1.2 They shall be of iron, brass, aluminium, chromium plated iron, chromium plated brass 

copper oxidized iron copper oxidized brass or anodized aluminium as specified. 

 

1.3 The fixtures shall be heavy type. The fixtures and fastenings shall be smooth finished 

and shall be such as will ensure case of operation.  

 

1.4 The samples of fixtures and fastenings shall be got approved as regards quality and 

shape before providing them in position.  

 

1.5 Brass and anodized aluminium fixtures and fastenings shall be bright finished.  

 

1.6 Screws, nails, bolts, will be of brass or other non-corrosive metal. In hardware, they 

will match the finish of the hardware item.  

 

1.7 Nails, in a finished surface shall be neatly punched and the hole filled with wood filler 

matching the finish. Screws, in a finished surface will be round head, raised head or sunk 

beneath the surfaces and the hole plugged with a wood plug with matching colour and grain 

of the wood surface, unless especially detailed. 

 

HARDWARE 
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Hinges, locks, latches, door tracks etc. shall be as specified by the manufacture specified. 

In a variation of this quality of the substitute shall be equal to or better than the original 

specified, and samples should be submitted to the Architect for prior approval. 

 

 

HARDWARE AND METALS:  

 

The hardware throughout shall be of approved manufacture and supply well-made and 

equal in every respect to the samples to be deposited with the Architect. The contractor any 

be required to produce and provided samples from many different sources before the 

Architect is able to make a decision and he should allow in his rates for so doing.  

 

Fittings generally shall have a satin chrome or anodized finish unless otherwise specified, 

and shall be suitable for their intended purposes.  

 

Screws are to match the finish of the article to be fixed and to be rounded of flat headed or 

counter sunk as required.  

 

Cover up and protect at the brass and bronze surfaces with a thick grease or other suitable 

protective material, renew as necessary and subsequently clean off and clear away on 

completion.  

 

Aluminium and stainless still shall be of approved manufacture and suitable for its 

particular application. Generally, the surfaces of aluminium shall have an anodized finish 

and both shall comply with the samples approved the Architect.  

 

All steel brass, bronze, aluminium and stainless-steel articles shall be submitted to a 

seasonable test for strength; if so, required by the Architect at the Contractor's expenses.  

 

All brazing and welds are to be executed in a clean and smooth manner rubbed down and 

left in the flat test and tidiest way, particularly where exposed.  

 

Chromium plated shall be in accordance with B.S. 1224 or as per approved specification 

and shall be on a base material of copper or brass or as specified by Architect/ Consultant/ 

Employer. 

 

ENAMEL PAINTS:  

Oil paints shall be of lst quality and the specified colour and shade, and as approved. The 

easy mixed paints shall only be used. However, if ready mixed paint of specified shade or 

tint is not available while ready mixed paint with approved stainer will be allowed. In such 

a case, the contractor shall ensure that the shade of the paint so allowed shall be uniform. 

 

 

All the paints shall meet with the following general requirements:  

 

(i) Paint shall not show excessive setting in a freshly opened full can and shall easily be re-

dispersed with a paddle to a smooth homogeneous stage. The paint shall show no curdling, 

livering, caking or colour separation and shall be free from lumps and skins  

 

(ii) Paint as received shall brush easily, possess good levelling properties and show no 

running or slugging tendencies.  

 

(iii) The paint shall not skin within 49 hours in three quarters filled closed container.  
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(iv) The paint shall dry to a smooth uniform finish from the manufactures and generally 

according to their instructions and without any admixtures what so ever.  

 

Ready mixed paint shall be used exactly as received from the manufactures and generally 

according to their instructions and without any admixtures what so ever. 

 

 

PLASTIC EMULSION PAINT: 

 

 

Pigmented priming coat  (emulsion thinned with water) followed  by three or more finishing 

coats of plastic  emulsion paint. Pasted filler to be applied every coat exempting the final 

finishing coat and sanded.  

 

 

RUBBER:  

 

 Natural latex rubber (Geo foam or its equivalent) of specified density and the thickness 

shall be used for all the cushions and padding for upholstered furniture. Loose cushions of 

all furniture should have sold foam walling to  keep up proper shape. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

. 
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LIST OF INDIAN STANDARDS REFERED TO 

 

1. I. S. No. 1200 - latest measurement of building and civil engineering work.  

 

2. I. S. No. 1200 (part XXD 1973  

 

Method of measurement of building and civil engineering works. Part XXI woodwork and 

joinery. 

  

3. I. S. No. 8273 - 1976. Fibrous gypsum plaster boards.  

 

4. I. S. No. 2095 - 1964. Gypsum plaster boards.  

 

5. I. S. No. 2542 (part I) - 1978.  Gypsum plaster concrete and products, methods of test 

for part I - plaster and concrete.  

 

6. I. S. No. 8272 - 1976.  Gypsum plaster for use in the manufacture of fibres plaster boards.  

 

7. I. S. No. 2441 -1963. Fixing coiling coverings code of practice for.  

 

8. I. S. No. 2835 - 1977. Specification for flat transparent sheet glass.  

 

9. I. S. No. 2395 (part I )- 1966 & 2395 (part II) – 1967 

 

Painting to concrete, masonry, plaster surfaces code of practice for part- I  operation and 

workmanship part II – schedule 

 

10. I. S. No. 3548 - 1966. Glazing in building code of practice for. 

 

11. I. S. No. 6278 - 1971. Code of practice for whitewashing and colour – Washing 

 

12. I. S. No. 137 - 1965. Specification for ready mixed paint brushing, matt or egg - shall 

flat finishing, interior to Indian standards colours as required. 

 

13. . S. No. 133 - 1975 . Specification for ready mixed paint brushing. Wooden coating, 

interior to Indian standard colours. 

 

14. I. S. No. I29 - 1950. Specification for ready mixed paint brushing grey filler for enamel 

for use over primer. 

 

 

15.   I. S. No. 129 - 1950. Specification for ready mixed paint brushing, finishing, interior, 

oil gloss, for general purposes to Indian standard colours.  

 

 

16.  I. S. No. 120 - 1950. Specification for ready mixed paint brushing grey filler for enamel 

for use over primer. 

 

17.  I. S. No. 533 - 1973. Specification for gum spirit of turpentine (oil of turpentine). 

 

 

18. I. S.  No. 101 - 1964. Methods of test for ready mixed paints and enamel. 
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19. I. S. No. 75 - 1973. Specification for linseed oil and refined. 

 

 

20. I. s. No. 77 - 1976. Specification for linseed oil, boiled for plant. 

 

 

21.  I.S. No. 124 (part I) -176. Specification for ready mixed paint   brushing , finishing,  

semi-gloss, for general purposes. 

 

22.  I S. No. 104 - 1979. Specification for ready mixed paint brushing, finishing, zinc 

chrome primer.   

 

23. I. S. No. 5391 - 1969. Adjustable metal chairs for use of typist and operators in 

telephone exchanges. 

 

24. I. S. No. 7981 - (part I I) - 1975- Glossary of terms relating to builders hardware- part 

I locks. 
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SCHEDULE OF APPROVED MAKES 

 

1. Acrylic emulsion 

Paint 

Asian Paints / Nerolac P'aints / British Paint / ICI Dulux / 

Jenson Nicholson or equivalent 

2. Adhesives Fevicol SH / National Starch Vemicol S. H. National 

starch or equivalent 

3. Gypsum Board 

Ceiling 

Saint Gobain / Hilux or equivalent 

4. Latex Rubber Geofoam or equivalent approved by Architect/ consultant 

employer 

5. Tiles Somany /Asian (AGL), lKajaia or equivalent 

6. CPVC Drain Pipe Supreme, Astral, Prince or equivalent 

7. Electrical Cables Polycab, Havells, Finolex or equivalent 

8. Electrical fittings Havells, Anchor, L&T etc 

9. Cement Ultratech, Ambuja, ACC., JK or equivalent 

10. TMT Bars TATA, JSW, SAIL or equivalent 

 

 

 

 

Note: The Contractor should obtain prior approval from employer/Architects/consultant 

before placing order for any specific material / agency. 
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ANNEXURE-A 

ARTICLES OF AGREEMENT  

(to be submitted by the successful bidder) 

ARTICLES OF AGREEMENT made this ________ day of ________ between the National 

Bank for Agriculture and Rural Development (hereinafter called “the EMPLOYER”) of the 

one part and ______________________________________ (hereinafter called “the 

Tenderer”) of the other part. 

WHEREAS the EMPLOYER is desirous of execution Tender for Repair and Restoration work 

of NABARD Officers Quarters (NABARD Vihar) (A, B, C Blocks) located at Navrangpura, 

Ahmedabad - 380009 and has caused specification describing the works to be done prepared 

by SVNIT Surat, its consultant. 

AND WHEREAS the Tenderer has agreed to execute upon and subject to the conditions set 

forth in the Bid and Conditions of Contract (all of which are collectively hereinafter referred 

to as "the said Conditions") the work shown upon the said technical specifications, and included 

in the Bid at the respective rates therein set forth amounting the sum as therein arrived or such 

other sum as shall become payable there under (hereinafter referred to as "the said contract 

amount"). 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration hereinafter mentioned, the Tenderer will upon and subject to the 

conditions annexed, carry out and complete the supply/works shown in the contract, 

described by or referred to in the Schedule of Quantities and in the said conditions. 

2. The EMPLOYER shall pay the Tenderer the said contract amount or such sum as shall 

become payable at the times and in the manner specified in the said conditions. 

3. The said Conditions thereto and the documents attached hereto shall be read and 

construed as forming part of this Agreement and the parties hereto shall respectively 

abide by, submit themselves to the said Conditions and the correspondence and perform 

the agreements on their part respectively in the said conditions and the documents 

contained herein. 

4. Tender documents, price bids, and all documents submitted by the bidder shall be the 

part of this tender. 

5. This Agreement and documents mentioned herein shall form the basis of this contract. 

6. This contract is an item rate contract for the complete work to be paid for according to 

necessary installation carried out at site, at the rate contained in the Schedule of Rates 

or as provided in the said conditions. 

7. The Tenderer shall afford every reasonable facility for carrying out of all works of other 

Contractors employed by the EMPLOYER and shall make good any damage done to 

walls, floors, etc. after the completion of such works. 
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8. The EMPLOYER reserves to itself the right of altering the nature of work by adding to 

or omitting any items of works or having portions of the same carried out without 

prejudice to this contract. 

9. Time shall be considered as the essence of this contract and the Tenderer hereby agrees 

to commence the work/ job within the seven days of receipt of the work order as 

provided for in the said conditions and to complete the entire work within the time 

period prescribed below reckoned from the date of receipt of such work order subject 

nevertheless to the provision for extension of time. 

10. All payments by the EMPLOYER under this contract will be made only at Ahmedabad. 

11. All disputes arising out of or in any way connected with this agreement shall be deemed 

to have arisen at Ahmedabad and only Courts in Ahmedabad shall have the jurisdiction 

to determine the same to the exclusion of all other courts. 

12. That the tenderer has visited the site and fully understood the existing conditions of site 

for execution of work. 

13. That the several parts of this contract have been read by the tenderer and fully 

understood by the tenderer. 

14. IN WITNESS WHEREOF the EMPLOYER has set its hands to these presents through 

its duly ________________s and the Tenderer has caused its common seal to be affixed 

hereunto and the said two duplicates/ has caused these presents and the said two 

duplicates here of to be executed on its behalf, the day and year first herein above 

written. (If the tenderer is a company). 

 

Signature Clause 

SIGNED AND DELIVERED by the National Bank for Agriculture and Rural Development 

by the hand of 

 

 

Shri 

(Name & Designation) 

 

In the presence of: 

Witness # 1                                                                                   Witness # 2 

Signature:                                                                                             Signature: 

Name:                                                                                                    Name: 

Address:                                                                                                Address: 
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SIGNED AND DELIVERED by the Bidder by the hand of Shri 

 

(Name and Designation) 

 

In the presence of: 

Witness # 1                                                                                   Witness # 2 

Signature:                                                                                             Signature: 

Name:                                                                                                    Name: 

Address:                                                                                                Address: 
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ANNEXURE-B 

Letter of Indemnity and Undertaking  

(to be submitted by the successful bidder) 

The Chief General Manager, 

National Bank for Agriculture & Rural Development, 

NABARD Tower, Opposite Municipal Garden, Usmanpura,  

Ahmedabad-380013 

 

Dear Sir 

 

Tender for Repair and Restoration Work of NABARD Officers Quarters (NABARD 

Vihar) (A, B & C) Blocks located at Navrangpura Ahmedabad. 

WHEREAS the National Bank for Agriculture and Rural Development, a corporation 

established under the National Bank for Agriculture and Rural Development Act, 1981 

(hereinafter referred to as ‘NABARD’) has expressed desire to avail______________ (type of 

procurement) at _______ (place) as per the Schedule hereunder written and which are 

hereinafter for brevity sake referred to as _______, subject to our furnishing declarations and 

indemnity as contained hereafter.  

NOW THEREFORE THIS LETTER OR INDEMNITY WITNESSETH THAT:  

We, the _______________ (bidder) hereby declare and certify that we are the rightful owners/ 

licensees of the said article/ service/ solution offered for sale to NABARD and that the sale of 

the said article/ service/ solution to NABARD by us and the use thereof by NABARD does not 

infringe the property or other intellectual property or copy rights of any other person and that 

the same does not infringe the Copy of Rights Act, 1957 or any other Act for the time being in 

force.  

We, the said ___________________________ (bidder) hereby agree to indemnify and keep 

indemnified and harmless NABARD, its Officers, servants, agents and other authorized 

persons against any action that may be brought against us for infringement of the right of 

property or other intellectual property or copy rights in respect of the said systems package 

supplied by us to NABARD and will defend the same at our cost and consequences and will 

pay or reimburse NABARD, its officers, servants, agents and other authorized persons from all 

costs and other expenses that they may be put to or incur in that connection in accordance with 

the terms as provided for within the end User License Agreement that accompanies the said 

systems.  

We, the said ___________________________ (bidder) hereby also agree to indemnify and 

keep indemnified and harmless NABARD, its Officers, servants, agents and other authorized 

persons against any third party claims in respect of any damages or compensation payable in 

consequences of any accident or injury sustained or suffered by our employees or agents, or by 

any other third party resulting from or by any action, omission, or operation conducted by or 

on behalf of us and against any and all claims by employees, workmen, contractors, 

subcontractors, suppliers, agent(s), employed, engaged, or otherwise working for us, in respect 

of any and all claims under the Labour Laws including wages, salaries, remuneration, 

compensation or like.  



 

Date ____________ 45 Sign and Seal 

 

Internal 

SCHEDULE (Please list all the hardware supplied to NABARD for providing this service on 

a separate sheet)  

Yours faithfully  

(Name and Designation) of ________________ 
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SCHEDULE OF QUANTITIES 

Name of Work: Repair and Restoration Work of NAB,ARD Officers Quarters 

(NABARD Vihar) (A,B & C Blocks) in Ahmedabad, 380009 

 

S. 
No 

Description 
 

Quantity 
Unit Rate Amount 

1 

Dismantling old plaster or skirting 
raking out joints and cleaning the 
surface for plaster including 
disposal of rubbish to the dumping 
ground within 50 metres lead.  

50 sqm     

2 

Dismantling C.I. pipes, G.S.W. pipes 
and  PVC. rain water pipes with 
fittings and clamps including 
stacking the materials with all lead 
and lift.(for any dia. Of pipe) 

60 meter     

3 

Disposal of building rubbish / malba 
/ similar unserviceable, dismantled 
or waste materials by mechanical 
means, including loading, 
transporting, unloading to approved 
municipal dumping ground or as 
approved by Engineer-in-charge, 
beyond 50 m initial lead, for all 
leads including all lifts involved. 

50 cum     

4 

Providing and fixing on wall face 
unplasticized Rigid PVC rain water 
pipes conforming to IS : 13592 Type 
A, including jointing with seal ring 
conforming to IS : 5382, leaving 10 
mm gap for thermal expansion, (i) 
Single socketed pipes. 110 mm 
diameter 

20 meter     

5 

Providing and fixing on wall face 
unplasticized - PVC moulded 
fittings/ accessories for 
unplasticized Rigid PVC rain water 
pipes conforming to IS : 13592 Type 
A, including jointing with seal ring 
conforming to IS : 5382, leaving 10 
mm gap for thermal expansion. 

      

  

A Bend 87.5°   : 110 mm bend 5 each     

B  Shoe (Plain)  : 110 mm Shoe 5 each     

6 

 Cutting holes of required size in 
existing holes in walls for replacing 
SWR pipes including filling and 
making good the same joints or 

25 each     
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holes etc. complete as per direction 
of Engineer-in-charge. 

7 

Providing and fixing GI Z  clamp or 
holder bat clamp of approved design 
to CPVC and PVC , SWR pipe of size 
up to 150mm dia pipe fixing of 
clamp by dash fasteners of required 
size in RCC and brick work  
projecting 75 mm outside the wall 
surface and fixed on wall with 4nos, 
6mm dia expansion hold fasteners, 
including drilling necessary holes in 
brick wall/ CC/ RCC surface and the 
cost of bolts etc. The pipes shall be 
fixed to the already fixed brackets 
with the help of 30 mm x1.6 mm 
galvanised Rod of 8 mm dia of 
specified shape and of total length 
300 mm as required and shall be 
fixed on wall . Total bracket length  
150 mm to 450 mm of approved 
shape and design as required as per 
site condition.  

25 each     

8 

Providing, laying and jointing in 
true line and level 110 mm diameter 
UPVC SWR Type B ringfit Pipe 
conforming to IS 13592-1992 with 
one end plain and other end 
socketed with rubbering & fitting 
conforming to ISI 14735-1999 of 
approved make for drainage system 
pipe line, pipe shall be fixed on wall 
using of G I Z clamp  at every 2000 
mm centre to centre as directed 
including necessary fittings such as 
bends, shoes etc. including testing of 
pipes and joints and jointed with 
adhesive solvent cement including 
cost of all materials. ( cost of GI Z 
clamp to be paid separately). 

30 meter      

9 

 providing and filling of cracks in 
internal/external walls with Sika 
cracksil Acrylic paste or Dr. fixit 
crack-X paste or  equivalent (ready 
to use paste) prepare surface by 
cleaning the surface to remove any 
dirt or loose particle and widening 
the cracks 4 to 6 mm  wide and 
6mm deep moistering with water 
and applying Dr. Fixit primeseal or 

150 meter     
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equivalent, & allow it set for 24 Hrs. 
and then apply another coat, making 
sure that crack is totally filled up 
tooling the surface to obtain an even 
smooth and unbroken surface and 
curing of  the cracks for all lift  as 
directed by the Engineer-in-charge. 

10 

 Repairs to plaster of thickness 12 
mm to 20 mm in patches of area 2.5 
sq. meters and under, including 
cutting the patch in proper shape, 
raking out joints and preparing and 
plastering the surface of the walls 
complete, including disposal of 
rubbish to the dumping ground, all 
complete as per direction of 
Engineer-In-Charge. : With cement 
mortar 1:4 (1cement: 4 coarse sand). 

50 sqm     

11 

Providing and fixing double 
scaffolding system (cup lock type) 
on the exterior side, up to seven 
story height made with 40 mm dia 
M.S. tube 1.5 m centre to centre, 
horizontal & vertical tubes joining 
with cup & lock system with M.S. 
tubes, M.S. tube challies, M.S. 
clamps and M.S. staircase system in 
the scaffolding for working platform 
etc. and maintaining it in a 
serviceable condition for the 
required duration as approved and 
removing it there after .The 
scaffolding system shall be stiffened 
with bracings, runners, connection 
with the building etc wherever 
required for inspection of work at 
required locations with essential 
safety features for the workmen etc. 
complete as per directions and 
approval of Engineering- charge 
.The elevational area of the 
scaffolding shall be measured for 
payment purpose .The payment will 
be made once irrespective of 
duration of scaffolding.  Note: - This 
item to be used for maintenance 
work judicially, necessary deduction 
for scaffolding in the existing item to 
be done. 

750 sqm     
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12 

Providing, erecting, maintaining and 
removing temporary protective 
screens made out of specified fabric 
with all necessary fixing 
arrangement to ensure that it 
remains in position for the work 
duration as required by the 
Engineer-in-charge.  Wooven PVC 
cloth 

1100 sqm     

13 

Chipping of unsound/weak concrete 
material from slabs, beams, columns 
etc. with manual Chisel and/ or by 
standard power driven percussion 
type or of approved make including 
tapering of all edges, making square 
shoulders of cavities including 
cleaning the exposed concrete 
surface and reinforcement with wire 
brushes etc. and disposal of debris 
for all lead and lifts all complete as 
per direction of Engineer-In-Charge. 

      

  

A  (1) 25 mm average thickness 40 sqm     

B  (2) 50 mm average thickness 75 sqm     

14 

Cleaning of reinforcement from rust 
from the reinforcing bars to give it a 
total rust free steel surface by using 
alkaline chemical rust remover of 
approved make with paint brush 
and removing loose particles after 
24 hours of its application with wire 
brush and thoroughly washing with 
water and allowing it to dry, all 
complete as per direction of 
Engineer-In-Charge.  

      

  

A 
 (1) Bars up to 12 mm diameter/Sq 
bar 12mm 

40 meter     

B 
 (2) Bars above 12 mm diameter/Sq 
bar 12 mm 

50 meter     

15 

Providing, mixing and applying 
bonding coat of approved adhesive 
on chipped portion of RCC as per 
specifications and direction of 
Engineer-In-charge complete in all 
respect. SBR Polymer (@10% of 
cement weight) modified 
cementitious bond coat @ 2.2 kg 
cement per sqm of surface area 
mixed with specified proportion of 
approved polymer. 

115 sqm      
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16 

Providing, mixing and applying SBR 
polymer (of approved make) 
modified Cement mortar in 
proportion of 1:4 (1 cement: 4 
graded coarse sand with polymer 
minimum 2% by wt. of cement used) 
as per specifications and directions 
of Engineer-in-charge.(Note: 
Measurement and payment: The 
pre-measurement of thickness shall 
be done just after the surface 
preparation is completed and 
Payment under this item shall be 
made only after proper wet curing 
has been done and surface has been 
satisfactorily evaluated by sounding 
/ tapping with a blunt metal 
instrument and/or the 75mm size 
cube crushing  strength at the end of 
28 days to be not less than 30 
N/Sqmm2). 

      

  

A 
 (1) 25 mm average thickness in 2 
layers. 

40 sqm     

B 
 (2) 50 mm average thickness in 3 
layers 

75 sqm     

17 

Providing and injecting approved 
grout in proportion recommended 
by the manufacturer into 
cracks/honey-comb area of 
concrete/ masonry by suitable 
gun/pump at required pressure 
including cutting of nipples after 
curing etc. complete as per 
directions of Engineer-in-Charge. 
(The payment shall be made on the 
basis of actual weight of approved 
grout injected).  (3)  Epoxy injection 
grout in concrete/RCC work of 
approved make 

10 kg     

18 

15 mm cement plaster on rough side 
of single or half brick wall finished 
with a floating coat of neat cement 
of mix : 1:4 (1 cement: 4 fine sand) 

10 sqm     

19 

Removing dry or oil bound 
distemper, water proofing cement 
paint and the like by scrapping, sand 
papering and preparing the surface 
smooth including necessary repairs 
to scratches etc. complete.  

50 sqm     
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20 

Providing and applying anti 
efflorescence treatment with Asian 
paint Smartcare Damp Block 2K 
(Hydrolock) / Tigersil coat on old 
wall plaster for resolving paint peel 
off, salt, mold, dampness from the 
wall and stop it from recurring after 
scraping paint and putty with sand 
paper and putty blade upto plaster 
surface then apply the numbers of 
coat as per method suggested by 
suppliers, horizontally from bottom 
and then vertically at the same time 
and allow it to cure for 24 hours etc. 
complete with 03 years written 
warranty. 

50 sqm     

21 

Water proofing treatment of RCC 
sunshade with Zycosil/equivalent 
water proofing Solution (1 litre of 
Zycosil/equivalent & 20 litres of 
water stirred first & 2 litres of 
Zycoprime/equivalent added and 
stirred (total 23 litres)) till it meets 
the saturation level and testing as 
per RILEM or by water drops test in 
which water drops do not absorb but 
drops remain or rolls.  

20 sqm     

22 

Filling the gap in between 
aluminium/ stone/ wood frame and 
adjacent RCC/Brick/ Stone/ wood/ 
Ceramic/ Gypsum work by 
providing weather/structural non 
sag elastomeric PU sealant over 
backer rod of approved quality as 
per architectural drawings and 
direction of Engineer-in-charge 
complete, complying to ASTM C920, 
DIN 18540- F & ISO 11600.  Upto 5 
mm to 10 mm depth and 5 mm to 10 
mm width. 

30 meter     

23 

Providing  and Applying Water 
Proofing treatment to the Terrace 
parapet walls with 02 and more 
coats of Asian Paint Smartcare 
Damp proof Ultra fiber reinforced 
elastomeric liquid chemical 
treatment with first coat of priming 
as per manufacturer prescribed 
applying details including the cost of 
all materials & labours etc. complete 

470 sqm     



 

Date ____________ 52 Sign and Seal 

 

Internal 

as per instructed by Engineer-in-
charge.  

24 

Applying Water Proofing treatment 
to the Terrace with following 
procedure including the cost of all 
materials & labours etc. complete as 
per instructed by Engineer-in-
charge with a warranty periods of 05 
years from the date of application 
given on stamp paper. (water & 
electricity to be supplied by the 
Institute):  (1) If required, then 
complete the patch work repairing 
for the existing old waterproofing 
(Chine Mosaic). (2) Prepare the base 
surface clean from dirt, dust, grease 
or oil contamination, algae from the 
top layer, corner and joint edges 
with the help of wire brushes, 
grinder & blower and for all  the 
cracks. Filled all cracks by using Dr. 
Fixit PU sealant with hand operated 
application gun and with Dr. Fixit 
Crack X Paste.  (3) Wash the surface 
clean with water for further 
application.  (4) Providing and 
applying First coat with Primer of 
Dr. Fixit Prime seal (Dilute two part 
of Prime seal primer with one part 
of water) properly by brush and 
allow it to cure for minimum 06 to 
08 hours.  (5) Applying Second coat 
with Dr. fixit New coat with out any 
dilution and then using Glass fiber 
Mesh on it. Allow it to dry for 
minimum 06 to 08 hours.  (6) 
Providing and applying Third coat of 
Dr. Fixit New Coat and allow it to 
dry for minimum 06 to 08 hours, 
simultaneously then Fourth Coat  of 
Dr. Fixit New Coat and allow the 
system to air cure for seven days 
minimum. ( Total thickness of 
01mm to 1.2 mm must be achieved 
after the Dr. Fixit New coat is dry)  
 
  

30 smt     
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Total 

  
    

      

  
GST   @____% 

  

  
Amount (in Figures) 

  

  

Amount in words 

  
 

Place       : 

 

Date        

                                                                                                            (Signature of Tenderer) 

Address  : 

 

 

Name and Seal  : 

 


