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Definitions

S. No

Abbreviation

Description

Applicant/ Contractor/
agency/ vendor/ bidder

An entity (Agency / Firm / Company) having the required
experience and obtained / downloaded the bid document
from NABARD website/ CPP portal and also submitted the
proposal.

Tender/ Bid document

Shall also mean this RFP document

Application / Bid

The bid submitted by the applicant in the prescribed format.

Project

Design, Engineering, Procurement and Execution of
Waterproofing and Related Structural Repair works of
Basement Floors in NABARD Head Office Building at BKC,
Bandra East, Mumbai - 51

NABARD/ Bank %D (
(QJLQHHU 1%$%
Officials

%DQNYV (PSOR\HH $XWKRUL]HG SH
on behalf of Department of Premises, Security and
Procurement (DPSP), National Bank for Agriculture and

Rural Development, Head Office, Mumbai

Site of Work

National Bank for Agriculture and Rural Development,
Head Office, Plot C-24, G Block, Bandra Kurla Complex
(BKC), Bandra East, Mumbai +400 051

Similar Work

Execution of extensive and compehensive or specialized
waterproofing and structural repair works of underground/
basement RCC structure of civil infrastructure for
rehabilitating the existing structure in Government /
Semi-Government / Public Sector Undertakings /
Multinational Organizations/ Banks/ Corporate Offices/

Financial Institutions .
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Disclaimer _and Confidentiality

. The information contained in this bid document or information provided subsequently to
intending applicants whether in documentary form/email on behalf of the Bank, is subject

to the terms and conditions set out in this bid document.

. This bid is not an offer by the Bank, but an invitation to receiveresponsesfrom the eligible
bidders. No contractual obligation whatsoever shall arise from the RFP process unless and
until a formal contract /agreement is signed and executed by the Bank with the selected
bidder.

. This RFP is provided for information purposes only and upon the understanding that such
parties will use it only for the purpose set forth above. It does not purport to be all -inclusive

or contain all the information about the Project in relation to which it is being issued.

. The purpose of this bid document is to provide eligible bidders with information to assist
preparation of their proposal. This bid does not claim to contain all the information each
bidder may require. Each bidder should conduct its own investigations and analysis and
should check the accuracy, reliability and completenessof the information contained in this
bid document and wherever necessaryobtain independent advice/clarifications. The Bank
may, in its absolute discretion, but without being under any obligation to do so, update,

amend or supplement the information in this document.

. The Bank, its employeesand advisors make no representation or warranty and shall have no
liability to any person under any law, statute, rules or regulations or tort, principles of
restitution or unjust enrichment or otherwise for any loss, damages, cost or expense which
may arise from or be incurred or suffered on account of anything contained in this bid or
otherwise, including the accuracy,adequacy,correctness, completenessor reliability of the

bid and any assessment, assumption, statement or information contained therein or deemed

to form or arising in any way for participation in this bidding process.

. The Bank also accepts no liability of any nature whether resulting from negligence or
otherwise, howsoever caused arising from reliance of anybidder upon the statements
contained in this bid. The information and statements made in this RFP have been made in
good faith. Interested parties should rely on their own judgments in participating in the said

Project.

. The issue of thisbid does not imply that the Bank is bound to selectabidder for the proposed
work and the Bank reservesthe right to reject all or any of the bidders or bidding process

without assigning any reason whatsoever.
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8. The bidders are expected and advised to examine all instructions, forms, terms and
conditions in the document. Failure to furnish all information required by the bid document
or to submit the documents not substantially responsive to the document in all respect will
be atthe D S S O L Rk @d/ & result in rejection.

9. All Bidders are responsible for all costs incurred by them when evaluating and responding
to this document including any negotiation costsincurred by the bidder thereafter. The bank
may in its sole discretion proceed in the manner it deems appropriate which may include
deviation from its expected evaluation process, the waiver of any requirements, and request
for additional information. Uns uccessful bidders will have no claim whatsoever against the

bank nor its employees, officers nor its consultants.
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DEPARTMENT OF PREMISES, SECURITY AND PROCUREMENT

NATIONAL BANK FOR AGRICULTRURE AND RURAL DEVELOPMENT

HEAD OFFICE, MUMBAI

NOTICE INVITING PROPOSAL

Ref No. NB/ HO/ DPSP/ 39/ Basement/ 160778/ 2024-25 Date: 11.03.2025

Request for Proposal for 3'HVLIQ (QJLQHHULQJ 3URFXUHPHQW DQG
Waterproofing and related Structural Repair works of Basement Floors in NABARD
Head Office Bui Iding at BKC, Bandra East, Mumbai +51.

1) NABARD (Bank) invites proposal from prospective bidders who are satisfying the
eligibility criteria for pre -qualification, through online mode (e-tender) in Central Public
Procurement Portal (CPPP)in two bid system for "Design, Engineering, Procurement and
Execution of Waterproofing and related Structural Repair works of Basement floors in
NABARD Head Office Building at BKC, Bandra East, Mumbai -51

2) The tender document containing prequalification/eligibility criteria, scope of the works
and specifications, terms and conditions of the contract and prescribed formats for
submission of the bid canbe GRZQORDGHG IURP %vrdifaxd. ot ¢H dn CRVPH
portal. No physical copy shall be provided by NABARD.

3) It may be noted that it will be a two bids system tendering wherein the first bid will be
M7THFKQLFDO %LGYT DQG BVWHMRAGUBUGFAHLSLGY %LGGHUV D
tender (e-bids) through CPP Portal only, after carefully following the instructions related
to systems and procedures as indicated in the CPP Portal. Please note that to submit €
tender through electronic mode, interested bidders should have Digital Signature
Certificates (DSC) to login CPP Portal. In case of any further guidance, kelp and support

while submission of e-bids, contact CPPP support available in the website.

4) The interested applicants/ bidders can upload their bids along with the application form
for the bid provided in Annexure | i.e. Technical Bid (Section-1) & Price Bid (Section-Il)
along with duly signed scanned copies ofall relevant documents in support of their bids,
on the CPP Portal within the prescribed time limit. The evaluation of bids will be based on

online bids submitted by bidders.
5) Technical Bid (Section-I) i.e., shall contain:

a. Notice Inviting Proposal
b. Earnest Money Deposit receipt of Rs. 4,00,000 /- (RupeesFour Lakh Only)
c. Duly signed Integrity Pact on Rs.200/ - non-judicial stamp paper
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d. Application Form of Bid

e. Duly filled Bid documents [ Technical Bid] along with the supporting documents
6) Price Bid (Section-11)) shall contain:
a. Duly Priced Scheduleof items for execution of the works.

a) A pre-bid meeting will be convened at 11.00 AM on 18.03.2025 at Department of
Premises, Security and Procurement,NABARD, Head Office, G-Block, BKC, Mumbai -
400051 and subsequently site visit will be arranged for the participants on the day.
Bidders are requested to attend the pre-bid meeting in person. Clarifications if any on
the bid may be sought from NABARD on or before 17.03.2025 by email to

dpsp@nabard.org (Contact Person Name: Dharmaraj K, Assistant Manager & Phone

No. 77081 78967).All queries will be clarified during pre -bid meeting and proceedings
of the pre-bid meeting will be released on 20.03.2025 in NABARD website and CPP
portal . Proceedings of the prebid clarification also forms part of the tender document.
NABARD reserves the right to revise the conditions in the RFP document and/ or the
Price Bid document after pre-bid meeting, if required.

7) Last date for submission of the bid is at 2.00 PM on 08.04.2025. Technical Bid of the bid
will be opened at 3.00PM on 08.04.2025.

8) Technical Bid should be accompanied by EMD.

9) An Earnest Money Deposit (EMD) of Rs.4,00,000 /- amount should be remitted to
NABARD through RTGS/ NEFT as per the details given in Annexure Il on or before
08.04.2025. Counterfoil/ receipt/transaction detail for the same must be enclosed with the
technical bid document. The application without EMD shall be rejected out rightly.
No interest is payable on the EMD. MSE firms having valid MSE/ Udyam Aadhar
registration certificate are exempted from payment of EMD, on submission of valid MSE
certificates in the category of construction works. EMD will be forfeited, if the bidder
withdraws his tender before the expiry of the bid validity period or if the bidder fails to
execute/ complete the works satisfactorily.

10) The tenderer/ bidder KDV WR HQWHU LQWR WKH ,QWHJULWWOBDFW
judicial stamp paper with Bank as per the format given in Annexure Ill. Bank has
appointed Independent External Monitor Shri Jagdeep Kumar Ghai, P&TA, FS (Retd)
(Hereinafter referred to as Monitor) for this in consultation with the Central Vigilance
Commission.

11) The Financial Bid should not contain any conditions whatsoever and any such conditional
bids received shall be rejected.
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12) Validity of the bids shall be 6 months (180 days) from the date of opening of Technical Bid.

13) The method of selection of the bidder is basedon QCBS (Quality cum Cost Based Selection)
as detailed in the selection criteria and evaluation methodology section of this RFP
document.

14) The date for the technical presentation will be intimated separately through email to the
shortlisted / technically eligible bidders.

15) The financial/ price bids shall be opened after completion of presentation by the shortlisted
bidders on a suitable date by the bank

16) The prospective applicants are requested to visit the site of thework to understand its

unique nature & need and/ or assess other technical parameters.

17) NABARD reserves the right to amend / withdraw any of the terms and conditions in the
bid Documents or to cancel the tender process without giving any notice or assigning any
reason thereof. NABARD also reserves the right to accept or reject any /all tende¥s in part

or whole of any firm / firms without assigning any reasons whatsoever.

18) The successful bidder shall execute an agreement with NABARD at his cost on norjudicial
stamp paper ZR U W K R I- Yithin 14 days from the date of issue of work order failing
whichthebLGGHUYfV (0" PD\ VWDQG IRUIHLWHG DQG WKH WLPH

is 8 months reckoned from the 14th day of issue of work order.

Yours faithfully

(Ajith K Pittan )

Deputy General Manager

Department of Premises, Security and Procurement

National Bank for Agriculture and Rural Development (NABARD)

Head Office

Mumbai -400051
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Pre -Qualification Criteria for the bidders

The bidder shall fulfil the following eligibility criteria for participating in the tender. Non -production

of the documentary evidencefor the same will make the bid der liable for rejection.

S. No.

Description

The bidder should have experience of executing Waterproofing and Structural

Repairs of underground/ basement RCC structure of civil infrastructure for

rehabilitating the existing structures during the last 7 yearsas on31.12.2024 Work

Experience Details clearly indicating services provided to Government Departments

/PSUs/Autonomous Bodies/ Corporate Bodies such as Copies of Purchase Orders
and related completion certificates received from the respective Government

Departments / PSUs / Autonomous Bodies / Corporates during the last sevenyears
should be enclosed / uploaded with technical bid.

Following documents should be submitted showing minimum 7 years
experience in the relevant field
1. Copy of work order (s) /Contract document (s) and

2. Completion Certificate (s) issued by the clients against the above work orders.

Bidders should be a sole entity registered in India and not a Joint Venture or

Consortium.

Following documents should be submitted:

1.Reqgistration Certificate as per existing norms (indicating the legal status +
Company / Partnership firm/ Proprietorship Concern, etc.)

2. Certificate of Incorporation of the firm / company

3. Copy of GSTRegistration Certificates and Copy of PAN Card

The bidder should have successfully completedat least:

a. three similar works with individual work value costing not less than 180 Lakhs
(or)

b. two similar works with individual work value costing not less than ]1 Crore
(or)

c. one similar work of value costing not less than ]1.6 Crore

during the last 7 years as on 31.12.2024.

Definition of Similar Works : Similar work means execution of extensive and

comprehensive or specialized Waterproofing and structural repairs works of
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underground/ basement RCC structure of civil infrastructure for rehabilitating the
existing structure Government / Semi-Government / Public Sector Undertakings /

Multinational Organizations / Banks/ Corporate Offices/ Financial Institutions.

Following documents should be submitted:

1. Copy of work order (s) /Contract document(s) and

2. Completion and Performance Certificate issued bythe clients as against the above
Work orders.

3. In case of works for organizations other than Central/ State Government, and

Central/ State Government Undertakings, TDS certificates and proof of other

statutory payments made for the project to be submitted.

Basic Information about the Organization in the format asenclosed in Annexure 1V.

Organizational set up of the firm including hames, qualifications and experience of
partners/ Associates and staff including their memberships with relevant
professional bodies to be enclosed as per theformat in Annexure V

Minimum Average Annual Financial Turnover of the bidder (For the last 3 years
ending 31.03.2024) - Rs. 60.00 lakhs. The bidder should not have incurred a loss
(profit after tax should be positive) during the last 3 financial years ending
31.03.2024.

Following documents should be submitted:

1. Documentary evidence in the form of certified Audited Balance Sheets and Profit
and Loss Statement of relevant periods (2021-22, 2022-23 & 2023-24) and a
certificate from the Chartered Accountant / Cost Accountant indicating the turnover
detalils for the relevant period as perthe format in Annexure VI.

2. Copies of Income Tax Return filed for last three financial years ending 31.03.2024

The bidders should not have been G H E D Ullhekigsted by their clients ason the

last date of submission of the bid.

Following documents should be submitted:

The bidder should submit undertaking in their letter head stating that his /
their/her firm is not blacklisted in NABARD/ Govt. / Semi Govt.

institutions /Corporates. The undertaking/affidavit should be of latest date as

enclosed in Annexure VII .

The bidders should submit the Details of important works/ contracts executed by

them (value more than Rs. 80 Lakhs) during the last 7 years as per the enclosed
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format in Annexure VIl along with copies of Work Completion Certificates issued
by the clients.

The bidder should submit the details of important ongoing works/ contracts being

9. executedby them (value more than Rs. 80 Lakhs) as per the enclosed format in
Annexure IX along with copies of Work orders issued by the clients

10. The bidder should submit the declaration as per Annexure X.

1 The bidder should submit the duly filled pro -forma furnishing the payment details
as perAnnexure XI.

" The bidder should submit a signed Indemnity Bond on a Rs.200/ - non-judicial
stamp paper as per the format in Annexure XII.

13 Valid MSE/Udyam Aadhar certificate against the Works if seeking exemption from
EMD
Bidders have to disclose whether they are intended to use/adopt generic conventional
materials/techniques or patented technology/materials developed by them.
Bidders who intended to use the patented products/techniques developed by them

1 for the work, need to provide copy of patent registration certificate issued by the

relevant authority and provide certificates from the clients (Government and
Corporate  Organisations) about the successful application of these
materials/techniques in their similar proj ects. Besides, the bidders have to disclose

the constituents of the patented materials to be used in the proposed project.
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Section 1: Background and Project Brief

1. Objective:

National Bank for Agriculture and Rural Development (NABARD), having its head office at Plot
No. C-24, G Block, Bandra Kurla Complex, Bandra East, Mumbai +400 051, intends to carry out
a comprehensive 3:DWHU 3URRILQJ 7UHDW P tuQwal DR@pair URIOMW HGQ 6 WK
Basement areaof its Head Office building through EPC mode.

2. Brief Description of the project :

The Head Office building of NABARD was constructed in the year 2002 in the reclaimed land
where water table is generally high. There are two levels of basement at our Head Office with an
approximate total built -up area of llakh Sq. ft. (Upper basement - 75,000 sq. ft. & Lower basement
- 25,000 sq. ft. approx.) The Basement is spread over the entire plot area with the setback of 3m
from the plot boundary line. The Upper basement is an exclusivecar parking floor with dedicated
entry and exit ramps, while the lower basement houses important mechanical installations like
firefighting system, STP, HVAC units, fire and domestic water storage tanks required for the
efficient functioning of the building. The superstructure of the office building had been
constructed on the middle portion of the basement area leaving the podium area for internal road
around the office for maneuvering the vehicles, garden and plantation. The soil filling on the
basement slab varies from 80cm. to about 120cm. Big trees like palm tree, Jack fruit tree etc. and
small garden plants were planted above the basement soil filling. Over a period, dampness and
seepagel/leakage was observed at many points in the basement floors such as basement slab (roof
of basement), diaphragm/retaining wall, expansion joints, lower basement floor and resulted
corrosion induced cracks on beams/columns/slabs and spalling of the concrete. The situation in
the basement is alarming during monsoon such asseverewater segpage and dampnessthrough
walls & slab and rising & accumulation of ground water on lower basement floor leading to
potential structural damage. To address the structural concerns and ensure the longterm integrity
of the building, comprehensive waterproofing works and structural repairs in the basement are
required.

This RFP is for addressing the above distress and restoration of the basementind also adopting
preventive measures against possible future distressthrough systematic scientific approach and
methodology as follows:

i. Detailed survey and thorough inspection of the building to identify areas of water entry

and assess structural integrity.

Pagel2of 88




Vi.

Vil.

Designing the appropriate waterproofing treatment methodology and application of water
proofing treatment in the areas of water stagnation/ leakage/dampness with 10 years
minimum performance warranty for the treatment being carried out.

Uprooting of deep-rooted trees above the basement slab. The bank has already submitted
an application with the MCGM (Municipal Corporation of Greater Mumbai) for obtaining
permission to uproot the trees above the basement slab. The bidder is required tofollow -
up with MCGM, obtain the permission and uproot the trees.

Execution of works of Structural repairs of cracks and damaged structural elements.
Restoration of damaged finishes and surfaces in the basement.

Expansion joint repair works

Identify the possible distress in the basement area in future time using latest available

technology and treat the area accordingly.

Layout of basement floors, relevant portions of the report of the structural audit of NABARD, Head

Office building conducted in 2019, IITB report on the condition of the basement conducted in the

year 2019 and photographs of the distressed area at different locations of the basement floors

along with the distress mapping of basement floors are enclosed in this document for reference.

The above reports in the Appendix are only for reference purpose. The selected bidder should carry

out detailed site investigation by engaging technical experts in the relevant field and make own

assessment about the root cause of the basement dampness/ lkages and structural deterioration

and suggest remedial measures and methodology of the treatment in the DPR for approval of
NABARD.

Pagel3of 88




Section 2:  Scope and Specifications for the works

1. Scope of Work and Key Deliverables

7KH VFRSH RI WRHNELGGHUV VIMOBBRBIGOR LG&GLGGHGHG LQWRH YWERW WL
ZRUNV DQWHR&NMWU ZRUNV W LV QHFHVVDU\ WKDW WKH FRQWUDF\
DQG DVVHVVPHQW RI WKH EDVHPHQW DUHD WR SUHSDUH DQG

VSHFLILFDWIHKQVWRE RI ZRUNV WR EH FDU U IMWVEHRIXSW RRU LMK HWWHID
DOB&VUXFWNBDDU ZRUMNMKH WHFKQLFDO ELG VXEPLVVLRQ

SUMHQGHU :RUNYV

SUHOLPLQDU\ :RUNV DQG $VVHVVPHQW

L 6LWH 6XUYH\ DQG ,QVSHFWLRQ
D &RQGXFW D FRPSUHKHQVLYH VLWH YLVLW WR XQGHUVWD
E &RQGXFW D SUHOLPLQDU\ VLWH VXUYH\ DQG LQVSHFWLRC
WKH EDVHPHQW
F ,GHQWLI\ WKH URRW FDXVH DQG MVRXMNDJRIVEEBBQH\ VWU
MRLQWY DQG SRWHQWLDO ZHDN VSRWYV
G ,QVSHFW H[WHUQDO GUDLQDJH V\VWHPV DQG VWRUP ZDW
EDVHPHQW DUHD
H ,QVSHFW WKH SRGLXP DUHD DERYH VBK I ERLVRVPRHIIW HV|X U
RI ZDWHU VHHSDJH LQWR EDVHPHQW

LL BWUXFWXUDO $VVHVVPHQW
D ,QUSHFW WKH EDVHPHQW VWUXFWXUDO HOHPMHRDNMMRU L
E $VVHVV DQG HYDOXDWH WKH CGBPBUHW®\HR SNFQNDRRG JD SV
VSDOOLQJ RIRFRWRHHWGEDWDUMEEUX FWRHPBQWY IRU| W
WUHDWPHQW

OHWKRGRORJ\ DQG (VWLPDWH IRU WKH ZRUNYV

L SHSDHWKRGRMRRDGRSW
D ORVW VXLWDEOH DQG HIIHFWLYH ZDW H USDBRRIIIIRQIP P IQWK R
ZDUUDQW\ WR EH DGRSWHG |IRU BMKGGBWIYA B W/ RMHKQIW WZ R DS\HE
SUHYLRXV ZRUN H[SHULHQFH DQG UHSDLU PHWKRGRORJ\

E 7KH VHOHFWHG PHWKRGRORJ\ VKDOO XVH PDWHULDOWV K
VKDOO EH FRPSDWLEOH ZLWK WKH H[LVWLQJ VWUXFWXUH
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F 7TKHELGGWMKNOO DOVR GHYHORS FXVWRPL]JHG ZDWHU SUR
FHUWDLDBLEKIDOW OHQJHV OLNH K LUK JUDNBRE®QIG WXIRK V

LL (VWLPDWH IRU WKH ZRUN
D 7KH FRQWUDFWRU VKDOO HVWLPDWH WKH FRVW IRU W|KH

VXUIDFH SUHSDUDWLRQ DSS$IQEBDPDWRRQ WUWHHDRWHQ WV

XSURRWLQJ Rl WUHWWIDQGLSODRIWWRLOV DIWHU WUHDW

UHPRYDO Rl FRQFUHWH SDYHPHQW IRRW SDWK DV SHU V

DIWHU WKH WUHDWPHQW VXSSODIQ®E R VAKHHE W IHT X MFIDE! R

FRPSOHWH WKH ZRUNV LQ DOO UHVSHFWV IBULFXERL®WL

.. 3R WWH Q BRIWN V

$ $IWHU VKRUWOLVWLQJ RI ELGGHUV

SUHVHQWDWLRQ

L 7KH VKRUWOLVWHG FRQWUDFWRUV EDVHG RQ WHFKQLFDO |HO
WKH FRPPLWWHH RI WKH EDQN FRQVWLWXWHG IRU WHFKQLFD
LL 7KH SUHVHQWDQ/\WRIERXBOWKH SUHVHQW FRQGLWLRQ RI WK
ZDWHU SURRILQJ WUHD\WPRIGYW X\WHHKSIEREG R QBN VDGHTXDF\ R W
SURSRVHG DSSURDFK SUHYLRXV H[SHULHQFHV DQG ZRUN SOI
LLL 7KH SUHVHQWDWLRQ VKDOO EH WDIGO®H® RWHFKOREQ ONKSHEL
HIHEXWLRQ PHWKRGRORJ\ WR E } DEGRBW BIGWE\ WWKHH CELL\GVE| HRU
PDWHULBOWAWIHAROERMWKH ZRUNYV
6DPSMWHUSURRIWPHQW E\ WKH ELGGHUV ZKBRURGXRKWLQJ RZQ S
6KRUWOLVWHG ELGGHUV ZKR KDYH GHYHORSHG SDWHQWHG W
SURRILQJ WUHDWPHQW VKDOO KDYH WR GHPRQVWUDWH WUHI
E\ 1$%$RQ D VDPSOH EDVLV WR SURYH WKH HIIHFWLYHQHWV F

% $1IWHU ,VVXLQJ :RUN 2UGHU WR WKH VHOHFWHG %LGGHU

'HWDLOHG 6LWH 6XUYH\ DQG 1'7 WHVWYV

L &DUU\ RXW GHWDLOHG VX BUHHNXL UBHQEA MWW X FBMY WRIQ VI R U
GHWHUPLQDWLRQ RI VWURRWYW RO HL @\WM MMV WV IDQIGHTXLSPH G
LQIUDUHG VFDQQHU RQ RDIODYQMER RRAHQWQRIG GDPS VHHSDJ
ODERUDWRU\ WHVWV DQDO\VLV DQG VWXGLHV LQFOXGLQJ
QHFHVVDU\ IRU DVVHVVLQJ WKH H[LVWLQJ FRQGLWLRQ R| W
GDPDJHV OLNH FUDFNV VR RRQFHAHWIRNV\D QUGS R Q WH@N LW\ RI| ZD
LVVXHV LQ WKH VWUXFWXUH BRG PWRFWDWHDOA UG ARQMILIQJI| UH
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LL

L QWHUDFWISRG ¥ DK N

ZDWHUSURRILQJ WUHDWPHQW $00 WKH WHVWYV DUH UHTXLUH

ODERUDWRULHV RQO\

,GHQWLI\ WKH URRW FDXVH\GRPZIMHVFHODEEMDOWUQRWIRR FRQF U

GDPDJH RI HIBBQY@WR/Q DQG SRWHQWLDO ZHDN VSRWYV

6HOHFWLRQ RI 7THFKQRBRKRERDRISDLU

%DVHG RQ WKH DERY HRMLWHKIHL RIER QA U G WIWBBRIDWKH HWKRG

RO

VXJIHVWHG E\ ,,7 % IUGHGHRODKIO'W KWIR GHULYH HIITHFWLYH UHS$DL

DGGUHVV WKH LVVXHV $FFRYE@LO DWKIHE WG G BUUWISRO @&/
ILQGLQJVY DQG RIIHU D SUHOLPLQDU\ UHFRPPHQGDWLRQ IR
VWUXFWXUDO DERBBHAUYQVWRWKEH SURMHFW

LL

LLL 7KH ELGGHUDWKIDOOSPHVRQWWKH R®@5 LQFOXGLQJ WKH S

LY

([HEXWLRQ RI ZRUNV

V X
U W

TKEELGG/HKWDOO ILQDOL]H WRMW ID$SUIRBEH@EPHIW KRGRORJ\ EDVHG
WKH VLWB QXWDWUH\D WIHFLUHPHQWY DQG ZLOO SUHVHQW EHIRI

QHFHVVDU\ DSSURYDOV
7KH ELGGHXEWVKWOOW D BOR® HBWUUBS Rl WKH SURSRVHG ZDW
DQG UHRKRNINUKH UHSRUW VKDOO LQFOXGH
D 6SHFLILFDWLRQ RI WKH PDWHULDOV SURSRVHG LQFOX
VKHHWYV IRU HDFK PDWHULDO
E '"HWDLOV RI WKH PH0WSKRGERWRRQXGLQJ S CHSIOLFW WR
SURFH®HWKRG RI FXWL@U WMFRVEH DGRSWHG IRU FDU
ZRUN
F 3URSRVHG WLPHOLQH IRU WKH SURMHFW KLJKOLJKWL
GDVGHVPDQWQGQIRPSRHWAXRIWFH SUHSDUDWLRQ DSSO
KDQGRYHU
G 'HWDLOU®3 RIXDOLW\ $VVXUDQFH 30DQ DQG 4&3 4XD(
WR BDHRSWRIG HQVXULQJ WKDW WKH ZRUNV PHHW
PDQXIDFWXUHUV VSHFLILFDWLRQV
H 6DIHW\ SODQ DQWR HEBVX®RFRAIDSGLQJ 33(V IRU ZRUNH LU
FKHPLFDOV DV SHU 06'6 DQG DGKHUHQFH WR WKH FRQ

PHWKRGROWBRUNLQJG XBKHHIRWKH EDQN D@®\FGRXEWYV WKD
GXULQJ SUHVHQWDWLRQ

7KH ELGGHWQIX®IID WKH ZDWHWSURRMNBIDIDW PHWKRGRO
HIHEFXWLRQ DIQ®REWRYIDPYV IURP WKH EDQN

L

6LWH 3UHSDUDWLRQ ZRUNYV
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D 7KH ELGGHHPRA®O ¥ RIQWLWHPYV RU BRKXEKPPDQVWREVWUXFW
ZRUNRWKH ZRUWM WGH/LIJQDWHG DUHD LGHQMQVIXHG E\
XQREVWUXFWHG D F&HWW UMW R VBIGO VWK HD FH V7 KR UJ MWRIRNDH/GP
PDWHULDOV PD\ EH VDIHO\ VWRUHG LQ WKH DOORWWH|G S
DIWHU FRPSOHWLRQ RI ZRUNV

E +RZHYHU LI VKLIWLQJ RI DQ\ XWLOLW\ OLQH LV UHTX|LU]
ZRUN BUWGHEHU VKDEDOSGRYVBLQJ WHPSRUDU\ DOWHUQDW
ZLWKRXW KLQDBHUFAVRIRWKH RIILFH EXLOGLQJ DQG WKH S
FRQQHFWLRQ PD\ EH UHVWRUHG RQ ZRUN FRPSOHWLRRQ

F 7KH ELGGHWRXUIHOOOW SULRU DSSURYDOV UHTXLUHG| IR
ZRUNV IURP WKH VWDWXWRU\ DXWKRULWLHYV

LL ODWHULDO DQG (TXLSPHQW PRELOL]DWLRQ

D 7KH ELGGHUURRROK®W WBHTXLUHG TXDQWLWLHV RI DOQ® D
ZDWHUSURRILQJ DQG VWUXFWXUDO UHSDLU ZRUNV HQV)
VSHFLILFDWLRQV

E 7KH ELGGHPREKD®IO QHFHVVDU\ HTXLSPHQW DQG WRRC
SURMHFWYV

LLL (QJDJHPHQWFRDWXYBDFWRUY FRQVXOWDQWYV

D 7KH FRQWEDEGmRM HQJDJH DQG PDQDJH DRR QWHITXEW R|G W\
FRQVXOWDQWYVY IRU VSHFLDOL]HG ZRUNVKRKVYN LHI$W¥ UMQL ¥
RU UHTXLUHPHQW EDVHG RQ WKHLU QHHGV ZLWK WKH|DS

LY $SSURYDO IURP 0&*0

D 7KH FRQWUDFWRWEKBR®® MAWKVIL*0 IRU REWDLQLQJ SHU
XSURRWLQJ Rl WUHHV DERYH WKH EDVHPHQW VODE DW '
DSSURYHG FROWKRGREROWHUSURRILQJ WUHDWPHQW

E 7KH FRQWUDFWRU VKDOO DOVR XSURRW WKH WUHHV |[IUF
UHSDLUV RU ZDWH URURRKIHQV (ZIREJ N V

F 7KH VWDWXWRU\ FKDUJHV WR EH SDLG WR 0&*0 DQG| DC
FRPSHQVDWLQJ WKH WUHHV XSURRWHCHLPERBWKEKISUHP |
EDQRQ SURGXFWLRRZRIBUOWKHUH VKDOO EH QR DGGLWL
FRQWUDFWRU IRU WKH OLDLVRQ ZRUNV DQQA QE®XWMGWR
ZLWKLQ WKH TXRWHG SULFH IRU WKH SURMHFW

Y Z7ZUHDWPHQW ZRUNV WR EH FDUULHG RXW

D 7KH ELGGHKRURBEEOHDQ DOO VXUIDFHV WR EH WUHDWHG
RLOV RU RWKHU FRQWDPLQDQWYV IRU SURSHU DGKHVLRQ

E 7KH ELGGHMSDKIORJDFNV JDSV DQG MRLQWV ZLWK DSSU
OHYWIOWXUIDFHVY LQFOXGLQJ ILOOLQJ RI KROHV RU (
DSSOLFDWLRQ Rl WKH ZDWHUSURRILQJ PDWHULDOV

)
T
N
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YL

)LQDO &RPSOHWLRQ DQG +DQGRYHU

F 7KH ELGGHWDWKDROWFQHFHVVDU\ VWUXFWXUDO UHSD

LU\

UHLQIRUFHPHQW FRDWLQJ DQG DQ\ RWKHU GDPDJHV WR

G 7KH ELGGHU VKDWHUDBGARFTWLQIJ WUHDWPHQW RI WKH

DSSOLFDWLRQ RI WKH VHOHFWHG ZDWHUS RRRIJIURXWHRHEL

ZLWK DSSURYHGDWDIMWUUMWKH DSSURYHG PHWKRGROR
VWDQGDUGYV RI TXDOLW\ DQG VDIHW\

J\

H 7KH ELGGHQWHKUIHOWKH FRUUHFW WKLFNQHVY DQG FRQ|VL\

DV SHU SURGXFW JXLGWQIRWVVBQGOGVZDWRXQG EDVHF
SHQHWUDWLRQV DQG XWLOLW\ FRQGXLWV
7HVWLQJ 4XDOLW)\ $VVXUDQFH

D 7KH ELGGHRQGOOFONO Z/D W HEWD PDFPRIBDVW L ISSRYAWDWLRQ W
HQVXUH WKH ZDWHUSURRILQJ VA\VWHP LV IXOO\ HIITHFW

E 7KH ELGGHVHVEDBOVXUH WHVWLQJ ZDWHU VSUD\ WHYV
LGHQWLI\ DQ\ SRWHQWLDO IDLOXUHV RU ZHDN VSRWYV

F 7KH ELGGHHVIVWKDDODWHU WLIKWRHMR IHJBNVQVQBQ HDOV
7KH ELGGHQ@V$SKFWOWKH HOWLUH ZDWHUSURRILQJ V\VW
SRURVXKQYMYHQ DSSOLFDWLRQ RU LQFRPSOHWH FRYHU

H 7KH EDQN VKDOO DOVR DSSRLQW RU HQJDJH 7KLUG 3
FRQVXOWDQWY IRU LQVSHFWLRQ RI WKH VWUXFWXUD
ZRUNV FDUULHG RXW LQ WKH EDVHPHQW

DJl
DU\
O L

| 7KH ELGGHGOMAKDWO DN\ LVVXHV RU GHILFLHQFLHV IRXQG

WKH EDQN RU W WH ISBERKDQWHNGLWRU FRQVXOWDQW

L

LL
LLL

LY

7KH ELGGHOHMKEA X RUN DUHD LQFIDXEQR- DWHND HWH W& B\H QC
ZRUN DQG UHPRYH WKH GHEULV WR WKH GHVLJQDWHG DUHI

SUHPLYMGLYSRVH WKH GHEULV WRJ 8 XSH WL BGIOACEHRS WKH E

VKDOOWKHNMQWH WKRURXJKO\ DIWHQ B R BSIUHOINKEBMY/K B X |GNH\

WRROV DQG HTXLSPHQWRPDWKHUWPWMHIBQG GLVSRVH WKH G
GXPS \DUG

7KH ELGGHMVWKRDWD DLW\ ODQGVFDSLQJ RU VLWH IHDWXUHV
7KH ELGGHRQGOFOM F ILQDO LQVSHFWLRQ ZLWK WKH EDQN
ZRUNYKEHHQ FRPSOHWHG SHU WKH DJUHHG VFRSH DQG VSH
7KH ELGGHGGAKIDVOWDIW\ SXQFK OLVW LWHPV RU PLQRU DGM
LQVSHFWLRQ

7KH ELGGHNEWPKLWOD ®HWDLOHG UHSRUW RXWOLQLQJ WKH
WKH DUHDV FRYHUHG XQGHU ZDUUDQW\

Pagel8of 88

HE

GL\
UH
FLI
X V\




YL 7KH ELGGHURMIEAHOD® O QHFHVVDU\ GRFXPHQWDWLRQ LQF
PDWHULDO VSHFLILFDWLRQV LQVWDOODWLRQ JXLGHOLQH
:DUUDQW\ DQBPSEROWHWWLRQ :RUNV

O Xt

L 7KH ELGGHWRXIDGHO DS IRMB®HOU IRUPDMUFWHD QW IRU WKH ZDWHU

ZRUNV HQVXULQJ FRYHUDJH IRU PDWHULDO IDLOXUH RU Z

LL 7KH ZDUUDQW)\ ZLOO LQFOXGH UHSDLU DRSS QLHFHAULARGE H\Y K
ZDUUDQW)\ SMKH RIGEVDWDQG FRVW RI WKH ELGGHU

LLL 7KH ELG G H U RANKDBEMHOUSH F R P PHR) GVIKM ERI@N JXODU PDLQWHQD
WR HQVXUH WKH ORQJHYLW\ Rl WKH ZDWHUSURRILQJ V\VW

LY 7KH ELGGH G KB\ RIS O DV ¥RHY WKOHV H U SNURHRD WWPKIIDWY D U L
GXULQJ WKH ZDUUDQW\ SHULRG SURPSWO\

2. Specifications for  repair of structural elements

The following specifications/ methodology are to be generally followed for repair of structural
elements. However, the contractor is free to suggest more advanced technology, specifications and
repair methodology and obtain necessary approval from NABARD.

6WUXFWXUDO 5HSDLUYV XVLQJ OLFUR &RQFUHWH

RUI
HR

QF L
HP
V H

7KH UHSDLUVSOWHNHIGSGKDO VKULQNDJHORPL SHHPHIQYWHGVURXIW PLFUF

VKDOO EH FDUULHG RXW LQ WKH GLVWUHVVHG HOHPHQWYVY ZKH

UH

FROXPQV KDYLQJ GDPDJHG DUHD RI PRWHWRDXDYRQ WRWD O IMGHM

DQG 60DEV KDYLQJ DUHRBRAHSWKIRQ WKH GDPDJH LQ WKH 5&&
PP

OLFUR FRKWHHGBEXHO VKRPGNQMDWHG FHPHQWLWLRXV PLFUR KFRQ
IORZ VLQJOH FRPSRQHQW FHPHQWLWLRXV |IRUPXODWLRQ 7KH
FRPSUHVVLYH VWUHQJWK PLQLPXP RI 03D DW GD\ DQG 03D D
S5HSDLU OHWKRGRORJ\

D 6XUIDFH SBUHSDUDWLRQ

7TKH HOHPHQWYV WHK®MNM UWHVXKIDUHO EH LGHQWLILHG DQG PDUNHG | 7K

FRYHU VXUURXQGLQJ WKH HOHPHQWY VKDOO EH FKLSSHG DQG UHT

EHH[WH@EH\RQG WKH ORQJLWXGLQDO VWHHO E\ DW OHDVW PP
PHFKDQLFDOO\ DEUDGHG WR UHPRYH DOO ORRVH PDWHULDO
SRWDEOH ZDWHU WR JHW ULG RI DOO RUJDQLFWLES® XWR VEIHHNR Qo

WKDW WKH FRQFUHWH DIIHFWHG EUARPBFRQDWLRQ ZDV FRPSOHWH
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E 5HLQIRUFHPHQW 3URWHFWLRQ

7KH H[LVWLQJ VWHHO EDUV VKDOO EH PHFKDQLFDOO\ DEUDGH

FRUURVLRQ SURGXFWV 7KH FOHDQHG EDUV VKDOO EH FKHFENHG |

FURVNFWLRQDO DUHD ZDV UHGXFHG E\ RRUWHWW KDL W K WXKHZ0 €D

GLDPHWHU %RWK WKH QHZ DQG H[LWVWRUQR¥DWH W KB D@ FEHQW. BN @
FRDWV Rl DONDOLQH UXVW FRQY HUWRRUIRRVLR HH G XE/ AWM R VURATKI/ W
HSR[DIWHU WKRURXRK W& HDUXO\QN H G O/NDHH @ H$8 R OW FRQYHUWRU LG
LQWHUYDO RI KRDBMREWWIOHHRLU FXUH IRU  WRWWEY VEHRKEEHQIRR

ZLWK EUXVK DQG ZDVK WKH UHLQIRUFHPHQW ZLWK SRWDEOH
GHWDFKPHQW RI ORRVH VFDOHV RI UHGGLVK UXVWHG VXUIDFH

DV SHU DSSURYHG PDQXIDFWXIWHLW VSKHRXUVFRWLRGHDQLQJ DQG
UHLQIRUFHPHQW DSSO\LQJ JLQF ULF& B8RO\ FBRBPMPLHQIWR Q QGEK 8 RVW

F $SSOLFDWLRQ RI &RUURVLRQ ,QKLELWRU

7KH SUHSDUHG FRQFUHWH VXEVWUDWH VKDOO EH JLYHQ WZR F
LOKLELWRU DW WKH PDQXIDFWXUHU VSHFLILHG DSSOLFDWLRQ
EH DSSOLHG WR WKH SUHSDUHG VWXEDWN D/\8 H DAWV R JFRY KVWKWRH
ILUVW FRDW VKDOO EH DOORZHG WR SHQHWUDWH GHHSO\ EH
LQKLELWRU VKDOO EH IUHH IURP QLWULWH FKURPDWHYV SKRV
LQKLELWLRQ PHRDWOAYVP»SUO WR SURYLGH SURWHFWLRQ WR
HYDOXDWHG WHVW UHSRUWY LQGLFDWLQJ VLIQLILFDQW UHGX
WKHUPDO F\FOHV DW GHJUHHV &HOVLXV IROORZHG E\ ZHHN

G 3URYLVLRQ RI 6KHDU &RQQHFWRUYV

7KH GDPDJHG DUHD VKDOO EH SURYLGHG ZLWK / VKDSHG VKHI
EDUV 7KH VKHDU FRQQHFWRUV DUH IL[HG DW PP F F DQG D\
HQJLQHHU 7KH VKHDU FRQQHFWRUV DUH LR PHGV B U AQYVORD MQKIH KA
WR D PLQLPXP GHSWK RI PP XVLQJ KHDY\ GXW\ GULOO PDFKLGQ
ORRVH PDWHULDO IROORZHG E\ IL[LQJ ZLWK KLJK SHUdRUPDQH
IUHH 3RO\HVWHKH5MXHQHFWRQ® DUH GULYHQ L QWIRO &/HKGWEINR K
DQFKRULQNQWHNHOQG IRU IHZ PLQXWHV WR PDNH WKHP IL[ LQ SR

H 3URYLVLRQ RI $GGLWLRQDO 5HEDU

7KH UHLQIRUFHPHQW EDUV W KR/BW VKIDR'GIDORIVWH O B LDIGIGFR B AR P S
EH UHSODFHG RU UHWURILWWHG ZLWK EDUV Rl VDPH GLDPHWH
VKDOO EH DQFKRUHG LQWR WKH IR XKQHS D R/Q RIQNVAKFEQ FWDHOWUHH L) @ LR E
DQFKRUHG LQWR WKH FRQQHFWLQJ FROXPQV 7KH VKHDU UHLQ
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E\ DQFKRULQJ 8 VKDSHG EDUV LQWR WKH VODE DW UHTXLUHG
WR EH GRQH ZLWK HSR[\ DQFKRULQJ V\VWHP

| $SSOLFDWLRQ RI %RQGLQJ &RDW

7KH SUHSDUHG VXEVWUDRMONMKR $OGE IHH SBG\ |RU KRXUV EXW,
DSSO\LQJ WKH ERQG FRDW 7KH VXUIDFH PXVW EH VDWXUDWH
7KXV WKH SUHSDUHG VXEVWUDWH VKBWIGHHHSEBRRM GGERQ BIL\Q K

E\ EUXAKKH ERQGLQJ DIJHQW VKDOEGHRUD DBISK@DOD D HHFKHGD \HU
FRYHULQJ DOO FRUQHUV DQG GHSUHVVLRQV DQG DYRLGLQJ R
UHPDLQ WDFN\ WLOOHWNKFS RXBHR VRVRDFFWXUDO JUDGH ERQGLQJ
FRPSRQHQW VROYHQW OHVV HSR[\ UHVLQ EDVHG ,W VKDOO

$670 & 7TKH %YRQGLQJ DIJHQW VKDOO H[KLELW PLQLPXP RSHQ
WHQVLOH VMRUMHQUIMWWKHRIQ WHUPV RI LWV DGKHVLYH ERQG VWUH

J OL[LQJ

2Q0\ IXO0 EDJV DUH PL[HG 'DPDJHG RU RSHQHG ED PV [VKFURG
&RQFUHWH LQ D IRUFIHEUDFRMLRQWSDQ KHOLFDO SDGGOH DWWI

USP PL[HU IRU PLQXWHV XQWLO D OXPS IUHH IORZDEOH F
ZDWHU OL[LQJ ZDWHU QHHGHG W R OLWUHV SHU NI
ODQXIDFWXKUOHRUR &RQFUHWH $OORZ WKPLOKUWHNUDWER WHWQ LR
EHIRUH SRXULQJ LQWR IRUPZRUN ,I WHPSHUDWXUH PRUH WKD:{(

K 3RXULQJ RI 5HDG\ OL[HG OLFUR FRQFUHWH

7KH SULPHG DUHD VKDOO EH ILOOHG ZLWK UHDG\ PL[HG VLQJO
PLFUR FRQFUHWH DIWHU IL[LQJ WKH IRUPZRUN DV SHU UHTXLUH
SO\ZRRG RU VWHHO ,Q ERWK WKH FDVAYHEHIROB® SRREDED R I(
VKDOO EH VHDOHG XVLQJ VXLWDEOH VHDOLQJ FRPSRXQG 7K
IROORZLQJ WKH Z S UDWLR PHQWLRQHG LQ WKH GDWDVKHHW
FRQFUHWH VKDOO EH SR XN HGRIPQR/@®RHWK I HRRIPWAKW IRUPZRUN Z
WKH VLGHV Rl WKH IRUPZRUN 7KH PL[HG PDWHULDO VKDOO EH
IURP WKH WLPH RI DSSOLFDWLRQ RI WKH ERQG FRDW $ KROH
WKH VROBERMEOH SRXULQJ RI FRQFUHWH LQWR WKH EHDPV VO
FRQFUHWH ILOOLQJ VKDOO EH FRQWLQXHG WLOO KROH LV FRP
SRXULQJ KROHV VKDOO EH GHFLGHG GHSHQ®HQ B ® @ \WPKH GR. \F\R

L &XULQJ RI 5HSDLU

7KH UHSDLUHG DUHD VKDOO EH JLYHQ D FRDW RI VLQJOH FRPS
EUXVK DQG JLYLQJ D HERKWIDKERXMWFRRB/OO FRPSO\ ZLWK $670
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SURGXFW VKDOO H[KLELW ZDWHU ORVV QRW PRUH WKDQ NJ
&

M 3 U RWIHOADA/IMYHHU

7KH UHSDLUHG VXUIDFH VKDOO EH PDWFKHG WR WKH VXUURXQGLC

Rl SODVWHU LQWHUQDO RU HIWHUQDO SODVWHU ZLWK FHRHQW
YROXPH DV SHU PDQXIDFWXUHUTV VSHFLILFDWLRQ

6WUXFWXUDO 5HSDLUV XVLQJ 3B@PHU ORGLILHG ORUWDU

7KH UHSDLUV XYEPHIGSUWML QJOH FRPSRQHQW GXDO VKULQNDJH
FHPHQWLWLRXV UHSDLU PRUWDU VKDOO EH FDUULHG RXW LQ

GDPDJH LV VPDOOHU WKDQ HDUOLHU FRQGLWIRQWHQWLRIQBIEY IR

&ROXPQV KDYLQJ RQO\ RQH VLGH GDPDJHG DQG 60ODEV KDYLQJ

SRO\PHU ORGLILHEHRYWKDUQRRPBHQVDWHG FHPHQWLWLRXV S

DWwW

VKDOO EH D VLQJOH FRPSRQHQW PRUWDU PRGLILHG ZLWK ILEF
FRPSUHVVLYH VWUHQJIJWK RI 03D DW GD\ DQG 03D DW 5D\

WKL[RWURSIOFF FRAKHY WH[HG

SHSDLU OHWKRGRORJ\

D 6XUIDFH SBUHSDUDWLRQ

/IRRVH GHODPLQDWHG FRQFUHWH VKRXOG EH UHPRYHG XQWLA(

KHUH FRUURVLRQ RI WKH UHLQIRUFHPHQW H[LVWYV FRQWLQXH E
DQG DGMDFHQW DUHDV ZLWKLBG®XKGEHGFGDR CRPAOBUKRDDKRB LW ERQGL
UHSDLU PDWHULDOV %XON FRQFUHWH UHPRYDO VKRXOG LQFOXC

VWHHO E\ DSSUR[LPDWHO\ PP 7KH VKDSH RI WKH SUHSDUH
SRVVUEHQHUDOO\ VTXDUH RU BHKFWB QIEODHDW RIQWKD SDWFKHV \
SHUSHQGLFXODU WR WKH VXUIDFH WR D GHSWK RI PP WR D
OHFKDQLFDOO\ DEUDGH WKH VXUIDFH WR UHPRYH UHVLGXDQ

FROQWDPLQDQWYV WRBWUSEHRIEDW S%ARAHQBRASVKIRYLKWG DLU RY D

WKH XVH RI D YDFXXP PD\ EH DSSURSULDWH LI GXVW LV VWLO(
WH[WXUH VKRXOG EH URXJK ZLWK DSSUR[LPDWHO\ PP DPSOL

E S5HLOQIRUFHPHQW 3URWHFWLRQ

7KH H[LVWLQJ VWHHO EDUV VKDOO EH PHFKDQLFDOO\ DEUDGH
FRUURVLRQ SURGXFWYV 7KH FOHDQHG EDUV VKDOO EH FKHFNH
FURVYNFWLRQDO DUHD ZDV UHGXFHG E\ RRUWHWW DL W K WKHDZ20 €D
GLDPHWHU %RWK WKH QHZ DQG H[LWRUQR¥¥DWH WK EO ® HEHHQJI
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FRDWV RI DONDOLQH UXVW FRQYHUWRBERWRIROARZHGUKYV W ZRD ¥ H

WKRURXJK FOHDQLQJ RI W KMZBXWRY HG N /GIHPH XYOM FRQYHUWRU
R KRXUV BHDVWERIBIVYQ DQG DLU FXUH IRU KRXUV 5HPRYH ORRVH

ZLWK EUXVK DQG ZDVK WKH UHLQIRUFHPHQW ZLWK SRWDEOH
GHWDFKPHQW RI ORRVH VFDOHV RI UHGGLVK UXVWHG VXGIREBH
DV SHU DSSURYHG POHPLIDFWWURQV VWWHU KRXUV RI FOH

UHLQIRUFHPHQW DSSO\LQJ JLQF ULFK HSR[\ FRDWLQJ RQ WKH WU

F $SSOLFDWLRQ RI &RUURVLRQ ,QKLELWRU

7KH SUHSDUHG FRQFUHWH VXEVWUDWH VKDOO EH JLYHQ WZR F

RD\

LOKLELWRU DW WKH PDQXIDFWXUHU VSHFLILHG DSSOLFDWLRQ UDV

EH DSSOLHG WR WKH SUHSDUHG VWWXKFDWN D/\8 H DAW R JFRY XKVWKWRKH
ILUVW FRDW VKDOO EH DOORZHG WR SHQHWUDWH GHHSO\ EH
LQKLELWRU VKDOO EH IUHH IURP QLWULWH FKURPDWHYV SKRV

S K

LQKLELWLRQ PHFRDIAYVP»SUO WR SURYLGH SURWHFWLRQ WR WK

HYDOXDWHG WHVW UHSRUWY LQGLFDWLQJ VLIQLILFDQW UHGX

WKHUPDO F\FOHV DW GHJUHHV &HOVLXV IROORZHG E\ ZHHNV R

G $SSOLFDWLRQ RI %RQGLQJ &RDW

7KH SUHSDUHG VXEVWUDRMHNMER SOGE IHWBEG\ IRU  KRXUV EXW
DSSO\LQJ 3RO\PHU ORGLILHG ORUWDU 7KH VXUIDFH PXVW EH
VWDQGLQJ ZDWHU 7KXV WKH S UHRIBY HICBMK® ERHNUU B BAHH @ K DR®G
SRO\PHU ODWH [DERS}HU FIRIDOWK | D FW X U HEN] E UKSAKF L7 K FIDE\RQR®L Q J [
EH FDUHIXO @HDRSH IDHG OOIDQR UBDBKR YHULQJ DOO FRUQHUV DQG
DYRLGLQJ RYHU DSSOLFDWLRQ 7KH ERQGLQJ DJHQW VKDOO UH

H OL[LQJ RI 3RO\PHU ORGLILHG ORUWDU

2Q0\ IXOO EDJV DUH PL[HG 'DPDJHG RU RSHQHG EDRM BRRXPHUQ R\

ORGLILHG ORUWDU LQ D IRUFHG DFWLRQ SDQ PL[HU RU ZLWK

D K

USP PL[HU IRU PLQXWHV XQWLO MOX\WEHQHRHLWREKRWUYRGL

FOHDQ ZDWHU OL[LQJ ZDWHU QHHGHG WR OLWHUV SH

U

ODQXIDFWXUHU RI 3BRO\PHU ORGLILHG ORUWDU 8B0QRW HWK B QFcR WW I

UHPL[ EULHIO\ EHIRUH SRUN L QJWHRSRI UPWPXXUH PRUH WKDQ &
IRU PL[LQJ

| 5SHSDLU ZLWK 5HDG\ PL[HG 300

7KH SULPHG DUHD VKDOO EH ILOOHG ZLWK VLQJOH FRPSRQHQW \
DQG WKL[RWURSLF FHPHQWLWLRXV UHSDLU PRUWDU 7KH PDWHUL
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SURSHUWLHY DOORZV DSSOLFDWLRQ LQ OD\HUV RI PP LQ YHUWL
$SSO\ WR WKH GHVLUHG OD\HU WKLFNQHVV XS WR PP LQ VLQJ

VHFRQG OD\HU RI UHTXLUHG WKLFNQHVVLQRINUPBUXH GIRY)J PRPU
ZRRGHQ ERDUG %RQG FRDW VKDOO EH SURYLGHG DV SHU WKH

WZR OD\HUV Rl SRO\PHU ORGLILHG ORUWDU ,QLWLDOO\ WKH RDW

VSUD\LQJ RU KDQG FDQHIWRB\VIDRFPRHS VWU WLQJ IURP FHQWHU

SHULSKHWKLQ VFUDSH FRDW RU FRQWDFW OD\HU EHIRUH EXLOGLQ
ZHW ZLOO LPSURYH DGKHVLRQ HVSHFLDIOW\L@DEODY EH\RU KVMXD® O FE3

WR PDNH LW LQ OLQH ZLWK WKH H[LVWLQJ FRQFUHWH VXUIDFH
FDQ EH FRQVXPHG ZLWKLQ o0 KU ITURP WKH WLPH RI PL[LQJ

J &XULQJ RI 5HSDLU

7KH UHSDLUHG DUHD VKDOO EH JLYHQ D FRDW RI VLQJOH FRPS

EUXVK DQG JLYLQJ D HFRUWILWRKERXMWFRRWOO FRPSO\ ZLWK $670
SURGXFW VKDOO H[KLELW ZDWHU ORVV QRW PRUH WKDQ NJ
&

K 3URWBGWWYWIH U

7KH UHSDLUHG VXUIDFH VKDOO EH PDWFKHG WR WKH VXUURXQ

RQ

G LG

Rl SODVWHU LQWHUQDO RU HIWHUQDO SODVWHU ZLWK FHFRHQW PF

YROXPH DV SHU PDQXIDFWXUHUTV VSHFLILFDWLRQ

SHSDLUV ZLWK (SR[\ . QMHFWLRQ *URXWLQJ

*URXWLQJ ZLWK ORZ YLVFRXV HSR[\ JURXW DIWHU VHDOLQJ WKH
RXW IRU HOHPHQWYVY ZLWKRXW DQ\ LQ ERFPMH®R @ IR WKRQF R b MW IF RIGIR

UHPRYDO RI FRYHU IRU UHSDLU ZDV IRXQG WR KDYH FUDFNV

(SR[\ 3IXWKMH KLIJK VWUMDRIWMIKRIRERPSRXQG VKDOO EH FRPSO\LQJ 7

VKDOO EH IRUPXODWHG WR DFKLHYH DGKHVLYH ERQG VWUHQ

JW |

LOQKHULWLQJ WHQVLOH VWUHQJIJWK RI FRQFUHWH VXRVYW UTBW HD V¥ L W

GD\V

(SR[\ *URMMH WHARPSRQHQW HSR[\ LQMHFWLRQ UHVLQ VKDOO E

H O

KDYLQJ YLVFRVLW\ OHVV WKDQ FSV DW DPELHQW WHPSHUDW?>

VWUHQJWK DQG VKDOO GHYHORS FRPSUHVVLYH VWUB®JWEGDRR
7KH SURGXFW VKDOO H[FHHG 03D LQ IOH[XUDO VWUHQJWK D
VKHHU ERQG VWUHQJIJWK 7KH SURGXFW VKDOO KDYH PLQLP

U H
W
XP

WHPSHUDWXUHY 7KH LQMHFWLRQ7 UKV LQ 7N\KKID DQMAHRER\SLAR QZ UW ¥ L £6
SDVV UDWLQJ IRU VKULQNDJH WHVW DV SHU $670 & DQG VKDOO
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5HSDLU OHWKRGRORJ\

D 6XUIDFH SUHSDUDWLRQ

&OHDQ WKH FRQFUHWH VXUIDFH FP RQ HLWKHU VLGH RI WKH
XVHG WR VHDO WKH FUDFN ,GHDOO\ ZLUH EUXVKHV VKDOO EH
FUDFNV DUH DOUHDG\ ILOOHG ZLWK RRPG WBWEHUZBDNRUPPRIGE
FUDFNV WKH FUDFNV QHHG WR EH RSHQHG FRPSOHWHO\ ,Q DQ
WRS ZLGWK RI PLQLPXP PP DQG GHSWK RI DW OHDVW PP Z}
SUREOHPV 1RUPDO/MHDDLYRIWRDMKH FUDFN ZRXOG QRW KHOS G
"KHQ WKH FUDFN LV FXW RSHQ XVLQJ VXLWDEOH WRROV WKH
UHPRYHG PHFKDQLFDOO\

E J)L[LQJ RI 3DFNHUYV

$W LQWHUYDOV LQVWDOO SDFNHUV RI VLIH PP GLDPHWHU DO
UHTXLUHG GLDPHWHU DUH GULOOHG LQWR WKH FRQFUHWH XS
LQVWDOOHG LQWR WKH GULOOHG KROR DINH PMKEKP QUIFPDIOQ

SHULSKHU\ RI WKH SDFNHU VKDOO EH VHDOHG ZLWK HSRJ[\ SXW

F 6HDOLQJ WKH FUDFN

7KH RSHQHG FUDFN EHWZHHQ WZR SDFNHUV VKDOO EH VHDOHG
7KH PDWHULDO VKDOO EH FDUHIXOO\ SUHVVHG LQWR WKH FU
WURZHOOHG DW WKH WRS PDNLQJ LWXQIDERH7XKIHVHKSR[L VSAKM
DOORZHG WR VHW FRPSOHWHO\ EHIRUH LQLWLDWLQJ WKH LQM
KRXUV GHSHQGLQJ RQ WKH DPELHQW WHPSHUDWXUH

G .QMHFWLRQ RI ORZ YLVFRXV (SRI\

2QFH WKH HSR[\ SXWW\ LV FRPSOHWHO\ VHW WKH IL[HG SDFN
ORZ YLVFRXV HSR[\ JURXW 7KH LQMHFWLRQ SURFHVV VKDOO
KRUL]JRQWDO VXUIDFH RU IURP WKHVOXRZBFMW $RHQNW H VY YWUHYWR
VKDOO EH D PLQLPXP RI NJV VT FP ,QMHFW LQ HDFK SRUW RU
WKH QH[W LPPHGLDWH RQH [@RRRXMNHRIHVKD §WMUSERUW QLS
FRQWLQXH LQWOFWKR@BM¥BAVVXUH FDQ EH PDLQWDLQHG $IWHU
PLQXWHV WR DOORZ IRU WRWDO SHQHWUDWLRQ FORVH WKH S
SURFHVV XQWLO DOO WKH SRUWV RU QLSSOHWDUH RLKVQRU G\
IRU WKLV LQMHFWLRQ LW MMKDWQWKHYKDFW WWRR ®RXWK ZKLFK Z
JURXW WR IORZ EDFN

H 3DFNHU 5HPRYDO
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7KH LQMHFWHG SDFNHU VKDOO EH UHPRYHG E\ VLPSO\ FXWWL(
VKDOO EH VHDGBH® V¥ LMSKRW SKWW\ 7KH SXWW\ VKDOO EH DOOR
WUHDWPHQWYV

.9 :DWHU 6HDOLQJ RI &UDFENVY DQG -RLQWYV XVLQJ 38 JURXWLQJ

,QMHFWLRQXMLRXWLQUIOH FRPSRQHQW ZLWK FDWDO\VW WR D
SRO\XUHWKDQH 38 IRDP UKNVNG LMWK DXQSHIDYWZUHDFWLRQ WL

DJ L

G M
PH

H[SDQVLRQ WR VWRS ZDWHU OHDNDJHV VHHSDJHV QMR € UNDF INQ/WA

LQ 5&& VWUXFWXUHV 7KH JURXW H[SDQGV RQ FRQWHE®WOHL W
VWUXFWXUH ZKLFK ILOOV WKH FDYLWLHV LQVLGH WKH FRQFU
SHQHWUDWLRQ 7KH JURXW EHLQGIWUDUN HD R & DNRIVIFLERIOVR DRDGY) FSUHX

38 IRDP UHNH@8 IRDP UHVLQ WR EH XVHG IRSRROVURX VB U@FB R & bRCH]

RQ SRO\XUHWKDQH FKHPLVWU\ 9LVFRVLW\ RI 38 YREFEBWBW.Q V4
IRU GHHS SHQHWUDRRLRIOVNLAW F WPRLFNR DQG MRLQWY &DWDO\V\)
DGMXVW WKH UHDFWLRQ WR OHVV WKDQ VHFRQGYV 7KH 5HDH
FRQWDFW ZLWK ZDWHU 7KE& BHHSDQVORQVWOWLR YKBOYWUXFWXU
VKDEHOORVHG FHOOQLEWWHLDQG VKDOO EH FKHPLFDOO\ UHVLVWD(
SHVLQ VKDOO KDYH JRRG DGKHVLRQ WR PLQHUDO VXEVWUDWHYV
VKDOO KDYH JRRG FRPSUHVVLYH VWUHQJWK RQ FEKULQJ WR VX

$SSOLFDWLRQ OHWKRGRORJ\

D ,GHQWLI\ DOO FUDFNV DQG MRLQWY KDYLQJ OHDNDJHV VHHS
E 'ULOO KROHVDKIS WRP GUG GHSWK RI WKH VWUXFWXUH GLDJ
WKKHROWHWDL OO EH PP DQG WKH JURXW KROHV VKDOO EH GULOZ(

F ,QVWDOO WKH OHFKDQLFDO 3DFNHUV LQ WKH GULOO KROHYV
VSDQQHU (QVXUH WKDW WKH SDFNHU LV KHOG WLJKWO\ LQ WK
(SR[\ SXWW\

G 7DNH WKH UHVLQ IURP WKH FRQWDLQHU DQG HPSW\ LQWR W
UHDFWLRQ WLPH UHTXLUHG &RQQHFW WKH SDFNHU ZLWK WKH
LOQMHFW WKH UHR/QRUHWARPW XY XQWLO VDWXUDWLRQ SUHVVXU
JURXWLQJ FOHDQ SXPS XVLQJ 38 FOHDQHU

H 2Q FRPSOHWLRQ RI JURXWLQJ DIWHU GD\V UHPRYH DOO W
KROHV XVLQJ 3XWW\

L9 ([SDQVLRQS5HIIW ZRUNYV
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7KH FRQWUDFWRU DV SHU WKH GHWDLOHG VLWH WXHFKIQRURDYO C

DYDLODEOH LQ WKH PDUNHW VXLWDEOH IRU KRUL]JRQWDO DQ
PHPEHUV LQ WKH EDVHPHQW IORRUV RI| 13RI HSBEHDG RHWKHR ER

DB

SUHVHQWHG EHIRUH 1$%$%$5' IRU LWV DSSURYDO EHIRUH VWDUWLQ

3. Specifications for  waterproofing methodology

The contractor, as per the detailed site survey and analysis, shall finalize most appropriate
treatment methodology based on the latest available technology in the market and submit a

detailed project report along with detailed specifications.

The DPR for the treatment as a whole, (i.e. waterproofing and structural repairs), to be present

before NABARD for its approval, before starting the execution.
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Section 3: Selection Criteria _and Bid Evaluation Methodology

The bank shall constitute a Tender Evaluation Committee for evaluation of bids. The committee

reserves all rights to ask the bidders to submit any missing documents orask for clarification on

the documents submitted by the bidders so as to avoid disqualifying any bidder due to meager

negligence. The committee shall exercise this right impartially, only if there is suffici ent reason to

do so, to protect the interest of the bank. Technical Bids and Financial Bids shall be evaluated

separately by the committee and a combined score of both will be considered for selection of the

successful bidderas detailed below:

Technical Evaluation:

1. The Bidders shall have to preliminary qualify as per document verification after opening
the Technical Bid.

2. The bidders who are having patented technology developed own and preliminary qualified

as per the document verification, must demonstrate effectiveness of their technology at

specified area to be earmarked by NABARD at the worksite on sample basis.

3. The bidders who have been preliminary shortlisted as per document verification and

proven patented technology as per paral & 2 respectively shall only be considered for

shortlisting of the bidders for technical presentation.

4. Further marks are awarded on the minimum pre -qualifying criteria and above as per the

parameters set out in the table below:

Sr No |Broad criteria/ Technical Parameter and marks Maximum  Marks
assigned to each parameter

1 Experience of the bidder in executing similar type of work 10
710 10yrs=3, 10 to 12 yrs =5, 12 yrs to 15yrs=8,
above 15yrs =10

2 Experience of the bidder in executing Waterproofing & 10
related structural repairs of existing RCC underground/
basement structure as EPC contract:
a. Value of thesingle work from ] ODNMKR ] FBR
E 9DOXH RI WKH VLQJOH ZRUN DERY

3 Maximum value (Project Cost) of any single project handled 15
of similar nature of works during last 7 years as or
31.12.2024,
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a. Above ] 80 lakh up to ]1.6Crore =5,
b. Above ]1.6crore and up to Rs. 4 crores =10

c. Above ]4 crores=15

4 Average Annual Financial Turnover during the last 3 years 15
ending 31.03.2024
a. Above Rs. 60 Lakhs up to Rs.3 Crores =5
b. Above Rs.3 Crores up to Rs.5 Crores= 10
c. Above Rs. 5 Crores= 15
5 Nature of the client department for whom the bidder has 15
successfully executed similar work/ project in the last 7
years as on 31.12.2024.
CPWD or Government Engineering departments, All India
Financial Institutions, Public Sector Banks/ Undertakings/
Autonomous / MNCs and Public Limited Companies = 15
6. Area of expertise, where the bidder had successfully 15
completed waterproofing work after completion of the
structures:
a. Basement waterproofing of RCC building having
basement area less than 40,000 sq ft. =5
b. Basement waterproofing of RCC building having
basement area more than 40,000 sq. ft. = 10
c. Waterproofing of Tunnels and Sub-ways built for
highway, Roads, Railway and Aerodrome project= 15
Total 80

Note: Relevant documentary evidence on the above-mentioned parameters shall be furnished

along with the Annexures.

5. The bidders who have obtained a minimum of 50% i.e. 40 marks (out of 80 marks) as

6.

proposed solution.

evaluated above shall be considered for technical presentation.

Matrix for awarding the marks as follows:

The bank will constitute a Presentation Evaluation Committee for evaluating the technical
presentation made by the bidders and awarding marks (Maximum 20 marks) for each
bidder based on their presentation for problem-solving approach, waterproofing and
repair methodology proposed for execution, previous work experiences and efficacy of the
The marks awarded by the committee will be final and binding on all

bidders. No further representations from any bidder will be entertained in this regard.
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Maximum Marks

Sr No |Parameter for marking

1 Understanding about the Project in detail by the bidder S)

2 Approach to the issues,methods of assesing and general 5
perception of root cause andsolutions for problem solving .

3 Suggestedmethodology for effective water proofing and 10
structural repairs.
Total 20

7. The bidders who have obtained a minimum of 60% i.e. 12 marks (out of 20 marks) in

technical presentation shall alone be considered for opening of price bid.

8. The total technical score obtained by the bidder is calculated as below:

S.No | Parameters Maximum Marks | Marks Obtained
1 Marks as per the evaluation matrix 80
2 Marks in the technical presentation 20

Total for Technical Evaluation 100

Financial Evaluation:

1. The financial bids of only those bidders who have qualified in the technical evaluation

shall be opened and evaluated

2. L1 will be decided on the total cost quoted by the bidder including GST.

Bid Evaluation Methodology:

%LGV VKDOO EH HYDOXDWH&X @ RRMDIKO L(QCDMOEEWIBRNQ. RO/l 4 XRWHG
4XDOLW\ &XP &RVW %DVHG 6HOHFWLRQ 4&%6 PHWKRGRORJ

technical evaluation of the bidis50 DQG WKH ZHLJKWDJH IRU WikaHcigld X R W H

bid is 50 %

1. Technical Score of the bidder

The marks obtained by the bidders in the technical evaluation shall be considered for the

technical bid evaluation.
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Technical Score of the bidders will be evaluated using the following formula.
Technical Score = (T x  50)/ T (high)

where T stands for actual marks secured by the bidder and T (high) stands for highest

marks secured by the bidder.

Technical score shall be calculated up to two decimal places.

Financial Score of the bidder

Financial score of the bidders will be evaluated using the following formula.
Financial Score =[(L1 x 50)/ (L)].

Where L1 stands for lowest rate quoted by the bidder and L stands for rate quoted by the
bidder.

Financial Score shall be calculated up to two decimal places.

3.Combined Bid Score:

i. The technical and financial scores of each bidder will be added to compute a composite

bid score.
Composite bid score = Technical score + Financial Score
ii. The bidder securing the highest composite bid score will be awarded the work.

iii. In the event of two or more bids having the same highest compaosite bid score, the bid

scoring the highest technical scorewill be awarded the works.

iv. In the event of two or more bids having the same highest composite bid score and

technical score, then the bidder having higher experience will be awarded the works.
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Section 4: Instructions to the Bidders

1.

2.

No bidder will be allowed to withdraw his Tender during the validity period.

Intending / Interested applicants / bidders are required to submit the required

details for the bidding process in a complete manner.

3.

Conflict of Interest

Bidders in two or more different applications having controlling shareholders in common
or the bidders that have a business or family relationship (as defined under Companies
Act, 2013) with such members of the NABARD Staff who are directly or indirectly involved

in this project shall not be considered for selection. Bidders found to have a conflict of

interest ZLOO EH GLVTXDOLILHG 7KH %DQNYV GHFLVLRQ VKDOC(

Code of Ethics

A. The Bank requires that bidders observe the highest standards of ethics during the

bidding process.

B. The Bank will reject a proposal for award of work if it is determined that the bidder

recommended for award of work was engagedin corrupt or fraudulent practices in

FRPSHWLQJ IRU WKH ZRUN 7KH %DQNYV GHFLVLRQ VKDOZ(

C. The Bank shall declare a bidder ineligible, either indefinitely or for a stated period of
time from being awarded a contract(s), if at any time it is determined that the bidder
was engaged in corrupt or fraudulent practices in competing for the award of
work/contract or in executing the contract. The % D Qdefiision shall be final in this

regard.
Non -Disclosure clause

a) The bidder shall treat all documents, information, data and communication of and with

the Bank as confidential.

b) The successfulbidder VKDOO QRW ZLWKRXW WKH %DQNYfV SULRU

contract or any specification, plan, sample or information or data or drawings /designs
furnished by or on behalf of the Bank to any person other than the person(s) employed

by the bidder in the performance of the work.

c) Further, any such disclosure to any such person employed by thebidder shall be made

in utmost confidence and should extend only so far as may be necessary and relevant
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d)

b)

a) All information, as called for in the enclosed forms, shall be furnished against the

for the purpose of such performance and shall be subject to the terms and conditions

of the non-disclosure clause.

The bidder VKDOO QRW ZLWKRXW WKH %DQNfV SULRU ZUL\
document or information mentioned in these conditions of the bid except for the sole

purpose of performing this bid.

The Applicant shall also furnish a declaration, inter -alia, undertaking to abide by this

condition in Annexure X
Amendment to the bid document

At any time prior to the deadline for submission of bid applications, the Bank either on
its own or on the request of the Applicant/s may amend the bid Documents by issuing

corrigendum/ addendum.

An Addendum/ Corrigendum issued under the above clause shall be part of the bid
'RFXPHQWY DQG VKDOO EH SRVWAHAICHPQ@oiédlKH %DQNTV ZHE

To give bidders reasonabletime to take corrigendum into accountin preparing their bid,
the Bank may, at its discretion, extend the deadline for the submission of the bid
Applications.

Pre -Bid Meeting

The Bank will arrange a pre-bid meeting with all the prospective bidders on the date,
time and the address mentioned in the Notice for Invitation to clarify the points/
doubts. Bidders desirous of attending the meeting is/are requested to inform the
names of participants along with their pre-bid queries if any, on or before 17.03.2025

by email addressed todpsp@nabard.org

Language of Application

The language used in the Application asalsoin the supporting documents shall be in
English. If any of the G R F X P Ksabvitfed as part of the bid is/are in the languages
other than English, the bidder VKDOO SURYLGH WUDQVODWLRQ RI VXF

in English. In case of ambiguity, English version of the document/s shall prevail.

Filling of Application Forms

relevant columns in the forms. If for any reason, information is furnished on a

Page33 of 88

N W

V LW

K G




b)

d)

g)

separate sheet, this fact shall be mentioned in the relevant column/s. Even if no

LQIRUPDWLRQ LV WR EH SURYLGHG LQ D FROXPQ D uQLd

in that column. If any particulars / queries are not applicable in case of any applic ant,

LW VKDOO EH VWDWHG D \iddé)Rare dagiened tha ba Hyying7 KH

complete information called for in the bidding process or not giving it in clear terms
or making any change in the prescribed forms or deliberately suppressing
informati on may result in the bidder being summarily disqualified. Bids received late
shall not be considered.

Notice inviting tender placed on the website CPPP portal and released in
Newspapers,is part of this document and shall be considered and interpreted for all
purposes in connection with selection of the successful contractor for Design,
Engineering, Procurement and Execution of Waterproofing and related Structural
Repair works in Basement floors of NABARD Head Office Building at BKC, Bandra
East, Mumbai +51. The bidder may furnish any additional information, which is
deemed necessary to establish its capability to successfully complete this project.
Superfluous information need not be furnished, and no information shall be
entertained after submission of bid document unless specifically called for by the
Bank.

Any information furnished by any bidder if found to be incorrect either immediately
on opening of the bid application or at a later date, shall render the bidder liable to

be debarred from participating in this project.

If space in the proforma is found insufficient for furnishing all the required details,
such information shall be supplemented on separate sheet/s stating therein the part
of the proforma and Serial Number to which it relates. Separate Sheet/s shall be usel

for each part for the purpose.

Any letter or document, accompanying the pre-tender qualification form, shall be
scanned and uploaded in the CPP portal The bidder shall submit the originals for

verification by the bank, if needed.

The bidder shall bear all costs associated with the preparation and submission ofthis
bid Application. The Bank will in no case be responsible or liable for these costs,

regardless of the conduct or outcome of the pre qualification process.

The bidders are advised to submit the tender strictly based on the pre-qualification
criteria, General Conditions of the Contract and Technical Specifications contained

in the tender documents, and not to stipulate any deviations. If acceptance of the
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h)

)

K)

0)

terms and conditions given in the tender documents has any price implications, the

same should be considered and included in the quoted price.

The bidder shall submit full details of the patent, trademark, registered design,
intellectual property rights, copyrights, industrial property rights held by them or
used by them of any third party with regard to design or any part of the system.

Tenderer are advised to use only the forms issued by NABARD. However, if they
desire to submit additional information, they may do so on their own letter head /
paper.

Signing of the Application : The Application shall be typed and signed on all the
pages by the person duly authorized to sign on behalf of thebidder. The power of
attorney duly notarized and on a stamp, paper authorizing the person/s to sign and
act on behalf of the firm, shall be submitted. An authorized representative shall have
the authority to conduct all business functions and incur liabilities related thereto for

and on behalf of the bidder, during the pre - qualification process and thereafter.

Deadline a nd Address for Submission of applications : Bid applications shall
be submitted via CPP portal in two separate partsi.e., technical bid and Financial Bid,
before the final date for submission. The Applicants may note that under no
circumstances, the bid applications should be submitted by email/ post at the address

provided in the bid document.

The bid shall be rejected summarily, on u pload ing duly priced financial

bids along with the technical bids.

The Bank may, at its discretion, extend the deadline for the submission of the bid
Application, in which case all the rights and obligations of the Bank and those of the
bidder, subject to the previous deadline, shall thereafter be subject to the deadline as

extended.

The bid shall be evaluated on the basis of the application and the supporting
documents submitted by them. The Bank shall not be under any obligation to seek

any further information or clarifications from any applicant.

Without prejudice to the above clause, in order to assist in the evaluation of
applications, the Bank may, at its sole discretion, ask anybidder for any clarification
on its application, which shall be submitted by the bidder within a stated period of

time.
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p)

a)

10.

b)

d)

11.
a)

12.

The Bank reservesthe right to acceptor reject any or all the applications and to annul the
gualification process at any time without any liability or any obligation for such acceptance,
UHMHFWLRQ RU DQQXOPHQW 7KH %DQNYV GHFLVLRQ LQ WKH

13.

a.

If a bidder doesnot provide clarifications by the date and time specified LQ WKH % DQN

request, its application shall be liable to be rejected.

Price bids of only those bidders qualified in the Technical bid will be opened for

selection of contractor.
Responsiveness of Applicants:

An application, which doesnot meetall the requirements of the bid Document, shall be
UHMHFWHG IRUWKZLWK DQG WKH %DQNTV GHFLVLRQ VKD(

The Applicants are advisedthat the selection of the contractor shall be entirely at the
discretion of the Bank. Applicants shall be deemedto have understood and agreedthat
no explanation or justification of any aspectof the bid processshall be given by the Bank
and that the results of the bid process shall be without any right of appeal to the

Applicants, whatsoever.

All documents and other information submitted by an Applicant to the Bank shall
become the property of the Bank. Applicants shall treat all information (which they
come to have in connection with this project) as strictly confidential. The Bank shall
not return any bid document submitted to it by the Applicants.

The Bank shall inform the applicant/s about the outcome after the due process is

completed.
Modifications/  corrections of applications
No modification or substitution of the submitted application shall be allowed.

Right to accept / reject any or all applications

Use of contract documents and information

The applicant shall not, withoutthe % DQNTV SULRU ZULWWHQ FRQVHQW
or any provision thereof including any specification, drawing, sample or any
information furnished by or on behalf of the Bankin connection therewith, to any person
other than the person(s) employed by the Consultant in the performance of the

contract emanating from this bid. Further, any such disclosure to any such employed
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person shall be made in confidenceand only sofar asnecessaryfor the purposesof such

performance for this contract.

b. Further, the applicant shall not, without the % D Qpidir\vritten consent, make use of
any document or information mentioned in the contract except for the sole purpose of
performing this contract.

c. Except the contract issued to the applicant, each and every other document mentioned
in this bid document shall remain the property of the Bank, all copies of all such
documents shall be returned to the Bank on completion of the consultant and

obligations under this contract.
14. Attachments/  Enclosures

a) Applicants shall attach clearly marked and referenced continuation sheetsif the space

provided in the bid Document is found insufficient.

b) In responding to the bid application, Applicants shall demonstrate their capabilities in
relation to the requirements of the project/work as envisaged, by providing
materials/information based on their experience, past performance, their personnel

and financial resources.

c) It is expressly clarified that before submitting the bid, the Applicant must have
examined carefully the contents of all the documents and any failure to comply with
any of the requirement of the bid GRFXPHQW ZLOO EH DW dMKH $SSOLFDQW

d) Evaluation of the applications shall be on the basis of bid application.

e) Only those applications, which meet the requirements of the bid Document, shall be

processed further. Other applications shall be rejected.

f) The tenderer whose tender is not accepted shall not be entitled to claim any costs,
charges, damages and expenses of and incidental to or incurred by him through or in
connection with his submission of tenders, even though the bank may elect to
modify/withdraw the tender.

16. Fraud and Corrupt Practices: -

16.1 The applicants and their respective employees, agents andadvisers shall observethe
highest standard of ethics during the bidding process. Notwithstanding anything to the
contrary contained herein, the Bank shall reject an application or any such suggestion of
applicant without being liable in any manner whatsoever to the applicant, if it determines

that they have, directly or indirectly or through an agent, engagedin corrupt / fraudulent
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/ coercive/ undesirable or restrictive practices in the bidding process.

16.2 Without prejudice to the rights of the Bank hereinabove, if an applicant is found by the
Bank to have directly or indirectly or through an agent, engaged or indulged in any
corrupt/ fraudulent/ coercive/ undesirable or restrictive practices during the bidding
process or during any course of the project, such applicant shall not be eligible to
participate in any bids/ tenders issued by the Bank for the period as decided by the Bank.

16.3 For the purposes of this Clause,the following terms shall have the meaning hereinafter,
respectively assigned to them:

a. 2&RUUXSDW WieaRdH -

(i) The offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to
influence the actions of any person connected with the bidding process (for avoidance of
doubt, offering of employment to or employing or engaging in any manner whatsoever,
directly or indirectly, any official of the Bank who is or has been associated in any manner,
directly or indirectly with the bidding process or the Letter of Authority or has dealt with
matters concerning the Concession Agreement or arising there from, before or after the
execution thereof, at any time prior to the expiry of one year from the date such official resigns
or retires from or otherwise ceases to be in the service of the Bank shall be deemed to

constitute influencing the actions of a person connected with the bidding process); or

(ii) Engaging in any manner whatsoever, whether during the bidding process or after the issue
of the Letter of Authority or after the execution of the Agreement, as the case may be, any
person in respect of any matter relating to the Project or the Letter of Authority or the
Agreement, who at any time has been or is a lgal, financial or technical adviser of the Bank in

relation to any matter concerning the Project.

b. 3)UDXGXOHQW SUDFWLFH" PHDQV D PLVUHSUHVHQWDWLRQ

facts or disclosure of incomplete facts, in order to influence the bidding process.

c. 3RHUFLYH SUDFWLFH” PHDQV LPSDLULQJ RU KDUPLQJ RU W
RU LQGLUHFWO\ DQ\ SHUVRQ RU SURSHUW\ WR LQIOXHQFH D
bidding process.

d 38QGHVLYDEBOWdaRH ~

(i) Establishing contact with any person connected with or employed or engaged by the Bank
with the objective of canvassing, lobbying or in any manner influencing or attempting to
influence the bidding process; or
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(ii) Having a Conflict of Interest.

e. 35HVWULFWLYH SUDFWLFH"~ PHDQV IRUPLQJ D FDUWHO RU
arrangement among Firm/Architect with the objective of restricting or manipulating a full and

fair competition in the bidding Process/ Techno commercial evaluation of the design.
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Section 4. General Terms and Conditions

1.

b)

d)

€)

g)

h)

The bidder shall be deemed:

To have inspected the Work Site and its surroundings and all available information
relating thereto (including any such information provided by or on behalf of the Bank).
The Work Site may be inspected by prior appointment. The appointment for the visit
may be obtained through email: dpsp@nabard.org (Contact Person Name: Dharmaraj
K, Assistant Manager & PhoneNo. 77081 78967)

To have satisfied itself, beforesubmitting its bid, as to the form and nature of the Work
Site and its surroundings, including the geological and subsurface conditions, the
surrounding conditions, the extent and nature of work and materials necessary for the
completion of the Works, the means of access to the Work Site and the accommodation

it may require, and

Generally, to have obtained all necessaryinformation asto risks, contingencies and all
other circumstances which may influence or affect its bid.

To have taken into account, prior to entering into the Contract, any further information
provided by the Bank.

No failure by the consultant to become knowledgeableabout or to discover matters

which affectthe Works shall relieve it of its obligations under the Contract.

To have madeall reasonable efforts to ensure that any information relating to the Work
Site and its surroundings provided by or on behalf of the Bank is accurate, the Bank
shall not be responsible for the accuracy or sufficiency of suchinformation unlessthe
Bank specifically statesin writing that it doesaccept responsibility for the accuracy of a
particular item of information.

The Bank shall not be liable for claims for additional payments under the Contract on
account of matters affecting the Works, and/or any associated activities, which the

bidder/ contractor :

should have determined and understood prior to submission of its bid for the
performance of the Works on the basis of information provided by or on behalf of
the Bank,

Could reasonably be expected to have been aware of as an experienced

waterproofing contractor in the field of works to be performed under the Contract.
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Letter of Award (LOA )/ Work order

Within the validity period specified in this bid, the Bank shall issue a letter ofaward
(LOA) to the selectedbidder/ contractor by registered post at their address or through
their registered email ID as given in the bid documents to enter into an Agreement
in the % D Q Nr§scribed format as per Annexure Xl for taking up the proposed
work. The LOA shall constitute a binding contract between the Bank and the bidder/
contractor .. LOA shall be acceptedwithin aperiod of 7working days.

Signing of Contract Documents /Agreement

The selectedbidder/ contractor shall be bound to enter into an agreement in the Bank's
prescribed format in Annexure XllI on Rs. 200/- non-judicial stamp paper as
applicable at the time of execution of agreement, within 14 days from date of issue of
letter of award by the Bank. The agreement shall be signed by theauthorized signatory
of the bidder. A copy of the Power of Attorney for authorized signatory shall be
submitted. Stamp duty will be paid by the bidder.

Confidentiality

The Contractor shall treat the details of the Contract as private and confidential, except
to the extent necessary to carry out obligations under it or to comply with applicable
Laws. The Contractor shallindemnify NABARD for any loss suffered by them as a result
of disclosure of any confidential information. The Contractor shall not publish, permit
to be published, or disclose any particulars of the Works in any trade or technical paper
or elsewhere without the written permission of NABARD.

Earnest Money Deposit (EMD)

The bidder must submit his bid with Earnest Money Deposit of Rs.4,00,000/ - (Rupees
Four Lakhs Only) in the form of Direct Deposit in the Bank through NEFT/ RTGS and
submit a copy of transaction receipt along with the technical bid. Bids not accompanied
by EMD shall be rejected. Should the Invitation to RFP be withdrawn or cancelled by the
Bank, which shall have the right to do so at any time, EMD will be returned. EMD of the
unsuccessful bidder will be returned after award of the work to successful bidder. No
interest is payable on the EMD. M&E firms having valid MSE/ Udyam Aadhar
registratio n certificate are exempted from payment of EMD, on submission of valid

certificate for the works.

Initial Security Deposit (ISD )
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The selected bidder/ contractor shall deposit as initial security amount equivalent to
2% of the issued work order valug accepted tender value after the appropriation of
the Earnest Money deposited. The successful bidder shall pay the initial security
deposit within 10 days from the date of issue of the work order or before signing of the
contract agreement, whichever is earlier. No interest is payable on this secuiity deposit
made with the bank. The initial security deposit, either in whole or in part thereof,

VKDOO EH IRUIHLWHG LQ W K HfafureH@obseR/e amKietm& BfGhis/ UD FW

Contract/ or noncompliance with the conditions of the Contract. This forfeiture is

independent of the liquidated damages provided for in the contract.
Retention Money Deposit (RMD) and Security Deposit (SD)

Apart from the initial security deposit to be made by the contractor as aforesaid, the
retention money shall be deducted from running bills @ 5% of the gross value of bill
amount in each running account bill. On virtual completion of the job, the bank shall
declare the job to bevirtually complete and during settlement of final bill , an amount
equivalent to 5% of the total completed value of the work shall be retained by the bank
as a Security Deposit after adjusting the initial security deposit and retention money
deducted in the RA bills. Provided that the total security deposit, the initial security
deposit amount plus the retention amount shall put together not exceed 5% of the total
executed value of the project Security Deposit (SD) will be released after defects liability
period (DLP) of one year from the date of virtual completion of the project provided that
all defects reported/ noticed during DLP is rectified satisfactorily by the contractor and
against the submission of bank guarantee from a scheduled commercial bank for an
equivalent amount valid for a period of 9 years from the expiry of DLP. This shall form
the guarantee during the performance warranty period of 10 years from the certified
completion of project. Further, the contractor shall submit a undertaking in respect of
the performance warranty for waterproofing and related structural repair works for 10
years in a Rs. 200 nonjudicial stamp paper as per the format provi ded in Annexure XIV,
on virtual completion of the project. All repair costs during the aforesaid Performance
Warranty Period shall be borne by the Contractor. If the Contractors do not carry out the
rectification work during the Performance Warranty perio d, then the Employer shall
have the right to get such defective work rectified after giving due notice in writing to the
Contractor/s and recover the cost of such repairs from the amount so retained. No

interest is payable in this amount.
Time Schedule and Liquidated damages
Time allowed for carrying out the work is 8 months and shall be strictly observed by the

Contractor and it shall be reckoned from the 14th day of issue of work order. The work
Page4?2 of 88

RU



iv. Any act of indiscipline / misconduct / theft / pilferage / careless activities on the part of

. These policies shall remain valid for all the time during the currency of the contract till

. The Contractor shall comply with the provisions of Contract, Labour (Regulation &

throughout the stipulated period of the contract should proceed with all the due
diligence and if the contractor fails to complete the work within the specified period, he
shall be liable to pay liquidated damages at 0.25% of the value of the accepted tendr for
every week of his delay or part thereof in completion of work, subject to maximum of 5%
of the value of the accepted tender value. The bidder shall, before commencing the work,
prepare a detailed work programme in the form of Bar Chart which shall b e submitted
to NABARD for approval. The contractor shall submit a Bar Chart for completion of the
work within the contractual completion period within the 10th day of Work Order. Such
chart shall include all activities like the date of supply of material a t site, completion of
work etc.

Insurances/ Compliances to Statutes

The contractor shall take all relevant insurances at his cost within 10 days of issue of
work order covering all kinds of risks till end of the contract period of the work, in the
MRLQW QDPHV RI 1$3%$5' DQG WKH FRQWUDFWRU 1$%$5"1
take at least the following risk related policies:- ERQWUDFWRUYfV $00 5LVN 3R
of the value of the contract. Workmen compensation policy for all the workmen of the
contractor at site. Third party liability policy of Rs.30 lakhs in a ye ar.

Note:

the issuance of the Virtual Completion Period. If these policies are not provided by the
contractor, NABARD reserves the right to take the above insurance policies themselves
and/ or recover the cost thereof from the bill of the contractor.

Abolition) Act, 1970, Minimum Wages Act and all other Labour Laws and other
Statutory Regulations (both Central and State) that may be enforced from time to time
by the appropriate authorities. NABARD shall not be held responsible for any penalty

on failure of the any Labour Regulations by the contractor.

The Contractor shall be responsible to fulfil all the obligations in connection with the

workers employed by the Contractor for the purpose of the Contract and all the
Statutory and other liabilities, if any, including minimum wages, leave salary, uniform,
ex-gratia, gratuity, ESI, Provident Fund, Workman Compensation, if any, etc. in
FROQQHFWLRQ WKHUHZLWK VKDOO EH RQ WKH &RQWUD
Contractor.
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any employee engaged by the Contractor resulting in any loss to NABARD in kind or
cash will be viewed seriously and NABARD will have the right to claim damages or levy

fine and / or terminate the Contract forthwith, if necessary.

v. The Contractor shall provide NABARD with documentary evidence from time to time,
that he has taken all the insurance policies mentioned in the foregoing paragraphs and
that he has paid the necessary premium for keeping the policies valid till the completion

of work.
vi. All insurance to be effected by the Contractor or nominated sub-contractors, if any.

vii. The Contractor has to Add-on covers under this policy, if at all they are not included
under the original policy like: Clearing and removal of debris; Damage to surrounding
property not forming part of the contract work. Maintenance visit / extended
maintenance cover to cover accidental loss or damage whilst carrying out any
rectification during maintenance period and / or any amount incurred for rectification

of such original defects or faults during construction.

viii. The Contractor should have valid License relating to his Contract and the workmen
employed by the Contractor should also have the valid License and experience in their

trade.

ix. The contractor shall indemnify and keep indemnified the Employer against all losses and
claims, damages or compensation under the provision of the payments of Wages Act
OLQLPXP :DJH $FW (PSOR\HUTV /LDELOLW\
Compensation Act 1923, the Maternity Benefit Act 1961, Bombay Shops and
Establishment Act 1947, Industrial Dispute Act 1947, and the Contractor Labour

5HIXODWLRQ DQG $EROLWLRQ $FW DQG (PSOR\H

modification thereof or any other law relating thereto and rules made there under from
time to time or as consequence of any accident or injury to any workmen or other person
in or about the work whether in the employment of the employer or Contractor or not,

and also against cost, charges ad expenses of any suit, action or proceedings whatso

ever out of such accident or injury of combination or any such claim.

X. The Contractor should obtain approvals, if any, necessary for the work from the statutory
bodies on behalf of NABARD. The fees and other statutory charges, if any, will be

reimbursed to the Contractor based on the original receipts produced to NABARD.

Deployment of Experienced Personnel:

During the execution of the work, the bidder/ contractor must deploy qualified
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11.

personnel having experience in executing similar kind of waterproofing and Structural

Repair works.

The Contractor shall employ technically qualified and competent supervisors for the
work who shall be available (by turn) throughout the working hours to receive and
comply with instructions of the bank. The contractor shall engage at least one
experienced Engineer as site-in-charge for execution of the work. The contractor shall
employ in connection with the work persons having the appropriate skill or ability to
perform their job efficiently.

The details of the Site-in-charge including bio-data and proof of educational
qualification and experience must be shared prior commencement of the work. He must
thoroughly understand all the traces entailed and be constantly in attendance, while the
men are at work. Any directions, explanations, instructions or notices given by
1$3%3$5'TV 21ILFHio-chaRge 6halVivé deemed to be given to the Contractor and
shall be binding as such on the Contractor. The In-charge should beable to read, write

and speak English.

No workmen below the age of sixteen years and who is not an Indian National shall be

employed on the work.
Delay in the performance of the contract and Extension of Time

Thetime period of completion shall be deemedto be the essenceof the contract and the
contractor shall complete the works in all respects within the time schedule specified

by the Bank as incorporated in the contract.

Any unexcused delay by the contractor in maintaining its contractual obl igations
towards completion of work shall enable the Bank to terminate the Contract for default.

If in the opinion of the Bank the works be delayed
(a) by force majeure or
(b) by reasonof any exceptionally inclement weather or

(c) by reason of civil commotion, local combination of workmen or strike or lockout

affecting any of the building trades or

(d) by reason of proceedings taken or threatened by the dispute with adjoining or
neighboring owners or public authorities arising otherwise than through the

Contractor's own default or
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12.

(e) by the works or delays of other Contractors or tradesmen engaged or nhominated
by the Employer or the % DQNTV @IILFHU

(H byreasonof % D QN TV iastrlckdtdor

(g) from other causes which the Bank may certify as beyond the control of the

contractor or

(h) in consequence of the Contractor not having in due time necessaryinstructions
from WKH EEQJW®REr for which he shall have specifically applied in writing,
ahead of time, giving the bank reasonable time to prepare such instructions, the
Bank may make a fair and reasonable extension of time for completion of the
contracted works. shall as soon as may be given written notice thereof to the bank but
the Design Consultant / Project Architect shall nevertheless constantly use his
endeavorsto prevent delay and shall do all that may reasonably has required to the

satisfaction of Bank to proceed with work.

In case of such strike or lock-out, the Contractor shall, as soon as may be, given
written notice thereof to NABARD, but the Contractor shall neverthelessconstantly
usehisendeavorsto prevent delay and shall do all that may reasonably be required
to the satisfaction of NABARD to proceedwith the work. The Contractor shall take
all practicable stepsto avoid or reduce any delay in the execution and completion of the

works.

The contractor is required to apply to the Bank for extension of time and obtain the
same before scheduled time of delivery.In casethe consultant performs the works
without obtaining an extension, it would be doing so at its own risk and no claim for

payment against suchreport shall be entertained by the Bank.

Terms/ Stages of Payment

Following general conditions will apply for running account/ final bill payment:

The payment shall be made in Indian Rupees.

The contractor shall submit the original invoice while claiming payment along with the

relevant supporting documents for payment.

The release of payment to the contractor will be linked to completion of the following
milestones as under: (in terms of percentage of total lump sum amount quoted for the

works )
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S.No. Deliverable / Milestone % of total lump sum
amount payable at this
stage

1 Completion and testing of waterproofing and structural 10%
repair works in all respects at Lower Basement

2 Completion and testing of waterproofing and structural 10%
repair works in all respects at Upper Basement Zone- 1

3 Completion and testing of waterproofing and structural 10%
repair works in all respects at Upper Basement Zone +2

4 Completion and testing of waterproofing and structural 10%
repair works in all respects at Upper Basement Zone +£3

5 Completion and testing of waterproofing and structural 10%
repair works in all respects at Upper Basement Zone +4

6 Completion and testing of waterproofing and structural 10%
repair works in all respects at Upper Basement Zone 5

7 Completion and testing of waterproofing and structural 10%
repair works in all respects at Upper Basement Zone +6

3 Completion and testing of waterproofing and structural 10%
repair works in all respects at Upper Basement Zone +7

9 Completion and testing of waterproofing and structural 10%
repair works in all respects at Upper Basement Zone 8

10 Completion and testing of waterproofing and structural 10%
repair works in all respects at Upper Basement Zone +£9
Total 100%

Note:

1. The above payments shall be made only after the successful completion of the works in all

respects and testing of the completed workstothe VDWLVIDFWLRQ RI WKH %DQN

2. Running Account bills will be accepted for payment only on completion of a particular

milestones of the project and no interim bills at any other time shall be entertained.

13.

Termination  for Default

i.  The Contract can be terminated by NABARD on 7 daystotice if works are found to

be unsatisfactory and if there is no improvement even after issue of three notices to
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14.

WKH FRQWUDFWRU

Further, the contract can also be terminated by NABARD on the following grounds
ZLWK GD\VY QRWLFH

a.

In case of breach of any terms and conditions attached to this contract,

NABARD reserves its right to terminate this contract.

In case any of documents furnished by the Contractor is found to be false at
any stage, itwould be deemed to be a breach of terms of Contract making
him/her liable for legal action besides termination of contract.

If the Contractor becomes insolvent or found to have offered any bribe in
connection with the contract or the contractor fails to observe or perform any
condition of this contract then notwithstanding any previous waiver of such
default or action being taken under any other clause hereof NABARD may
terminate the contract and recover from the contractor any loss suffered by

NABARD on account of the contract being terminated.

Any act of indiscipline / misconduct / theft / pilferage / careless activities on
the part of any employee engaged by the Contractor resulting in any loss to
NABARD in kind or cash will be viewed seriously and NABARD will have the
right to claim damages or levy fine and / or terminate the Contract forthwith,

if necessary.

If the Chief General Manager so considers that the situation so warrants then he shall

be entitled to terminate this agreement without giving any prior notice and also

without assigning any reason in writing and the Contractor shall not be entitled to

any compensation in the event of such termination.

Vacation of Premises on Termination of agreement - On the expiry or earlier

termination of this agreement the Contractor shall remove himself and his workmen

from the premises and all articles belonging to him.

&RQWUDFWRUYV /LDELOLW\ DQG ,QVXUDQFH

From commencement to completion of works, the Contractor shall take full
responsibility for the care of the work and for taking precautions to prevent any loss or
damage to the works and shall be liable for any damage or loss or theft that may arise to
the works or any part thereof from any cause whatsoever, inherent defects and failures

due to poor workmanship and causes such as lightning, explosion, earthquake, storm.
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15.

16.

17.

hurricane, floods, inundation, riots excluding civil war, rebellion, revolution and
insurrection) and shall at his own cost repair and make good the same so that at all times
the work shall be in good order and condition and in conformity in every respect with

the requirements of the Contract.
Explanation:

a. )J)RU WKH SXUSRVH RI WKLV FRQGLWLRQ WKH H[SUHYV
FRPSOHWLRQ RI ZRUN" VKDOO PHDQ WKH WLPH FRPPHQFL
to the contractor and ending with the issue of Virtual Completion Certificate.

b. Without limiting the obligations and responsibilities under this condition, the
Contractor shall insure and keep insured the works from commencement to completion,

as aforesaid
No compensation on restrictions of work -

The Bank shall be at liberty to abandon or reduce the scope ofwork of the contractor
for the reasonswhatsoever including unsatisfactory performance or inordinate delay in
completing in the project. In such an eventuality, the contractor shall have no right to
claim any payment/ compensation or otherwise whatsoever on account of any profit or
advantage which he might have derived from the execution of the work fully but which

he did not derive in consequence of the foreclosure of the whok or part of the work.
Taxes and Duties

The Contractor/ bidder shall be liable to pay all corporate taxes and income tax that shall
be levied according to the laws and regulations applicable from time to time in India and

the price quoted in the bid shall include all such taxes (excluding GST).

All expenses, stamp duty and other charges/ expenses in connection with the execution

of the Agreement as a result of this process shall be borne by the bidder.
Patents, Rights and Loyalties

The Contractor shall indemnify the Employer against all claims in respect of patent

rights, design, trademarks of name or other protected rights in respect of any plant,

machine work or material used for or in connection with the works or temporary works

and from against all claims, demands, proceedings, damages, costs, charges and
expenses whatsoever in respect thereof or in relation thereto. The Contractor shall
GHIHQG DOO DFWLRQV DULVLQJ IURP VXFK FODLPV X

Engineer, before any such infringement and received their permission to proceed, and
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18.

19.

shall himself pay all royalties, license fees, damages, costs and charges of all and every

sort that may be legally incurred in respect thereof.
Force Majeure

a. Neither the contractor nor the Bank shall be consideredin default in performance
of their obligations if such performance is prevented or delayed by events such as war,
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations,
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any
act of God or for any other cause beyond the reasonable control of the party affected or
prevented or delayed. However, a notice is required to be given within 30 days from
the happening of the eventwith complete details, to the other party to the contract, if it

is not possible to serve anoti ce,within the shortest possible period without delay.

b. As soon as the cause of force majeure has been removed the party whose abilityp
perform its obligations has been affected, shall notify the other of such cessation and
the actual delay incurred in such affected activity adducing necessary evidence in
support thereof.

c. From the date of occurrence of a caseof force majeure obligations of the party
affected shall be suspendedduring the continuance of any inability socaused. With the
cause itself and inability resulting there from having been removed, the agreed time of
completion of the respective obligations under this contract shall stand extended by a

period equal to the period of delay occasioned by such events.

d. Should one or both parties be prevented from fulfilling the contractual obligations
by a state of force majeure lasting to a period of 6 months or more the two parties shall

mutually decide regarding the future execution of this contract.
Prevention of Sexual Harassment Clause

The consultant shall comply to the provisions of Prevention of Sexual Harassment at

workplaces Act.

a) The consultant shall be solely responsible for full compliance with the provisions of
"the Sexual Harassment of women at workplace (Prevention, Prohibition and
Redressal) Act, 2013". In case of any complaintof sexual harassment against its
employee within the premises of the Bank, the complaint will be filed before the
Internal Complaints Committee constituted by the consultants and shall ensure

appropriate action under the said Act in respect to the complaint.
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20.

21.

22.

23.

b) Any complaint of sexual harassment from any aggrieved employee of theconsultant
against any employee of the Bank shall be taken cognizance of by the Regional

Complaints Committee constituted by the Bank.

c) The consultant shall be responsible for any monetary compensation that may need
to be paid in casethe incident involves the employees of the Project Architect, for
instance any monetary relief to Bank's employee, if sexualviolence by the employee of
the consultant is proved.

d) The consultant shall be responsible for educating its employeesabout prevention of

sexualharassment at workplace and related issues.

e) The consultant shall provide a complete and updated list of its employees who are

deployed within the Bank's premises.

Dismissal of workmen

7KH SRQWUDFWRU VKDOO RQ WKH UHTXHVW RI WKH %DQNTV

works any person Employed there-on who may, in the opinion of the NABARD, be
unsuitable or incompetent or who may misconduct himself and such person shall not
DJDLQ EH HPSOR\HG RU DOORZHG RQ WKH ZRUNV ZLWKRX

Access to the works

WV

1R SHUVRQ XQOHVV DXWKRUL]JHG E\ WKH %DQNYV 2IILFHU

Representatives of Public Authorities, shall be allowed on the works at any time. If any
work is to be done at place other than the site of the works, the Contractor shall obtain
WKH ZULWWHQ SHUPLVVLRQ RI WKH %DQNYV 2IILFHU IRU

Assessment of works

1$%$5'TV 2IILFHU PD\ IURP WLPH WR WLPH LQWLPDWH WKH ¢

works to be assessed and inspectedind the Contractor shall forthwith attend or send a
TXDOLILHG SHUVRQQHO WR DVVLVW 1%% $5dufivg bspediiehU R U
and to furnish all particulars or give all assistance required by either of them. The works

shall be inspected according to the approved specifications for the works and QAP and

issue necessary directions for rectification of defective works, if any observed The
Contractor or his Agent may take necessary steps to rectify the defects observed within

a reasonable time.

Material and Workmanship to conform to specifications
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24.

25.

All materials and workmanship shall, so far as procurable, be of the respective kinds
specified in the as per the approved specifications, brands and in accordance with
1$3%$5'TV LQOVWUXFWLRQVY DQG WKH &RQWUDFWRU VKDOO
furnish to them all invoices, accounts, receipts and other vouchers to prove that the
materials comply therewith. The Contractor shall at his own cost arrange for and/or

carry out any test of any materials which NABARD may require.

Contractor to provide everything necessary

The Contractor shall provide everything necessary for the proper execution of the works
according to the true intent and meaning of the Drawings, Specifications and approved
methodologies. The Contractors will supply, fix and maintain at his cost during the
execution of any works, all the necessary cengring, scaffolding, staging, timbering,
strutting, shoring, pumping, fencing, hoarding, watching and lighting by night as well as
by day required not only for the proper execution and protection of the public and safety
of any adjacent roads, streets, cellars, vaults, pavements, walls, houses, buildings and all
other erections, matters or things. The Contractor shall pull down and remove any or all
such scaffolding, after completing his work as occasion shall require or when ordered to
do so, and shall fully reinstate and make good all matters and things disturbed during

the execution of the works, to the satisfaction of the Employer.
Removal of Defective materials/ works

NABARD shall, during the progress of the works, have power to order in writing from

time to time the removal from the works, within such reasonable time as may be

VSHFLILHG LQ WKH RUGHU RI DQ\ PDWHULDOV ZKLFK LQ

ORW LQ DFFRUGDQFH ZLWK WKH VSHFLILFDWLRQV RU

the substitution of proper materials and the removal and proper re -execution of any such

work, which has been executed with materials or workmanship, not in accordance with

the Drawings and Specifications or instructions, and the Contractor shall forthwith carry

out such order at his own cost. In case of default on the part of the Contractor to carry

out such order the Employer shall have power to employ and pay other persons to carry

out the same and all expenses consequent thereon or incidental thereto shall be borne

by the Contractor, and shall be recoverable from him on behalf of the Employer or may

be deducted by NABARD from any money due or that may become dueo the Contractor.

If the correcting works are not done in accordance with the contract, NABARD in

consultation with the contractor may allow such work to remain and in that case may

make allowance for the difference in value together with such further all owance for
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26.

27.

28.

damages to the Employer, as may be reasonable.
Defects after completion

Any defect appearing within the "Defects Liability Period" for a period of one year after

the Virtual Completion of the work or latent/patent imperfections or defect becoming
DSSDUHQW GXULQJ WKLV SHULRG DULVLQJ LQ WKH RS
materials or workmanship not in accordance with the Contract, shall upon the directions

DQRG ZULWLQJ RI 1%3%%$5'TV (QJLQHHU DQG ZLWKLQ VXF
specified therein, be amended and made good by the Contractor, at his cost and making

good and in case of default the Employer may employ and pay other persons to amend

and make good such defects, or faults, and all damages, loss and expenses consequent
thereon or incidental thereto shall be made good and borne by the Contractor and such

damage, loss and expenses shall be recoverable from him by NABARD or may be

LQ

GHGXFWHG E\ 1$%$5' XSRQ 1$%$5'TV 2IILFHU &HUWLILFDWH

due or that may become due to the Contractor or the Employer (NABARD) may in lieu

of such amending and making good by the Contractor, deduct from any money due to
WKH &RQWUDFWRU D VXP WR EH GHWHUPLQHG E\ 1$%$%$
of amending such woks, and in the event the amount retained (Certificate and Payments)

being insuffici ent, recover the balance from the Contractor. Further, contractor shall be
execute performance warranty for a period of five years from the completion of defects
liability period and any deficiencies observed in the performance of the waterproofing
membrane due to any reasons to be attended by the contractor at his own cost and shall

EH GRQH ZLWKLQ D UHDVRQDEOH WLPH RQ LQWLPDWLRQ

Deviations/ Variations Extent and Pricing

The contractor shall be paid nothing extra other than the lump sum amount
quoted for the work as per the agreed methodology, specifications and as

per the DPR to complete the work in all respects.
Settlement of disputes / Arbitration

i.  All disputes and differences of any kind whatsoever, arising out of or in
connection with this Agreement or in the discharge of any obligation arising
under this Agreement shall be resolved amicably disputes and differences of any
kind whatsoever, arising out of or in connection with this Agreement or in the
discharge of any obligation arising under this Agreement shall be resolved

amicably.
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ii. In case of failure to resolve the disputes and differences amicably within 30 days
of the receipt of notice by the other party, then such unsettled dispute or
difference shall be referred to arbitration by sole arbitrator mutually agreed in
accordance with the Arbitration and Conciliation Act, 1996.

iii. If no agreement is arrived at within 30 days from the date of notice as to who
shall be the sole arbitrator, NABARD shall send to the Contractor a list of three
names of persons who shall be presently unconnected with NABARD. Contractor
shall on receipt of the names as aforesaid, select any one of persons so named to
be appointed as sole arbitrator and communicate his name to NABARD within
30 days of receipt of the names. NABARD shall thereupon without delay appoint
the said person as the sole arbitrator.

iv.  If Contractor fails to select the person as sole arbitrator within 30 days of receipt
of the panel and inform NABARD accordingly, NABARD shall be entitled to
appoint one of the persons from the panel as sole arbitrator and communicate his
name to Contractor.

v. Ifthe person so appointed is unable or unwilling to act or refuses his appointment
or vacates his office due to any reason whatsoever, another person shall be
appointed by NABARD from the above list of persons. The provisions of the
Indian Arbitration and Conciliation Act, 1996, shall govern the arbitration.

vi.  The venue of the arbitration shall be Mumbai under the exclusive jurisdiction of
the courts at Mumbai only.

Vii. Work under the Agreement shall be continued by Contractor during the
arbitration proceedings unless otherwise directed in writing by NABARD. Save
as those which are otherwise explicitly provided in the Agreement, no payment
due, or payable by NABARD, to Catractor shall be withheld on account of the
ongoing arbitration proceedings, if any, unless it is the subject matter, or one of

the subject matters thereof.

29. Assignment and Sub -letting

The contractor shall not directly entrust and engage or indirectly transfer, assign or
underlet the Project to any other person/ contractor.He shall not sublet any portion of
the contract except with the written consent of the bank and no undertaking shall
relieve them from the responsibility of active & superintendence of the work during its
progress.In case of breach of these conditions, NABARD may serve a notice in writing
on the Contractor rescinding the contract whereupon the security deposit shall stand

forfeited to NABARD, without prejudice to other remedies against the Contract.

30. Inspection of materials/ work at site
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NABARD at its discretion may inspect the material at site or elsewhere. However, all
FRVW WRZDUGYV LQVSHFWRUYYV WUDYHOOLQJ ORGJLQJ
NABARD.

1$%3$5'YV RIILFLDOV VKDOO KDYH IUHH DQG IXOO DFFHV

contract to the contractor's works or site in case of the execution of work for the

aforesaid purpose, and he may require to make arrangements for inspection of work or

any part thereof or any material at the work site or at any other place as specified by

NABARD's officials and if the contractor has been permitted to employ the service of a

sub-FRQWUDFWRU UHVHUYH WR 1$3%$5'fV RIILFLDOV D VLI

The above will, however, not in any way absolve the contractor of his responsibility

about proper performance of the system/ components.

NABARD's officials carrying out the inspection shall have the power to certify/ accept/

reject as follows :

a. Before any material or part thereof are submitted for inspection to certify that they
or any portion thereof are not in accordance with the contract owing to adoption of
any unsatisfactory method of manufacture.

b. To reject any material or parts submitted as not being in accordance with the
specification;

c. To mark the rejected material with a rejection mark so that it may easily be

identified if re -submitted.
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Section 5: Additional Conditions _of the contract

1. Bidders are advised to visit the site at their cost, conduct inspection of existing conditions

to familiarize themselves with the site conditions, nature of works etc. and get all

clarifications as necessary from NABARD during pre-bid meeting before quoting the rates.

2. Rates quoted by the bidder shall be deemed to include the following:

Submission of test reports of other materials as may be specifiedby the % D QN fV

Engineer. Necessary cost of taking samples of materials supplied by them forand

WHVWLQJ RI WKH VDPH DW *RYW ¢V DSSURYHG ODER

of the samples, as and when required.

Rates should include all taxes, custom duty, excise duty, GST or any other
taxes/duties imposed by /State Government/ Local Bodies/ Central Government,
charges for labour, transport, insurance charges for transit, shipment, packing,
freight from the factory to the destination site, handling, clearing, installation, and
commissioning charges, insurance charges for storage, erection, tesng and
commissioning, CAR policy (1.25 times the Contract Value), workmen
compensation and third party liability etc. and should be firm for the entire
Contract period.

Charges for supplying and erecting suitable scaffolding made of bamboos / MS
Pipes and stands with working platforms to his workers for carrying out the work

hassle free, smoothly and safelyand its removal after completion of the work.

Removal of debris out of work site to the safe limit earmarked in the premises daily
basis, removal of debris out of the premises and dumping to Municipal
Corporations dump yard periodically, removing stains, cleaning the site thoroughly
and unless the same is done to the satisfaction of the NABARD's Engineer, the Bill

will not be accepted.

Providing suitable covers like tarpaulins, polythene sheets etc. to prevent dust
nuisance and for protecting floors, furniture, costly equipment, other installations
and parked vehicles in the influence area of his work in the premises. the rates
quoted shall include all the above precautions and for handling and re-arranging
the furniture etc. and place in its original position after completion of work and any

damage to property caused by the Contractor shall be made good by the Contraair

at his cost.
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10.

vi.  Necessary arrangements forcarrying out the work without causing disturbance to

the working of the office and any inconvenienceto the bank staff.

vii.  Washing and cleaning the floors in the influence area of his activities at his cost

after his daily completion of work.
viii.  Alltools, plants, workmen and consumables etc. as required forexecuting the work.
iXx.  Insurances required for carrying out the work .

The Lump sum amount quoted by the contractor to complete the project in all respects
with 10 years performance warranty shall be as indicated in the tender and is firm

throughout the contract period and extended period if any.

GST TDS and Income Tax TDS as applicable will be deducted from total payment due to
the Contractor.

. As far as possible, water and electricity shall be provided by the NABARD. In-case of non

availability, contractor may have to arrange the water & electricity on their own. The bank
shall provide electricity and water at a single point and all the necessaly arrangement for

its distribution and safe usage shall be provided by the contractor.

On-site storage space will be provided to the Contractor subject to availability. However,
the Contractor may erect temporary sheds for storage purposes at his cost with the
permission of NABARD. NABARD will not be responsible for Contractor's materials. T he
Contractor may be required to vacate the storage space and sheds as per exigency after

making good the area clean without any extra cost to NABARD.

The Contractor shall make necessary arrangement for watch and ward of his materials,
tools, machines, scaffolding etc. stored for the execution of the work at his own risk and

cost and NABARD will not be responsible on any account.
No advance shall be paid towards mobilisation and cost of materials.

Shelter or stay for the workmen must be arranged by the contractor outside NABARD office

premises at his own expense and responsibility.

The Contractor should obtain approvals, if any, necessary for the work from the statutory
bodies on behalf of NABARD. The fees and other statutory charges, if any, will be

reimbursed to the Contractor based on the original receipts produced to NABARD.

11.Since the site is a Working office, the basement will be handed over zonewise to the
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contractor and has to execute the work LQ FRQVXOWDWLRQ ZLWK WKH E

contractor may also execute the work after working hours, nights and on holidays, if
required. No extra payments will be made to the contractor on account of carrying out the
works during holidays and at odd hours. For arranging the work on holidays and after office

hours, the contractor has to obtain special written permission from NABARD in advance.

12 Further, demolition and cutting works where noise pollution and dust pollution is high

PD\ KDYH WR EH FDUULHG RXW GXULQJ UHVWULFWHG KRX

holidays etc. with properly protecting the surroundings by covering the work site wit hin
hessian cloth enclosure and take related safety measure so that working of the office does
not get affected.

13. The Contractor should not at any time do, cause or permit any nuisance on the site / do

anything which shall cause unnecessary disturbances or inconvenience to the staff/visitors
at site or near the site of work.

14 NABARD also reserves the right of supersession of any of the conditions, stipulated in the
Tender Document.

15The workmen employed by the Contractor should abide by the Rules and Regulations
maintained by NABARD in the premises, especially in respect of working hours, entry of
the workers to the premises, interpersonal relation with the occupants etc.

16. Any act of indiscipline / misconduct / theft / pilferage / careless activities on the part of
any employee engaged by the Contractor resulting in any loss to NABARD in kind or cash
will be viewed seriously and NABARD will have the right to claim damages or levy fine and
/ or terminate the Contract forthwith, if necessary.

17.The Contractor shall use necessary safetyequipment and maintain all safety measures

during the execution of works and ensure compliance of Safety Code as per Rules and
Regulations in force.

18. The bidder shall assume full responsibility for the quality and specifications of items/
materials to be used in the work execution and shall be in accordance with the relevant
NBC/ Indian Standards and other established codes

19. The bidder should preferably interact closely with reputed Institutes with view to take

relevant inputs for finalizing the suitable waterproofing and structural repairs execution
methodology.

20. The Contractor shall engage necessary qualified and experienced supervisory staff at his
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cost during the execution of the work for attending to day -to-day affairs. He shall visit the

site regularly and keep record of daily work schedule. He shall alsoinform the progress to

the Banks Engineer on daily basis DQG LI QHFHVVDU\ PHHW 1$%$5'fV (Q

appointment for any clarifications and to receive instructions, take measurements, etc. at
the site.

21. The bidder shall coordinate with the bank and attend meetings with the bank as and when
required during construction phase.

22. The contractor shall not be entitled to any compensation for any loss suffered by him on
account of delays in commencing or executing the work, whatever the cause of delays may
be, including delays arising out of modifications to the work entrusted to him or in any sub-
contract connected therewith or delays in awarding contracts for other trades of the project
or in commencement or completion of such works. NABARD does not accept liability for

any sum besides the tender amount, subject to such variations asare provided for herein.

23. The bidder must co-operate with the other contractors appointed by NABARD so that the
work shall proceed smoothly with the least possible delay. He should make his own

arrangement for storage and protection of all materials supplied by him.

24. Not limiting to the scope of the workand the technical specifications provided in the Bid
Document, the bidder has to ensure that he considers all the items requiredfor completing
comprehensive waterproofing and structural repair works of the Basement floors in
NABARD Head Office building and to achieve desired results within the quoted price.
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Section 6: General Safety Precautions to be followed

Appropriate precautions should be taken care of during the work.

2. The Contractor shall maintain in a readily accessible place first aid appliances including
adequate supply of sterilized dressings and cotton wool.

3. An injured person shall be taken to a public hospital without loss of time, in cases where
the injury necessitates hospitalization.

4. No portable single ladder shall be over 8 meters in length. The width between the side rails
shall not be less than 30 cm. Clear and the distance between two adjacent rungs shall not
be more than 30 cm. When aladder is used, an extra workmanshall be engaged for holding
the ladder.

5. Care must be taken while unpacking. Band cutter should be used to cut all steel straps
securing the package.

6. Every opening in the floor of a building or in a working platform be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing
whose minimum height shall be one meter.

7. Workers employed on mixing and handling material shall be provided with protective
footwear and rubber hand gloves.

8. Hoisting machine and tackle used in the works, including their attachments, anchorage
and supports shall be in perfect condition.

9. The Employer reserves the right to instruct the Contractors to take additional safety
precautions if found necessary.

10. All workers shall be provided with helmet, Safety Shoes and Safety belts.

11. All workers shall be provided kits in order to ensure the COVID -19 appropriate behavior
in the premises.
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Annexure |
Application  Form
Date +

The Chief General Manager

Department of Premises, Procurement and Security
National Bank for Agriculture and Rural Development
Head Office

Plot C - 24, G Block,

BKC, Bandra East

Mumbai +400 051,

Sub: 5HTXHVW IRU 3URSRVDO IRU 3'HVLJQ (QJLQHHULQJ
Waterproofing and related Structural Repair works of Basement Floors in NABARD Head Office
Building at BKC, Bandra East, Mumbai %51

Dear Sir,

1. Having examined the bid document relating to the works specified for subject matter, having
visited and examined the site of the works specified in the said memorandum and having
acquired the requisite information relating thereto as affecting the bid, I/We hereby offer to

execute the services specified in the said memorandum within the time specified, at the rates
mentioned in the Financial Bid in all respects of the bid and with such materials as are provided

for, in accordance with such conditions in so far as they may be applicable.

2. Memorandum:

Subject Specification

Description of work S5HTXHVW IRU 3URSRVDO IRU 3'HVLJQ
and Execution of Waterproofing and related Structural Repair
works of Basement Floors in NABARD Head Office Building
at BKC, Bandra East, Mumbai +51

Location NABARD Head Office, Mumbai- 400051

Earnest Money Deposit Rs. 4,00,000 /-

Time allowed for completion | The time of completion for the total project shall be 8 months

of the work from the 14t date of issue of work order.

Liquidated Damages

Will be levied at 0.25% of the value of the accepted tender for

every week of delay or part thereof by the contractor, subject
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to maximum of 5% of the value of the accepted tender for delay

in completion of the work within the st ipulated period.

Defect Liability Period

1 year from the date of virtual completion as certified by the
%DQNYV 2IILFLDO

Initial Security  Deposit/

Performance Bank Guarantee

2% of the issued work order value, after the appropriation of
the Earnest Money.

Retention Money Deposit | Apart from ISD/ PBG, RMD @5% shall be deducted from each
(RMD) Running Account (RA) bill s
Performance warranty for | RMD deducted at 5% of the total completed value of the work

waterproofing works shall be retained by the bank till 10 years of performance
warranty period from the certified completion of the project .

No interest is payable.

Value of work for interim/ RA _ _
Based on milestone completion as per the terms of the tender

bills or Terms of Payment

As far as possible, water and electricity shall be provided by
Water & Electricity the NABARD. In-case of norravailability, contractor may have

to arrange the water & electricity on their own.

3. My/our details are asunder:
1. Name of the person/ Institution:
2. Address:
3. Phone No:
4. Email-1D:

4., 'H XQGHUVWDQG W K Re{ju¥gtifdr PropdsaRIQDO ® @R FRQWUDFWXDO
part of the Bank shall arise on the basis of thisdocument. | have read and understood all the
terms and conditions and | agree with the same. | hereby declare thatthe information furnished

in the application is correct to the best of my / our knowledge and belief.

5. Should this tender be accepted, I/We hereby agree to abide by and fulfil the terms and provisions
or the said Conditions of the tender annexed hereto in so far as they may be applicable or in default
thereof to forfeit the EMD and pay to the National Bank for Agriculture and Rural Development,

the amount mentioned in the said tender conditions .
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LKL K KK KKK KL

(Signature, name and addressof the $S S O L FeReQutiv§ duly authorized to sign on behalf of the
Applicant)

For and on behalf of « « « « « « « « «
(Name and addressof the Applicant) (Sealof the Applicant)

Note: Certified copy of the Power of Attorney to be attached

Page63 of 88




Annexure | |
Proforma of EMD credit details

5HTXHVW IRU 3URSRVDO IRU 3'"HVLJQ (QJLQHHULQJ 3URFXUHPH!
Waterproofing and related Structural Repair works of Basement Floors in
NABARD Head Office Building at BKC, Bandra East, Mumbai +51.

(EMD details to be filled by bidders)

NAME OF THE ACCOUNT NATIONAL BANK FOR AGRICULTURE AND
RURAL DEVELOPMENT

BANK NAME NABARD

BRANCH NAME HEAD OFFICE, MUMBAI

IFSC CODE NBRDO0000002

ACCOUNT NUMBER (VAN) NABADMNO7

Name of the depositor

Mode of transfer +Online (NEFT / RTGS)

UTR No.

Transaction date

Amount deposited

** Attach Bank Statement showing amount debited from account, on or before

last date of submission of RFP.

Date:

Place: Signature with seal:
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Annexure Il |
PRE -CONTRACT INTEGRITY PACT
(To be submitted On Rs. 200/ - non -judicial stamp paper)

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on

day of the month of between, on one hand, National Bank

for Agriculture and Rural Development (NABARD), represented by Shri , CGM,
Department of Premises, Security and Procurement, NABARD Head Office, Mumbai hereinafter
FDOOHG WKH 3(PSOR\HU"~ ZKLFK H[SUHVVLRQ VKDOO PHDQ DQ
requires, his successors in office and assigns) of the First Part and M/s

represented by Shri , Chief
([HFXWLYH 2IILFHU KHUHLQDIWHU FDOOHG 3% LGGHU " ZKLFK H

the context otherwise requires, his successors and permitted assigns) of the Second Part.

WHEREAS the Employer proposes to carry out the work of
:BBBBBBBBBBBBBBBBBBBBBBBBBBBBBBBB DQG WKH %LGGHU L
the quotes and

WHEREAS THE Bidder is a private company/ public company/ Government undertaking/
partnership/ registered export agency, constituted in accordance with the relevant law in the
matter and the Employer is a body corporate established under NABARD Act, 1981 haing its
Head Office at Plot No. G % ORFN pu*fKufaTonpldx) Bandra (East), Mumbai and
Andhra Pradesh Regional Office at Vijayawada

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent, and free from any
influence/ prejudiced dealings prior to, during and subsequent to the currency of the contract to

be entered into with a view to:

Enabling the Employer to obtain the desired said stores/ equipment at a competitive price in
conformity with the defined specifications by avoiding the high cost and the distortionary impact

of corruption on public procurement and

Enabling Bidders to abstain from bribing or indulging in any corrupt practice in order to secure
the contract by providing assurance to them that their competitors will also abstain from bribing
and other corrupt practices and the EMPLOYER will commit to p revent corruption, in any form,

by its officials by following transparent procedures.
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The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:
Commitments of the Employer

1.1 The Employer undertakes that no official of the Employer, connected directly or indirectly
with the contract, will demand, take a promise for or accept, directly or through intermediaries,
any bribe, consideration, gift, reward, favour or any material or immaterial benefit of any other
advantage form the BIDDER, either for themselves or for any person, organization or third party
related to the contract in exchange for an advantage in the bidding process, bid evaluation,
contracting or implementation pr ocess related to the contract.

1.2 The Employer will, during the pre -contract stage, treat all BIDDERSs alike and will provide to
all BIDDERSs the same information and will not provide any such information to any particular
BIDDER, which could afford an advantage to that particular BIDDER in comparison to other
BIDDERS.

1.3 All the officials of the EMPLOYER will report to the appropriate Government office any
attempted or completed breaches of the above commitments as well as any substantial suspicion

of such a breach.

2. In case any such preceding misconduct on the part of such official(s) is reported by the
BIDDER to the EMPLOYER with full and verifiable facts and the same is prima facie found to

the correct by the EMPLOYER, necessary disciplinary proceedings, or any t¢her action as
deemed fit including criminal proceedings may be initiated by the EMPLOYER and such a person
shall be debarred from further dealings related to the contract process. In such a case while an
enquiry in being conducted by the EMPLOYER the proceedings under the contract would not be
stalled.

3. Commitment of BIDDERSs

3.1 The BIDDER commits itself to take all measures to prevent corrupt practices, unfair means
and illegal activities during any stage of its bid or during a pre -contract or post-contract stage in
order to secure the contract or in furtherance to secure it and in particular commit itself to the

following: -

3.2 The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration,
reward, favor, any material immaterial benefit or other advantage, commission, fees, brokerage
or inducement to any official of the EMPLOYER, connected directly or indirectly with the bidding
process, or to any person, organization or third party related to the contract in exchange for any

advantage in the bidding, evaluation, contracting and implementation of the contract.
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3.3 The BIDDER further undertakes that it has not given, offered or promised to give, directly or
indirectly any bribe, gift, consideration, reward, favor, any material or immaterial benefit or
other advantage, commission, fees, brokerage or inducement to any official of the EMPLOYER
or otherwise in procuring the Contract or forbearing to do or having done any act in relation to
the obtaining or execution of the contract or any other contract with the Bank for showing or
forbearing to show favor or disfavor to any person in relation to the contract or any other contract
with the Bank.

3.4 BIDDERs shall disclose the name and address of agents and representatives and Indian
BIDDERs shall disclose their foreign principles or associates.

3.5 BIDDERSs shall disclose the payments to be made by them to agents/ brokers or any other

intermediary, in connection with this bid/ contract.

3.6 The BIDDER further confirms and declares to the EMPLOYER that the BIDDER is the
original manufacturer/ integrator/ authorized government sponsored export entity of the
defence stores and has not engaged any individual or firm or company whether Indian or foreign
to intercede, facilitate or in any way to recommend to the EMPLOYER or any of its functionaries,
whether officially or unofficially to the award of the contract to the BIDDER, nor has any amount
been paid, promised or intended to be paid to any such individual, firm or company in respect of

any such intercession, facilitation or recommendation.

3.7 The BIDDER, either while presenting the bid or during pre -contract negotiations or before
signing the contract, shall disclose any payments he has made, is committed to or intends to
make to officials of the EMPLOYER or their family members, agents, brokers or any other
intermediaries in connection with the contract and the details of services agreed upon for such

payments.

3.8 The BIDDER will not collude with other parties interested in the contract to impair the
transparency, fairness, and progress of the bidding process, bid evaluation, contracting and

implementation of the contract.

3.9 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair

means and illegal activities.

3.10 The BIDDER shall not use improperly for purposes of competition or personal gain or pass
on to others, any information provided by the EMPLOYER as part of the business relationship
regarding plans, technical proposals and business details, including information contained in
any electronic data carrier. The BIDDER also undertakes to exercise due and adequate care lest
any such information is divulged.
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3.11 The BIDDER commits to refrain from giving any complaint directly or through any other

manner without supporting it with full and verifiable facts.

3.12 The BIDDER shall not instigate or cause to instigate any third person to commit any of the

actions mentioned above.

3.13 If the BIDDER or any employee of the BIDDER or any person acting on behalf of the
BIDDER either directly or indirectly is a relative of any of the officers of the EMPLOYER, or
alternatively if any relative of an officer of the EMPLOYER has financial inter est/ stake in the
%,"'(59V ILUP WKH VDPH VKDOO EH GLVFORVHG E\ WKH %,"''(5 D

7KH WHUP pUHODWLYHY IRU WKLV SXUSRVH ZRXOG EHA®@V GHIL
1986.

3.14 The BIDDER shall not lend to or borrow any money from or enter into any monetary

dealings or transactions, directly or indirectly, with any employee of the EMPLOYER.
4. Previous Transgression

4.1 The BIDDER declares that no previous transgression occurred in the last three years
immediately before signing of this Integrity Pact, with any other company in any country in

respect of any corrupt practices envisaged hereunder or with any Public Sector Enterprises in
,QGLD RU DQ\ *RYHUQPHQW '"HSDUWPHQW LQ ,QGLD v b FRX

tender process.

4.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be
disqualified from the RFP process or the contract, if already awarded, can be terminated for such

reason.
5. Earnest Money Deposit (Security Deposit)

5.1 While submitting commercial bid, the BIDDER shall deposit an amount Rs. as
Earnest Money/ Security Deposit, with the EMPLOYER through online in favor of NABARD

5.2 The Earnest Money/ Security Deposit shall be valid up to a period of one year or the complete
conclusion of the contractual obligations to the complete satisfaction of both the BIDDER and

the EMPLOYER, including defect liability period, whichever is la ter.

5.3 In case of the successful BIDDER a clause would also be incorporated in the Article retaining
to Performance Bond in the Purchase Contract that the provisions of Sanctions for Violation shall

be applicable for forfeiture of Performance Bond in case of a decision by the EMPLOYER to
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forfeit the same without assigning any reason for imposing sanction for violation of this Pact.

5.4 No interest shall be payable by the EMPLOYER to the BIDDER on Earnest Money/ Security

Deposit for the period of its currency.

6. Sanctions for Violations

6.1 Any breach of the aforesaid provisions by the BIDDER or anyone employed by it or acting on
its behalf (whether with or without the knowledge of the BIDDER) shall entitle the EMPLOYER
to take all or any one of the following actions, wherever required:

Vi.

Vii.

To immediately call off the pre-contract negotiations without assigning any reason or
giving any compensation to the BIDDER. However, the proceedings with the other
BIDDER(s) would continue.

The Earnest Money Deposit (in pre-contract stage) and/ or Security Deposit/
Performance Bond (after the contract is signed) shall stand forfeited either fully or
partially as decided by the EMPLOYER and the EMPLOYER shall not be required to

assign any rea®n thereof.

To immediately cancel the contract, if already signed, without giving any compensation
to the BIDDER.

To recover all sums already paid by the EMPLOYER, and in case of an Indian BIDDER
with interest thereon at 2% higher than the prevailing Prime Lending Rate of State Bank
of India, while in case of a BIDDER from a country other than India with interest ther eon
at 2%, higher than the LIBOR. If any outstanding payment is due to the BIDDER from
the EMPLOYER in connection with another contract for any other stores, such

outstanding payment could also be utilized to recover the aforesaid sum and interest.

To encash the advance bank guarantee and performance bond/ warranty bond, if
furnished by the BIDDER, in order to recover the payments, already made by the
EMPLOYER, along with interest.

To cancel all or any other contracts with BIDDER. The BIDDER shall be liable to pay
compensation for any loss or damage to the EMPLOYER resulting from such
cancellation/ rescission and the EMPLOYER shall be entitled to deduct the amount so

payable from the money(s) due to the BIDDER.

To debar the BIDDER from participating in future bidding processes of the Government

of India for a minimum period of five years, which may be further extended at the
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discretion of the EMPLOYER.

viii. To recover all sums paid in violation of this Pact by BIDDER(S) to any middleman or

agent or broker with a view to securing the contract.

ix.  In cases where irrevocable Letters of Credit have been received in respect of any contract
signed by the EMPLOYER with the BIDDER, the same shall not be opened.

x.  Forfeiture of Performance Bond in case of adecision by the EMPLOYER to forfeit the

same without assigning any reason for imposing sanction for violation of this Pact.

6.2 The EMPLOYER will be entitled to take all or any of the actions mentioned at para 6.1(i) to
(x) of this Pact also on the Commission by the BIDDER or any one employed by it or acting on
its behalf (whether with our without the knowledge of the BIDDER), of an offence as defined in
Chapter IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any other

statute enacted for prevention of corruption.

6.3 The decision of the EMPLOYER to the effect that a breach of the provisions of the Pact has
been committed by the BIDDER shall be final and conclusive on the BIDDER. However, the
BIDDER can approach the Independent Monitor(s) appointed for the purposes of this Pact.

7. Fall Clause

7.1 The BIDDER undertakes that it has not supplied/s not supplying similar product/ systems or
subsystems at a price lower than that offered in the present bid in respect of any other Ministry/
Department of the Government of India or PSU and it is found at any stage that similar product/
systems or sub systems was supplied by the BIDDER to any other Ministry/ Department of the
Government of India or a PSU at a lower price, then that very price, with due allowance for
elapsed time, will be applicable to the present case and the difference in the cost would be
refunded by the BIDDER to the EMPLOYER, if the contract has already been concluded.

8. Independent Monitors

8.1 The EMPLOYER hasappointed Independent Monitor Shri Jagdeep Kumar Ghai [P&TA, FS
(Retd)] (hereinafter referred to as Monitor) for this Pact in consultation with the Central

Vigilance Commission.

8.2 The task of the Monitor shall be to review independently and objectively, whether and to

what extent the parties comply with the obligations under this Pact.

8.3 The Monitor shall not be subject to instructions by the representatives of the parties and
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perform their functions neutrally and independently.

8.4 Both the parties accept that the Monitors have the right to access all the documents relating

to the project/ procurement, including minutes of meetings.

8.5 As soon as the Monitor notices or has reason to believe, a violation of this Pact, he will so
inform the Authority designated by the EMPLOYER.

8.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction to all
Project documentation of the EMPLOYER including that provided by the BIDDER. The BIDDER
will also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted
and unconditional access to his project documentation. The same is applicable to
Subcontractors. The Monitor shall be under contractual obligation to treat the information and
documents of the BIDDER/ Subcontractor(s) with confiden tiality.

8.7 The EMPLOYER will provide to the Monitor sufficient information about all meetings among
the parties related to the Project provided such meetings could have an impact on the contractual
relations between the parties. The parties will offer to the Moni tor the option to participate in

such meetings.

8.8 The Monitor will submit a written report to the designated Authority of EMPLOYER within
8 to 10 weeks from the date of reference or intimation to him by the EMPLOYER/ BIDDER and

should the occasion arise submit proposals for correcting problematic situ ations.
9. Facilitation of Investigation

In case of any allegation of violation of any provisions of this Pact or payment of commission, the
EMPLOYER or its agencies shall be entitled to examine all the documents including the Books
of Accounts of the BIDDER and the BIDDER shall provide necessaryinformation and documents

in English and shall extend all possible help for the purpose of such examination.
10. Law and Place of  Jurisdiction

This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the
EMPLOYER.

11. Other Legal Actions

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that
may follow in accordance with the provisions of the extant law in force relating to any civil or

criminal proceedings.
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12. Validity

12.1 The validity of this Integrity Pact shall be from date of its sighing and extend up to 5 years
or the complete execution of the contract to the satisfaction of both the EMPLOYER and the
BIDDER/ Seller, including warranty period, whichever is later in case BIDDER is unsuccessful,

this Integrity Pact shall expire after six months from the date of the signing of the contract.

12.2 Should one or several provisions of this Pact turn out to be invalid, the remainder of this
Pact shall remain valid. In this case, the parties will strive to come to an agreement to their

original intentions.

13. The parties hereby sign this Integrity Pact at on
EMPLOYER BIDDER

Name of the Officer Chief Executive Officer
Designation

NABARD

Witness Witness

1 1.

2 2
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General Information of the Bidder

Annexure |V

.No [|Particulars Details
1 Name of the Firm
2 Registered Address
3 Telephone
4 E-mail id
5 Legal Status of the Applicant / Type of the
organization: (Whether Partnership Firm / Private
Limited company/ Public Limited Company/ Co-
operative Body)
6 Date of Establishment of the firm
GST Registration Number
8 Turnover of the firm during the last 3 years Year Ended on [Turnover in Lakhs
31.03.2022
31.03.2023
31.03.2024
9 Name of Proprietor/ Partners/ Directors
10 Number of years of Experience in executing similar
works
11 | Number of similar projects carried out and
successfully completed during the last 10 years
12 Namesof Bankersand their full address(Solvency
certificate from the Bank shall be submitted
separately by the Banker/s)
13 | Whether registered as a contractor to any Govt. / | Attach Documentary Proof
CPWD? Mention the registration number and year
of registration.
14 | Whether any Civil Suit/ Litigation arisen in the

contracts executed/ being executed during the last 5
years. If yes, please furnish the name of the project,
organization, nature of work, contract value, work

order, date and brief details of litigation.
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18 Name and Communication details of firm
representative in respect of the bid application
19 | Address of the Office through which the proposed

work of the bank will be handled and Name and
Designation of the Office-In-Charge

LKL KK KKK KL

(Signature, name and addressof the $S S O L FeRe@UWE Buly authorized to sign on behalf of

the Applicant)

For and on behalf of « « « « « « « « «

(Name and addressof the Applicant) (Sealof the Applicant)
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ANNEXURE -V

Organizational Setup and List of professional staff (Engineers -Civil , Structural having experience in civil, structural and

waterproofing works ) with the firm, giving their qualification, experience, including that in the present organization*

Sy Name of the Date from which
No. Name Age | Qualification Experience | Nature of works handled assignments employed in the present
' handled organization
1 2 3 4 5 6 7 8
* Use separate/additional sheets as per the requirement
addadaaaaaaaaaa
(Signature, name and address ofthe’ " Z«<... fe—ie £8t ... ——<"f t—7> f——=S*"cett —* ec%e ‘s ,£SfZ" " =St ' Z4..
7 fet ‘e 1Sf7° " 382883444

(Name and address of the Applicant) (Seal of the Applicant)

Note: ,QGLFDWH RWKHU SRLQWY LQFOXGLQJ FOLHQWVY FHUWLILFDWHYV

to our notice.

L1 D Q@uwbltiOkB Wirig) WR \F
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Financial

Name of the Bidder/ firm:

Information  of Applicant

Annexure VI

S.No

Particulars

FY 2021 -22
(Rsin Lakhs )

FY 2022 -23
(Rsin Lakhs )

FY 2023 -24
(Rsin Lakhs )

Total Assets

Current Assets

Total Liabilities

Current Liabilities

Profit Before Taxes

Profit After Taxes

Net Worth (1- 3)

O N O O B~ W N P

Annual Turnover

*FY zFinancial Yearbeginning of April to March Certification

LKL KKKL

(Signature, name, address and membership ID of the Chartered Accountant with Seal)

(UDIN of the document provided by the Chartered Accountant)

ALK KKK KL

(Signature, name and addressof the $S S O L FeReQuiW Wuly authorized to sign on behalf of
the Applicant)

For and on behalf of « « « « « « « « «

(Name and addressof the Applicant) (Sealof the Applicant)

Note: Kindly enclose audited balance sheetsand profit & loss statements in support of the

above-mentioned data. Kindly highlight the relevant portion of the balance sheet. Also enclose

copies of Income Tax Returns filed by the entity during the above-mentioned periods.
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Annexure VII
Non -Blacklisting Declaration
7R EH VXEPLWWHG LQ &RPSDQ\TV OHWWHU KH
Date +

The Chief General Manager

Department of Premises, Security and Procurement,
National Bank for Agriculture and Rural Development,
Head Office

Plot No. C-24, G Block,

BKC, Bandra East,

Mumbai +400 051

Sub: Declaration for non -blacklisting for e ngagement of contractor for Design, Engineering,
Procurement and Execution of Waterproofing and related Structural Repair works of Basement
Floors in NABARD Head Office Building at BKC, Bandra East, Mumbai +51

Dear Sir,

I/ We hereby declare that we are notblacklisted by any Central/ State Government/ agency of
Central/ State Government of India or any other country in the world/ Public Sector Undertaking/
any Regulatory Authorities in India or any other country in the world for any kind of fraudulent

activities.

LKL KK

(Signature, name and addressof the $S S O L FeRe@WW duly authorized to sign on behalf of
the Applicant)

For and on behalf of « « « « « « « « «

(Name and addressof the Applicant) (Sealof the Applicant)
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Details of Important works/ contracts executed by the contractor

(Duly supported by Work Orders and Completion certificate from the client )

during the last

Annexure VIII
7 years

Sr.  Name and (P SOR\H UAgreement No. [Nature of the Value of the |Stipulated Actual Whether the work was left
No [location ofthe jnameand & Date of Start |work project completion of [Completion of [incomplete/ terminated from either
work address of the work involved in the project the project side/ litigation/ arbitration, if any
the contract (Give full details along with the
reasons if not completed)
1 2 3 4 5 7 3 9 10

Note: - The applicants are required to enclose/ attach a copy each of the Letter of Award of work and completion certificates issued by Clients in

respectof eachand every project being listed by them in this form.

LKL KKK KK

(Signature, name and addressof the $S S O L FeReQutitv/§ tuly authorized to sign on behalf of the Applicant)

For and on behalf of « « « « « « « « «

(Name and addressof the Applicant) (Sealof the Applicant)
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Details of important works/ contracts on hand being executed by the contractor

(Duly supported by Work Orders)

Annexure IX

Sr. [Name and (PSOR\HU| AgreementNo. Value of the work | Duration of the work Expected
No [location of the work name and & Date of Start of Completion in year
address the work
1 2 3 4 5 6 7
From To

Note: - The applicants are required to enclose/ attach a copy eachof the Letter of Award of work in respectof eachand every project being listed by

them in this form.

LKL KK

(Signature, name and addressof the $S S O L FeReQuitiv® duly authorized to sign on behalf of the Applicant)

For and on behalf of « « « « « « « « «

(Name and addressof the Applicant) (Sealof the Applicant)
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An nexure X

Declarations

The Applicant declares/ undertakes that:

1. The signatory is competent and legally authorized to submit the tender and / or to enter

into legally binding contract.

2. The Applicant is not in the list of blacklisted /debarred firms of any Government Agency
anywhere in the world, for participating in the EOI, under that country's laws or official
regulations.

3. The Applicant accepts all the terms and conditions of this bid document and abides by it
without any counter conditions.

4. Theinformation givenin the bid documents is correct and the Applicant is awarethat if any
information provided is found to be false at a later stage, the Bank reserves the right to reject
/ disqualify the Applicant at any stage without assigning any reason.

5. No agentsare engagedor proposed to be engagedfor participation in this bid.

6. The operation of the Applicant in Pakistan or China, if any, would be suitably firewalled

from the contract / operations with Government of India. No employee who has previously
worked or been posted in Pakistan or China in any capacity shall be engaged by the Applicant
for this project and that no Pakistan national or person of Pakistan Origin shall be engaged by

the Applicant for the project.

LK KK KKK KL

(Signature, name and addressof the $S S O L FeReQuitiv/§ duly authorized to sign on behalf of
the Applicant)

For and on behalf of « « « « « « « « «

(Name and addressof the Applicant) (Sealof the Applicant)
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Annexure Xl

Pro -forma for furnishing the payment details of the bidder.

Name of the Bidder

Contact Details Name

Email

Phone No

PAN details (enclose copy of PAN)

GST Number (enclose copy of GST]|

registration)

Address of principle place of | Address

business in the state as per GST city
registration certificate

PIN

State

Bank account number

Account Name

Type of the account

Name & Address of Bank

IFSC Code (enclose copy of

cancelled cheque)

Name of the Consultant:
Date:

Place: Signature with seal:
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Annexure XlI
INDEMNITY BOND

(on Rs.200 non -judicial stamp paper)

Know all men by these presents that I,  Shri.......cooieeee, of

0 V «e«ewewecac««« GR KHUHE\ HITHFXWH ,QGHPQLW\ %RQG LQ I
Agriculture and Rural Development (NABARD), having their Registe red Office at C-24, G Block,
Bandra-Kurla Complex, Bandra(E) Mumbai - DQG 0 V ««wewe«acac««« KDYL

DYF

R J

WKHLU UHJLVWHUHG RIILFH DW ««f««cwccce RQXWKRLY ««« GD\

Rl ««««

KHUHDV 1$%%$5'" KDYH DSSRLOQWHG 0 V ««&««««««KKK DV WK|H ¢

SURSRVHG ZRUN UHODWLQJ
‘BBBBBBBBBBBBBBBBEBBBBBBEBBBBBBEBBBBBBBBBBBEBBBBBBBBB

THIS DEED WITNESSETH AS FOLLOWS: -

, H RQ EHKDOI RI 0 V ««««««« KHUtkespBRBARDGHIMOQEMplOyees
harmless against and from

any third party claims, civil or criminal complaints liabilities, site mishaps and other
accidents or disputes and/or damages occurring or arising out of any mishaps at the site due to
faulty work, for our negligence, faulty construction and/or for violat ing any law, rules and

regulations in force, for the time being while exe cuting/executed works by me/us,

any damages, loss or expenses due to or resulting from negligence or breach of duty on
the part of me/us or any of our sub-contractor/s if any, servants or agents.

any claim by an employee of mine/ours or of sub-contractor/s, if any, under the
Workmen Compensation Act and Employers Liability Act, 1939 or any other law, rules and
regulations in force for the time being and any Acts replacing and/or amend the same or any of
the same as may be in force at the time and under any law in respect of injuries to persons or
property arising out of and in the course of the execution of the contract work and/or arising out

of and in the course of employment of any workmen/emplo yee.

any act or omission of mine/ours of sub-contractor/s if any, our/their servants or agents
which may involve any loss, damage, liabiity, civil or criminal action.

any claims in respect of patent rights, design, trademarks of name or other protected

rights in respect of any plant, machine work or material used for or in connection with the works

Page82 of 88

BBB




or temporary works and from against all claims, demands, proceedings, damagescosts, charges
and expenses whatsoever in respecthereof or in relation thereto and shall pay any royalties,

license fees, damagesgcosts and charges of all and every sort that may be legally incurred in
respectthereof.

IN WITNESS WHEREOF 0 V «««««««« KDV VHW WKHLU KDQGV RQ WKLYV

6,*1(" $1" "(/,9(5(" %< 7+( $)25(6%,"' 0 V ««««««« WKURXJK WKHLU
UHSUHVHQWDWLYH BKUL «&««&««&C«CKLLK

Signature

IN THE PRESENCE OF WITNESSES:

1. Name & Signature :

2. Name & Signature:
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Annexure XllI
ARTICLES OF AGREEMENT

(on Rs.200 non -judicial stamp paper)

ARTICLES OF AGREEMENT made this day of between the
IDWLRQDO %DQN IRU $JULFXOWXUH DQG 5XUDO 'HYHORSPHQ
(PSOR\HU"~ DQG HehdvQffigd at RIbVC-24, G Block, Bandra Kurla Complex, Bandra
East, Mumbai +400 051 of the one part and M/s

-- (herein after called "the Consultant") having its office at

of the other part.

WHEREAS the Employer is desirous of getting executed the work of Design, Engineering,
Procurement and Execution of Waterproofing and related Structural Repair works of Basement
Floors in NABARD Head Office Building at BKC, Bandra East, Mumbai 51" and has caused the
technical and price bids showing and describing the work to be done under the direction of the

Employer.

AND WHEREAS the said technical bid and the Price Bid have been signed by or on behalf of the
parties hereto.

AND WHEREAS the Tenderer has agreed to execute upon and subject to thacope of works and
conditions set forth in the technical & Price Bids and Conditions of Contract (all of which are
FROOHFWLYHO\ KHUHLQDIWHU UHIHUUHG WR DV 3WKH VDLG §
technical specifications, and included in the Price Bid at the respective rates therein set forth
amounting the sum as therein arrived or such other sum as shall become payable there under
KHUHLQDIWHU UHIHUUHG WP PRXXQWKH VDLG FRQWUDF

NOW IT IS HEREBY AGREED AS FOLLOWS:-

1. In consideration hereinafter mentioned, the Tenderer will upon and subject to the conditions
annexed, carry out and complete the works shown in the contract, described by or referred to
in the scope of the works as per the agreed methodology and specificationsand in the said

conditions.

2. The Employer shall pay the Tenderer the said contract amount or such sum as shall become

payable at the times and in the manner specified in the said conditions.

3. The said Conditions and Appendix thereto and the documents attached hereto shall be read
and construed as forming part of this Agreement and the parties hereto shall be respectively

abide by, submit themselves to the said Conditions and the correspondenceand perform the
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agreement on their part respectively in the said conditions and the documents contained

herein.
4. This Agreement and documents mentioned herein shall form the basis of this contract.

5. This contract is an item rate contract for carrying out the work of 3Design, Engineering,
Procurement and Execution of Waterproofing and related Structural Repair
works of Basement Floors in NABARD Head Office Building at BKC, Bandra

East, Mumbai *51° DQG WR EH SDLG IRU DFFRUGLQJ WR DFWXDO PHL

contained in the Schedule of Rates and probable quantities or as provided in the said

conditions.

6. The Tenderer shall afford every reasonable facility for the works of all the other Contractors,
who are engaged by the Employer and shall make good any damage done by them or their
SHRSOH WR DQ\ RI WKH (PSOR\HUYfV SURSHUW\ DIWHU WKH F

7. The Employer reserves to itself the right of altering the nature of work by adding to or omitting
any items of work or having portions of the same carried out by engaging any dher contractor
/ agency at its sole discretion without prejudice to this contract. The contractor shall not have
any right to claim loss of profit / loss of opport unity to work from the Employer.

8 7TKH WHQGHUHU VKDOO KDYH WR VXEPLW W-With th®fRaRWakd U F O I
once the final bill is settled by the Employer, the tenderer will not have any right to claim for

either any tender related or non-related work.

9. Time shall be considered as the essence of this contract, and thdenderer hereby agrees to
complete the entire work within 8 months as prescribed in the tender, which shall be
reckoned from 14t day of the date of issue of work order subject nevertheless to the provision

for extension of time as permissible by the Employer.

10. All disputes arising out of or in any way connected with this agreement shall be deemed to
have arisen at Mumbai and only the sole Arbitrator as appointed by both the parties upon

mutual consent in Mumbai shall have the jurisdiction to determine the same.
11.That the all parts of this contract have been read and fully understood by the tenderer.

IN WITNESS WHEREOF the Employer has set its hands to these presents through its duly
authorized officials and the Tenderer has caused its common seal to be affixed hereunto and the
said two duplicates/ has caused these presents and the said two duplicatesiere of to be executed

on its behalf, the day and year first herein above written.
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Signature Clause

SIGNED AND DELIVERED by the
National Bank for Agriculture and
Rural Development by the hand of

Shri

(Name & Designation)
In the presence of:

1. Witness #1
Signature:
Name:
Address

2. Witness #2
Signature:
Name:

Address

SIGNED AND DELIVERED by the

Bidder

(Name & Designation)

Signature:
Name:

Address

Signature:
Name:

Address
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Annexure XIV
UNDERTAKING FOR PERFORMANCE WARRANTY

(on Rs.200 non -judicial stamp paper)

PERFORMANCE UNDERTAKING FROM THE CONTRACTOR

National Bank for Agriculture and Rural Development,
Plot No. C- *I %9ORFN

Bandra - Kurla Complex,

Bandra (East), MUMBAI - 400 051

WHEREAS

1. National Bank for Agriculture and Rural Development (NABARD) is desirous of performing
waterproofing of basement floors in NABARD, Head Office, BKC, Bandra ( E), Mumbai-51
(hereinafter referred to as "the said Buildings") along with the structural repairs of the basement
and for that purpose invited 3 5HTXHVW IRU 3URSRVDO IRU '"HVLJQ (QJLQH
Execution of Waterproofing and related Structural Repair works of Basement floors in NABARD
Head Office Building at BKC, Bandra East, Mumbai +51".

3IXUVXDQW WR WKH DFFHSWDQFH E\ 1$%%$5' RI WKH WHQGH
e«  1$%$5" KDV LVVXHG :RUN 2UGHU EHDULQJ ««««««
(Hereinafter referred to as "the said order")

3. It is one of the terms of the of the said order that works of Design, Engineering, Procurement
and Execution of Waterproofing and related Structural Repair works of Basement floors in
NABARD Head Office Building at BKC, Bandra East, Mumbai +51° V K D O @iel but ePper
the scope of the works and approved waterproofng and structural repairs methodology as per

the specifications to protect the structure from seepage and water leakage issues.

4. It is also one of terms of the said order that we shall furnish to NABARD a performance
undertaking against any defect which may arise in a period of tenyears from the date of virtual
completion pertaining to both the materials and workmanship in respect of the water proofing

and structural repairs of basement floors in NABARD Head office building and which
SHUIRUPDQFH XQGHUWDNLQJ VKDOO EH VLJQHG HNb@ validder« « « « «

duration of ten years from the date of virtual completion of the said Work.
NOW, THEREFORE, THIS PERFORMANCE UNDERTAKING WITNESSETH THAT :

1. We have carried out the said waterproofing Work along with the related structural repair

works. We have read and understood the specifications, terms and conditions of the said work
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as provided in the said order.

$IWHU 9LUWXDO &RPSOHWLRQ RI WKH VDLG :RUN DQG EHIRU
if at any time or times, any defects such as physical damage of any elements of the said
waterproofing or structural repair work due to weathering action or due to failure of the
components or due to inferior quality of material/workmanship and any water seepage/ leakage
either due to inadequacy of the work carried out or due to any other reason, whatsoever relating
to the specifications, workmanship, etc., we hereby undertake to carry out necessary remedial
measures up to tenyears from the date of virtual completion of the said work to such extents so
and often as may be necessary to free the premises from such leakages/dampness without any
extra cost to the NABARD. The decision of the NABARD in regard to the question as to vihether
there is any leakage or the treatment has given way to water or moisture shall be treated as final
and binding on us. We shall diligently, efficiently and satisfactorily rectify the de fects or faults
detected/arising, during the aforesaid period to the full satisfaction of NABARD and also
undertake to attend to the rectification work and reinstate the surfaces disturbed to its original
condition after carrying out the rectification work , if necessary, by arising new materials at no
extra cost to NABARD.

3. We shall not revoke it without written consent of NABARD.

6LIQHG E\ «««
JRU DQG RQ EHKDOI RI 0 V ««««
Date

Place
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AN INS UTE OF TECHNOLOGY BOMBAY
Yepartment of Civil Engineering
‘owal, Mumbai - 400 076 (India

N ne: - I57G6 7395108
*‘“!'Im
\\{\ i/ 9]-] - 480, 2576 7302
vanthagopatan natl: prakashnée . ittb.ac.in
hi enkatadia iith.a
11-03-2019
To
The Chief General Manager
National Bank for Agriculture and Rural Development (NABARD),
Plot C -24, G Block, BKC, Bandra (E), Mumbai — 400051,
Dear Sir

Sub: Basement waterproofing of NABARD, Head Office Building, Mumbai
Ref: NB. DPSP/2253/HO 28- Consultancy/2018-19 dated 25. 10. 2018
Ref: Job: No. DRD/CE/PN-1/18-19 (Letter from 1T Bombay dated (01-02-2019))

Based on the reference cited above, we made a site visit to NABARD-Head office building at
Bandra Kurla Complex, Mumbai on 13" November 2018 to assess the extent of
dampness/seepage in basement through visual inspection. Mr. Ajith Kumar Pittan (from
-‘NABARD) was with us during the visit. During the site visit, the current conditions of the
basement slab, wall and floor due to the water seepage were noted. Further, possible reasons
for the seepage problems were identified. Based on our visit, a report is submitted as follows

1. Current condition of basement due to water dampness/seepage.
2. Possible reasons for dampness/seepage on structural elements (Source of water).

3. Systematic methodology for assessment of the weak zones/leakage zones along with

suitable repair strategy

QA /IDPSP

The report is given in the annexure. alnlwaaa;r da;NIHoai. \[ 6é
Thanks and Regards 15 MAR 2019

” NATIONAL BANK FOR AGRICULTURE

Dr. Pra asL anthagopalan Dr. Venkata Santoesh Kumar Delhi
_ 4 .32 WY AR Rt
Bt A r. Venkata Santosh Kumar Delhi
Dr. Prakash Nanthagopalan e WEATH-Assistaftirothsabl 3
WE% MEATH-Assistant Professor FRifrr SR Rram /ept. of Civit Engg,
RARY SRR PMM/Dept. of Clvil Enginesring I e g e
vl e R 5‘: Indian Institute of Technology Bomb y
Indian Institute of Technology Bombay W /Powai W/ Mumbai- 400 075 1t

T /Powai JU§/Mumbal- 400 076 INDIA

1o 2 {2l % {PAND RURAL DEVELOPMENT, MUMBAI




Annexure

Site visit report based on visual inspection of basement

Building: NABARD Head office Building

Current condition Basement (level 2):

Fig. 1 Presence of water just below the tiie at the basement

Fig. 2 Water oozing out from the gap between the floor tiles
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From Fig. | & 2, it is very clear that, the water is available at the floor level. This makes the
water to rise up easily through the weak zones i.c the gap between the tiles to the floor.
Further, the walls and slabs (Fig. 3) of the basement (level 2} were observed with dampness
stains, with plaster or paint peeled off from the wall.

Fig. 3 Dry stains of dampness
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Current condition Basement (level 1):
Continuous water seepage from the corner of a wall in one portion of the basement level was
observed (from Fig. 4).

Fig. 4 Continuous water seepage from the wall

Fig. 5 Water seepage at wall and beam column junction.

Further, mild water scepage was observed at the corner of the wall junction and the beam
column joint junction (Fig. 5).
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Fig. 6 Stains of water dampness/seepage on slabs and beams soffit

At many locations of basement (level 1), stains of water dampness were observed on soffits

of slabs and beams (Fig. 6). Due to this water seepage/dampness, plaster peeled off (Fig. 7)
and the reinforcement bars are corroded (Fig. 8) at many locations of basement.

/"
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Fig. 8 Exposed corroded rods in beams

2. Possible reasons for dampness/seepage on structural elements:

It is very evident that, the water table is almost at the level of the basement (level 2) floor.
This will further increase during monsoon and may lead to flooding of the floor. The
prolonged moisture in the soil or improper water drains adjacent to the wall may also cause
dampness. This may reach the level of continuous seepage in case of the continuous supply of
water through permeable medium of soil/concrete. In certain locations, the dried stains of
dampness seems to indicate that, the issue is intermittent, which may pop out mainly during
monsoon. The alternate dryness and dampness of the structural elements is not be desirable
on durability note. The existing garden (Fig. 9) is dwelling on 60 cm soil above the top slab
of the basement (level 1). In addition to monsoon, the continuous wetness of the soil will be a
source of water. Further, the mild water seepage from fire hydrant (Fig. 10) may also be a
source of moisture. Depending on the nature of the concrete slab, the water or moisture will
penetrate in to the concrete slab causing dampness/seepage.

A
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Fig. 9 Garden area above the basement

Fig. 10 Fire hydrant

At some locations around the building (Fig. 11 & 12), either the manholes (access point)
covers are damaged or kept opened. These may allow the rainwater along with dry leaves or
other contaminants to seep through and biock the drains, in turn make the place to be source
of water stagnation. This source of water may cause dampness on slabs/beams.

by
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Fig. 12 Improperly closed drains
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Fig. 13 Gaps between the paver tiles and the wall on the ramp toward the car parking

At the junction of wall and the tiles (on the ramp) towards the parking (Basement), the gap
(Fig. 13) will allow the water to percolate, in turn may lead to dampness in the slabs beneath.

Fig. 14 Drains filled with dry leaves

The water drains were seen with lot of mud and dry leaves (Fig. 14), may lead to improper
flow of water or sometimes may result in water stagnation. This may cause dampness on

slabs.
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It was observed that (Fig. 15), the joints with sealants/binders of the stone tiles on the stairs

are damaged. This may allow the water to percolate through the stairs leading to dampness on
the soffit of the ramp.

(c) (d)

Fig. 15 Gap in between the stone tiles (circled) on the steps
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3. Systematic methodology for assessment of the weak zones/leakage zones along with
suitable repair strategy.

Based on the observation of the dampness/extent of seepage on structural elements of
basement (level 1 and 2) and possible reasons, the following methodology is recommended to
be followed to get detailed assessment of the weak zones/permeable zones.

A. lIdentification and quantification of all the defects and its locations.

B. Non Destructive Techniques for precise assessment of defects.

C. Suggested repair methodology.
A. Identification and quantification of all the defects and its locations
Assessment of all the structural members (basement area) by marking the observed defects on
the plan and noting its extent (in terms of measurement). The entire side walls would be
assessed conducted by tapping with appropriate hammer in order to record the defects like
loose patches of plasters, honey combing etc. This would also help in identifying the severely
distressed, weak and critical areas. Study of the existing construction details and drawings
needs to be conducted for locating the construction joints. The detailed photographic records
of every distress shall be captured and built drawings would be verified as a part of the

survey to get a detailed account of the visible distresses in the structure.

B. Non Destructive Techniques for precise assessment of defects

Ultrasonic Pulse Velocity (UPV) test shall be carried out on the RCC retaining wall at close
intervals to ascerfain the possibility of voids/crack/honeycombing etc. inside the concrete
matrix at the representative locations where the test needs to be carried out.

Ground Penetrating Radar (GPR) Survey shall be carried out to check the existing condition
of the RCC elements for any defects/voids.

Thermography/Infrared Survey shall be performed to identify the sources of leakages.
Thermal images of all the areas would be scrutinized in two stages i.e. in the first stage; the
images would be taken when the entire area is dry, and in the next stage, the entire area
would be made damp for further imaging.

Based on the observations, photographic evidences, inferences of the NDT and the emerging
conclusions on the present condition of the structure, the repair materials and methodology
needs to be precise defined. Further, this repair methodology will depend on the extent of the

distress zones on structural elements.

/7
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C. Suggested repair methodology

The repair methodology is suggested in two stages.

First stage: (Prevention)

The existing garden (Fig. 1) soil needs to be removed and the total slab beneath the soil needs
to be treated for waterproofing. Further, the water seepage from any water outlets should be
arrested. All the opening Manhole (open ducts/access points) shall be closed properly.
Damaged concrete covers need to be replaced immediately. The gap at the Jjunction of wall
and the tiles (on the ramp) towards the parking (Basement) needs to be filled with cement
based materials. The water drains need to be cleaned on regular basis especially before
monsoon. The joints of the stone tiles on the stairs shall be fixed with appropriate
sealants/binders. The above suggestions may help to reduce the water/moisture to percolate
through slabs in basement, in turn the probability of dampness and seepage can be reduced to

a greater extent.

Second stage: (Treatment)
The following materials shall be used depending on the intensity of defect or water pressure
(floor of basement- level 2). Based on GPR and Thermography, the weak zones/Seepage
zones will be located precisely. Once the seepage zones and the permeable path is identified,
injection-grouting using the following repair materials may be suitable to fill the cavities,
permeable pores etc.

I. Non shrinkable Cement based grouts (or)

2. Polymer based grouts.

Prior to monsoon, all the treatment shall be completed. During Monsoon, the assessment shall
be continued. In case of water oozing, brickwork partition (approximately 10 ft x 10 ft x 1|
brick height) on the floor shall be created. This procedure will isolate the key points of weak
zones and contain the water without flooding the other areas. Then these weak zones need to
be treated precisely. This work shall be carried out in phases. In case of very high water
pressure, for which grouting is not withstanding, Structural overlay (if needed) can be done.

The above mentioned repair method is cost effective.

/‘\
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In case, the above method is not able to fix the issues, then alternative suggestion would be to
use Elastomer Rigid foam resin grout. This is relatively expensive repair. This product needs
to conform to Indian or International standards. All the relevant details and test certificates
from Manufacturer shall be submitted to Engineer in-charge. The resin will fill the voids,

consolidate and also block the seepage path even under heavy flows.

Many a times, even if repair methodology is appropriate, poor execution of the repair may
lead to undesirable results. So, while selecting the contractors/applicators, please make sure
that, they have very good experience and delivered quality work in projects with
waterproofing of basements. It is desirable to have a contractor who has successfully
completed some similar projects in BKC itself. Further, the contractor or applicator would
need to take all necessary precautions to ensure no damage to any utilities (water pumps,
drainage pipes etc.) due to grouting, excessive pressure or any associated activities. Special
care needs to be taken at the edges of the water proofing layers/grouts especially close-outs at
the edges and the cut-outs for pipes (if any). The detailing and workmanship involved in the

water-proofing process is a critical element defining the effectiveness and success of such

interventions.
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To

The Chief General Manager

24-04-2019

National Bank for Agriculture and Rural Development (NABARD),

Plot C -24, G Block, BKC, Bandra (E), Mumbai — 400051.

Dear Sir

Sub: Basement waterproofing of NABARD, Head Office Building, Mumbai

Ref: No. NB.DPSP/100/H0O-39/2018-19 dated 10.04.2019

Based on the reference cited above, seeking advice on some more details on the repair work
suggested through the report, a meeting held on 22 April 2019 at 4 pm in IIT Bombay with
Mr. Ajith Kumar Pittan and Ms. Amala S Maheshwari from NABARD.

Based on the queries raised and the discussion with NABARD Team, the response to the

queries are given in the annexure.
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Annexure

I Detailed specifications are required for the following repair methodologies

a.

i.

ii.

1 q)’lﬁw @%ﬁ

recommended by you.

Injection grouting of effected surface has been recommended as a treatment
measure. However, the type of injection grouting that should be used needs more
detailing.
Response: Non-shrinkable cementitious microfine prepacked grout shall be used
for injection grouting. Using the NDT techniques, the weak zones shall be
identified. Further, the drill holes shall be made properly covering the weak
zones. After addition of water, the grout shall be constant agitated and adequate
quantity is prepared for continuous injection process. During injection grouting,
appropriate pressure shall be applied. The injection grouts shall have a
compressive strength of at least 45 MPa at 28 days.
In view of continuous leakage in all seasons at certain locations of basement
floor walls, your opinion about application of polyurethane grout with detailed
specification may be given.
Response: Polyurethane based Duromer Resin shall be used to fill the voids,
consolidate and block the seepage path in case of heavy flows by foaming
action. It shall have capacity of expansion not more than 2-10 times. The resin
grout shall have sufficient strength to perform under water pressure. Product shall
conform to Indian or International standards, all the relevant details and test
certificates from Manufacturer are to be submitted to Engineer in charge.

Viscosity not more than: 250 - 300 mPa.s

Compressive strength > 70 MPa

Flexural tensile strength Approx. 65 Mpa

Volume of expansion in contact with water between 2-10 times.

Structural overlay is another treatment methodology that has been recommended,
however, detailed specification including the desirable type and thickness of
overlay for waterproofing is not specified.

Response: The overlay shall be high workable concrete with one grade more than

the raft concrete grade. The overlay thickness shall be maximum of 75 mm.
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[ The following details are missing in the report:

a. Methodology of treatment of leakage in the lower basement flooring.
Please refer the section I,

b. Treatment methodology for leakage at the expansion joints in the basement
floors.

Response: Use of polyurethane based sealant along with backer rod (of suitable
dimension) as filler material shall be used.

c. Specification of waterproofing of basement slab at ground level including
comments about uprooting and removal of trees above the basement floor.
Response: The soil in the garden area shall be cleared along with uprooting of
trees to perform treatment of the slab beneath. The following procedure shall be
adopted.

1. Cleaning the surface and grinding the concrete top surface with
suitable tools to identify the cracks at surface (if any).

2. Cleaning and filling the cracks shall be done. If needed,
grouting shall be done.

3. Preparation of the surface (dry) for receiving the waterproofing
materials. Apply the acrylic elastomeric or poly urethane based
water proofing coatings (2 coats in perpendicular direction).
The container contacting the polymers shall be thoroughly
agitated before application for getting the uniformity in the
coating.

4. Inspection of pin holes (if any). Screed for protection shall be
done. Water ponding test shall be done.

Post treatment, the soil shall be refilled and garden shall be maintained. Big trees with
huge root possibilities shall be avoided.
General suggestion for successful treatment of structural elements waterproofing
1. Proper surface preparation
2. Meticulous application of selected waterproofing materials and techniques.

3. Protection of the applied waterproofing materials.
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