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National Bank for Agriculture and Rural Development
Gujarat Regional Office
Department of Premises, Security and Procurement
2nd Floor, NABARD Tower
Opposite Municipal Garden, Usmanpura
Ahmedabad — 380013
Telephone: 079-27554024/4041
Email: dpsp.ahmedabad @nabard.org

Tender For

Repair and Restoration Work of NABARD Tower , Opposite
Municipal Gaden, Usmanpura, Ahmedabad — 380013 (For
Empanelled Vendors Only)

"IETS eTaR, TRUTHT e & AR, STTHYR], AEHSETS -
380013ﬁm3ﬁvmﬁqﬂw%§ﬁrﬁmmﬁqaﬁmm
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Name of the Tenderer:

Address:

Last Date and Time for Submission of Tender: 13t October 2025 up to 15.00 hrs
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National Bank for Agriculture and Rural Development
Gujarat Regional Office

Department of Premises, Security and Procurement
2nd Floor, NABARD Tower
Opposite Municipal Garden, Usmanpura
Ahmedabad — 380013
Telephone: 079-27554023/4021

Email: dpsp.ahmedabad @nabard.org

Tender for Repair and Restoration Work of NABARD Tower ,
Opposite Municipal Gaden, Usmanpura, Ahmedabad - 380013
(For Empanelled Vendors Only)
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Important Dates and Time

Sl. Particulars of Activity Date and Time
No.
1 Issue of Tender and | 29t September 2025
Commencement of Downloading
Tender Document
2 Date, Time and Place of Pre-Bid | 15:00 hrs on 3" October 2025
Meeting
3 Last Date and Time for Submission | 15:00 hrs on 13" October 2025
of Tender
4 Date and Time of Opening of Bids | 16:00 hrs on 13" October 2025
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Tender for Repair and Restoration
Work of NABARD Tower, Opposite

Municipal Garden, Usmanpura,
Ahmedabad (For Empanelled
Vendors Only)

1. National Bank for Agriculture and Rural
Development, is a body corporate established
under the NABARD Act, 1981 (hereinafter
referred to as "NABARD") having its Head
Office at Plot No. C-24, Block 'G', Bandra
Kurla Complex, Bandra (East), Mumbai -
400051 and Regional Offices (ROs) / Training
Establishments (TEs) in different cities across
the country.

2. NABARD, Gujarat Regional Office,
Ahmedabad intends to wundertake
Tender for Repair and Restoration
Work of NABARD Tower Opposite
Municipal Gaden, Usmanpura,
Ahmedabad — 38000, at estimated cost
of Rs 11.71lakh (including GST).

3. Empanelled Vendors are requested to
submit their bids in the Tender Box on 2rd
floor, Department of Premises. Security and
Procurement, NABARD Tower, Usmanpura,
Ahmedabad 380013 latest by 15:00 hours
13t October 2025. Tender received in any
other mode like Email/By post/Courier, etc
will be summarily rejected and not be
entertained.

4. The Tender can be downloaded from our
website at https://www.nabard.org or CPPP
epublish portal. The tender will be available
on the website, until the deadline of
submission of tender.
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5. The tenderer / bidder shall submit bid for
the captioned work which should be complete
in all respect.

6. Instructions regarding Technical details,
Bid, submission process and description &
scope of works and the services required have
been elaborated in the Terms and Conditions
of the tender and other parts of the tender
document.

7. The Pre-Bid meeting will be held on 15: 00
hours, 3 October 2025, in the
Conference room on 3rd Floor of Gujarat
Regional Office, NABARD Tower, Opposite
Municipal Garden, Usmanpura, Ahmedabad
- 380013. To be eligible to participate in the
pre-bid, the bidder should have already
conducted a site survey and should have
satisfied himself about the overall feasibility
of the work. The clarifications being sought in
the pre-bid meeting should be submitted in
writing at least 2 working days prior to the
date of pre-bid meeting by email on
dpsp.ahmedabad@nabard.org.  All  the
clarifications of the pre-bid meeting will be
part of tender and will be uploaded on
NABARD website (www.nabard.org) as well
as CPPP e-publishing portal.

8. The Bid will be opened on 16:00 hours,
13t October 2025 in presence of the
interested bidders who choose to be present
or in case of any eventuality, on the date and
time as decided by NABARD. All the bidders
are advised in their own interest to be present
on the specified date. No separate intimation
will be given in this regard. Please note that
not more than two representatives from each
bidder shall be entertained.

9. The Bid should not contain any conditions
whatsoever and conditional bids if any shall
be rejected.

10. NABARD does not bind itself to accept the
lowest bid (L1). NABARD reserves the right to
accept or reject any /all tender/s in part or

Date 5
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whole of any firm / firms without assigning
any reasons whatsoever.

12. The decision of the bank shall be final and
binding with regard to bids and the tendering
process.

13. If any bidder proposes any deviation from
the prescribed technical specifications
requirement, the tender will be rejected.

14. The bids shall remain valid and open for
acceptance for 3 months from the date of
opening of Bid.

15. Time of Completion: The work shall be
completed within 60 days reckoned from 07
days of the receipt of work order.

16. All documents that comprise the offer
should be signed and sealed by the firm, as a
token of acceptance to the terms and
conditions specified in the tender.

17. Liquidated damages for delay in
completion of the works will be levied at
0.25% of the value of work for every week of
delay or part thereof, subject to a maximum of
5% on the incomplete value of the accepted
tender.

18. NABARD reserves the right to accept or
reject any /all tender/s in part or whole of any
firm / firms without assigning any reasons
whatsoever. The decision of the Bank in this
regard shall be final. In the event of intending
tenderers failure to satisfy the bank, the bank
reserves the right to reject the tender.

19. NABARD reserves the right to
change/modify/amend any or all provisions
of the tender document. Such revision
/amendment or corrigendum/ addendum, if
any, will be made available on NABARD’s
website and CPPP epublish Portal only.

20. Tenderer should inspect the existing site
and other conditions up to their satisfaction
before bidding.

21. The successful bidder shall deposit Initial
Security Deposit and Letter of Indemnity and
Undertaking, and execute an ‘Articles of
Agreement’ of work contract with NABARD in
accordance with the standard / prescribed
format enclosed within 14 days from the date

Date
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of acceptance of the offer failing which
contract will be terminated.

Hadig,
Sd/-

(3R FHR)
39 HgWd YD
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SCHEDULE OF EVENTS

Bid Document Availability

Tender document can be downloaded from:
https://www.nabard.org or CPPP portal
https://eprocure.gov.in/epublish/app

From 29th September 2025

To: 13t October 2025 15:00 Hrs

Pre-Bid meeting

15:00 hrs 34 October 2025

Last date of submission of
Tender

Up to 15:00 hrs on 13t October 2025

Opening of Bids

16:00 hrs on 13t October 2025

Authorized representatives of vendors may be present
during opening of the Bids. No separate intimation
will be provided to bidders in this regard. However,
Bids would be opened even in the absence of
any or all of the vendors’ representatives.

Contact Detalils:
Address for Communication And
submission of bid.

NABARD Tower,

Department of Premises, Security and Procurement,
2nd Floor, NABARD Towers,

Opposite Municipal Garden,

Usmanpura, Ahmedabad 380013

Phone: 079 2755 4024/4041

Date
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FORM OF TENDER

Date:
Chief General Manager,
National Bank for Agriculture and Rural Development

Gujarat Regional Office
Ahmedabad

Dear Sir,

Tender for Repair and Restoration Work of NABARD Tower , Opposite
Municipal Gaden, Usmanpura, Ahmedabad - 380013 (For Empanelled
Vendors Only)

1. Having examined the tender document relating to the works specified in the
Memorandum hereinafter set out, having visited and examined the site of the works
specified in the said Memorandum and having acquired the requisite information
relating thereto as affecting the tender, I/We hereby offer to execute the works specified
in the said Memorandum within the time specified, at the rates mentioned in the Bid;
in all respects of the tender and with such materials as are provided for, in accordance
with such conditions in so far as they may be applicable.

2. MEMORANDUM

S. Subject Specification
No
a |Description of Tender for Repair and Restoration Work of
work NABARD Tower , Opposite Municipal Gaden,

Usmanpura, Ahmedabad - 380013 (For
Empanelled Vendors Only)

c Retention 5 % of total contract amount will be deducted from total bill
Money Deposit| amount. Security Deposit includes ISD and RMD. Security
(RMD) deposit to be released on expiry of the 1 years of defect

liability period.

d Time allowed for| The time of completion of the project shall be 60 days from
completion  of | the 7th date of issue of work order.
the work

3. Should this tender be accepted, I/We hereby agree to abide by and fulfil the terms and
provisions or the said Conditions of the tender annexed hereto in so far as they may be
applicable or in default thereof to forfeit the Initial Security Deposit (2% of Contract
Value) and pay to the National Bank for Agriculture and Rural Development, the
amount mentioned in the said tender conditions.

4. I/We have not been blacklisted by any Central/State Government Organization or PSU.

Yours faithfully,

Signature of Tenderer with stamp

Date 9 Sign and Seal
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INSTRUCTIONS TO THE BIDDERS

1. The tender shall be submitted in accordance with the procedure detailed herein.
Specified documents shall be submitted in an envelope of appropriate size which
shall be sealed.

2, Duly filled in and signed Tender Document, complete in all respect shall be

deposited before 15.00 hrs on 13t October 2025 in the tender box on 2nd
floor, NABARD Tower Usmanpura, Ahmedabad. 380013 and super
scribed as Tender for Repair and Restoration Work of NABARD Tower
Opposite Municipal Gaden, Usmanpura, Ahmedabad - 380013 (For
Empanelled Vendors Only)

D The tender will not be accepted after 15:00 Hrs on the date indicated in
the letter of invitation to tenderer, under any -circumstances,
whatsoever.

II)  The tender should be submitted in Sealed envelopes as described hereafter.
Sealed envelope shall be complete in all the respect.

Note:

Envelope to be addressed to Chief General Manager, National Bank for

Agriculture and Rural Development, NABARD Tower, Opp. Municipal

Garden, Usmanpura, Ahmedabad — 380013” and dropped in tender box

placed on 2" floor of NABARD Tower.

3. Please study the document carefully.

4. Please fill in the Schedule of quantities as follows: -

a) Fill in the “Rate” column legibly. (In figure & word, descriptive rate will be final &

applicable.)
b) Fill in the “Amount” column legibly.
c) Give the total amount of each page duly carried over and the grand total.

d) Initial all corrections and put in your signature at the end of the Schedule of Rates.

5. Initial all pages of the Tender Document as a token of acceptance of the terms and
conditions set out in the Tender Documents.

6. In case any clarification is required by the tenderer, they may contact Assistant
General Manager, DPSP, NABARD, Gujarat Regional Office, 2 floor,
NABARD Tower Usmanpura, Ahmedabad. 380013 before the date of
pre-bid meeting before the date of pre-bid meeting.

7. Addenda / Corrigenda if any issued by NABARD will be uploaded on its website
www.nabard.org or CPPP portal https://eprocure.gov.in/epublish/app
and shall become part of the tender documents.

8. The tenders shall be signed by the person/persons on behalf of the organisation
having necessary Authorisation/Power of Attorney to do so. Each page of the
application shall be signed.

0. Tenders containing false and/or incomplete information are liable for rejection.

Date 10 Sign and Seal
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10.

The rates for each item as per scope of work shall be quoted by the applicant in the

bid to be submitted.

Date

I

Sign and Seal
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)

(i)

(iii)

(iv)

v)

(vi)

(vii)

TERMS and CONDITIONS

Contractor will not disclose details of the work to any person or persons except those
engaged in its performance, and only to the extent required for the particular portion.

Contractor will not give any item concerning details of the work to the press or a news
disseminating agency without prior written approval from EMPLOYER, Contractor
shall not take any pictures / photographs on site without written approval of
EMPLOYER.

DEFINITIONS

The “CONTRACT” means the documents forming the tender and acceptance thereof
any the formal agreement executed between NABARD, and the Contractor together
with the documents referred to therein including these conditions, the specifications
bills of quantities, designs, drawings and instructions issued from time to time by
NABARD, or any person authorized by the competent Authority, and all these
documents taken together shall be deemed to form one contract and shall be
complementary to one another.

In the contract the following expressions shall unless the context otherwise required,
have the meanings hereby respectively assigned to them.

The expressions “Works” or “Work” shall unless there be something either in the
subject or context repugnant to such construction, be constructed and taken to mean
the works by or by virtue of the contract contracted to the executed whether
temporary or permanent and whether original, altered, substituted or additional.

The “Contractor” shall mean the individual or firm or company whether incorporated
or not undertaking the works and shall include the legal personal representative of
such individual or the persons composing such firms or company and the permitted
assigns of such individual or firm or firms or company.

The “Contract Sum” shall mean in case of item rate contracts, the cost of the works
arrived at after extension of the quantities shown in the schedule of quantities by the
items rates quoted by the Contractor / Tenderer for the various items.

A “Day” shall mean a day of 24 hours from midnight to midnight irrespective of the
number of hours worked in that day.

“Expected risks” are risks due to riots (otherwise than among Contractor’s labours /
employees) and civil commotions (in so far as both these are uninsurable), wars
(whether declared or not), invasions, act of foreign enemies, Hostilities, Civil war,
rebellion, insurrection military or usurped power, any act of Governments, damage
from aircraft, acts of God such as earthquake, lighting and unprecedented floods, and
other causes over which the contractor has no control and accepted as such by
NABARD, of the part of works in respect of which a certificate of completions has
been issued.

“Market-Rate” shall be the rate as decided by NABARD on the basis of the cost of
materials and labour at site when the work is to be executed plus the percentage
mentioned in Schedule “F’ to cover all overheads and profits. This is applicable to
Extra items. (Ref. Clause no 27. C).

“Schedule” referred to in these conditions shall mean the relevant schedule (s)
annexed to the Tender documents / papers issued by NABARD, of the standard

Date
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schedule of rates prescribed by NABARD and the amendments thereto issued from
time to time.

(viii) EMPLOYER shall mean National Bank for Agriculture and Rural

(ix)

a)

b)

Development (NABARD), Gujarat Regional Office, Opposite Municipal
Garden, Usmanpura, Ahmedabad-380013.

The competent authority shall mean CGM NABARD, Gujarat Regional Office,
Ahmedabad and will include duly authorised representative / officials or any other
person empowered by CGM NABARD, Gujarat Regional Office, Ahmedabad
in this behalf to discharge all or any of their functions.

Headings and marginal notes to these conditions shall not be deemed to form part
thereof or be taken into consideration in the interpretations or constructions thereof
of the Contract.

Foreclosure of Contract in full or in part due to Abandonment or Reduction in scope
of work:

If at any time after acceptance of the Tender EMPLOYER shall decide to abandon or
reduce the scope of the works for any reason whatsoever and hence not require the
whole or any part of the works to be carried out, the EMPLOYER shall give notice in
writing to the effect to the contractor and the contractor shall have no claim to any
payment of compensations or other issues whatsoever, on account of any profit or
advantage which he might have derived from the execution of the works in full but
which he did not derive in consequence of the foreclosure of the whole or part of the
works.

TERMINATIONS OF CONTRACT FOR DEATH:

If the Contractor is an individual or a proprietary concern and the individual or the
proprietor dies and if the Contractor is a partnership concern and one of the partner
dies then unless the Competent Authority is satisfied that the legal representative of
the individual contractor or of the proprietor of the concern and in the case of
partnership, the running partners are capable of carrying out and completing the
contract the Competent Authority shall be entitled to cancel the contract / terminate
the contract as to liable for payment of any compensations to the estate of the
deceased Contractor and / or to the surviving partners of the Contractor’s firm on
account of the cancellations of the contract. The decision of the competent Authority
that the legal representatives of the deceased Contractor or the surviving partner of
the Contractor’s firm cannot carry out and complete the contract shall be final and
binding on the parties. In the event of such cancellation EMPLOYER shall not hold
the estate of the deceased Contractor and / or the surviving partners of the
Contractor’s firm liable in damages for not completing the contract.

CANCELLATIONS OF CONTRACT IN FULL OR PART:
If the Contractor

At any time makes default in proceeding with the work with due diligence and
continues to do so after a notice in writing within 7 days from the EMPLOYER.

Commits default in complying with any of the terms and conditions of the contract
and does not remedy it or take effective steps to remedy it within 7 days after a notice
in writing is to given to him in that behalf by the EMPLOYER.

Date
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c)

d)

e)

g)

h)

3

a)

b)

10.

Fails to complete the works or items of works within individuals / particular date of
completion on or before the date (s) of completion and does not complete them
within the period specified in a notice given in writing in that behalf by the
EMPLOYER.

Offer or give or agree to give to any person in EMPLOYER’s service or to any other
person on his behalf any gift or considerations of any kind as an inducement or
reward for doing or for bearing to do or for having done or fore borne to do any act
in relations to obtaining or execution of this or any other contract for EMPLOYER.

Obtain a contract with EMPLOYER as a result of running tendering or other non-
bonafide methods of competitive tendering.

Obtain / enter into a contract with EMPLOYER in connection with which
commission has been paid or agreed to be paid by him or to his knowledge unless the
particulars of any such commission and the terms of payments thereof have
previously been disclosed in writing to the competent Authority.

Being an individual or if a firm any partner thereof shall at any time being adjudged
insolvent or have a receiving order or order for administration of liquidations or
composition (other than a voluntary liquidations for the purpose of amalgamation
or construction) under an insolvent act for the time being in force or make any
conveyance in assignment of his effective or composition or arrangement for the
benefit of his creditors or purpose so to, or if any applications be made under any
Insolvency Act for the time being in force for the sequestration's of his estate or if a
trust deed be executed by him for the benefit of his creditor or.

Being a company shall pass a resolution or the court shall make an order for the
liquidation of its affairs or a receiver or manager on behalf of the debenture holders
shall be appointed or circumstances shall arise which entitle the court or debenture
holders to appoint a receiver or manager or.

Shall suffer an execution being levied on his goods and allows it to be continued for
a period of 21 days or.

Assigns, transfer, sublets (engagement of labours on a piece work basis or of labour
with materials not to be incorporated in the work shall not be deemed to be
subletting) or attempts to assign transfer or subject the entire works or any portion
of the work without prior approval of the competent Authority. The competent
Authority may without prejudice to any other right to remedy which shall have
accrued or shall accrue thereafter to the EMPLOYER by written notice cancel the
contract as a whole or only such items of work in default from the contract.

EMPLOYER shall on such cancellation have power to:

Take possession of the site and any materials, constructional plant / building etc.,
implements, stores etc.

Cary out the incomplete work by any means at the risk and cost of the contractor.

On cancellation of the contract in full or in part, the EMPLOYER shall determine
what amount if any, is recoverable from the contractor for completion of the works
or part of the works or in case of the works or part of the works is not to be completed,
the loss or damage suffered by EMPLOYER. In determining the amount credit shall
be given to the contractor for the value of contractor’s materials taken over and
incorporated in the work and use of tackle and machinery belonging to contractor.

Date
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11.

12.

13.

Any excess expenditure incurred or to be incurred by EMPLOYER in completing the
works or part of the works or the excess loss or damages suffered or may be suffered
by EMPLOYER as aforesaid, after allowing such credit, shall be recovered from the
contractor within 30 days.

If the contractor shall fail to pay the required sum within the aforesaid period of 30
days EMPLOYER shall have the right to sell any or all of the Contractor’s unused
materials, construction plant, implements, temporary buildings etc., and apply the
proceeds of the sale thereof towards the satisfaction of any sums due from the
Contractor under the contract and if thereafter there by any balance outstanding
from the Contractor it shall be recovered in accordance with the provisions of the
contract.

Any sums in excess of the amounts due to the EMPLOYER and unsold materials,
construction plant etc., shall be returned to the contractor, provided always that if
the cost or anticipated cost of completion by EMPLOYER of the work or part of the
work is less than the amount which the contractor would have been paid and the
completed the works or part of the works such benefit shall not accrue to the
Contractor.

TENDERS, RATES ETC.

14.

15.

16.

17.

18.

19.

The work to be carried out under the contract shall except as otherwise provided in
these conditions include all labour, materials, tools, plants, equipment and transport
which may be required in preparation of and for and in the full and entire execution
and completion of the works. The descriptions given in the schedule of quantities
shall unless otherwise stated be held to included waste on materials, carriage and
cartage, carrying in, return of empties, hoisting, setting, fitting and fixing in position
and all other labours necessary in and for the full and entire execution and
completion as aforesaid in accordance with good practice and recognized principles.

The attached bill of quantities is our best estimate of the job.

All the quantities therein are approximate, payments will be made on the actual
measurements / certified by EMPLOYER.

EMPLOYER will have the right to omit, alter, add or cancel any of the items of work
shown in the schedule without assigning any reason whatsoever and no claim for
compensation will be entertained for the same, EMPLOYER is further at liberty to
carry out any items of work departmentally or through any other contractor and no
compensation will be paid to the main contractor on that account.

Work contained in the Schedule of Quantities comprises dismantling, plastering,
supply of tiles, quartz and fixing it using chemicals and cement mortal and filling
chemical grove.

Before submitting the Tender, the contractor shall visit and examine the site situated
at AHMEDBAD and satisfy himself as to the nature and correct dimensions of the
work for procuring various construction and other materials and shall obtain
generally his own information on all matters and conditions affecting the execution
of the works. No extra charge made in consequence of any misunderstanding or
incorrect information on any of these points or on the grounds of insufficient
description will be allowed.

The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices
quoted in the schedule of quantities which rates and prices shall except as otherwise
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20.

21.

22,

23.

24.

25.

provided cover all his obligations under the contract and all matters and things
necessary for the proper completion and maintenance of the works.

It must be clearly understood that the whole of the conditions and specifications are
intended to be strictly enforced and that no extra work will be allowed unless they
are clearly outside the spirit and meaning of the conditions and have been ordered
in writing by EMPLOYER.

Before filling the Tender, the Contractor will check all drawing and schedule of
quantities and will get an immediate clarification from EMPLOYER as required on
items not clearly understood. Any claim for any loss or compensation will not be
entertained on this account.

The rates quoted by the Contractor shall be for finished work measured in site and
should include supply of all materials labour, tools tackles, marking out and clearing
of the site.

The rates quoted by the Contractors should also include for providing all scaffolding,
hoists, tackle and other plant, shuttering profiles and apparatus generally required
for the proper execution of the work. The contractors shall provide without extra
charges all labour and apparatus required by EMPLOYER for testing and
measuring the works and for weighing measuring, providing or testing the efficiency
of any portion of the works and shall also at his own cost provide all planking gang
ways, etc. necessary for affording access to every part of the works.

The rates quoted by the Contractor should cover for necessary transport of materials
from place of availability to the site of works.

The Contractor is expected to quote rate for each item after careful analysis of cost
involved for the performance of the completed item considering all specifications and
conditions of contract. This will avoid loss of profit or gain in case of curtailment or
change of specification for any item. In case it is noticed that the rates quoted by the
tenderer for any item are unusually low. Analysis for such rates will have to be
furnished by the tenderer on demand, to satisfy EMPLOYER about the
reasonableness of the rates.

EXTRA ITEMS

26.

a)

The EMPLOYER shall have power to make any alterations in, omission from,
addition to or substitutions for the schedule of rates the original specifications,
drawings, designs and instructions that may appear to him to be necessary or
advisable during the progress of the work and the Contractor shall be bound to carry
out the such altered / extra / new items of work in accordance with any instructions
which may be given to him in writing signed by the EMPLOYER, and such
alterations, omissions, additions or substitutions shall not invalidate the contract
and any altered additional or substituted work which the contractor on the same
conditions in all respects on which he agreed to do the main work. The time for
completion of work may be extended for the part of the particular job at the
discretion of the EMPLOYER, for only such alternations, additions or substitutions
of the work, as he may consider as just and reasonable. The rates for such additional,
altered or substituted work under this clause shall be worked out in accordance with
the following provisions. :-

If the rates for the additional, altered or substituted work are specified in the contract
for the work, the contractor is bound to carry out the additional, altered or
substituted work at the same rates as are specified in the contract.
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b)

c)

27,

28.

i)

29.

31

32.

If the rates for the additional, altered or substituted work are not specifically
provided in the contract for the work, the rates will be derived from the rates for
similar class of work as are specified in the contract for the work. The opinion of the
EMPLOYER, as to whether or not the rates can be reasonably so derived from the
items in this contract, will be final and binding on the contractor.

If the rates for the altered, additional or substituted work cannot be determined in
the manner specified in sub clause (a) & (b) above, then the contractor shall, within
7 days of the date of receipt of order to carry out the work, inform the EMPLOYER
of the rate which it is his intention to charge for such class of work, supported by
analysis of the rate or rates claimed, based on standard market rate analysis hand
book published by DSR, and the EMPLOYER shall determine the rates on the basis
of the prevailing market rates of materials and labour plus 15% for overheads and
contractor profit and pay the contractor accordingly. The opinion of EMPLOYER as
to current market rates of materials and labour involved will be final.

EMPLOYER shall issue instructions to the contractor in regard to what is to be done
concerning on object reported by the contractor under the preceding sub —clauses
and such instruction may require to contractor to permit the examinations,
excavations, or removal by a third party. The EMPLOYER may issue instructions to
the contractor in regard to be removal and disposal of the same at the expenses of
NABARD. If in the opinion of the EMPLOYER, the above activity has involved the
contractor indirect loss of time EMPLOYER may allow extension of time for the
completion of work equal in period to assessed loss of time on this account. The
contractor shall not be eligible to claim any financial compensation due to any delay
NABARD, Regional Office caused in this account.

EMPLOYER shall have the right to direct the contractor to purchase and use
materials from any source for the proper execution of work.

Except if and to the extent otherwise provided by the contract, the provision of the
General conditions of contract and special conditions shall prevail over those of any
other documents forming part of the contract. Several documents forming the
contract are to be taken as mutually, explanatory. Should there be any discrepancy
inconsistency error or omission in the contract or any of them the matter may be
referred to EMPLOYER who shall give his decisions and issue to the contractor
instructions directing in what manner the work is to be carried out. The decision of
the EMPLOYER shall be final and conclusive and the contractor shall carry out work
in accordance with this decision.

EMPLOYER reserves the right to accept or reject any or all the tenders without
assigning any reasons. In other words, EMPLOYER does not bind themselves to
accept the lowest of any tender.

Tender submitted by tenderer shall remain valid for acceptance for a period of 90
days from the date of opening of the tender. The tenderer shall not be entitled during
the said period of 90 days, without the consent in writing of EMPLOYER to revoke,
or cancel his tender. In case of revoking or cancelling his tender, varying any terms
in regard whereof without the consent of EMPLOYER in writing the tenderer shall
forfeit earnest money paid by him along with the tender.

In case of discrepancies between schedule of quantities, the specifications and or the
drawings thereof, the following order of preference shall be observed.

Descriptions in Schedule of Quantities.
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ii)

Particular specification and special conditions, if any.

In any case the most stringent of the above two shall apply. The decision of the
EMPLOYER in this regard is final.

33-

34.

In case of varying or conflicting provisions made in any one document forming part
of the Contract, EMPLOYER shall be the deciding authority with regard to the
intentions of the documents.

Any error in descriptions, quantities or rates in schedule of quantities or any
omissions there from shall not vitiate the contract or release the contractor from the
execution of the whole or any part of the work comprised therein according to
drawings and specifications or from any of his obligations under the contract.

35. PAYMENT TERMS, MEASUREMENT, DEFECTS LIABILITY

i) Payment to be made only after completion of all works stipulated in Schedule of
Quantities and satisfactory completion authorised by NABARD Official.

i)

36.

37

i)

iii)

38.

Income tax / cess / taxes / other / statutory levies if any shall be deducted from final
bill payment as applicable from time to time as per Government of India / State
Government.

Final bill submitted in approved Performa shall be submitted by the contractor in
triplicate for certification. All the bill copies shall be accompanied by measurement
sheets and quantity calculation in support of the quantities contained in the bill with
soft and hard copies.

(i) All the works in progress will be jointly measured by the representative of
EMPLOYER and the contractor progressively. Such measurements will be got
recorded in the measurement book by the EMPLOYER and signed in token of
acceptance by the contractor or his authorized representative.

All items having a financial value shall be entered in the measurement register, level
book etc. prescribed by EMPLOYER that complete record is obtained of all work
performed under the contract.

For the purpose of taking joint measurements the contractor’s representative shall
be bound to be present whenever required by the EMPLOYER. If, however, he
absents for any reason whatsoever the measurements will be taken by the
EMPLOYER or his representative and these will be deemed to be correct and binding
on the contractor.

The contractor shall without extra charges provide assistance with every appliance,
labour and other things necessary for measurement of work.

METHODS OF MEASUREMENTS:

Except where any general or detailed description of work in quantities expressly
shows to the contrary schedule of quantities shall be deemed to have been prepared
and measurements shall be taken in accordance with the procedure laid forth in
specifications not withstanding any provisions in the relevant standard method of
measurement or any general or local custom. In the case of items which are not
covered by the specifications, measurements shall be taken in accordance with the
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39-

40.

41.

42.

43.

relevant and latest standard method of measurement issued by the Bureau of Indian
Standards.

The contractor shall guarantee the installation / work for a period of 12 months from
the date of issue of completion certificate. Any damage or defect that may arise or lie
undiscovered at the time of issue of completion certificate, connected in any way with
the equipment or materials supplied by him or in the workmanship shall be rectified
or replaced by the contractor at his own expense as deemed necessary by
EMPLOYER or in default, EMPLOYER may cause the same to be made good by other
workmen and deduct expenses (of which the certificate of EMPLOYER shall be final)
from any sums that may be the or at any time thereafter, become due to the
contractor or from his security deposit, or the proceeds of sale thereof, or of a
sufficient portion thereof.

At the end of the defects liability period the contractor shall submit a written
application for release of retention money. EMPLOYER shall release the money only
after ensuring that all the defects have been rectified by the contractor satisfactorily.

Any amount found due from the contractor to EMPLOYER from time to time will be
recovered currently from the final bills of the contractor. Similarly if, at any time,
should there evidence of any lien or claim for which EMPLOYER might have become
liable and which is chargeable to the contractor, EMPLOYER shall have the right to
retain out of any payment then due or thereafter to become due an amount sufficient
to completely indemnify EMPLOYER against such lien or claim and if such lien or
claim remain unsettled after all payments are made, the contractor shall refund or
pay to the owner all money that the latter may be complied to pay in is charging such
lien or claim including all costs reasonable expenses.

The contractor will be fully responsible for rectifying any defects brought to his notice
by EMPLOYER in writing within seven days of receipt of the intimation. In case the
contractor fails to attend to defects as stipulated therein, the EMPLOYER reserves
the right to complete the rectification through another agency of its choice and
recover the cost of such repairs from the contractor’s dues against final bill /
retention money for this or any other job.

On acceptance of the tender, the successful tenderer shall, within the time stipulated
in the letter of intent, deposit with the EMPLOYER through NEFT/RTGS, Initial
Security Deposit (ISD) equivalent to 2% of contract value. Further Retention Money
Deposit (RMD) of 5% of Final Bill will be deducted. In total amount equal to 5% of
contract value will be retained by the EMPLOYER towards security deposit. Security
Deposit includes ISD and RMD.

The tenderer shall also have the option to pay a lump sum security deposit of 5%
(Five percent) of the total value of the contract minus the amount of Earnest money
already deposited in the form of NEFT/RTGS. In such an event, no deduction of
retention money shall be made on this account except for payment in respect of extra
work done which shall be subject to a retention of 5% (Five percent) of their value,
unless the contractor elects to pay such Security Deposit in lump sum in foregoing
manner. The amount of initial security deposit shall, however, be adjusted towards
this account.

LIABILITY FOR DAMAGE, DEFECTS AND RECTIFICATION THEREOF

44.

If the Contractor or his workmen or employee shall injure or destroy any part of the
building in which they may be working or any building road, fence etc., contiguous
to the premises on which the work or any part of it is being executed or if any damage
shall happen to the work while in progress, the contractor shall upon receipt of a
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45.

46.

47.

48.

49.

notice in writing in the behalf make the same good at his own expenses. If it shall
appear to the EMPLOYER or his representative at any time during the construction
of re-construction or prior to expiration of defects liability period that any work has
been executed with unsound, imperfect or unskilled workmanship or that any
materials or articles provided by the contractor for execution of the work are
unsound or of a quality inferior to that contract for, or otherwise not in accordance
with the contract or that any defect, shrinkage or other faults have appeared in the
work arising out of defective or improper materials or workmanship, the contractor
shall upon receipt of a notice in writing in that behalf from the EMPLOYER forthwith
rectify or remove or reconstruct the work so specified in whole or in part as the case
may require or as the case may be and / or remove the materials or articles so
specified and provide other proper and suitable material or article.

At his own expenses, notwithstanding that the same may have been inadvertently
passed, certified and paid for and in the event of his failing to do so within the period
to specified by the EMPLOYER may rectify or remove and re execute the work and /
or remove and replace with other, materials or articles complained of, as the case
may be by either means at the risk and expense of the Contractor.

In case of repairs and maintenance works, splashes and droppings from
Dismantling/ white washing, painting/plastering etc., shall be removed and surface
cleared simultaneously with completing of these items of wok in individual rooms,
quarters or premises etc., where the work is done without waiting for completion of
all other items of work in the contract. In case the contractor fails to comply with the
requirement of this condition the EMPLOYER shall have the right to get the work
done by other means at the cost of the Contractor. Before taking such action,
however, the EMPLOYER shall give three days’ notice in writing to the contractor.

OVER PAYMENTS AND UNDER PAYMENTS:

Wherever any claim for the payment of a sum of money to EMPLOYER, out of or
under this contract against the Contractor the same may be deducted by
EMPLOYER from retention money / Security deposit or any sum then due or which
at any time thereafter may become due to the contractor under this contract and
failing that under any other contract with EMPLOYER, or from any other sums
due to the contractor from EMPLOYER, which may be available with
EMPLOYER, he shall pay within ten days the claim through NEFT/RTGS.

EMPLOYER, reserves the right to carry out post payment audit and technical
examinations of the final bill including all supporting vouchers, abstracts etc.
EMPLOYER, further reserves the right to enforce recovery of any overpayments
when detected, notwithstanding the fact that the amount of the final bill may be
included by one of the parties as items of disputes before an arbitrator appointed
under condition of this contract and notwithstanding the fact that the amount of the
final bill figures in the arbitration award.

If as a result of such audit and / or technical examinations any overpayments is
discovered in respect of any work done by the contractor or alleged to have been done
by him under the contract it shall be recovered by EMPLOYER from the Contractor
by any of all methods or made of recovery as prescribed above or if any under
payment is discovered, the amount shall be duly paid to the contractor by
EMPLOYER.

COMPLETION PERIOD AND PENALTY CLAUSE

50. The Contractor shall commence work within 7 days from the date of receipt of work
order from EMPLOYER. The contractor will be required to submit the security
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51.

52.

Deposit within 10 days from the date of receipt of work order if it has not been done
earlier.

Completion period for the entire work contained in the tender and such of the extra
items, if any, which form an integral part of the contract, contained in the tender is
60 Days from the 07 day after award of work order as specified in above. The time
limit specified herein will be strictly adhered to and will form the essence of the
Contract. In case of delay in completion of job beyond the stipulated time penalty
would be levied @ 0.25% per extra week taken by contractor i.e. more than scheduled
time / period, subject to maximum of 5% of the actual cost of project.

EMPLOYER, shall have the right to terminate the contract if progress of the work
is found to be unsatisfactory and there are no efforts from the contractor’s side to
make up for the delays if any.

COMPLETION CERTIFICATE

53-

54.

a)
b)

55.

56.

57-

58.

The work shall be considered “Virtually Complete” only after the Contractor submits
to EMPLOYER, the following documents obtained by him through his licensed civil
engineer/ architect etc.

As soon as the work is completed the contractor shall give notice of such completion
to EMPLOYER and within 15 days of receipt of such notice EMPLOYER, shall
inspect the work and shall furnish the contractor with a certificate of completion
indicating.

The date of completion.
Defects to be rectified by the Contractor and / or.

The whole of the work including all extra and additional items if any and when
ordered are to be completed in the time stated in the contract and the contractor will
be required if necessary, to work over time to stick to requirements to complete all
the works by the stipulated date. No extra claim for extension of completion period
will be allowed on account of this factor.

The completion period of the entire work as stated above shall be deemed to be the
essence of the contract. In case of delay in completing the work beyond the specified
completion date the contractor will be required to pay a penalty at the rate of 0.25%
for each extra week taken by contractor i.e. more than scheduled time / period
subject to maximum of 5% of the actual cost of the project. The penalty will be
recovered either from the contractor’s bills or from the Security Deposit / Retention
Money.

In case of delay of over 10 weeks in completion of the work beyond a stipulated
completion date, EMPLOYER reserves the right to terminate the contract and get all
the jobs completed through another agency of its choice. Any extra expenditure that
EMPLOYER will have to incur for completion of the balance jobs through another
agency on account of higher rates quoted by the agency will be recovered from the
contractor’s Security Deposit, Retention Money and pending bills.

Extension of completion period

If the work is delayed by
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a) Force Majeure or

b)  Serious loss or damage by fire or

c¢) Civil commotions, local combinations of workmen, strikes or lockout affecting any of
the trades employed on the work, or

d) Delay on the part of other contractors or tradesman engaged by in executing work
not forming part of contract.

e) Non — availability of stores, which is the responsibility of suppliers.

Request for extension of time to be eligible for considerations, shall be made by the
contractor in writing within fourteen days of the happening of the event causing delay. The
contractor may also if practicable, indicate in such a request the period for which extension
is desired.

In any such case EMPLOYER may give a fair and reasonable extension of time for
completion of work. Such extension shall be communicated to the Contractor by in
writing within one month of, the date of receipt of such request by.

SITE FACILITIES

SETTING OUT OF WORK

59. SITE DRAINAGE:

All water which may accumulate on the site during the progress of works or in
trenches and excavations from other than the expected risks shall be removed from
the site to the satisfaction of the EMPLOYER at the Contractor’s expenses.

60. NUISANCE

The contractor shall not at any time do cause or permit any nuisance on the site or
do anything which shall cause unnecessary disturbance or inconvenience to others
at or near the site of work.

61. The contractor shall at all times give access to the staff of statutory bodies as well as
other agencies associated with the project.

62. The Contractor shall provide at his cost all temporary lighting arrangement required
for the works and to enable contractors and sub-contractors to complete the works
in the specified time including that for the workmen of any sub — contractors or
special tradesmen.

I.  EMPLOYER shall provide Electricity power at one point. The necessary all
electrification, wiring, lighting arrangement (including separate meter installation)
shall be made available by the contractor and for which contractor shall not be paid
any charges for the same.

64. WATCHING AND LIGHTING:
The contractor shall provide and maintain at his own expense all lights, guards,
fencing and watching when and wherever necessary or required by the EMPLOYER

for the protection of the works or for the safety and convenience of those employed
on the works or the public.

EQUIPMENT & STAFF ASSISTANCE FROM THE CONTRACTOR
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65.

66.

67.

(a)

Theodolite, levels, plumb bobs, prismatic compass, chain, steel and metallic tapes
and all other surveying instruments found necessary on the works shall be provided
by the Contractor for the due performance of their contract. The EMPLOYER will
use any or all measurement instruments or tools belonging to the Contractor as and
when he chooses for checking the complete works as well as the work in progress.

All scaffolding and ladders that may be necessary for taking measurement at site will
be provided by the Contractor.

The Contractor shall provide all the equipment and machinery in good working
condition at site during the entire period of construction as and when required.

The Contractor will be allowed to work for 8 (Eight) hours a day and 77 (Seven) days
a week. However, no concreting shall be done during night or in the absence of the
EMPLOYER. For working beyond normal working hours and non-working days, the
Contractor shall obtain prior permission from the EMPLOYER.

EXECUTION

68.

69.

70.

71.

72.

73-

The Contractor shall not be permitted to enter on (other than for inspection purposes)
or take possession of site until instructed to do so by the EMPLOYER in writing. The
portions of the site to be occupied by the Contractor shall be defined and / or marked
on the site plan failing which these shall be indicated by the EMPLOYER at site and
the operations beyond the areas. In respect of any land permitted by the EMPLOYER
for the use of the Contractor for the purpose of or in connection with the contract. The
same shall be subject to the following and such other terms and conditions as may be
imposed by the EMPLOYER.

Such use or occupations shall not confer any right of tenancy of the land to the
contractor.

The Contractor shall have no right to put up any constructions of his own of any nature
or type on land except temporary constructions for storage of equipment for the work
under the contract or as a resting place for labourers employed by him for the work
provided that he obtained the requisite previous permission in writing from the
EMPLOYER. Such construction will be erected at the contractor’s own cost.

The Contractor shall at his own cost demolish all such constructions and remove the
debris thereof, as also all his materials and equipment and clean and level the site
thereof before handing over the completed work to.

The Contractor shall provide if necessary or if required on the site all temporary access
thereof and shall alter adapt and maintain the same as required from time to time and
shall take up and clear them away as and when no longer required and as and when
ordered by the EMPLOYER and made good all damages done to the site. The
Contractor shall note that the final bill will not be certified for the payment till the
action as above is completed by the Contractor to the entire satisfaction of the
EMPLOYER.

All the work shall be carried out as per detailed drawings and instructions of the
EMPLOYER.

All drawings, tracings, photo prints and writings (except letter) shall be the sole
property of the EMPLOYER and must be returned to them on completion of the works.
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74. The drawings maintained on the site are to be carefully mounted on boards of
appropriates size and covered with a coat of approved varnish. They are to be protected
for ravages of termites, ants, silver fish and other insects.

75. During the execution of the work, Contractor must check his work with the drawings.
The Contractor shall be responsible for all the errors in this connection and shall have
to rectify all defects and / or error at his own cost, failing which the EMPLOYER
reserves the right to get the same rectified at the risk and cost of the Contractor.

MATERIAL TO BE PROVIDED BY THE CONTRACTOR.

76. The Contractor shall at his own expense and without delay supply to EMPLOYER,
samples of materials proposed to be used in the work. The EMPLOYER shall within 15
days of supply of samples or within such period as he may require intimate to the
Contractor in writing and inform the Contractor whether samples are approved by him
or not. If the samples are not approved, the Contractor shall forthwith arrange to
supply to the EMPLOYER for his approval fresh samples complying with the
specification laid down in the contract. A set of all approved samples shall be
maintained at site under lock & key by EMPLOYER.

77. The EMPLOYER shall have full power to require removal of any or all the materials
brought to the site by the Contractor which are not in accordance with the contract
specifications or do not conform in character or quality to sample approved by him. In
case of default on the part of the Contractor in removing rejected materials, the
EMPLOYER shall be at liberty to have them removed by other means. The EMPLOYER
shall have full power to procure other proper materials and in the event of the
Contractor refusing to comply, he may cause the same to be supplied by other
resources. All costs which may attend upon / incurred upon such removal and / or
substitution shall be borne by the Contractor.

78. The Contractor shall indemnify the EMPLOYER or its employee against any action,
claim or proceeding relating to infringement or use of any patent or design or any
alleged patent design rights and shall pay any royalties or other charges which may be
payable in respect of any articles or materials, or part thereof included in the contract.
In the event of any claim being made or action being brought against EMPLOYER or
any agent, servant or employees of EMPLOYER in respect of any such matters, as
aforesaid, the Contractor shall immediately be notified thereof.

79. The EMPLOYER shall be entitled to have tests carried out as specified in the contract
for any materials supplied by the Contractor, other than those for which as stated
above, satisfactory proof has already been furnished, at the cost of the Contractor and
the Contractor shall provide at his expense all facilities which the EMPLOYER require
for the purpose. IF no tests are specified in the contract and such tests are required for
the purpose and the charges for these tests shall be borne by the Contractor only. The
cost of materials consumed in the test shall be borne by the Contractor in all cases
except when otherwise provided.

80.EMPLOYER shall be entitled at any time to inspect and examine any materials
intended to be used in or on the work, either on the site or at factory or workshop or at
other place (s) manufactured or at any places where these are laying or from which
these are being obtained and the Contractor shall give such facilities as may be required
for such inspection and examination.

81.LABOUR
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82.

83.

84.

85.

86.

87.

88.

a)

b)

c)

d)

The Contractor shall employ labour in sufficient number either directly or through sub
— contractors when such subletting is permitted to maintain the required rate of
progress and of quality to ensure workmanship of the degree specified in the contract
and to the satisfaction of the EMPLOYER. The Contractor shall not employ in
connection with the works any person who has not completed his Eighteenth year of
age.

In case of any class of work for which there is no such specification supplied by the
EMPLOYER as is mentioned in the tender documents, such work shall be carried out
in accordance with Indian Standard Specifications and if the Indian Standard
Specifications do not cover the same the work should be carried out as per standard
Engineering practice subject to the approval of the EMPLOYER.

The contractor shall on the written request of EMPLOYER immediately dismiss from
the works any person employed by him therein who may in the opinion of the
EMPLOYER be incompetent or misconduct himself and such person shall not again be
employed on the works without the written permission of the EMPLOYER.

The Contractor or his agent shall be in attendance at the site (s) during all working
hours and shall supervise / superintend the executions of works with such additional
assistance in each trade as the EMPLOYER may consider necessary. Order given to the
Contractor agent shall be considered to have the same force as if they have been given
to the Contractor himself.

The EMPLOYER shall communicate or confirm his instructions to the Contractor in
respect of the executions of work in a “work site order book” maintained in the office
authorised representative shall confirm receipt of such instructions by signing the
relevant entries in the book.

The Contractor shall provide and do everything necessary for the proper execution of
the works according to the true intent and meaning of the drawings and specifications
taken together, whether the same may or may not be particularly shown on the
drawings, or described in the Schedule of Quantities, provided that the same can be
reasonably inferred therein from. Figured dimensions and all dimensions and
particulars to be taken from the actual work.

The whole of the work must be proceeded with such sections and at such times as
directed by the EMPLOYER.

The EMPLOYER may from time to time issue further drawings or written instructions
which are hereafter collectively referred to as "EMPLOYER’s Instructions’ in regard
to:

The variation or modification of the design, quality or quantity of works or the
addition or omission or substitution of any work.

Any discrepancy in the drawings or between the schedule of quantities and / or
drawings and / or specifications.

The removal from the site of any materials brought thereon by the contractor and the
substitution of any material there for.

The removal or re-execution or both of any works executed by the Contractor.
The dismissal from the works of any persons employed there upon.

The opening up for inspection of any work covered up.
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g)

89.

90.

1.

92.

93.

94.

95.

96.

The amending and making good of any defects of works improperly carried out.

If the Contractor after receipt of written notice form the EMPLOYER requiring
compliance within seven days fails to comply with such drawings or EMPLOYER
instructions or both as EMPLOYER may issue, may employ and pay other persons to
execute any such drawings or EMPLOYER’s instructions and all cost incurred in
connection therewith as certified by the EMPLOYER shall be borne by the Contractor
or may be deducted from any amount due or that may become due to the contractor
under the contract or may be recovered as a debt.

INSPECTIONS AND APPROVALS:

The execution of work will be of best quality and as per general specifications, list of
standards and list of approved materials indicated in the Tender document. All works
embracing more than one process shall be subject to examinations and approval at
each stage thereof and the Contractor shall give due notice to the EMPLOYER who
shall be entitled to appraise the quality and extended thereof.

No work shall be covered up or put out of view without approval of EMPLOYER or his
authorized representative and the Contractor shall afford full opportunity for
examination and measurement of any work which is about to be covered up or put out
of view and for examination or foundations before permanent work is placed thereon.
The Contractor shall give due notice to the EMPLOYER or his authorised
representative wherever any such work or foundation is ready for examination and the
EMPLOYER or his representative shall without unreasonable delay unless he
considers it unnecessary and advises the Contractor accordingly attend for the purpose
of examination and measuring such work or of examining such foundation he shall, if
required by the EMPLOYER uncover such work at the Contractor’s expenses.

The duties of the representative of EMPLOYER are to watch and supervise the progress
of works and to test and examine any materials to be used or workmanship employed
in connection with the works. They shall have no authority to order any work involving
any extra payment by the EMPLOYER or to make any variations in the works except
when authorised by the EMPLOYER.

The EMPLOYER may from time to time in writing delegate to his representative any
of the powers and authorities vested in him and shall furnishes to the contractor a copy
of all such written delegation of powers and authorities. Any written instructions or
written approval given by the representative of EMPLOYER to the Contractor within
terms of such delegations shall bind the Contractor and the Architect as though it had
been given by EMPLOYER.

Failure of the representative of EMPLOYER to disapprove any work or materials shall
not prejudice the power of the EMPLOYER thereafter to disapprove such work or
material and to order pulling down removal or breaking up thereof.

If the Contractor shall be dissatisfied with any decisions of the representative of the
EMPLOYER he shall be entitled to refer the matter to EMPLOYER who shall
thereupon confirm, reverse or vary such decisions.

The whole of the materials (except where otherwise described), stores and equipment
required for the faithful performance of the contract must be provided through normal
trade channel and must include for sales Tax, GST, Octroi VAT, CST, and Duties and
other charges and must be the best of their kind available at the time and the
Contractor must be responsible for the proper and efficient carrying out of the work.
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97.

08.

99.

100.

101.

102.

103.

104.

105.

106.

107.

The work must be done in best and most workmanlike manner. Samples of all
materials to be used must be submitted to the EMPLOYER on the site for approval
prior to procurement. The Contractor shall furnish to the EMPLOYER for approval
when requested or if required by the specifications, adequate samples of all materials
and finished to be used in the work. Such samples shall be submitted before the work
is commenced and in ample time to permit tests and examinations thereof. All
materials finished and applied in actual work shall be fully equal to the approved
samples.

During inclement weather the Contractor shall suspend concreting and plastering for
such time as the EMPLOYER may direct and shall protect from injury all works in the
course of erection.

Should the work be suspended by reason of rain, strike, lockouts or other cause the
Contractor shall take all precautions necessary for the protection of the work and at his
own expense shall make good any damages arising from any of these causes.

The Contractor shall keep accurate records of weather, temperature, visitors and any
other occurrences affecting the progress or quality of the works.

All shavings, cuttings and other rubbish as it accumulates from time to time during the
progress of the works and at completion including that of sub — Contractor and specific
tradesman to be cleared and carted away and all materials condemned by the
EMPLOYER shall be removed from site as and when required during the entire
duration of the work at no extra cost.

The Contractor shall protect all projecting sills and mouldings and all concrete steps
from injury during the progress of the work by rough timber casings securely fixed.

The Contractor shall provide all necessary templates, moulds for circular or shaped
work, carpenters or joiners work or any other trade.

The Contractor shall protect joinery and make good all damages to the same from any
cause whatsoever during the performance of the contract and leave perfect to the
satisfaction of the EMPLOYER at the time of completion. Before giving up possession,
the contractor must see that all doors sashes etc. work easily and shall make all
necessary adjustments.

The Contractor shall provide suitable stone with flat tops and build the same in
concrete for temporary bench marks. All the pegs for setting out the work and fixing
the necessary levels required for the execution thereof shall if desired by the
EMPLOYER likewise be built in masonry at such places and in such manner as may
determine.

Particular care must be taken to see that the floors are not overloaded by stacks of
materials during construction. It is important that no load comes on the reinforced
concrete floors until they are at least 3 weeks old and at no time must the load placed
upon them exceed the load for which they are designed.

The Contractor has to provide all necessary holes, slits and depression etc. in form
work and concrete to place pipelines or ancillary services in any form as shown in the
drawings or as directed by

The Contractor shall cover up and protect from injury from any cause all new work also
for supplying all temporary doors, protection to windows and any other requisite
protection for the whole of the works executed whether by himself or specified

Date 27 Sign and Seal




ternal

tradesmen or sub-contractors and any damage caused must be made good by the
contractors at his own expenses.

STATUTORY

108.

109.

110.

111.

112.

The contractor shall conform to the provisions of any regulations and by — laws of any
water or lighting companies with whose system the structures are proposed to be
connected and shall before making any variations from the drawings that may be
necessitated by so conforming give to EMPLOYER on site written notice specifying the
variations proposed to be made and the reason for making to and apply for instructions
thereon. In case the contractor shall in due course receive instructions, he shall
proceed with the work, conforming to the provision regulations or by-laws to the
supply companies and shall provide for and pay all fees and charges.

The contractor will be fully responsible for complying with all relevant provisions of
the Contractor Labour Act and shall pay rates of Wages and observe hours of work /
conditions of employment according to the rules in force from time to time.

The contractor shall comply with provisions of payment as per the following acts:

Payment of wages Act, 1936
Workmen’s Compensation Act, 1923
Industrial Dispute Act, 1947
Minimum Wages Act, 1948
Employees State Insurance Act, 1948
Maternity Benefit Act, 1961

Mines Act, 1952 or

Any amendments / modifications thereof or any other law relating thereto and rules
made thereunder from time to time. EMPLOYER shall on a report having being made
by an inspecting office as defined in the contract labour regulations have the power to
deduct from the money due to the Contractor any sum required or estimated to be
required for making good the loss suffered by a worker (s) by reasons of non-—
fulfilment of conditions of contract for the benefit of workers non— payment of wages
or of deductions made from his or their wages which are not justified by the terms of
contract or non-observance of the said contractor’s labour Regulation.

The contractor shall pay to labour employed by him, and in the case of his giving any
part of the work on sub — contract he shall ensure and be responsible to see that the
sub — contractor pays to labour employed by such contractor, wages not less than wage
or remuneration as provided in the contract labour (Regulations and Abolition Act)
and in the Rules, Regulations and orders.

The Contractor shall indemnify the EMPLOYER against any payments to be made
under and for observance of the Regulations aforesaid without prejudice to his rights
to claim indemnity from his sub - contractor.

SAFETY CODE:

115.

The Contractor shall at his own expenses arrange for the Safety provisions as required
for these conditions or as required by the EMPLOYER in respect of all labours directly
or indirectly employed for performance of the works and shall provide all facilities in
connections therewith. In case the contractor fails to make arrangements and provide
necessary facilities as aforesaid, the EMPLOYER shall be entitled to do so and recover
the cost thereof from the Contractor.

Safety precaution to be taken in all respects (till completion of works) including for all
concern human being. The contractor shall be responsible for any damage or loss of
part / limb or death human being.

Date 28 Sign and Seal




ternal

116. From the commencement to the completion of the works, the contractor shall take full
responsibility for the care thereof and of all the temporary works (defined as meaning
all temporary works of every kind required in or for the execution, completion or
maintenance of the works). In case damage, loss or injury shall happen to the works or
to any part thereof or to temporary works or to any cause whatsoever(save except the
Expected risks as defined in the Tender Document), repair at his (Contractor’s) own
cost and make good the same so that at the time of completion, the works shall be in
good order and condition and in conformity in every respect with the requirements of
the contract and instructions. In the event of any such damage, loss or injury
happening from any of the Expected Risks, the contractor shall, if any, to the extent
required by the EMPLOYER, repair and make good the same as aforesaid, at the cost.

121. NOTICE TO LOCAL BODIES.

The contractor shall comply with and give all notices required under any Government
authority, instrument, rule or order made under any act of parliament, state laws or
any regulations or by-laws of any local authority relating to the works. He shall before
make any variations from the contract drawings necessitated by such compliance give
to the EMPLOYER a written notice giving reasons for the proposed variations and
obtain the site EMPLOYER’s instruction therein.

ARBITRATION

122. If any dispute, difference or question shall at any time arise between the parties as to
the construction of this Agreement or concerning anything or as to the rights, liabilities
and duties of the parties hereunder, except in respect of matters for which it is
provided hereunder that the decision of the EMPLOYER is final and binding, the same
shall be referred to conciliation or arbitration after giving at least 30 day notice in
writing to the other party (herein after referred to as the "Notice for Conciliation /
Arbitration") clearly setting out the items of dispute to a Conciliator or the Sole
Arbitrator who shall be appointed as herein. The EMPLOYER shall send to the
Contractors, within thirty days of the Notice of Conciliation / Arbitration, a panel of
three names of persons who shall be presently unconnected with the organization of
the EMPLOYER or the Contractors.

The Contractor shall, on receipt of the names as aforesaid, select any one of the persons
so named to be appointed as the Conciliator or Sole Arbitrator, as the case may be, and
communicate his name to the EMPLOYER within fifteen days of receipt of the names.
The EMPLOYER shall thereupon without any delay, appoint the said person as the
Conciliator or Sole Arbitrator.

If the EMPLOYER fails to send to the Contractors, the panel or three names as
aforesaid within the period specified, the Contractor shall send to the EMPLOYER, a
panel of three names of persons who shall be unconnected with either party. The
EMPLOYER shall, on receipt of the names as aforesaid, select any one of the person's
name and appoint him as the Conciliator or Sole Arbitrator. If the EMPLOYER fails to
select the person and appoint him as the Conciliator or Sole Arbitrator within thirty
days of receipt of the panel and inform the Contractor accordingly, the Contractor shall
be entitled to appoint one of the persons from the panel as the Conciliator or Sole
Arbitrator and communicate his name to the EMPLOYER.

If the person so appointed is unable or unwilling to act or refuses his appointment or
vacates his office due to any reason whatsoever, another person shall be appointed as
aforesaid.

Date 29 Sign and Seal




ternal

The Conciliation / Arbitration shall be governed by the Conciliation and Arbitration
Act, 1996 as in force from time to time. Where the parties do not agree with the
Conciliator and appoint an Arbitrator (s) the award of the Arbitrator (s) shall be final
and binding on the parties. It is hereby agreed that in all disputes referred to
Arbitration, the Arbitrator shall give a separate Award in respect of each dispute or
difference in accordance with the terms of the reference and the Award shall be a
reasoned Award.

The fees, if any, of the Conciliator or the Arbitrator shall, initially are paid in equal
proportion by each of the parties. The cost of the Conciliation / Arbitration including
the fees, if any, of the Conciliator or the Arbitrator, shall be directed to be finally borne
by such partly or parties to the dispute, in such matter or proportion as may be directed
by the Conciliator or the Arbitrator, as the case may be in the Award.

The EMPLOYER and the Contractor also hereby agree that the Arbitration under this
Clause shall be a condition precedent to any right to action under the contract with
regard to the matters hereby expressly agreed to be so referred to Arbitration.

DECLARATION BY THE CONTRACTOR

We / I have read and understood all the instructions / conditions made above and we
/ 1 have taken into account the above Instructions / Terms and Conditions while
quoting the rates. We / I accept all the above Terms and Conditions without any
reservation, in all respects.

Place:

DATE:

(SIGNATURE OF THE TENDERER)

NAME and SEAL

ADDRESS:
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a)

b)

c)

d)

SPECIAL CONDITIONS OF CONTRACT

It shall be distinctly understood that notwithstanding the reviews and suggestion if
any, by the EMPLOYER the sole and ultimate responsibility for the stability and
performance of the form work and staging and all other temporary works shall be
that of the Contractor.

The partners or Directors of the Contractor shall meet the officer of EMPLOYER or
its consultants at the site of works or at their respective offices whenever requested
to do so.

The EMPLOYER shall supply to the contractor reasonably complete engineering
drawings. All the drawings required for the complete execution of the work will not
be released simultaneously but in instalments as the work progresses. Bar bending
schedules and shop drawings required for proper execution of work shall be prepared
by the Contractor and submitted well in advance to EMPLOYER to permit scrutiny,
corrections resubmissions and final approval without causing any delay in the
construction work.

The Contractor shall conform to the provisions of the Government Act relating to the
work, and to the regulations and bye-laws of the local authorities. The contractor
shall give all notices required by the said act, and obtain all required permission and
license and pay all fees payable to such authorities in connection with constructing
and maintaining temporary electric and water supply at site for the said project. All
aspects of temporary works including their stability shall be the sole and ultimate
responsibility of the Contractor.

EMPLOYER reserves the right to use the premises and any portion of site for
execution of any work not included in this contract which we may desire to get
executed by other agencies. The Contractor shall allow all reasonable facilities for the
execution of such work but shall not be required to provide any plant or material for
such work except by special arrangement with the EMPLOYER in such a manner as
not to impede the progress of the works included in this contract and the Contractor
shall not be responsible for any damage or delay which may happen or be occasioned
by such work.

In addition to previous stipulations, the Contractor shall be represented at site at all
times during the tenure of the contract by responsible and qualified engineers
approved by EMPLOYER. Such engineer shall form the Contractor’s Project
Management & Site Supervisory Team. They shall be in constant attendance upon all
activities of the work.

Cost of recovery against materials, utilities or services supplied or arranged for by
EMPLOYER shall be made by deducting the respective amount from the final bills.

Although Schedule of Probable Quantities & Rates has been divided into various sub
— section, the rates quoted for a particular item of work in one sub — section shall be
made applicable to similar item of work in any other sub — section if that item is not
listed in the Schedule of that other sub — section.
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SCHEDULE OF WORKS

1 | Initial  Security | 2% of the total tendered amount.
Deposit(ISD):

2 | Defects liability | 12 months from the date of issue of virtual completion and handing
period over the completed work to owners.

3 | Period of 7 days from the date of letter of issue of work order.
commencement

4 | Duration of 60 days from date of commencement of work.
completion of
work

5 | Liquidated 0.25% per week subject to maximum 5% of the tender amount.
damages at the
rate

6 | Retention money | Total amount equal to 5% of contract value will be retained by the

EMPLOYER towards security deposit. Security Deposit includes ISD
and RMD

7 | Terms of rate The rates shall be at site of work and should be inclusive of all taxes.

Security deposit to be released on expiry of the 1 year defect liability
period.

8 | Period of validity | Three months from the last date for opening of tender.
of tender

9 | Period for 60 working days from the date of Architect's Employer's certificates
honouring final
bill.

11 | Validity of rates The rates shall be firm for period of 3 Months from the date of award
after award of of work or till completion of work whichever is later. “NO
work: ESCALATION IN PRICES WILL BE ALLOWED”.

14. Upon it becoming reasonably apparent that the work is delayed, the contractor
shall forthwith give written notice of the cause of the delay to EMPLOYER. Then
EMPLOYER shall as soon as they are able to estimate the length of the delay
beyond the date or time aforesaid, make in writing a fair and reasonable extension
of time for completion of the work, provided always that the contractor shall use
constantly his best endeavour to prevent delay and shall do all that may reasonably
be required to the satisfaction of the EMPLOYER to proceed with work.

15. Damage for non-completion:

If the contractor fails to complete the works by the date specified in the conditions
or within any extended time fixed, the contractor shall pay to the EMPLOYER a
sum calculated at the rate stated in the special conditions as agreed liquidated
damages for the period during which the said work shall so remain or have
remained incomplete. The EMPLOYER may deduct such damages from any money
that is otherwise payable to the contractor, under this contract.
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16. Extra Items

All authorized extra items where rates cannot be derived from tender the
contractor shall submit rates, supported by rate analysis worked on the ‘actual cost
basis’ plus 15% towards establishment charges, contractor’s overhead and profit &
works contract tax etc.

17. Deviation in Quantities:

There is no variation limit in tender quantity for any variation in plus or minus,
contractor is supposed to execute the same at quoted rates.
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GENERAL SPECIFICATIONS

This specification is for the work to be executed items to be supplied and materials to be
used in the works as shown in the drawings and described here in all under the supervision
and to the satisfaction of the Architect / EMPLOYER.

The workmanship is to be the best available and of a high standard. Use must be made of
specialist tradesmen in all aspects of the works, and allowance must be made in the rates
for doing so.

The materials and items to be provided by the contractor shall be the best of their
respective kinds, approved by the consultant/architect/EMPLOYER in accordance with
any samples which may be submitted for approval and generally in accordance with the
specifications. Where materials or products are specified in this specification and or / bill
of quantities by the name of the manufacture or the brand trade name or catalogue
reference the contractor will be required to obtain the approval of the consultant/architect
before using a material or product other than the specified. The contractor shall produce
all invoices, vouchers or receipted accounts for any materials if called upon to do so by the
Architect.

Sample of all material are to be submitted to the architect for his approval before the
contractor orders or delivers in bulk to the site. Also, the contractor will be required to
submit specimen finishers of colours, fabrics etc, for the approval of the architect before
proceeding with the works. Should it be necessary to prepare shop drawings, then four
copies of such drawings shall be submitted for the approval of the architect who will retain
two copes all at the contractor's expenses

1.0 FASTENINGS AND HARDWARE:

1.1 THE fixtures and fastenings, that is, but hinges, tee strap hinges, sliding door stoppers,
casement window fasteners, casement stays and ventilators catch shall be made of the
metal as specified in the item or its specifications.

1.2 They shall be of iron, brass, aluminium, chromium plated iron, chromium plated brass
copper oxidized iron copper oxidized brass or anodized aluminium as specified.

1.3 The fixtures shall be heavy type. The fixtures and fastenings shall be smooth finished
and shall be such as will ensure case of operation.

1.4 The samples of fixtures and fastenings shall be got approved as regards quality and
shape before providing them in position.

1.5 Brass and anodized aluminium fixtures and fastenings shall be bright finished.

1.6 Screws, nails, bolts, will be of brass or other non-corrosive metal. In hardware, they
will match the finish of the hardware item.

1.7 Nails, in a finished surface shall be neatly punched and the hole filled with wood filler
matching the finish. Screws, in a finished surface will be round head, raised head or sunk
beneath the surfaces and the hole plugged with a wood plug with matching colour and
grain of the wood surface, unless especially detailed.

HARDWARE

Hinges, locks, latches, door tracks etc. shall be as specified by the manufacture specified.
In a variation of this quality of the substitute shall be equal to or better than the original
specified, and samples should be submitted to the Architect for prior approval.
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HARDWARE AIID METALS:

The hardware throughout shall be of approved manufacture and supply well-made and
equal in every respect to the samples to be deposited with the Architect. The contractor
any be required to produce and provided samples from many different sources before the
Architect is able to make a decision and he should allow in his rates for so doing.

Fittings generally shall have a satin chrome or anodized finish unless otherwise specified,
and shall be suitable for their intended purposes.

Screws are to match the finish of the article to be fixed and to be rounded of flat headed or
counter sunk as required.

Cover up and protect at the brass and bronze surfaces with a thick grease or other suitable
protective material, renew as necessary and subsequently clean off and clear away on
completion.

Aluminium and stainless still shall be of approved manufacture and suitable for its
particular application. Generally, the surfaces of aluminium shall have an anodized finish
and both shall comply with the samples approved the Architect.

All steel brass, bronze, aluminium and stainless-steel articles shall be submitted to a
seasonable test for strength; if so, required by the Architect at the Contractor's expenses.

All brazing and welds are to be executed in a clean and smooth manner rubbed down and
left in the flat test and tidiest way, particularly where exposed.

Chromium plated shall be in accordance with B.S. 1224 or as per approved specification
and shall be on a base material of copper or brass or as specified by Architect/ Consultant/
Employer.

ENAMEL PAINTS:

Oil paints shall be of Ist quality and the specified colour and shade, and as approved. The
easy mixed paints shall only be used. However, if ready mixed paint of specified shade or
tint is not available while ready mixed paint with approved stainer will be allowed. In such
a case, the contractor shall ensure that the shade of the paint so allowed shall be uniform.

All the paints shall meet with the following general requirements:
(i) Paint shall not show excessive setting in a freshly opened full can and shall easily be re-
dispersed with a paddle to a smooth homogeneous stage. The paint shall show no curdling,

livering, caking or colour separation and shall be free from lumps and skins

(ii) Paint as received shall brush easily, possess good levelling properties and show no
running or slugging tendencies.

(iii) The paint shall not skin within 49 hours in three quarters filled closed container.

(iv) The paint shall dry to a smooth uniform finish from the manufactures and generally
according to their instructions and without any admixtures what so ever.

Ready mixed paint shall be used exactly as received from the manufactures and generally
according to their instructions and without any admixtures what so ever.
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PLASTIC EMULSION PAINT:

Pigmented priming coat (emulsion thinned with water) followed by three or more
finishing coats of plastic emulsion paint. Pasted filler to be applied every coat exempting
the final finishing coat and sanded.

RUBBER:

Natural latex rubber (Geo foam or its equivalent) of specified density and the thickness
shall be used for all the cushions and padding for upholstered furniture. Loose cushions of
all furniture should have sold foam walling to keep up proper shape.
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LIST OF INDIAN STANDARDS REFERED TO
1. I. S. No. 1200 - latest measurement of building and civil engineering work.
2. I. S. No. 1200 (part XXD 1973

Method of measurement of building and civil engineering works. Part XXI woodwork and
joinery.

3. L. S. No. 8273 - 1976. Fibrous gypsum plaster boards.
4. 1. S. No. 2095 - 1964. Gypsum plaster boards.

5. 1. S. No. 2542 (part I) - 1978. Gypsum plaster concrete and products, methods of test
for part I - plaster and concrete.

6.1.S. No. 8272 - 1976. Gypsum plaster for use in the manufacture of fibres plaster boards.
7. 1. S. No. 2441 -1963. Fixing coiling coverings code of practice for.

8. 1. S. No. 2835 - 1977. Specification for flat transparent sheet glass.

9. 1. S. No. 2395 (part I )- 1966 & 2395 (part II) — 1967

Painting to concrete, masonry, plaster surfaces code of practice for part- I operation and
workmanship part IT — schedule

10. I. S. No. 3548 - 1966. Glazing in building code of practice for.
11. I. S. No. 6278 - 1971. Code of practice for whitewashing and colour — Washing

12. I. S. No. 137 - 1965. Specification for ready mixed paint brushing, matt or egg - shall
flat finishing, interior to Indian standards colours as required.

13. . S. No. 133 - 1975 . Specification for ready mixed paint brushing. Wooden coating,
interior to Indian standard colours.

14. L. S. No. 129 - 1950. Specification for ready mixed paint brushing grey filler for enamel
for use over primer.

15. L. S. No. 129 - 1950. Specification for ready mixed paint brushing, finishing, interior,
oil gloss, for general purposes to Indian standard colours.

16. 1. S. No. 120 - 1950. Specification for ready mixed paint brushing grey filler for enamel
for use over primer.
17. 1. S. No. 533 - 1973. Specification for gum spirit of turpentine (oil of turpentine).

18. 1. S. No. 101 - 1964. Methods of test for ready mixed paints and enamel.

19. I. S. No. 75 - 1973. Specification for linseed oil and refined.
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20. I. s. No. 77 - 1976. Specification for linseed oil, boiled for plant.
21. L.S. No. 124 (part I) -176. Specification for ready mixed paint brushing , finishing,
semi-gloss, for general purposes.

22. I S. No. 104 - 1979. Specification for ready mixed paint brushing, finishing, zinc
chrome primer.

23. I. S. No. 5391 - 1969. Adjustable metal chairs for use of typist and operators in
telephone exchanges.

24. 1. S. No. 7981 - (part I I) - 1975- Glossary of terms relating to builders hardware- part
I locks.
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SCHEDULE OF APPROVED MAKES

1. Acrylic emulsion | Asian Paints / Nerolac P'aints / British Paint / ICI Dulux
Paint / Jenson Nicholson or equivalent
2, Adhesives Fevicol SH / National Starch Vemicol S. H. National
starch or equivalent
3. Gypsum Board | Saint Gobain / Hilux or equivalent
Ceiling
4. Latex Rubber Geofoam or equivalent approved by Architect/ consultant
employer
5. Tiles Somany /Asian (AGL), Kajaria or equivalent
6. CPVC Drain Pipe Supreme, Astral, Prince or equivalent
7. Electrical Cables Polycab, Havells, Finolex or equivalent
8. Electrical fittings Havells, Anchor, L&T etc
9. Cement Ultratech, Ambuja, ACC., JK or equivalent
10. TMT Bars TATA, JSW, SAIL or equivalent

Note: The Contractor should obtain prior approval from employer/Architects/consultant
before placing order for any specific material / agency.
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ANNEXURE-A

ARTICLES OF AGREEMENT
(to be submitted by the successful bidder)

ARTICLES OF AGREEMENT made this day of between the National
Bank for Agriculture and Rural Development (hereinafter called “the EMPLOYER?”) of the one
part and (hereinafter called “the

Tenderer”) of the other part.

WHEREAS the EMPLOYER is desirous of execution Tender for Repair and Restoration work
of NABARD Opposite Municipal Gaden, Usmanpura, Ahmedabad - 380013 and has caused
specification describing the works to be done prepared by SVNIT Surat, its consultant

AND WHEREAS the Tenderer has agreed to execute upon and subject to the conditions set
forth in the Bid and Conditions of Contract (all of which are collectively hereinafter referred
to as "the said Conditions") the work shown upon the said technical specifications, and
included in the Bid at the respective rates therein set forth amounting the sum as therein
arrived or such other sum as shall become payable there under (hereinafter referred to as "the
said contract amount").

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration hereinafter mentioned, the Tenderer will upon and subject to the
conditions annexed, carry out and complete the supply/works shown in the contract,
described by or referred to in the Schedule of Quantities and in the said conditions.

2. The EMPLOYER shall pay the Tenderer the said contract amount or such sum as shall
become payable at the times and in the manner specified in the said conditions.

3. The said Conditions thereto and the documents attached hereto shall be read and
construed as forming part of this Agreement and the parties hereto shall respectively
abide by, submit themselves to the said Conditions and the correspondence and
perform the agreements on their part respectively in the said conditions and the
documents contained herein.

4. Tender documents, price bids, and all documents submitted by the bidder shall be the
part of this tender.

This Agreement and documents mentioned herein shall form the basis of this contract.

6. This contract is an item rate contract for the complete work to be paid for according to
necessary installation carried out at site, at the rate contained in the Schedule of Rates
or as provided in the said conditions.

7. The Tenderer shall afford every reasonable facility for carrying out of all works of other
Contractors employed by the EMPLOYER and shall make good any damage done to
walls, floors, etc. after the completion of such works.

8. The EMPLOYER reserves to itself the right of altering the nature of work by adding to
or omitting any items of works or having portions of the same carried out without
prejudice to this contract.

9. Time shall be considered as the essence of this contract and the Tenderer hereby agrees
to commence the work/ job within the seven days of receipt of the work order as
provided for in the said conditions and to complete the entire work within the time
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10.

11.

12.

13.

14.

period prescribed below reckoned from the date of receipt of such work order subject
nevertheless to the provision for extension of time.

All payments by the EMPLOYER under this contract will be made only at Ahmedabad.

All disputes arising out of or in any way connected with this agreement shall be deemed
to have arisen at Ahmedabad and only Courts in Ahmedabad shall have the jurisdiction
to determine the same to the exclusion of all other courts.

That the tenderer has visited the site and fully understood the existing conditions of
site for execution of work.

That the several parts of this contract have been read by the tenderer and fully
understood by the tenderer.

IN WITNESS WHEREOF the EMPLOYER has set its hands to these presents through
its duly s and the Tenderer has caused its common seal to be
affixed hereunto and the said two duplicates/ has caused these presents and the said
two duplicates here of to be executed on its behalf, the day and year first herein above
written. (If the tenderer is a company).

Signature Clause

SIGNED AND DELIVERED by the National Bank for Agriculture and Rural Development by
the hand of

Shri

(Name & Designation)

In the presence of:

Witness # 1 Witness # 2
Signature: Signature:
Name: Name:
Address: Address:

SIGNED AND DELIVERED by the Bidder by the hand of Shri

(Name and Designation)

In the presence of:

Witness # 1 Witness # 2

Signature: Signature:

Name: Name:

Address: Address:
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ANNEXURE-B
Letter of Indemnity and Undertaking
(to be submitted by the successful bidder)

The Chief General Manager,

National Bank for Agriculture & Rural Development,
NABARD Tower, Opposite Municipal Garden, Usmanpura,
Ahmedabad-380013

Dear Sir

Tender for Repair and Restoration Work of NABARD Tower Opposite Municipal
Gaden, Usmanpura, Ahmedabad - 380013

WHEREAS the National Bank for Agriculture and Rural Development, a corporation
established under the National Bank for Agriculture and Rural Development Act, 1981
(hereinafter referred to as ‘NABARD’) has expressed desire to avail (type
of procurement) at (place) as per the Schedule hereunder written and which are
hereinafter for brevity sake referred to as , subject to our furnishing declarations
and indemnity as contained hereafter.

NOW THEREFORE THIS LETTER OR INDEMNITY WITNESSETH THAT:

We, the (bidder) hereby declare and certify that we are the rightful
owners/ licensees of the said article/ service/ solution offered for sale to NABARD and that
the sale of the said article/ service/ solution to NABARD by us and the use thereof by NABARD
does not infringe the property or other intellectual property or copy rights of any other person
and that the same does not infringe the Copy of Rights Act, 1957 or any other Act for the time
being in force.

We, the said (bidder) hereby agree to indemnify and
keep indemnified and harmless NABARD, its Officers, servants, agents and other authorized
persons against any action that may be brought against us for infringement of the right of
property or other intellectual property or copy rights in respect of the said systems package
supplied by us to NABARD and will defend the same at our cost and consequences and will
pay or reimburse NABARD, its officers, servants, agents and other authorized persons from
all costs and other expenses that they may be put to or incur in that connection in accordance
with the terms as provided for within the end User License Agreement that accompanies the
said systems.

We, the said (bidder) hereby also agree to indemnify
and keep indemnified and harmless NABARD, its Officers, servants, agents and other
authorized persons against any third party claims in respect of any damages or compensation
payable in consequences of any accident or injury sustained or suffered by our employees or
agents, or by any other third party resulting from or by any action, omission, or operation
conducted by or on behalf of us and against any and all claims by employees, workmen,
contractors, subcontractors, suppliers, agent(s), employed, engaged, or otherwise working for
us, in respect of any and all claims under the Labour Laws including wages, salaries,
remuneration, compensation or like.

SCHEDULE (Please list all the hardware supplied to NABARD for providing this service on a
separate sheet)

Yours faithfully

Date 42 Sign and Seal




ternal

(Name and Designation) of
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SCHEDULE OF QUANTITIES

Name of Work: Repair and Restoration Work of NABARD Opposite Municipal
Gaden, Usmanpura, Ahmedabad - 380013

Sr

No.

Description

Qtty

Unit

Rate

Amount

Dismantling old plaster or skirting
raking out joints and cleaning the
surface for plaster including
disposal of rubbish to the dumping
ground within 50 metres lead.

560

sqm

Dismantling tile work in floors and
roofs laid in cement mortar
including stacking material within
50 metres lead. For thickness of tiles
10 mm to 25 mm

50

sqm

Demolishing cement concrete
manually/ by mechanical means
including disposal of material within
50 metres lead as per direction of
Engineer - in - charge. Nominal
concrete 1:4:8 or leaner mix (i/c
equivalent design mix)

cum

Dismantling Nani trap/ Indian
W.C. of all sizes and materials
including disposal of dismantled
materials i/c malba all complete as
per directions of Engineer-in-
Charge.

nos

Dismantling C.I. pipes, G.S.W. pipes
and PVC. rain water pipes with
fittings and clamps including
stacking the materials with all lead
and lift.(for any dia. Of pipe)

150

Dismantling doors, windows and
clerestory windows (steel or wood)
shutter including chowkhats,
architrave, holdfasts etc. complete
and stacking within 50 meters lead :
Of area 3 sq. meters and below

nos

Dismantling 15 to 40 mm dia
G.I./CI/PVC pipe including stacking
of dismantled pipes (within 50
meters lead) as per direction of
Engineer- in-Charge. (a) Extternal
Work- Exposed on wall

40
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Disposal of building rubbish / malba
/ similar unserviceable, dismantled
or waste materials by mechanical
means, including loading,
transporting, unloading to approved
municipal dumping ground or as
approved by Engineer-in-charge,
beyond 50 m initial lead, for all
leads including all lifts involved.

50

cum

Supplying and filling in plinth with
cinder under floors, including
watering, ramming, consolidating
and dressing complete.

cum

10

Supplying and filling in plinth with
river sand under floors, including
watering, ramming, consolidating
and dressing complete.

cum

11

Providing and laying in position
cement concrete of specified grade
excluding the cost of centring and
shuttering - All work up to plinth
level : 1:2:4 (1 Cement : 2 coarse
sand (zone-III) derived from natural
sources : 4 graded stone aggregate
40 mm nominal size derived from
natural sources).

cum

12

Brick work with common burnt clay
F.P.S. (non modular) bricks of class
designation 7.5 in superstructure
above plinth level up to floor V level
in all shapes and sizes in : Cement
mortar 1:4 (1 cement : 4 coarse
sand)

cum

13

Half brick masonry with common
burnt clay F.P.S. (non modular)
bricks of class designation 7.5 in
superstructure above plinth level up
to floor V level. Cement mortar 1:3
(1 cement : 3 coarse sand)

sqm

14

Providing and fixing Ist quality
ceramic glazed wall tiles conforming
to IS: 15622 (thickness to be
specified by the manufacturer), of
approved make, in all colors, shades
except burgundy, bottle green, black
of any size as approved by Engineer-
in-Charge, in skirting, risers of steps
and dados, over 12 mm thick bed of
cement mortar 1:3 (1 cement : 3
coarse sand) and jointing with grey
cement slurry @ 3.3kg per sqm,
including pointing in white cement
mixed with pigment of matching
shade complete.

30

sqm
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Providing and laying Ceramic glazed
floor tiles of any size of anti skid
and matt finish or plain as per on
site fixed existing tiles (thickness to
be specified by the manufacturer) of
1st quality conforming to IS : 15622
15 | of approved make in colors such as
White, Ivory, Grey, Fume Red
Brown, laid on 20 mm thick cement
mortar 1:4 (1 Cement : 4 Coarse
sand), including pointing the joints
with white cement and matching
pigment etc., complete.

20

sqm

Providing and fixing on wall face
unplasticized Rigid PVC rain water
pipes conforming to IS : 13592 Type
A, including jointing with seal ring
conforming to IS : 5382, leaving 10
mm gap for thermal expansion, (i)
Single socketed pipes. 110 mm
diameter

16

60

Providing and fixing on wall face
unplasticized - PVC moulded
fittings/ accessories for
unplasticized Rigid PVC rain water
pipes conforming to IS : 13592 Type
A, including jointing with seal ring
conforming to IS : 5382, leaving 10
mm gap for thermal expansion.

17

A Bend 87.5° : 110 mm bend

nos

B Shoe (Plain) : 110 mm Shoe

nos

Cutting holes of required size in
existing holes in walls for replacing
SWR pipes including filling and
making good the same joints or
holes etc. complete as per direction
of Engineer-in-charge.

18

Date
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19

Water proofing treatment with Dr.
Fixit Eautite high performance
waterborne multipurpose liquid
waterproofing membrane,
waterborne eco-friendly elastomeric
copolymer waterproof liquid
membrane designed for wet areas
applications under tiled finishes like
bathroom, toilets, kitchens & service
areas as per following operation:
Cleaning the surface as per the
requirements, ponding the slab with
water for 48 hours to identify
existing leaking spots, marking the
same and grouting all such leaking
spots, construction joints,
honeycombs locations, cracks etc.
with Dr. Fixit Crack X Paste, making
small fillets (Vattas) around the
periphery junctions & construction
joints and thereafter. Providing and
applying one self primer coat and
two coats of Dr. Fixit Eautite high
performance waterborne, modified ,
light green colored synthetic rubber
based, liquid applied waterproofing
elastomeric membrane, applied in
two coats to a total consumption of
1.30 Sq. Mt./L./Coat, (05
Kg/Sq.Mt). having over 300%
elongation capacity applied on the
horizontal areas and vertical, on
vertical sides up to 300 mm height
above the floor finish level, ponding
with water for two days to test water
tightness etc., complete. Dr. Fixit
Eautite has an adhesion strength to
concrete of 1.4N/mmz2, tensile
strength of 3.2 Mpa, and is
environment friendly with VOC
content of only 26g/L.

20

sqm
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20

Providing, laying and jointing in
true line and level 110 mm diameter
UPVC SWR Type B ringfit Pipe
conforming to IS 13592-1992 with
one end plain and other end
socketed with rubbering & fitting
conforming to ISI 14735-1999 of
approved make for drainage system
pipe line, pipe shall be fixed on wall
using of PVC clamp of the size 110
mm diameter x 210 mm length x 196
mm high at every 2000 mm centre
to centre or shall be concealed in
walls as directed including
necessary fittings such as bends,
shoes etc. including testing of pipes
and joints and jointed with adhesive
solvent cement including cost of all
materials.

8o

21

Providing and fixing white vitreous
china water closet squatting pan
(Indian type) : Orissa pattern W.C.
pan of size 580x440 mm.

nos

22

15 mm cement plaster on rough side
of single or half brick wall finished
with a floating coat of neat cement
of mix : 1:4 (1 cement: 4 fine sand)

10

sqm
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23

Providing and fixing factory made
single extruded WPC (Wood
Polymer Composite) solid
door/window/clerestory windows &
desertory other Frames/Chowkhat
comprising of virgin PVC polymer of
K value 58-60 (Suspension Grade),
calcium carbonate and natural
fibers (wood powder/ rice
husk/wheat husk) and non toxic
additives (maximum toxicity index
of 12 for 100 gms) fabricated with
miter joints after applying PVC
solvent cement and screwed with
full body threaded star headed SS
screws having minimum frame
density of 750 kg/ cum, screw
withdrawal strength of 2200 N
(Face) & 1100 N (Edge), minimum
compressive strength of 58 N/mmz2,
modulus of elasticity 900 N/mm2
and resistance to spread of flame of
Class A category with property of
being termite/borer proof,
water/moisture proof and fire
retardant and fixed in position with
M.S hold fast/lugs/SS dash
fasteners of required dia and length
complete as per direction of
Engineer-In- Charge. (M.S hold
fast/lugs or SS dash fasteners shall
not be paid separately). Note: For
WPC solid door/window frames,
minus 5mm tolerance in dimensions
i.e depth and width of profile shall
be acceptable. Variation in profile
dimensions on plus side shall be
acceptable but no extra payment on
this account shall be made. Frame
size 65 X 100 mm

30
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Providing and fixing factory made
single extruded WPC (Wood
Polymer Composite) solid
decorative type flush door shutter of
required size comprising of virgin
polymer of K value 58-60
(Suspension Grade), calcium
carbonate and natural fibers (wood
powder/ rice husk/wheat husk) and
non toxic additives (maximum
toxicity index of 12 for 100 gms)
having minimum density of 650
kg/cum and screw withdrawal
strength of 1800 N (Face) & 900 N
(Edge), minimum compressive
strength 50 N/ mm2, modulus of
elasticity 850 N/mm2 and
resistance to spread of flame of
Class A category with property of
being termite/ borer proof,
water/moisture proof and fire
retardant. WPC to be laminated
with PVC foil of minimum 14
microns thick of approved design
pasted with hot melt adhesive on
both faces of shutter and fixing with
stainless steel butt hinges of
required size with necessary full
body threaded star headed counter
sunk S.S screws, all as per direction
of Engineer-In- Charge. (Note:
stainless steel butt hinges and
necessary S.S screws shall not be
paid separately). 30 mm thick.

24

15

sqm

Forming groove of uniform size in
the top layer of washed stone grit
plaster as per approved pattern
using wooden battens, nailed to the
under layer, including removal of
25 | wooden battens, repair to the edges
of panels and finishing the groove
complete as per specifications and
direction of the Engineer-in-charge :
15 mm wide and 15 mm deep
groove.

100
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26

providing and filling of cracks in
internal/external walls with Sika
cracksil Acrylic paste or Dr. fixit
crack-X paste or equivalent (ready
to use paste) prepare surface by
cleaning the surface to remove any
dirt or loose particle and widening
the cracks 4 to 6 mm wide and
6mm deep moistering with water
and applying Dr. Fixit primeseal or
equivalent, & allow it set for 24 Hrs.
and then apply another coat, making
sure that crack is totally filled up
tooling the surface to obtain an even
smooth and unbroken surface and
curing of the cracks for all lift as
directed by the Engineer-in-charge.

300

27

Repairs to plaster of thickness 12
mm to 20 mm in patches of area 2.5
sq. meters and under, including
cutting the patch in proper shape,
raking out joints and preparing and
plastering the surface of the walls
complete, including disposal of
rubbish to the dumping ground, all
complete as per direction of
Engineer-In-Charge. : With cement
mortar 1:4 (1cement: 4 coarse sand).

50

sqm

28

Providing and fixing GI Z clamp or
holder bat clamp of approved design
to CPVC and PVC, SWR pipe of size
up to 150mm dia pipe fixing of
clamp by dash fastners of required
size in RCC and brick work
projecting 75 mm outside the wall
surface and fixed on wall with 4nos,
6mm dia expansion hold fasteners,
including drilling necessary holes in
brick wall/ CC/ RCC surface and the
cost of bolts etc. The pipes shall be
fixed to the already fixed brackets
with the help of 30 mm x1.6 mm
galvanized Rod of 8 mm dia of
specified shape and of total length
300 mm as required and shall be
fixed on wall . Total bracket length
150 mm to 450 mm of approved
shape and design as required as per
site condition.

50

nos
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29

Providing and fixing P.V.C. SWR
Nanbhi trap / multipurpose floor trap
IS 14735 for drain 75 / 110 mm
diametre with cover jali of the
following nominal diameter of self
cleansing design with or without
vent arm complete also with scread
down or hinged gratting, including
cost of cutting and making good the
walls and floors : 75 / 110 mm inlet
and 110 mm/ 75mm outlet

nos

30

Providing, laying and jointing in
true line and level 25 mm dia.
U.P.V.C. pipe (SCH-80) for cold
water including fittings make
Prince/Supreme/Astral as approved
by Engineer-In-Charge including
necessary fittings etc. and testing of
pipe and joints and fixing the same
with adhesive solvent, including cost
of materials and labour.

40

31

Chipping of unsound/weak concrete
material from slabs, beams,
columns etc. with manual Chisel
and/ or by standard power driven
percussion type or of approved
make including tapering of all edges,
making square shoulders of cavities
including cleaning the exposed
concrete surface and reinforcement
with wire brushes etc. and disposal
of debris for all lead and lifts all
complete as per direction of
Engineer-In-Charge.

(1) 25 mm average thickness

sqm

(2) 50 mm average thickness

sqm

32

Cleaning of reinforcement from rust
from the reinforcing bars to give it a
total rust free steel surface by using
alkaline chemical rust remover of
approved make with paint brush
and removing loose particles after
24 hours of its application with wire
brush and thoroughly washing with
water and allowing it to dry, all
complete as per direction of
Engineer-In-Charge.

(1) Bars upto 12 mm diameter/Sq
bar 12mm

20

(2) Bars above 12 mm diameter/Sq
bar 12 mm

20
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33

Applying priming coat: With ready
mixed epoxy Zinc primer of
approved brand and manufacture
on steel galvanized iron/ steel
works.

sqm

34

Providing, mixing and applying
bonding coat of approved adhesive
on chipped portion of RCC as per
specifications and direction of
Engineer-In-charge complete in all
respect. SBR Polymer (@10% of
cement weight) modified
cementitious bond coat @ 2.2 kg
cement per sqm of surface area
mixed with specified proportion of
approved polymer.

10

sqm

35

Providing, mixing and applying
SBR polymer (of approved make)
modified Cement mortar in
proportion of 1:4 (1 cement: 4
graded coarse sand with polymer
minimum 2% by wt. of cement used)
as per specifications and directions
of Engineer-in-charge.(Note:
Measurement and payment: The
pre-measurement of thickness shall
be done just after the surface
preparation is completed and
Payment under this item shall be
made only after proper wet curing
has been done and surface has been
satisfactorily evaluated by sounding
/ tapping with a blunt metal
instrument and/or the 75mm size
cube crushing strength at the end of
28 days to be not less than 30
N/Sqmm2)

(1) 25 mm average thickness in 2
layers.

sqm

(2) 50 mm average thickness in 3
layers

sqm

36

Providing and injecting approved
grout in proportion recommended
by the manufacturer into
cracks/honey-comb area of
concrete/ masonry by suitable
gun/pump at required pressure
including cutting of nipples after
curing etc. complete as per
directions of Engineer-in-Charge.
(The payment shall be made on the
basis of actual weight of approved
grout injected). (3) Epoxy injection
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grout in concrete/RCC work of
approved Make

37

Providing and Applying Water
Proofing treatment to the Terrace
parapet walls with 02 and more
coats of Asian Paint Smart care
Damp proof Ultra fiber reinforced
elastomeric liquid chemical
treatment with first coat of priming
as per manufacturer prescribed
applying details including the cost of
all materials & labors etc. complete
as per instructed by Engineer-in-
charge.

120

sqm

38

Water proofing treatment of RCC
sunshade with Zycosil/equivalent
water proofing Solution (1 litre of
Zycosil/equivalent & 20 litres of
water stirred first & 2 litres of
Zycoprime/equivalent added and
stirred (total 23 litres)) till it meets
the saturation level and testing as
per RILEM or by water drops test in
which water drops do not absorb but
drops remain or rolls.

100

sqm

39

Applying breathable, non-reactive,
antifungal, and water repellant
water base chemical as approved by
Archaeological Survey of India/
Engineer-in-charge, of approved
brand and manufacture, diluted
with, on the existing sand stone
masonry, Grit plaster or exposed
concrete surface with two or more
coats to give uniform application of
chemical on the surface as per
manufacturer prescribed details , all
complete as per direction of
Engineer-In-charge (The rate is
inclusive of all materials & labours
involved including scaffolding).

2500

sqm

40

Filling the gap in between
aluminium/ stone/ wood frame and
adjacent RCC/Brick/ Stone/ wood/
Ceramic/ Gypsum work by
providing weather/structural non
sag elastomeric PU sealant over
backer rod of approved quality as
per architectural drawings and
direction of Engineer-in-charge
complete, complying to ASTM
C920, DIN 18540- F & ISO 11600.

150
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Upto 5 mm to 10 mm depth and 5
mm to 10 mm width.

41

Applying Water Proofing treatment
to the Terrace with following
procedure including the cost of all
materials & labors etc. complete as
per instructed by Engineer-in-
charge with a warranty periods of 05
years from the date of application
given on stamp paper. (water &
electricity to be supplied by the
Institute): (1) If required, then
complete the patch work repairing
for the existing old waterproofing
(Chine Mosaic). (2) Prepare the base
surface clean from dirt, dust, grease
or oil contamination, algae from the
top layer, corner and joint edges
with the help of wire brushes,
grinder & blower and for all the
cracks. Filled all cracks by using Dr.
Fixit PU sealant with hand operated
application gun and with Dr. Fixit
Crack X Paste. (3) Wash the surface
clean with water for further
application. (4) Providing and
applying First coat with Primer of
Dr. Fixit Primeseal (Dilute two part
of Primeseal primer with one part of
water) properly by brush and allow
it to cure for minimum 06 to 08
hours. (5) Applying Second coat
with Dr. fixit New coat with out any
dilution and then using Glass fiber
Mesh on it. Allow it to dry for
minimum 06 to 08 hours. (6)
Providing and applying Third coat
of Dr. Fixit New Coat and allow it to
dry for minimum 06 to 08 hours,
simultaneously then Fourth Coat of
Dr. Fixit New Coat and allow the
system to air cure for seven days
minimum. ( Total thickness of
o1mm to 1.2 mm must be achieved
after the Dr. Fixit New coat is dry)

15

sqm
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Total Cost

GST @

%

Amount (in figures)

Amount in words

Place
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