
Ôãâ.Ôãâ Àãºãõ.¹ããäÀÔãÀãäÌã¼ããØã /   5214   /ƒâ›À¶ãÊã Ìãã¾ããäÀâØã/Ôãñ‡ã‹›À -†/2011-12    ãäª¶ããâ‡ãŠ 12.10.2011
½ãÖãñª¾ã,

ÍããÖ¹ãìÀã Ôãñ‡ã‹›À '†' ãäÔ©ã¦ã ¶ããºãã¡Ã ‡ãŠãùÊããñ¶ããè ‡ãñŠ ¹ã‹Êãõ›áÔã ½ãò ƒâ›À¶ãÊã ãäÀ-Ìãã¾ããäÀâØã - ½ããè›À ïÂ½ã Ôãñ Êãñ‡ãŠÀ †½ãÔããèºããè
¡ãèºããè  Ôãñ Ìã¦ãÃ½ãã¶ã ‡ãâŠãäÔãÊ¡ ¹ãã©ã Ôãñ Öãñ¦ãñ Öì†  ãäÔÌãÞãºããñ¡Ã ‚ããõÀ ƒÊãñ‡ã‹ãä›È‡ãŠÊã ãä¹ãŠãä›âØÔã ¦ã‡ãŠ ‡ãñŠ ‡ãŠã¾ãÃ ‡ãñŠ ãäÊã† ãä¶ããäÌãªã
‚ãã½ãâ¨ã¥ã ÔãîÞã¶ãã-

 Notice Inviting Tender-     Internal Rewiring of flats in Sector-A colony,  
Shahpura, Bhopal starting from Meter room to MCB DB to the
Switchboard and electrical fittings through the existing concealed path

Ö½ã „¹ã¾ãìÃ§ãŠ ‡ãŠã¾ãÃ Öñ¦ãì ‚ãã¹ãÔãñ ãä¶ããäÌãªã ‚ãã½ãâãä¨ã¦ã ‡ãŠÀ¦ãñ Öö.ãä¶ããäÌãªã ªÔ¦ããÌãñ•ã ƒÔã‡ãñŠ Ôãã©ã ÔãâÊãØ¶ã Öõâ. ‚ãã¹ã ‚ã¹ã¶ãã ¹ãÆÔ¦ããÌã
ãä¶ã£ããÃãäÀ¦ã ãä¶ããäÌãªã ¹ãÆ¹ã¨ã ½ãò ¼ãÀ‡ãŠÀ ªãñ ‚ãÊãØã-‚ãÊãØã ½ãìÖÀºãâª ãäÊã¹ãŠã¹ãñŠ ½ãò ½ãìŒ¾ã ½ãÖã¹ãÆºãâ£ã‡ãŠ, ÀãÓ›Èãè¾ã ‡ãðŠãäÓã ‚ããõÀ
ØãÆã½ããè¥ã ãäÌã‡ãŠãÔã ºãö‡ãŠ, ½ã£¾ã ¹ãÆªñÍã àãñ¨ããè¾ã ‡ãŠã¾ããÃÊã¾ã, ƒÃ-5, ‚ãÀñÀã ‡ãŠãùÊããñ¶ããè,ÀãäÌãÍãâ‡ãŠÀ ¶ãØãÀ, ¹ããñÔ› ºããù‡ã‹Ôã
¶ãâ. 513, ¼ããñ¹ããÊã - 462016 ‡ãñŠ ¹ã¦ãñ ¹ãÀ •ã½ãã ‡ãŠÀã¾ãò. ãäÊã¹ãŠã¹ãñŠ ‡ãñŠ …¹ãÀ '' ¼ããñ¹ããÊã ÍããÖ¹ãìÀã Ôãñ‡ã‹›À '†' ãäÔ©ã¦ã
¶ããºãã¡Ã ‡ãŠãùÊããñ¶ããè ‡ãñŠ ¹ã‹Êãõ›áÔã ½ãò ƒâ›À¶ãÊã ãäÀ-Ìãã¾ããäÀâØã Öñ¦ãì ãä¶ããäÌãªã''   ãäÊãŒãã Öãñ¶ãã ÞãããäÖ† ‚ããõÀ „§ãŠ ‡ãŠã¾ãÃãÊã¾ã ½ãò 28  
‚ã‡ã‹¦ãîºãÀ 2011 ‡ãŠãñ 1400 ºã•ãñ ¦ã‡ãŠ ‚ãÌãÍ¾ã •ã½ãã ‡ãŠÀã ãäª¾ãã •ãã¶ãã ÞãããäÖ†. ãäÌãÊãâºã Ôãñ ¹ãÆã¹¦ã Öì† ãä¶ããäÌãªã ¹ãÆÔ¦ããÌããò ¹ãÀ
ãäÌãÞããÀ ¶ãÖãé ãä‡ãŠ¾ãã •ãã†Øãã.

ãä¶ããäÌãªã  ªÔ¦ããÌãñ•ã  ‡ãñŠ ‚ããÌãñª¶ã-¹ã¨ã ‡ãñŠ Ôãã©ã Á.500/- (¹ããúÞã Ôããõ Á¹ã¾ãñ ½ãã¨ã) ‡ãŠã ãä¡½ããâ¡ ¡Èã¹ã‹› / ¹ãñ ‚ãã¡ÃÀ
ÔãâÊãØ¶ã ãä‡ãŠ¾ãã •ãã† •ããñ ¶ããºãã¡Ã ‡ãñŠ ¹ãàã ½ãò ¼ããñ¹ããÊã ½ãò ªñ¾ã Öãñ. ƒÔã ÀããäÍã ‡ãŠñ ¼ãìØã¦ãã¶ã ¹ãÀ ãä¶ããäÌãªã  ªÔ¦ããÌãñ•ã
Öã©ããò Öã©ã ãäª¾ãã •ãã†Øãã ¦ã©ãã ¾ãÖ ÀããäÍã ãä‡ãŠÔããè ¼ããè ¹ããäÀãäÔ©ããä¦ã ½ãò Ìãã¹ãÔããè ¾ããñØ¾ã ¶ãÖãé Öõ. ãä¶ããäÌãªã  ªÔ¦ããÌãñ•ã
‡ãŠãñ ¶ããºãã¡Ã ‡ãŠãè ÌãñºãÔããƒ›  www.nabard.org Ôãñ ¼ããè ¡ã„¶ãÊããñ¡ ãä‡ãŠ¾ãã •ãã Ôã‡ãŠ¦ãã Öõ. ¡ã„¶ãÊããñ¡ ãä‡ãŠ† Øã†
ãä¶ããäÌãªã  ªÔ¦ããÌãñ•ã ‡ãñŠ ½ãã½ãÊãñ ½ãò ãä¶ããäÌãªã‡ãŠ¦ããÃ ‡ãŠãñ ƒÔã ªÔ¦ããÌãñ•ã ‡ãñŠ Ôãã©ã Á. 500/-( ¹ããúÞã Ôããõ Á¹ã¾ãñ ½ãã¨ã)
‡ãŠã ãä¡½ããâ¡ ¡Èã¹ã‹› / ¹ãñ ‚ããù¡ÃÀ, •ããñ ¶ããºãã¡Ã, ¼ããñ¹ããÊã ‡ãñŠ ¹ãàã ½ãò ‚ããÖãäÀ¦ã Öãñ, ÔãâÊãØ¶ã ‡ãŠÀ¶ãã Öõ.ƒÔã‡ãñŠ ãäÊã†
ãä‡ãŠÔããè ‚ã¶¾ã ãäÌããä£ã Ôãñ ¼ãìØã¦ãã¶ã ÔÌããè‡ãŠãÀ ¶ãÖãé ãä‡ãŠ¾ãã •ãã†Øãã. 

ƒÔã ãä¶ããäÌãªã ‡ãñŠ ºããÀñ ½ãò ãäÌãÔ¦ãð¦ã •ãã¶ã‡ãŠãÀãè ‡ãñŠ ãäÊã† ƒÔã‡ãñŠ Ôãã©ã ÔãâÊãØ¶ã ¹ãã›Ã- I- ¦ã‡ãŠ¶ããè‡ãŠãè ªÔ¦ããÌãñ•ã ‚ããõÀ ¹ãã›Ã- II ãäÌã§ããè¾ã
ªÔ¦ããÌãñ•ã ‡ãŠã ‚ãÌãÊããñ‡ãŠ¶ã ‡ãŠÀò, ãä•ã¶Öò Ôã¼ããè Ôãâºãâãä£ã¦ã ãäÌãÌãÀ¥ããò ‡ãñŠ Ôãã©ã ‚ãÊãØã-‚ãÊãØã •ã½ãã ‡ãŠÀã¾ãã •ãã¶ãã Öõ.

¼ãÌãªãè¾ã,

-sd-

(S C Sahoo)

ÔãÖã. ½ãÖã¹ãÆºãâ£ã‡ãŠ

ÔãâÊãØ¶ã‡ãŠ : ¹ãã›Ã- I-  ‚ããõÀ ¹ãã›Ã- II(ãä¶ããäÌãªã ªÔ¦ããÌãñ•ã) 



TENDER DOCUMENT FOR
INTERNAL WIRING WORKS TO NABARD'S PROPERTY

AT

SECTOR-A, SHAHPURA, BHOPAL

VOLUME - I

PREMISES DEPARTMENT

NATIONAL BANK FOR AGRICULTURE AND RURAL DEVELOPMENT
MADHYAPRADESH REGIONAL OFFICE, BHOPAL



REF.NO.NB.PD.   5214    / INTERNAL WIRING/ SECTOR-A/2011-12      DATED  12.10.2011

M/S.

Dear Sirs,

NOTICE  INVITING  TENDER     –     INTERNAL  REWIRING  OF FLATS IN SECTOR-A COLONY ,  
SHAHPURA ,  BHOPAL  STARTING  FROM METER ROOM TO MCB  DB  TO THE  
SWITCHBOARD  AND ELECTRICAL  FITTINGS  THROUGH  THE EXISTING  CONCEALED  PATH  

We invite you to tender for the captioned work. The Tender Document is enclosed. Your bid in
sealed cover in  the prescribed tender form in two separate envelopes  should be submitted to the
Chief General Manager, National Bank for Agriculture & Rural Development, Regional Office,
at E-5, Arera Colony, Ravishankar Nagar, P.O. Box No. 513, Bhopal – 462016. It  should be
superscribed "T ENDER FOR   INTERNAL  REWIRING  OF FLATS IN SECTOR-A COLONY , SHAHPURA , BHOPAL ”  
and submitted to the above office not later than  14.00 Hours on 28 October 2011. The late
tenders shall not be accepted. 

Application for tender document shall be accompanied by a DD/ Pay Order of Rs. 500/- (Rupees
Five hundred  only) payable to NABARD, BHOPAL towards the cost of tender document. The
tender documents requested for will be issued by Hand on payment of the aforesaid sum which
will not be refunded under any circumstances. The tender documents can also be downloaded
from NABARD’s web site  www.nabard.org. In case the tender document is downloaded from
NABARD’s website,  the tenderer will have to deposit the tender cost of Rs.500.00 only (Rs.
Five Hundred  only) in the form of DD / Pay order payable to NABARD, BHOPAL. No other
mode of payment is acceptable.

 Envelope No.1 - To contain      
a)All the credentials and supporting documents required for evaluation of the firm.
b)Earnest  Money Deposit. 
c)Volume I  of Tender Document duly filled in.

Envelope No 2 - To contain - 
Volume II - Duly Priced Schedule of Quantities completed in all respect.
This  shall  not  include any conditions whatsoever.   In case any conditions are included in
Envelope No.2, the same shall not be taken into consideration.  The tender in such cases is
liable to be rejected.
The tenderers are advised to visit the site, conduct survey of the existing conditions so as to
familiarise themselves with the nature of works to be carried out and get all clarifications as
necessary from NABARD before quoting their rates. 

A pre-bid meeting shall be held on  21  October 2011 at the site i.e. at Sector-A colony at 2.30
PM . The Envelope-I of tender will be opened on 28 October 2011 at 16.00 hours in the presence
of the tenderers or their authorised representatives who choose to be present.  

After  opening of the Envelope No.1 and assessing the Conditions  of the tenders, the Employer
will,  if  they  so  decide,  inform  all  the  tenderers  regarding  any  modifications  in  the  tender
conditions.  Bidders who agree to the changed conditions along with original in TOTO will be
allowed to make modifications if they so wish, in their tender prices by means of a letter to be
submitted in sealed cover which along with their price bid, will form the final price bid.  The
tender will be rejected if any bidder proposes any deviation from the tender condition in above
letter.



The bidder should quote for all the sections of the tender/price bid. The Envelope No.2 shall be
opened only in respect of those eligible bidders who after discussion bring their tenders in line
with the requirements of tender document and are, acceptable to the Employer.  The eligibility
criteria for the intending bidders are indicated elsewhere in the tender document and you
are requested to enclose all the relevant credentials as proof to satisfy eligibility criteria. The
decision of the Employer in this regard shall be binding on the bidders and not open to question
or appeals.  The date and time of opening of Envelope No.2 shall be intimated after opening of
Envelope No.1.

NABARD reserves the right to accept or reject any Tender, either in whole or in part without
assigning  any  reasons  for  doing  so  and  is  not  bound to  accept  the  lowest  or  any  Tender.
NABARD also reserves the right to negotiate or partly accept any Tender or all Tenders received
without assigning any reasons thereof. The tenderer may have to furnish Rate Analysis for the
scrutiny of rates by NABARD for negotiation, etc., if required.
Tenders which do not fulfill all or any of the NABARD's conditions or are incomplete in any
respect and tenders with the tenderer's own conditions are liable to be rejected.

Any discrepancies, omissions, ambiguities in the Tender Documents, if any, or any doubt as to
their meaning should be reported in writing to the Chief General Manager,MPRO, NABARD
who will review the questions and  if it is felt that the information sought is not clearly indicated
or specified, NABARD will issue clarifications to all the tenderers which will become part of the
Contract  Document.  NABARD  will  not  be  responsible  if  the  discrepancies,  omissions,
ambiguities in the Tender Documents or any doubts as to their meaning are not brought to the
notice of NABARD before three working days prior to the date of submission of the Tender.
NABARD also reserves the right to divide and distribute the work to more than one Contractor at
its sole discretion.
The tenderers are advised to ensure strict observance of commercial aspect of this Tender and
also of the following points.
(a) Validity of offer should be 120 days from the date of opening of price bids.
(b) The  Contractor  should  arrange  to  obtain  necessary  insurance  cover  (Workmen
compensation policy) for his employees at his cost and should be responsible for the safety of
persons, engaged by him.  

The  tenderer  shall  enclose  a  Demand  Draft  amounting to  Rs.35,000/-  (Rupees  Thirty  five
thousand only)  drawn on any Nationalised / Scheduled Bank payable at Bhopal in favour of
NABARD towards Earnest Money Deposit (EMD), failing which, the Tender shall be rejected.
The EMD will not bear any interest. The successful tenderer will be issued with Work Order from
NABARD and should commence the work immediately.

Retention money @ 5% will be deducted from each RA/Final bill of the contractor. This retention
money will be released at the end of successful completion of the defect and  liability period of
12 months from the date of settlement of the final bill. The initial EMD amount shall be adjusted
against the RMD.

This Notice Inviting Tender (NIT) shall also form part of the Tender Document.The successful
tenderer will enter into an agreement with NABARD as per the standard format within 14 days
on receipt  of Letter  of  Acceptance of tender  from NABARD.  No labour hutments shall  be
allowed inside the colony campus.

Thanking you,

YOURS FAITHFULLY ,

( SC SAHOO )
Asst. General Manager



FORM OF TENDER (Declaration by the bidder)
   Place :

    Date :

The Chief General Manager

National Bank for Agriculture 

and Rural Development

Regional Office, 

E-5, Arera Colony, 

Ravishankar Nagar, P.O. Box No. 513,

Bhopal – 462016

Dear Sir,

Sub :INTERNAL  REWIRING OF FLATS IN SECTOR-A COLONY, SHAHPURA, BHOPAL  STARTING FROM METER ROOM TO MCB   DB  
TO THE SWITCHBOARD  AND ELECTRICAL  FITTINGS THROUGH THE EXISTING CONCEALED  PATH  .

I/ We having examined the conditions of contract, specifications and schedule of quantities, and

having satisfied myself/ourselves as to the location of the site conditions,  I/We hereby offer to

execute the above works at the respective rates which I/We have quoted for the items of the

schedule  of  quantities  and  in  accordance  in  all  respects  with  the  specifications,  designs,

drawings and instructions in writing referred to in conditions of tender, the Articles of Agreement,

Special Conditions, Schedule of Quantities and Conditions of Contract and with such materials

as are provided for, by and in all other respects in accordance with such conditions so far as

they may be applicable.

 Our Bankers are :-                                                                                                                                        

Address of the firm_________________________________________________________________

____________________________________________________________________________________

Tel. No :                                                Fax:                                                    

Mobile No. :                                            

The names of the Partners of      our firm

are i) _______________________________________

ii) _______________________________________

Name of the partner of the          firm

authorized to sign i) _______________________________________

ii) _______________________________________

Name of the persons with power of

Attorney to sign the contract i) _______________________________________

ii) _______________________________________

1. I/We herewith  deposit  Rs.35,000/-  (Rupees  Thirty  five  thousand only)   by Demand Draft  of

Nationalised Bank (issued by a Scheduled Bank) drawn in favour of National Bank for Agriculture

and Rural Development, payable at BHOPAL  as Earnest Money OR submit a Bank Guarantee of

the equal amount  as per the format enclosed for the due execution of the works at  my/our

tendered rates, together with any variations in prices approved by the employer.

2. In  the  event  of  this  tender  being  accepted,  I/We  agree  to  enter  into  and execute  the

necessary  Agreement  required  by  you.   I/We do hereby bind myself/ourselves  to forfeit  the

aforesaid deposit of  Rs.35,000/- (Rupees Thirty five thousand only) in the event of our refusal or

delay in signing the Contract Agreement. 

3. I/We further agree to complete the work within   Four (4) months   from the 10th day of issue of

work order by Bank (including monsoon month).



4. I/We agree not to employ Sub-Contractors other than those that may be approved by you.

5. I/We agree to pay Sales /service Tax, VAT,  Income Tax, Work Contract Tax, Octroi,  duties,

levied by the government, as prevailing from time to time, on such items for which the same are

levaible , and the rates quoted by me/us are inclusive of the same.

6. I/We understand that you are not bound to accept the lowest offer or bound to assign any

reasons for rejecting our tender.

7. I/We agree that validity of offer shall be  for  120  days from the date of  opening of Envelope

No.2. 

8.  I/We submit  the duly  completed Tender  Documents in  the prescribed tender Form in  two

separate  envelopes  as  detailed  in   notice  inviting  Tender   to  the  Chief  General  Manager,

National  Bank  for  Agriculture  and  Rural  Development,  Regional  Office,  E-5,  Arera  Colony,

Ravishankar Nagar, P.O. Box No. 513, Bhopal – 462016.

Thanking you,

PLACE : YOURS FAITHFULLY

DATE  :

NAME AND ADDRESS OF THE TENDERER (SIGNATURE OF THE TENDERER)

NAME AND SEAL



ELIGIBILITY CRITERIA FOR THE INTENDING BIDDER FOR O PENING OF
FINANCIAL BID

1. The intending bidder should be registered firm in India, capable of carrying the subject

work as stated above and have experience of similar works during the last 7 years. 

2. The firm should be a profit making entity for the past 3 years and it's annual turnover

during each of the last 3 years should be at least Rs54.0 lakh and 

3.  the firm should have done at least 3 similar works whose value is not less than Rs7.20

 lakh or 2 similar works whose value is not less than Rs9.00 lakh or 1 similar work

whose value is not less than Rs14.40 lakh. 

4. The firm should have proper infrastructure to execute the said work at Bhopal. 

5. The balance sheet and P/L A/c of the firm for the last 3 years shall be submitted along

with the tender.

(PLEASAE SUBMIT THE VALID CREDENTIALS AS PROOF FOR THE ABOVE)



INSTRUCTIONS TO BIDDERS

1.0 LOCATION

1.1 The site is at Sector-A, Shahpura, Bhopal.

1.2 Bidders  must  get  acquainted  with  the  proposed  and  other  conditions  carefully

before  tendering.   No  request  of  any  change in  rates  or  conditions  for  want  of

information on any particular issue shall be entertained after receipt of tenders.

1.3 Site Visit

The bidder must obtain for himself on his own responsibility and at his own expenses,

all the information which may be necessary for the purpose of filling this tender and

for  entering into a contract  for  the execution of  the same and must  examine the

drawings and inspect the site of the work and acquaint himself  with all  local laws,

regulations and practice.

2.0 SUBMISSION OF TENDER

2.1 The Sealed tenders in the prescribed tender form in two separate envelopes   should

be submitted to the Chief General Manager, National Bank for Agriculture & Rural

Development, Regional Office, BHOPAL as described below :

             

Envelope No.1 - To contain a)    Earnest  Money Deposit and various Credentials.

       b)    Volume -I of the tender

Envelope No 2 - To contain  - Volume II - Duly Priced Schedule of Quantities 

         completed in all respect.

                                                                               

This  shall  not  include  any  conditions  whatsoever.   In  case  any  conditions  are

included in Envelope No.2, the same shall not be taken into consideration.  The

tender in such cases is liable to be rejected.

The sealed envelopes containing Tender Documents shall be super scribed as  

“Tender  for  Internal  Wiring of  flats  of  Sector-A colony,  NABARD,   Bhopal”   and

submitted to the above office as given in  NIT. 

2.2 The tenderer   shall sign each page of the tender document. 

2.3 You are requested to quote strictly as per the terms and conditions, specifications,

standards,  given in  the tender  document  and not  to stipulate any  deviations.

However, deviations, if unavoidable, should be indicated separately in Envelope

No. 1, indicating the specific page number and clause number against which the

deviations if any are proposed.

2.4 Addenda to this tender document, if issued, must be signed and submitted along

with the tender document.  The bidder should write clearly the revised quantities

in "Schedule of Rates" of Tender document and should price the work based on

the revised quantities when amendment for quantities are issued in addenda.

2.5 All Pages to be Initialed

All  signatures in tender documents shall  be dated as well.  All  pages of tender

documents shall be initialed at the lower hand corner or signed wherever required

in the tender papers by the bidder or  by a person holding power of  attorney

authorizing him to sign on behalf of  the bidder before submission of tender (A

letter authorizing the signatory should accompany the tender) .



2.6 Rates to be in Figures and Words

The bidder should quote in English both in figures as well as in words the rates and

amounts tendered by him in the Schedule of Quantities for each item and in such a

way that interpolation is not possible. The amount for each item should be worked

out and entered and requisite totals given of all items, both in figures and words.  The

tendered amount for the work shall be entered in the tender and duly signed by the

bidder. If on check there are differences between the rates quoted by the bidder in

words and in figures or in the amount quoted  by him, the following procedure shall

be followed :

i) When  there  is  a  difference  between  the  rates  in  figure  and  in  words,  the  rates  which

correspond to the amount worked out by the bidder shall be taken as correct.

ii) When the amount of the item is not worked out by the bidder or it does not correspond with

the rate written either in figure or in words, then the rate quoted by the bidder in words shall be

taken as correct.

Iii)  When the rate quoted by the bidder in figures and in words tallies  but the amount is  not

worked out  correctly,  the rate quoted by the bidder  shall  be taken as  correct  and not  the

amount.

2.7 Corrections and Erasures

All corrections, and alterations in the entries of tender papers should be signed and

dated  in  full  by  the  bidder.   Corrections  with  fluid  and  overwriting  are  not

permitted.

2.8 The tender shall  contain the names, residence and place of business of person or

persons  making  the  tender  and  shall  be  signed  by  the  bidder  with  his  usual

signature.  Partnership firms shall furnish the full names of all Partners in the tender.

It  should  be  signed  in  the  partnership  name  by  all  the  partners  or  by  duly

authorized representative followed by the name and designation of the person

signing.  Tender by Corporation shall be signed by an authorized representative,

and  a  Power  of  Attorney  or  any  proof  of  Attorney  on  their  behalf  shall

accompany the tender (Envelope 1).  A copy of the partnership deed of the firm

with names of all partners shall be furnished.

THE LANGUAGE FOR SUBMISSION OF TENDER WILL BE ENGLISH.

3.0 Witness

Witness  and  sureties  shall  be  persons  of  status  and  propriety  and  their  names,

occupation and address shall be stated below their signatures.

4.0 TRANSFER OF TENDER DOCUMENTS

Transfer of tender documents purchased by one intending bidder to another is not

permitted.

5.0 EARNEST MONEY



5.1   (a) The  bidder  must  pay  the  amount  of  Earnest  Money  Deposit  as  mentioned  in

clause 2 of Form of Tender.  Earnest Money Deposited by Tenderers will not carry

any interest. 

(b) The Earnest Money Deposit paid by the successful bidder when he submitted his

tender shall be held by Employer as security for the execution and due fulfillment

of the contract. No interest shall be paid on the said deposit. The Earnest Money

deposit  shall  be forfeited in  case the successful  bidder fails  to commence the

work  awarded  to  him  within  the  prescribed  time  limit  or  fails  to  execute  the

agreement as per clause-12.

5.2 The tenderers must submit Earnest Money with the Tender, failing which tender will

not be considered. 

5.3 The E.M.D. of the unsuccessful bidders will be refunded within a reasonable period

of time without any interest.

5.4 The E.M.D. deposited by successful bidder(s) will be retained towards the security

deposit for the fulfillment of the contract but shall be forfeited if the bidder fails to

start the work within a period of twenty-one days from the date of issue of Work

Order.

6.0 VALIDITY

Tenders submitted by bidders shall remain valid for acceptance as per clause 8 of

Form of  Tender.  The bidders  shall  not  be entitled during the period of  validity,

without the consent in writing of Consultant / Employer to revoke or cancel his

tender or to vary the tender given or any terms thereof.

7.0 RIGHT TO ACCEPT OR REJECT TENDER

7.1 The  acceptance  of  a  tender  will  rest  with  the  Employer  who  do  not  bind

themselves to accept the lowest tender and reserve to themselves authority to

reject any or all  the tenders received without assigning any reasons.  They also

reserve the right of accepting the whole or any part of the tender and the Bidders

shall be bound to perform the same at the rates quoted.  All tenders in which any

of the prescribed conditions are not fulfilled or are incomplete in any respect or

there is any correction not duly signed and dated by the bidder are liable to be

rejected.

7.2 The job may be awarded to one or more agencies duly splitting the work at the

entire discretion of the Consultant / Employer/Client. The quoted rate shall  hold

good for such an eventuality.

8.0 TIME SCHEDULE

The time allowed to complete the work shall be as per Clause 4 -  Form of Tender.

9.0 LIQUIDATED DAMAGES FOR DELAYED COMPLETION

Liquidated Damages for delay shall be 0.25% (Zero point two five percent) 

of the accepted cost of tender per week beyond the scheduled date of completion

subject to a maximum of 5% (Five percent only) of the accepted cost of tender.

10.0 RATES



Clients are not concerned with any rise or fall in the prices of any materials.  The rates

quoted shall include all costs, allowances, taxes including VAT, works contract tax

or any other charges including enhanced labour rates etc., which 

may be enacted from time to time by the State or  the Central  Government.

Under    no circumstances shall Clients be held responsible for compensation or

loss to     contractor due to any increase in the cost of labour or material etc.

11 WATER AND ELECTRICITY

The contractor shall make his own arrangement for its use in erection, testing and

commissiong work and make good the system after the work is over. Damage, if

any, caused by them will have to  be  made good by them at their cost.”

Source of  water:-   water will  be made available to the contractor  for  his use

without any charge.

12 SIGNING OF THE CONTRACT

The successful bidder shall be required to execute an agreement in the Proforma

attached with this Tender document within 14 days from the date of issue of Work

Order.  In  the event  of  failure  on the part  of  the successful  bidder  to sign  the

agreement within the above stipulated period, the earnest money will be forfeited

and the acceptance of the tender shall be considered as cancelled.

13.0 On acceptance of the tender, the name of the accredited representative of the

Contractor, who would be responsible for taking instructions from the Consultant /

Bank’s Engineer , shall be communicated to Employer/Consultant .

14.0 RETENTION MONEY

5% of the value of the work done will be deducted by the Employer from each

payment  to  be  made  to  the  Contractor  towards  Retention  Money  until  the

Retention Money and  EMD together amounts to 5% of the accepted value of

tender. This total amount will be termed as Security Deposit. This Retention Money/

Security Deposit so deducted/collected will carry no interest. 

All compensation or other sums of the money payable by the Contractor to the

Employer under the terms of this contract may without prejudice to the Employer’s

rights under Law be deducted from the Security Deposit if the amount so permits

and the Contractor  shall,  unless  such deposit  has  become otherwise  payable,

within  ten  days  after  such  deduction  make  good  in  cash  the  amount  so

deducted, failing which the Employer shall be entitled to deduct the same from

any money due to the Contractor.



ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT made the               day of                   ,2011  between the National Bank

for Agriculture and Rural Development, a body constituted by the NABARD Act 1981 and having

its Head Office at C-24, G Block, Bandra-Kurla Complex, Bandra(E) Mumbai-400051 and Regional

Office at E-5, Arera Colony, Ravishankar Nagar, P.O. Box No. 513, Bhopal - 462016(herein called

as  'Employer')  which expression  shall,  unless  repugnant  to the context  mean and include  its

successors  and  assigns  of  the  one  part  and

_______________________________________________________________________________________  of

___________________________________________________________  (hereinafter  called  "the

Contractor")  which  expression  shall  unless  repugnant  to  the  context  mean  and  include  its

successors and assigns of the other part.

WHEREAS   The Employer  is  desirous  of  getting executed Internal wiring works at  the NABARD

Officer’s Colony, Sector-A, Shahpura, Bhopal - 462039 and has caused drawings, specifications

and schedule of quantities describing the works to be done. The Employer  to monitor, control

and supervise the works and progress thereof.

AND WHEREAS 

The Contractor has agreed to execute the same subject to the provisions hereinafter contained

and subject  also  to the  instructions   to  the Bidders,  general  conditions  of  contract,  special

conditions,  specifications,  the said  drawings  and the schedule  of  quantities,  all  of  which are

hereinafter collectively referred to as 'the said conditions', strictly in accordance with the said

drawings annexed hereto and the Specification and Schedule of Quantities referred to above at

or for the respective rates set out in the Schedule of Quantities annexed hereto and marked as

Vol.  II,  amounting to the sum as  there under  arrived at  or  such either  sum as  may become

payable hereunder (herein under referred to as the said contract amount).

NOW THEREFORE THIS AGREEMENT WITNESSETH THAT :-

1. In  consideration  of  the  said  Contract  Amount  to  be  paid  by  the  employer  to  the

contractor  at  the  time  and  in  the  manner  set  forth  in  the  said  conditions  and  in

accordance  with  the  schedule  of  payments,  the  Contractor  shall  upon  completion

subject to the said conditions execute and complete the work shown in the said Drawings

and described in the said Specifications (Vol. I) and Schedule of Quantities (Vol.II).

3. The said Conditions and the Annexure thereto shall be read and construed as forming

part of this agreement and the parties hereto respectfully abide by, submit themselves to

the said condition and perform the agreements on their part respectively contained in

said conditions.

4. Tender  documents  containing  notice  to  the  Contractors,  Conditions  of  Contract,

Appendix thereto, Special Conditions of Contract, Technical Specifications and Schedule

of Quantities with the rates entered therein, shall be read and stamped forming part of

this agreement and the parties hereto shall positively abide by and submit themselves to

the conditions and specifications and perform the agreements on their part respectively

in conditions contained.

5. This Contract is  neither a fixed lump sum Contract nor an item rate Contract, but is a

Contract to carry out work to be paid for according to actual measured quantities and

rates contained in the Schedule of Quantities and probable quantities provided in the

said Conditions.

6. The Employer reserves to itself the right of altering the drawing nature of the work through

the Consultant / Employer by adding to, reducing or omitting any items of work or having

portions of the same carried out without prejudice to this Contract.



7.        a) The contractors  should  have experienced and competent  staff  which will  enable

them to ensure proper quality check on the materials, and who will ensure that

the Contractor will carry out proper tests as required by the specifications and will

supervise the day-to-day working and execution of contract works.

           b) If  the Contractors  have  any  doubt  about  the quality  of  any  materials  or  any

difficulty  in  supervision  of  the  day  to  day  work  it  shall  be  the  duty  of  the

Contractors to report the matter in writing forthwith to the Consultant / Employer

and for the time being, to suspend that portion of the work about which difficulty

is experienced and the Contractors will abide by the direction of the Bank.

           c) The Contractors covenant and warrant that completed items of work as well as

the entire work on completion will be in conformity with the Specifications and the

terms and conditions of Contract and will be of proper quality and description.

8. Time  shall  be  considered  as  the  essence  of  this  Agreement  and  Contractor  hereby

agrees to complete the work by Four (4) months as specified in Clause 4 -  Form of Tender

nevertheless, to the provisions of extension of time as contained in the said conditions.

9. The contract herein contained shall comprise not only the work mentioned above but all

subsidiary works connected therewith within same site as may be ordered to be done

from time to time by the Consultant / Employer for the time being, even if such work may

not be shown on the said drawings or described in the said schedule of specifications

and quantities.

10. All payments by the Employer under this contract will be made at BHOPAL by cheque or

through ECS/EFT .

11.All disputes arising out of or in any way connected with this agreement shall be deemed to

have arisen at BHOPAL and only court at BHOPAL shall have jurisdiction to determine the same.

12.This  agreement  shall  be  signed  in  duplicate,  the  original  document  shall  be  kept  in  the

custody of the Employer, the duplicate with Contractor. The stamp duty shall be borne and paid

by the Contractor and Employer in equal proportion.

13.That the several parts of this contract have been read by the Contractor and fully understood

by the Contractor. The Contractor shall not be entitled for the payment for the quantities beyond

the  tendered  quantities  unless  ordered  for  by  specific  written  instructions  from  the  Bank’s

Engineer.

IN WITNESS WHEREOF the Employer has set its  hands hereunto and three duplicates hereunto

through  its  duly  authorized  official  and the contractor  has  caused these presents  and three

duplicates hereof under its common seal/by its duly authorized representative at the place and

on the date and year first hereinabove written.

As witness our hands are affixed this day of ____________ 2011.

Signed by the said  

____________________________________

____________________________________

______________________________ Employer              

In the presence of 

Witness No.1 _____________________

Witness No.2 _____________________

Signed by the said



____________________________________

____________________________________ Contractor

in the presence of 

Witness No.1 _____________________

Witness No.2 _____________________



NATIONAL BANK FOR AGRICULTURE AND RURAL DEVELOPMENT

Description of work : NOTICE INVITING TENDER –  INTERNAL  REWIRING OF FLATS  IN SECTOR-A
COLONY, SHAHPURA, BHOPAL  STARTING FROM METER ROOM TO MCB DB TO

THE SWITCHBOARD  AND ELECTRICAL  FITTINGS THROUGH THE EXISTING CONCEALED

PATH

Contract Period : 4 months from the 10th day of issue of Work order

EMD : Rs.35000/- ( Rupees Thirty five thousand only) in the form of

DD, drawn in favour of NABARD, Bhopal

Validity of offer 120 days from the date of opening of the tender

GENERAL CONDITIONS OF CONTRACT

1. Interpretations

In construing these conditions and the specifications, Schedule of Quantities, Instructions

to bidders and Contract Agreement, the following words, shall have the meanings herein

assigned to them except where the subject or context otherwise requires :

a) "Owner"/"Employer"/"Client" shall mean NATIONAL BANK FOR AGRICULTURAL AND RURAL

DEVELOPMENT with its Head Office at C-24, G Block, Bandra-Kurla Complex, Bandra (E),

Mumbai-400051 and Regional Office at E-5, Arera Colony, Ravishankar Nagar, P.O. Box

No. 513, Bhopal–462016 and shall include their heirs, legal representatives, assignees and

successors.

b) “ Bank’s Engineer ” shall mean Engineer of NABARD authorized by the Regional Office ,

NABARD , Bhopal , to supervise and monitor the progress of the said work . 

c) "Contractors" shall mean the person, or persons, firm or company whose tender has been

accepted by the Owner and shall include his/their heirs, and legal representatives, and

the permitted assigns.

d) The "Consultant" shall mean ______________ in this case.

e) "Works"  shall  mean the works  to be executed and recorded in  accordance with the

Contract and include all extra or additional or altered or substituted works as required

and recorded for the performance of the Contract and  "Site" shall  mean the building

and other places as shown on the site plan, on which the works are to be executed or

carried out or places provided by the Employer for the purposes of the Contract.

f) "Contract  Documents"  shall  include  the  Notice  Inviting  Tenders,  the  Articles  of

Agreements,  the General  Conditions  of  Contract,  Special  Conditions  of  Contract,  the

Schedule  of  Quantities,  Specifications  for  Materials,  Work-Sheet  and  mode  of

measurements  and  drawings  pertaining  to  the  work.   All  sections  of  this  Contract

Document are to be read together.

g) "Drawings" shall mean the drawings referred to in the specifications description of items

etc.,  and any modifications of such drawings approved in writing by the Consultant /

Employer and such other drawings as may from time to time be furnished or approved in

writing by the Consultant /  Employer  and such other  drawings  issued by Consultant /

Employer.

h) "Notice  in  Writing"  or  written  notice  shall  mean  a  notice  in  written,  typed  or  printed

characters, sent (unless delivered personally or otherwise) proved to have been received

by registered post to the last known private or business address or registered office of the

addressee and shall be deemed to have been received when in the ordinary course of

post it would have been delivered.



i) "Act of Insolvency" shall mean any Act of Insolvency as defined by the Presidency Towns

Insolvency Act, or the Provincial Insolvency Act or any Act amending such original.

j) "Virtual Completion" shall mean that the works are in the opinion of the Consultants and

Bank complete and fit for occupation and usage.

k) Words importing persons include firms and Corporation : Words importing the singular only

also  include  the  plural  and  vice  versa  where  the  context   requires.  Headings  and

marginal notes to  these conditions shall not be deemed to form a part there of or be

taken into consideration in the interpretation or  construction thereof or of the contract.

2. SCOPE OF CONTRACT

The scope of work  is briefly described in BOQ of Contract and detailed out under the

heading “Scope of Work/ Specification”. The Contractor shall carry out and complete the

said works in every respect in accordance with this Contract and with the directions of

and to the satisfaction  of  the Consultant  /  Bank’s  Engineer.   The Consultant  /  Bank’s

Engineer may in their absolute discretion and from time to time issue further drawings

and/or  written  instructions,  details,  directions  and  explanations  which  are  hereafter

collectively referred to as "Instructions" reflected either in the minutes or in any other form

in regard to.

a. The variation or modification of the design quality or quantity of works or

the addition or omission or substitution of any work.

b. Any discrepancy in or divergence between the Drawings or between the

schedule of quantities and/or drawings and/or specifications.

c. The  removal  from  the  site  of  any  material  brought  thereon  by  the

Contractor and the substitutions of any other materials thereof.

d. The  removal  and/or  re-execution  of  any  works  executed  by  the

Contractor.

e.          The postponement of any work to be executed under the provisions of 

          this    Contract.

f. The dismissal from the works of any person employed thereupon.

g. The opening up for inspection of any work covered up.

 h.         The amending and making good of any defects.

i. Coordination of work with other agencies .

j. The employer shall have a right to delete any item of work from the scope

of  contract  and  contractor  shall  not  make  any  extra  claim  on  this

account.

k. It shall be contractors responsibility to maintain the installation installed by

him during the Defects Liability Period without any extra cost.

The contractor shall forthwith comply with and duly execute any work comprised

in  such  Consultant  /  Bank’s  Engineer  instructions  provided  always  that  verbal

instructions,  directions  and  explanations  given  to  the  contractor  or  his

representative upon the works  by the Consultant  /  Bank’s  Engineer  shall  be,  if

involving a variation, be confirmed in writing by the Contractor within 7 working

days, and if not dissented from in writing within a further 7 days by the Consultant /

Bank’s Engineer such shall  be deemed to be the Consultant / Bank’s  Engineer

instructions within the scope of the contract.



Where extra work cannot properly be measured and valued the contractor shall

be allowed day work prices,  provided that  a  written authority  for  day work  is

obtained by the contractor before the execution of the extra work and provided

that  in  any  case  vouchers  specifying  the  time  daily  spent  upon  the  work

countersigned by the Consultant / Bank’s Engineer and the materials deployed,

shall  be delivered for verification to the Consultant / Bank’s Engineer  not later

than the end of the week following that in which the work has been executed.

If  the contractor  fails  to  comply  with  Consultant  /  Bank’s  Engineer  instructions

within a fortnight after the written notice from the Consultant / Bank’s Engineer

requiring compliance with such instructions,  the Bank through the Consultant  /

Bank’s  Engineer  may  employ  some  other  agency  to  execute  any  work

whatsoever which may be necessary to give effect to such instructions.

For  the purpose of  entering day to day instructions  by the Consultant /  Bank’s

Engineer , the contractor shall maintain at his own cost, a 'Site Instruction Book' in

quadruplicate in  which the instructions  will  be entered by Consultant  /  Bank’s

Engineer .

 

Instruction to the Contractor shall be generally issued through Consultant / Bank’s

Engineer.  However, Consultant / Bank’s Engineer  or client for the sake of urgency

as a result of inspection may issue some instructions directly with the knowledge of

the Consultant / Bank’s Engineer  who should ratify the same properly.

3       SCHEDULE OF QUANTITIES

The Schedule of the Quantities unless otherwise stated shall be deemed to have been

prepared in  accordance with the standard procedure of  the Consultant  /  Bank’s

Engineer and shall be considered to be approximate and no liability shall attach to

the Consultant  / Bank’s Engineer for any error that may be discovered therein.

4.       SUFFICIENCY OF SCHEDULE OF QUANTITIES

      The Contractor shall be deemed to have satisfied himself before tendering as to the 

      correctness and sufficiency of his tender for the works, and of the prices stated in the 

Schedule  of  Quantities  and/or  Schedule  of  Rates  and  prices,  which  rates  and

pricesshall 

cover all his obligations under the Contract, and all matters and things necessary for

the 

proper completion of the works.

  5.      CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The  Contractor  shall  provide  everything necessary  for  the proper  execution  of  the

works according to the true intent and meaning of the Drawings, Specifications and

Schedule  of  Quantities  taken  together  whether  the  same  may  or  may  not  be

particularly shown or described therein, provided that the same can be inferred there

from and if  the Contractor  finds  any discrepancy in  the Drawings  or  between the



Drawings,  Specifications and Schedule of  Quantities  he shall  immediately  refer  the

same in writing to the Consultant / Employer, who shall decide which shall be followed,

and their decision shall be final and binding on all parties.

The Contractors will supply, fix and maintain at his cost during the execution of any

works,  all  the necessary  centering,  scaffolding,  staging,  timbering,  strutting,  shoring,

pumping, fencing, hoarding, watching and lighting by night as well as by day required

not  only  for  the proper  execution  and protection  of  the  public  and safety  of  any

adjacent roads, streets, cellars, vaults, pavements, walls, houses, buildings and all other

erections, matters or things.

The  Contractor  shall  pull  down  and  remove  any  or  all  such  scaffolding,  after

completing his work as occasion shall require or when ordered to do so, and shall fully

reinstate and make good all matters and things disturbed during the execution of the

works, to the satisfaction of the Consultant / Employer.

6.     AUTHORITIES, NOTICES, PATENTS, RIGHTS & ROYALTIES

The Contractor shall conform to the provisions of all the statutes relating to the works,

and to the Regulations and bye-laws of any local Authority, and of any Water, Lighting

of other Companies or Authorities with whose systems the structure is proposed to be

connected, and shall before making any variation from the drawings or specifications

that may be necessitated by so conforming, give to the Consultant / Bank’s Engineer

written  notice,  specifying  the variations  proposed  to be  made and the  reason  for

making it, and apply for instruction thereon.  In case the Contractor shall not within ten

days  receive such instructions,  he shall  proceed with the work conforming with the

provisions.  Regulations or Bye-laws in question.

The Contractor  shall  bring to the attention of  the Consultant  /  Bank’s  Engineer  all

notices required by the said Acts, Regulations of Bye-laws to be given to any Authority

by the Consultant  /  Bank’s  Engineer   and pay to such Authority,  or  to  any Public

Officer, all fees that may be properly chargeable in respect of the works, and lodge

the receipts with the Consultant / Bank’s Engineer .

The Contractor shall  indemnify the Employer  against  all  claims in  respect of  patent

rights, design, trade marks of name or other protected rights in respect of any plant,

machine work or material used for or in connection with the works or temporary works

and from against  all  claims,  demands,  proceedings,  damages,  costs,  charges  and

expenses  whatsoever  in  respect  thereof  or  in  relation thereto.  The Contractor  shall

defend all 

actions  arising  from  such  claims,  unless  he  has  informed  the  Consultant  /  Bank’s

Engineer ,  before any such infringement and received their  permission to proceed,

and shall himself pay all royalties, license fees, damages, costs and charges of all and

every sort that may be legally incurred in respect thereof.

7.               MATERIALS AND WORKMANSHIP TO CONFORM TO DESCRIPTION



All materials and workmanship shall, so far as procurable, be of the respective kinds

specified in the Schedule of Quantities and/or specifications and in accordance with

the Consultant / Bank’s Engineer and NABARD’s instructions and the Contractor shall

upon the request  of the Consultant / Bank’s Engineer  furnish to them all  invoices,

accounts, receipts and other vouchers to prove that the materials comply therewith.

The Contractor  shall  at  his own cost  arrange for  and/or  carry out  any test  of  any

materials which the CONSULTANT / Bank’s Engineer and NABARD may require.  If the

Contractor contends that any of  the material,  goods or  workmanship specified as

aforesaid, is unobtainable, he shall submit to the clients, his grounds for his contention,

and thereupon, the Consultant / Bank’s Engineer and NABARD shall decide whether

the same is unobtainable in fact.  If the Consultant / Bank’s Engineer and NABARD

shall decide that any of the materials, goods or workmanship is in fact unobtainable,

they shall issue an order in writing as what is to be substituted thereof and such order

shall  be  deemed  to  be  an  order  for  variation;  such  order  shall  however  be  got

approved by the client before issue.

8. SETTING OUT

The Contractor shall at his own expense, set out the works, accurately in accordance

with the plans and to the complete satisfaction of the Consultant / Bank’s Engineer

and NABARD.   The Contractor  shall  be solely  responsible  for  the true and perfect

setting out of the works, and for the correctness of the position, levels, dimensions and

alignment of all parts thereof. If at any time any error shall appear during the progress

or on completion of any part of the work, the Contractor shall at his own cost rectify

such error if called upon, to the satisfaction of the Consultant / Bank’s Engineer  and

NABARD. The work shall from time to time be inspected by the Consultant / Bank’s

Engineer  and/or  his  representatives  but  such  inspections  shall  not  exonerate  the

Contractor  in any way from his  obligations  to remedy any defects  which may be

found to exist at any stage of the work or subsequently after the same is completed.

9. CONTRACTOR'S SUPERINTENDENCE AND REPRESENTATIVE ON WORKS

The  Contractor  shall  give  all  necessary  personal  superintendence  during  the

execution of the works and as long thereafter as the Consultant / Bank’s Engineer

may consider  it  necessary until  the expiration of  the "Defects  Liability Period".   The

Contractor shall meet the Consultant / Bank’s Engineer or his representative whenever

required if demanded by Consultant / Bank’s Engineer .

The Contractor shall maintain and be represented on site, at all times while the work is

in  progress,  by  a  responsible  and  efficient  Engineer-in-Charge,  approved  by  the

Consultant / Bank’s Engineer  in consultation with Employer and who must thoroughly

understand all the traces entailed and be constantly in attendance, while the men

are  at  work.   Any  directions,  explanations,  instructions  or  notices  given  by  the

Consultant / Bank’s Engineer  to such Engineer shall be deemed to be given to the

Contractor and shall  be binding as such on the Contractor.  The Engineer shall  be

thoroughly conversant with the English Language and should be able to read, write

and speak English.

10             DISMISSAL OF WORKMEN



The Contractor shall on the request of the Consultant / Bank’s Engineer immediately

dismiss from the works any person Employed thereon who may, in the opinion of the

Consultant / Bank’s Engineer, be unsuitable or incompetent or who may misconduct

himself and such person shall not again be employed or allowed on the works without

the permission of the Consultant / Bank’s Engineer.

11. ACCESS TO WORKS

The Consultant / Bank’s Engineer  and any person authorized by them shall  at all

reasonable times have free access to the works, and to the workshops, factories or

other places where materials are being prepared or fabricated for the Contract and

also  to  any  place  where  the  materials  are  lying  or  from  which  they  are  being

obtained.  The Contractor shall give every facility to the Consultant / Bank’s Engineer

and the Employer and their representative for inspection and examination and test

of the materials and workmanship.  No person unless authorized by the Consultant /

Bank’s Engineer or  the Employer,  except the Representatives of Public Authorities,

shall be allowed on the works at any time.  If any work is to be done at  place other

than the site of the works, the Contractor shall obtain the written permission of the

Consultant / Bank’s Engineer  for doing so.

12. MEASUREMENT OF WORKS

The Consultant / Bank’s Engineer  may from time to time intimate the Contractor that

he requires the works to be measured and the Contractor shall forthwith attend or

send  a  qualified  Engineer  to  assist  the  Consultant  /  Bank’s  Engineer  or  their

representative  in  taking  such  measurements  and  calculations  and  to  furnish  all

particulars or give all assistance required by either of them.

Should the Contractor not attend or neglect or omit to send such agent, then the

measurements taken by the Consultant / Bank’s Engineer or approved by him shall

be taken to be the correct measurements.  The works shall be measured according

to the mode of  measurements stated in the annexed general  specifications.  The

measurement shall wherever not mentioned in the tender be taken in accordance

with the Indian Standard of "Method of Measurement of Building Works (I.S. 1200 Part-

B and its latest revision if any".

The Contractor or his Agent may at the time of measurement take such notes and

measurements as he may require.

13.       PRICES FOR EXTRAS ETC. ASCERTAINMENT OF

Should it be found after the completion of the works from measurements taken in

accordance with the previous paragraph that any of the quantities or amounts of

works thus ascertained are less or greater than the amounts specified for the works

in  the  priced  Schedule  of  Quantities  and/or  that  any  variation  is  made,  the

valuation thereof, unless previously or otherwise agreed upon, shall  be made in

accordance with the following rules:-



i) The net rates or prices in the original Tender shall determine the valuation

of the extra work where extra work is of a similar character and executed

under similar conditions as the work priced therein.

ii) The net rates or prices in the original tender shall determine the value of

the items omitted, provided if omissions vary the conditions under which

any remaining items of works are carried out, the prices for the same shall

be valued under (iii) hereof.

iii) Where  the  extra  works  are  not  of  similar  character  and/or  not  executed  under  similar

condition as aforesaid or where the omissions vary, the conditions under which any remaining

items of works are carried out or if the amount any omission or additions relative to the amount of

the whole of the Contract works or to be any part thereof shall be such that in the  opinion of the

Consultant / Bank’s Engineer, the net rate or price contain in the priced Schedule of Quantities or

tender  or  for  any  item  of  the  works  involves  loss  or  expenses  beyond  that  reasonably

contemplated  by  the  Contractor  or  is  by  reason  of  such  omission  or  addition  rendered

unreasonable or inapplicable, 

the  Consultant  /  Bank’s  Engineer  shall  fix  such  other  rate  or  prices  as  in  the

circumstances  considers  reasonable  and  proper,  on  the  basis  of  actual  rate

analysis for cost of work involved plus fifteen percent (15%) towards contractor's

overhead and profits, which shall be final and binding on the contractor.  The rate

analysis  to  be  approved  by  the  Bank  before  finalization  of  such  rates.  No

escalation shall be entertained on the extra or deviated items.

The  measurement  and  valuation  in  respect  of  the  Final  Contract  as

executed shall be completed within the "Period of Final Measurement" or within 3

(three)  months  of  the  completion  of  the  Contracted  works  as  defined  under

Clause No.20 (Certificate of Virtual Completion).

14. REMOVAL OF IMPROPER WORK AND MATERIALS

The Consultant  /  Bank’s  Engineer  shall,  during the progress  of  the works,  have

power to order in writing from time to time the removal from the works, within such

reasonable time as may be specified in the order, of any materials which, in the

opinion  of  the  Consultant  /  Bank’s  Engineer  are  not  in  accordance  with  the

specifications  or  the  instructions  of  the  Consultant  /  Bank’s  Engineer  and  the

substitution of proper materials and the removal and proper re-execution of any

such  work,   which  has  been  executed  with  materials  or  workmanship,  not  in

accordance  with  the  Drawings  and  Specifications  or  instructions,  and  the

Contractor shall forthwith carry out such order at his own cost.  In case of default

on the part  of the Contractor  to carry out such order the Employer  shall  have

power to employ and pay other persons to carry out the same and all expenses

consequent thereon or incidental thereto shall be borne by the Contractor, and

shall be recoverable from him on behalf of the Employer or may be deducted by

the Consultant / Bank’s Engineer from any money due or that may become due

to the Contractor.  If the correcting works are not done in accordance with the

contract, the Consultant / Bank’s Engineer in consultation with the Consultant /

Bank’s  Engineer  may  allow  such  work  to remain  and in  that  case  may  make



allowance for  the difference in value together with such further allowance for

damages to the Employer, as may be reasonable.

15. DEFECTS AFTER COMPLETION

Any defect, shrinkage, settlement or  other  faults  which may appear within the

"Defects Liability Period" stated in the Appendix hereto or if none stated, then for a

period of 12 months after the Virtual Completion of the work and responsibility for

making  good  at  their  own  cost  of  the  latent/patent  imperfections  or  defect

becoming apparent during this period arising in the opinion of the Consultant /

Bank’s  Engineer  from  materials  or  workmanship  not  in  accordance  with  the

Contract, shall upon the directions and writing of the Consultant / Bank’s Engineer,

and within such reasonable time as shall be specified therein, be amended and

made  good  by  the  Contractor,  at  his  cost,  unless,  the  Consultant  /  Bank’s

Engineer in consultation with the Employer shall decide that he ought to be paid

for such amending and making good and in case of default the Employer may

employ and pay other persons to amend and make good such defects, or faults,

and all  damages,  loss  and expenses  consequent  thereon or  incidental  thereto

shall be made good and borne by the Contractor and such damage, loss and

expenses shall be recoverable from him by the Employer or may be deducted by

the Employer  upon the Consultant / Bank’s Engineer Certificate in writing from

any moneys due or that may become due to the Contractor or the Employer may

in lieu of such amending and making good by the Contractor, deduct from any

money due to the Contractor a sum, to be determined by the Consultant / Bank’s

Engineer,  equivalent to the cost  of amending such woks, and in the event the

amount retained under Clause 30 (Certificate and Payments) being insufficient,

recover the balance from the Contractor.

16. DELAY AND EXTENSION OF TIME

If in the opinion of the Consultant / Bank’s Engineer the works be delayed 

a  by force majeure or 

b  by reason of any exceptionally inclement weather or 

c  by reason of proceedings taken or threatened by the dispute with adjoining or neighboring

owners or public authorities arising otherwise than through the Contractor's own default or 

d  by the works or  delays of  other Contractors  or  tradesmen engaged or  nominated by the

Employer or the Consultant / Bank’s Engineer  and not referred to in the Schedule of Quantities

and/or Specifications or 

e  by reason of Consultant / Bank’s Engineer  instructions,  or 

f  by reason of civil commotion, local commotion of workmen or strike or lock-out affecting any

of the building trades or 

g  in consequence of the Contractor not having in due time necessary instructions  from the

Consultant / Bank’s Engineer for which he shall  have specifically applied in writing, ahead of

time, giving the Consultant / Bank’s Engineer reasonable time to prepare such instructions, the

Consultant / Bank’s Engineer shall make a fair and reasonable extension of time for completion

of the Contracted works.  In case of such strike or lock-out, the Contractor shall, as soon as may

be, given written notice thereof to the Consultant / Bank’s Engineer, but the Contractor shall



nevertheless constantly use his endeavors to prevent delay and shall do all that may reasonably

be required to the satisfaction of the Consultant / Bank’s Engineer to proceed with the work.

The Contractor shall take all practicable steps to avoid or reduce any delay in the execution

and completion of the works .

17              Keeping Site Clean

The contractor shall at all times keep the Site clean and shall dispose of all rubbish and offensive

material in a manner approved by the Consultant / Employer.

18. Avoidance of Nuisance

The  Contractor  shall  take  all  necessary  precautions  in  reducing  noise  of  plant  by  means  of

mufflers, silencers, screens, etc.

Work liable to create dust shall be well wetted before being executed.

The work shall be carried out strictly in accordance with the time schedule and other instructions

given by the  Consultant / Employer taking care to cause minimum amount of noise, dust and

other nuisance at the site.

19 Mobilization Advance

No mobilization advance will be given the Contractor.

20 Terms of Payment

a. 90% of the unit rates shall be paid in the Running bill, against installation/completion of

the item and successful  tests as prescribed are carried out and recorded progressively

and to the satisfaction of the Bank’s Engineer.

b. 100% after successful  commissioning and testing of the entire installation less  payment

made (a) above ,  after obtaining approvals from all concerned authorities as required

for usage of the system and also after issue of VCC.

DECLARATION BY THE CONTRACTOR

We / I have read and understood all the instructions / conditions made above and we / I have

taken into account the above Instructions / Terms and Conditions while quoting the rates. We / I

accept all the above Terms and Conditions without any reservation, in all respects.

Seal and Signature of the contractor



SPECIAL CONDITIONS/ INSTRUCTIONS TO CONTRACTORS

1)The tenderer must obtain for himself on his own responsibility and at his own expense all
the information which may be necessary for the purpose of making a tender for entering into a
contract and must examine the Drawings and must inspect the site of the work and acquaint
himself with all local conditions, means of access to work, nature of the work and all matters
pertaining thereto.
2)The rates quoted in the tender shall include all  charges for  scaffolding,  centering, hire
charges  for  any  tools  and  plants,  sheds  for  material,  marking  out  and  clearing  of  site,
watering, as mentioned in the specification. The rates quoted shall be deemed to be for the
finished work to be measured at site. The rates shall also be firm and shall not be subject to
exchange variations,  labour  conditions,  fluctuations  in  railway  freights  or  any conditions
whatsoever. Tenderers must include in their rates sales tax, service tax, VAT excise duty,
octroi and any other tax and duty or other levy levied by the Central Government or any State
Government or Local authority, if applicable. No claim in respect of service tax, VAT, sales
tax, excise duty, octroi or other tax duty or levy shall be entertained by the Employer.
3)The Contractor should note that unless otherwise stated the tender is strictly on item rate
basis and his attention is drawn to the fact that rates for each and every item should be correct,
workable and self  supporting.  The quantities in the Schedule of Quantities approximately
indicate the total extent of work but may vary to any extent and may even be omitted thus
altering the aggregate value of the Contract. No claim shall be entertained on this account. 
4)The work shall throughout the stipulated period of the Contract be proceeded with all due
diligence and if the Contractor fails to complete the work within the specified period, he shall
be liable to pay compensation as defined in relevsnt clause of the Conditions of Contract. The
tenderer shall before commencing work prepare a detailed work programme.
5)Tenders will be considered only from bonafide eligible contractors.
6)The Contractor shall not be entitled to any compensation for any loss suffered by him on
account of delays in commencing or executing the work, whatever the cause of delays may
be, including delays arising out of modification to the work entrusted to him or in any sub-
contract connected therewith or delays in awarding contracts for other trades of the project or
in commencement or completion of such works or in procuring Government controlled or
other  building  materials  or  in  obtaining  water  and  power  connections  for  construction
purposes or for any other reason whatsoever and the Employer shall not be liable for any
claim in respect  thereof.  The Employer  does not  accept  liability for any sum besides the
tender amount, subject to such variations as are provided for herein.
7)The  successful  tenderer  is  bound  to  carry  out  any items  of  work  necessary  for  the
completion of the job even though such items are not included in the quantities and rates.
Schedule of instructions in respect of such additional items and their quantities will be issued
in writing by the Employer.
8)The  successful  tenderer  must  co-operate  with  the  other  contractors  appointed  by  the
Employer so that the work shall proceed smoothly with the least possible delay and to the
satisfaction of the Employer.
9)The Security Deposit of the successful tenderer will be forfeited if he fails to comply with
any of the conditions of the Contract.

10)CONTRACTOR'S LIABILITY AND INSURANCE :
From commencement to completion of works, the Contractor shall take full responsibility for the
care of the work and for taking precautions to prevent any loss or damage to the works and shall
be liable for any damage or loss or theft that may arise to the works or any part thereof from any



cause whatsoever,  inherent defects and failures due to poor workmanship and causes such as
lightning, explosion, earthquake, storm. hurricane, floods, inundation, riots excluding civil war,
rebellion, revolution and insurrection) and shall at his own cost repair and make good the same so
that at all times the work shall be in good order and condition and in conformity in every respect
with the requirements of
the Contract.
Explanation:
For the purpose of this condition, the expression “from the commencement to completion of
work” shall mean the time commencing from the issue of the work order to the contractor and
ending with the issue of Virtual Completion Certificate.
(b) Without limiting the obligations and responsibilities under this condition, the Contractor shall
insure and keep insured the works from commencement to completion, as aforesaid, for their full
value provided under this contract, increased by 25% of the contract value against the risk
of loss or damage from any cause whatsoever including the causes enumerated in the forgoing
Clauses (a) above. In the event of there being a variation in the nature and extent of the work, the
Contractor  shall  from  time  to  time  increase  or  decrease  the  value  of  the  insurance
correspondingly. All the premia shall be borne and paid by the contractor. The said insurance
shall also provide for the removal of debris of the lost or the damaged works.  The said insurance
shall  be in the  joint  name of the Employer  and the Contractor,  The Employer's  name being
mentioned first in the policies and the Contractor should deposit  with the Employer  the said
policy or policies before commencing the work at site. All money payable by the insurers under
such policy or policies shall be recovered by the Employer and shall be paid to the Contractor or
any  other  agency  of  Employer’s  choice  in  installments  for  the  purpose  of  rebuilding  or
replacement or repairing the works and/or goods destroyed or damaged as the case may be.
(c) If the Contractor has a blanket insurance policy for all the works to be executed by him and
the policy covers all the items to be insured under the condition, the said policy shall be assigned
by the Contractor in favour of the Employer, provide however that if any amount is payable under
the policy by the insurers in respect of works other than the work under the Contract, the same
may be recovered by the Contractors directly from the insurers.
(d) The contractor shall indemnify and keep indemnified the Employer against all losses and
claims,  damages or  compensation under  the provision of  the payments  of  Wages Act  1936,
Minimum Wage Act 1948, Employer’s Liability Act 1938, Workmen’s Compensation Act 1923,
the Maternity Benefit Act 1961, Bombay Shops and Establishment Act 1947, Industrial Dispute
Act 1947, and the Contractor Labour (Regulation and Abolition) Act, 1970 and Employee’s State
Insurance Act or any modification thereof or any other law relating thereto and rules made there
under from time to time or as consequence of any accident or injury to any workmen or other
person in or about the work whether in the employment of the employer or Contractor or not, and
also against cost, charges and expenses of any suit, action or proceedings whatsoever out of such
accident or injury of combination or any such claim.
(e) Before commencing the work, the Contractor shall without limiting his obligations and
responsibilities  under  this  condition,  insure  against  any  loss  of  life  or  injury  to  any
personnel in the Employment of Contractor/sub-Contractor. For this purpose an insurance
shall be taken by the contractor or sub-contractor. Such an insurance shall be taken to
include both employees/workmen covered by Workmen’s Compensation Act 1923, as well
those employees/workmen not covered by the said Act. Separate insurance policies shall be
taken  for  employees/workmen  covered  by  Workman’s  Compensation  Act  1923,  and
Employees /workmen not covered by the said Act.  All the premia shall  be paid by the
Contractor . Policy/policies taken under this clause for the personnel in employment with the
Contractor/Sub- Contractor/ nominated sub- Contractors, may be in their Employer’s names of
the  Contractors/sub-  Contractors.  In  the  event  of  any  loss  or  injury  to  the  personnel  in
employment with the contractors/sub-contractors, the Employee and the Contractor shall recover
directly from the Insurance Company and ensure that payment of the same is made to the affected
parties. The policy in original shall be deposited with the Employer.



(e) The Contractor shall at all time indemnify and keep indemnified the Employer against all
losses and claims for injuries or damage to any person or any property whatsoever which may
arise out of or in consequence of the construction and or rehabilitation/repair  and during the
defects liability period and against all claims, demands, proceedings, damages, costs, charges and
expenses whatsoever in respect of and in relation thereto. Before commencing the execution of
the works, the Contractor shall without in any way limiting his obligations and liabilities under
this condition, insure at his cost and expense against any damage or loss or injury which may be
caused to any person or property including the Employee or servants of the Employer and the
Consultants and their property by or in the course of the execution of the works.
(f) The Contractor shall provide the Employer with documentary evidence from time to time, that
he has taken all the insurance policies mentioned in the foregoing paragraphs and that he has paid
the necessary premia for keeping the policies valid till the expiry of deffects liability period. 
(g)  The  Contractor  shall  ensure  that  similar  insurance  policies  are  taken  out  by  his  sub
Contractors or nominated Contractors,  if  any,  and shall  be responsible for any claim or loss
resulting from their  failure  of  the subcontractor  or  nominated contractors  to  obtain adequate
insurance protection in connection thereof. While taking the insurance policies, contractor should
indicate clearly to the insurance companies that policies issued shall over their sub- contractors
and nominated sub- contractors also.
(h) If the Contractor and/or his sub- Contractor or nominated Contractor, if any shall fail to effect
and keep in force the insurance referred to above or any other insurance which he/they may be
required to effect under the terms of the Contract, then in any such case, the Employer may,
without being bound to effect and keep in force any such insurance policy and pay such premium
or premia, as may be necessary for that purpose from time to time and deduct the amount so paid
by the Employer from any moneys due or which may become due to the Contractor or recover the
same as a debt due from the Contractor.
(i) All insurance to be effected by the Contractor, and/or his sub- Contractors, or nominated sub-
Contractors,  if  any,  shall  be  taken only  with  any of  the  Nationalized  Insurance  Companies
approved by the Employer.
(j) We also agree to indemnify NABARD by giving suitable Indemnity Bond as per NABARD's
pro forma attached herewith. We agree that NABARD will make payment to us only after we
furnish the Indemnity Bond to NABARD.
I  /  We hereby declare  that  I  /  We have read and understood the above instructions for  the
guidance to tenderers.
Witness Signature of Tenderer :
_______________________________
Address :_______________________
_______________________________
Date :



Scope of work/ Specification
                    

The electrical rewiring work with copper wires (from meter to the DB and to each of switch
boards inside the flat) will be carried out in the flats in sector-A colony as may be decided by the
Bank with suitable modification to the existing scheme. There are two types  flats (B-type and C-
type) where the wiring work is proposed to be taken up. The existing internal wiring single line
layout for both the type of flats are enclosed for your ready reference. The existing connection to
each flat is with single phase system. The new wiring scheme shall be carried out with three
phase system for future requirement. However, only one phase shall be connected to the meter till
such  time  three  phase  arrangement  is  operationalisd in  the  whole  of  the  colony.  However,
following points may be noted before quoting the rates in the Bill of Quantities:
a) Pl refer item no. 1 of BOQ: The sub-main wires from the meter room (at ground floor)

to the individual flats at various floors are laid through the concealed old MS conduits.
At each floor, there are two flats.  The existing submains wires are of aluminium of 2x
6sqmm sizes.  The old wires are to be removed and new armourd copper cable of size 4 x
6 sqmm to be laid in place of the aluminium wires along with all the acessories as may
be necessary complying to the latest I.E. rules. (The old Al. wires removed shall be taken
back by the Contractor for which they may offer discount as in last item of the BOQ).
The existing conduit may not be adequate for drawing the armoured copper cable. Hence,
the copper cable should be laid on wall/ beam/ ceiling  surface with help of saddle and
spacers from the meter point to the main DB for each flat as per actual site conditions.
The earth wire shall be of copper of size 1 x 1.5 sqmm to be laid along with the copper
cable in a separate PVC conduit. No other size of wires shall be used in the site for this
purpose.  There shall not be any joint between the meter-DB and the MCB-DB of each
flat. All the wires are to be checked by the ACT/ Bank’s Engineer before use in the site. 

b) Pl refer item no. 2(i) of BOQ: The existing DP MCB as incoming in the DB shall be
replaced  with 4P 32A MCB and the load distribution shall be made  in all the three  phases
with future provision for three phase supply. However, presently all the loads  shall  be
fed from one phase with necessary looping arrangement. The old DP MCBs  removed  from  the
DB to be deposited with the Care Taker/ACT.

Pl refer item no. 2(ii) of BOQ: Two new SP 25A MCB  of approved make shall be 
provided in the DB for the new AC points in both the bedrooms.

Pl refer item no. 2(iii) of BOQ:  The existing MCB DB shall be replaced by TPN  
type 3 phase 4-way DB of approved make having provision for separate connector for

neutral looping. The new DB shall be fixed inside the flat. The existing SP MCBs from  the
present DB shall be removed and refixed in the new DB with proper load balancing  and
the new MCBs as stated in item 2(i) and 2(ii) above shall also be provided and connected in
the new DB. The old DB removed shall be taken back by the  Contractor  for  which  they  may
offer discount as in last item of the BOQ.

c)  Pl refer item no. 3 of BOQ: The existing aluminum wires shall be removed and FRLS
grade flexible copper wires as per approved brand shall be laid from the main DB to each
of the switchboard and from switchboard to the individual light/ fan/other utility points.
For this purpose, 2.5sqmm size wires shall be used for all the 15A power points for both
phase and neutral. Similarly, 1.5sqmm size wires shall be used for all other points for
phase and neutral from MCB DB to the individual lighting switchboard and from the
individual switchboard to the utility points. Earthwire should be of 1.0 sqmm size in
green colour and should be extended to all the switchboards and to all the utility points as
per latest I.E.  rules. The colour code for Phase shall  be normally Red/ blue and for
neutral  it  shall  be  black.  As  we  are  providing  three  phase  provision  for  future



requirement, the phase distribution should be so planned that no two phases shall pass
through the same conduit.  If  phase segregation at some points is not possible due to
limitation of the existing conduit layout, you are advised to  lay wires in those portions
through casing caping on walls, ceiling, beams, as the case may be so as to comply to the
requirement.

c-(i)   Other information for B/ C type flats.(the rate shall  be quoted for all work
involved in the flat as per description given below). You are supposed to work out all the
job invloved for completing the new wiring, casing caping, switches, sockets, regulators,
cover plates, wall plugs, ceiling roses, etc to the satisfaction of the bank. The building
plan of a B & C-type flats are enclosed for your reference of various dimension , if
required. 

• Presently, there are APPROX. 28 nos. 5A light/ fan points, 6 nos. 5A power socket
points  in  different  switchboards,  one  call  bell  point  and  8  nos.  15A combined
switch-socket power points which are to be replaced. The distribution of individual
circuits  and  various  looping  arrangement  is  shown  in  the  enclosed  single  line
drawings.  All the new switches, sockets, call bell, fan regulators(step type two
module), cover plates, PVC boxes etc shall  be of modular type of approved
make as per the list enclosed. The modular 15 A power points should be of two-in-
one type I.e; 5A/15A types. The existing switchboards are with flush type MS box
with bakelite/ hylam sheets. Presently, old resistance type fan regulators are used in
the switchboard for which the sizes of the sw.board are comparatively larger. The
MS box should not be removed. However, the Hylam sheet should be replaced and
the modular cover plates of suitable sizes with switch/ sockets/ regulators etc should
be fixed on the hylam sheet.

• At some places the bends in the existing conduit may not be proper for drawing new
wires. In such cases, you are requested to expose the surface and use a fresh PVC
bend before drawing the new wires. Otherwise, for those blocked portion, you may
draw the wires through casing and caping of suitable size with all  the required
accessories.

• Two nos. new two-way switch to be provided in the switchboard of master bedroom
for  controlling  the  tube  light  and  ceiling  fan  and  the  second  control  shall  be
provided  in  a  separate  modular  switchboard  at  the  opposite  wall  at  a  suitable
location as may be decided by the Bank. Necessary wiring shall be done either in
the  existing  conduit  subject  to  availability  of  space  or  through  external  casing
/caping. ``One  5A Switch with a socket shall also be provided in this switch board.

• Two separate wiring  to be made from main DB to both the bedrooms with help of 2
x 2.5 sqmm copper wires for Phase & Neutral and 1 x 1.0 sqmm copper wire for
earth to be laid in casing caping of suitable size on wall/ beam/ ceiling as per site
condition complete with switchboard suitable for 1.5TR AC with inbuilt SP 25A
MCB & AC socket etc. of approved make. The location for the AC points shall be
as decided by the Bank.The cost of new 25A SP MCB only which are to be fixed in
the main DB shall be paid extra as per item 2(ii) of BOQ.

• One 5A  power point (new) for the water purifier and one 15A power point for
microoven shall be provided in the kitchen and the power may be looped from the
nearby 15A power point available in the kitchen.

• One telephone socket to be provided in the drawing-cum-dining room and in both
the  bedrooms  with  necessary  wiring  in  casing  caping,  RJ11,  etc  as  per  site
condition.



• Supplying  and laying of PVC insulated FRLS copper conductor single core

multistranded wire of size 1x 1.0 sqmm in the existing conduit as provision for

Inverter wiring in the main switchboard of the Living room and both the bedrooms

of each flat.

d) Termination  of  the  multistrand  wires  will  be  done properly  using
crimping and suitable copper lugs at both the ends.

e) All the wires will be Copper conductors, FRLS type, PVC insulated ISI marked and of
Polycab/Finolex/ Havells make. 

f) All the junction box covers at each floor  in each building and inside the flats need to be
replaced by suitable sized Hylam sheets/ PVC  covers. 

g) For connecting the sub-main wires in the MCB DB inside the flat, the existing DB may
have to be first disconnected and removed from the present position so as to have proper
access to the incoming wires. In the process, if the existing wooden plank over which the
DB is fixed gets damaged the same has to be either repaired or replaced by the contractor
matching to the original conditions. The wires are to be taken from any one side through
the holes in the DB by placing suitable sized Bush in the hole as per requirement.

i) Any flat in which work is started will have to be completed by 6.00 pm and power to be
restored  on  the same day  to  avoid  inconvenience  to  the  occupants  of  the  flat.  The
finishing of the works need to be aesthetically pleasant as approved by Bank’s Engineer.
If required the Contractor should have temporary arrangement for connecting the
existing light / fan of the room till such time permanent arrangement is restored.

j) All  the  Casing  capping  will  be  PVC,  Heavy  duty  type,  ISI  marked  and  of  Make:
PRECISION/Presto. Casing caping will be done only at exposed wiring routes in case of
the existing routes are blocked along with accessories such as connectors, elbows, T’s
etc. While mounting of casing capping drilled screws will not be more than 0.5 meter
apart..

k) Contractor  shall  be  carrying  away  the  old  dismantled  unused  material  like  old
aluminium wires, resistant type fan regulators, old switches, sockets, cover plates etc. as may
be decided by the bank and therefore, should quote for the rebate offered by him for the same
in the bill of quantities , flat -wise.

m) All the rates mentioned in the tender should be inclusive of all materials including
wastage, freight, all types of taxes including works contract tax, duties, visit charges, octroi,
service tax, royalties, erection, construction, testing of materials/samples brought on site for
approval, tools, tackles, plant and equipments, supervision, overheads and profits, statutory
charges, costs for licencses/liaisoning and any other expenditure etc. and shall remain firm
till completion of work. Escalation in price will not be payable for whatsoever reasons.

(SIMILAR NATURE OF WORK AS EXPLAINED ABOVE SHALL ALSO BE

CARRIED OUT IN THE BUNGALOWS AND BANK'S OTHER COLONIES AS

PER ITEM RATES OF BILL OF QUANTITIES)



LIST OF APPROVED MAKE OF MATERIALS / TRADE .
   

1    CABLES                       CCI / GLOSTER / POLYCAB / FINOLEX

2  SWITCH GEARS/ELECTRICAL SIEMENS/ L&T/ SNIEDER/ G.E./Legrand  

COMPONENTS

3 P.V.C. PIPES / casing caping            SUPREME / PRINCE / EQ. APPROVED

4 Accessories for conduit Same make as of pipe

5 Copper Conductor PVC

Stranded copper wire 

– FRLS category

      Finolex, Havells, Polycab

6 Flexible Wires      Finolex, Havells, Polycab

7 Switches, Socket, Cover plate         Legrand (Mosiac), Anchor/Roma ,

M.K.,  

8 MCBs               Merlin Gerin – multi 9, Legrand, Hager,

Seimens

9 Distribution boards – double door type Merlin Gerin – multi  9,  Legrand,

Hager, Seimens

10 Glands Double  Compression  type,  siemens  type

with  rubber  ring  and  double  washers.  –

comet, Standard Metal Industries

11 Cable Lugs Dowells, 3-D

12 PVC type industrial Plugs sockets Merlin Gerin – multi  9,  Legrand,

Hager, Seimens

13 Switch Plate Same range as switches.

14 Connectors Connectwell, Elmex.

15 Button holder, Angle holder, ceiling rose Anchor

16 M.S. Conduit- ISI MARK BEC, Steel Craft, Vimco

17 M.S. Junction boxes for electrical wiring Fabricated  out  of  16  gauge

continuously  welded  (sample

to  be  approved)  Zinc

Passivated. 



APPENDIX HEREIN BEFORE REFERRED TO
CLAUSE

1 Defects Liability Period One Year
2 Period of Final Measurement Three months
3 Date of Commencement 10th day of Issue of work order.
4 Date of completion is the date of virtual completion of the work 
5 Liquidated damages at the rate of Rs. 0.25% of total value of the work per week  

subject to maximum of 5% of total value of work.
6 Value of works for Interim Bill Rs. 2.00 Lakhs (90% of measured work value 

shall be paid in the RA bill. Balance payment shall be considered in the final bill)
7 Retention Percentage 5% of the bill value.
8 Total Retention Money (Earnest Money + Retention Money) 5% of total value of 

work.
9 Return of retention Money One year after the the date of Virtual completion and  

successful completion of defect liability period.

DECLARATION BY THE CONTRACTOR

I have read and understood all the instructions / conditions given above and I have taken into account the

above instructions / conditions while quoting the rates.

Seal & Signature of the Contractor


