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NBSC/LKO./ /Renovation of Classrooms/2009-10
11 December 2009

Dear Sir

Notice Inviting Tender - Providing & fixing of flooring & false ceiling at Classrooms
and Audio Visual Room at NBSC

1.

You are invited to tender for above work for the National Bank Staff College as
described in these documents.

The entire work estimated to cost Rs.9,28,750/- (Rupees Nine Lakh Twenty eight
thousnad seven hundred and fifty only). is to be completed within 02 (two) months
from the 10th day of award of work.

Tender documents consisting of condition of Contract, the Specifications, and
Schedule of Quantities can be obtained from the office of the Principal, National
Bank Staft College, Sector 'H' LDA Colony, Kanpur Road, Lucknow - 226012, on
any working day (Monday to Friday) from 14 December 2009 to 30 December 2009

on payment of non refundable amount of Rs.150/- (Rupees One hundred fifty only) or

can be downloaded from website www.nabard.org/tenders or www.nbsc.in. The firms

downloading the application form and other documents related to the work from the
website will have to pay non-refundable charges of Rs.150/- (Rupees One hundred
fifty only) by demand draft to our office at the time of submission of the application
form and tender documents for the said work.

The completed tenders addressed to Shri V. Sreenarayanan, Principal, National Bank
Staff College, Sector-H, LDA Colony, Kanpur Road, Lucknow-226012 shall be
deposited in the tender box kept for the purpose on the Ground floor in the Principal’s
secretariat upto 3.00 PM on 31 December 2009 and will be opened at 3.30 p.m. on
the same day in our office in the presence of tenderers or their authorized

representatives who may be present.



5. The Earnest Money amounting to Rs.18,600/- (Rupees Eighteen Thousand Six

Hundred only) in the form of Demand Draft payable to National Bank Staff College,
Lucknow should accompany the tender in the sealed envelope. All tenders received
within the stipulated time will be opened but the tenders which are received without
Earnest Money will be rejected. Earnest Money in the form of cheque will not be
accepted. The Earnest Money of the successful tenderer shall be retained towards
security deposit/retention money. Earnest Money deposit will not carry any interest.

6. Tenders received after the above time and date are liable to be rejected.

7. National Bank Staff College does not bind itself to accept the lowest or any tender
and reserves the right to reject, negotiate any or all the tenders received and also to
split the work without assigning any reason.

8. The tender shall be valid for at least 90 (Ninety) days from the date of opening of
price bid.

9. Tenders which do not fulfill all or any of the above conditions or are incomplete in
any respect are liable for rejection.

10. Rates in the price bid must be quoted both in words and figures and in case of any
discrepancy; rates quoted in words will prevail.

11. The tender documents should be signed on each page by the tenderer or his duly
authorized representative. Any overwriting, correction or cancellations should be duly
authenticated with seal. Tender documents should be accompanied by a certified true
copy of an absolute power of attorney in favour of signatory to the documents.

12. Any discrepancies, omissions, ambiguities or conflicts in contract document or any
doubts as to its meaning should be brought to the notice of the Bank. The Bank will
review these and where information sought is not clearly indicated or specified, will
issue a clarifying bulletin to all tenderers which will form part of the Contract
Document. The Bank will not be responsible for any oral instructions.

13. The Contract shall be binding on the tenderer as soon as the acceptance of the tender
i1s communicated to the tenderer by the Bank.

Yours faithfully

(Mukesh Vats)
Assistant General Manager

| Attt TarEr fawd § o |



NATIONAL BANK STAFF COLLEGE
LUCKNOW

TENDER FOR FLOORING WORK AND FALSE CEILING
WORK IN CLASS ROOMS AND AUDIO VISUAL ROOM
AT

NATIONAL BANK STAFF COLLEGE, LUCKNOW

NAME OF TENDERER

ADDRESS

THE PRINCIPAL

NATIONAL BANK STAFF COLLEGE
SECTOR ‘H’, LDA COLONY
KANPUR ROAD

LUCKNOW - 226 012

This Tender consists of 28 pages.




TENDER NOTICE

Sealed tenders are invited for Providing & Fixing of flooring in class rooms and audio visual room at
NBSC which is estimated to cost Rs.9,28,750/- (Rupees Nine Lakh Twenty eight thousnad seven
hundred and fifty only). The overall completion period of the work is 60 days.

Contractors having experience in undertaking similar nature of work and having executed works
individually costing as per NIT of the Tender document only need tender for the work.

Tender forms will be issued from 14 December 2009 to 30 December 2009 from the office of the
Principal, National Bank Staff College (NBSC), Sector ‘H’, LDA Colony, Kanpur Road, Lucknow-
226012 on payment of Rs. 150.00 per set which is not refundable under any circumstances. Tenders in
prescribed forms, in duplicate, alongwith EMD of Rs.18,600/- (Rupees Eighteen Thousand Six
Hundred only) superscribing the description of the work on sealed envelope and addressed by name to
Shri V. Sreenarayanan, Principal, National Bank Staff College, Sector ‘H’, LDA Colony, Kanpur Road,
Lucknow 226 012 will be received by the National Bank Staff College upto 03.00 pm on 31 December
2009 and will be opened on the same day at 03.30 pm in the presence of the authorized representative
of the tenderers, who choose to be present. The Bank reserves the right to accept the lowest or any
tender or to reject all of them. Validity of tendered rates shall be for 90 (Ninety) days from the date of
opening.

(Mukesh Vats)
Assistant General Manager



NATIONAL BANK STAFF COLLEGE

The Principal

National Bank Staff College
Sector ‘H’, LDA Colony
Kanpur Road

Lucknow 226 012

Dear Sir,

LUCKNOW
FORM OF TENDER

Place : Lucknow
Date

Having examined the specifications and schedule of quantities relating to the works specified in the
memorandum hereinafter set out and having visited and examined the site of the works specified in the
said memorandum and having acquired the requisite information relating thereto as affecting the tender,
I/We hereby offer to execute the works specified in the said memorandum within the time specified in
the said memorandum at the rates mentioned in the attached schedule of quantities and in accordance in
all respects with the specifications and instructions in writing referred to in conditions of tender, the
Articles of Agreement, Special Conditions, Schedule of Quantities and Conditions of Contract and with
such materials as are provided for, and in all other respects and in accordance with such conditions so

far as they may be applicable.

MEMORANDUM

1 Description of works

Providing & Fixing Flooring and False ceiling in classrooms
and Audio Visual room at NBSC,Lucknow

2 Estimated Cost

Rs.9,28,750/- (Rupees Nine Lakh Twenty Eight Thousand
Seven Hundred and Fifty only)

3 Earnest money Rs.18,600/- (Rupees Eighteen Thousand Six Hundred only)
4 RMD 5% as retention money deposit (RMD) will be deducted from
each Running Account bill
5 Time allowed for | 60 days from tenth day of written order to commence work
completion or from the date the site is handed over, whichever is later.
1. Should this tender be accepted, [/We hereby agree to abide by the terms and provisions of the

said conditions of Contract annexed hereto so far as they may be applicable or in default thereof
to forfeit and pay to the National Bank Staff College the amount mentioned in the said

conditions.

1l. I/We have deposited a sum of Rs.18,600/- (Rupees Eighteen Thousand Six Hundred only) as
Earnest Money with the National Bank Staff College, Lucknow, which is not to bear any
interest. Should I/We fail to execute the contract when called upon to do so. I/We do hereby
agree that this sum shall be forfeited by me/us to the National Bank Staff College, Lucknow.

iil. Our bankers are
(i)
(ii)



5. Our PAN is
The names of partners of our firm are
(i)
(ii)
Name of the partner of the firm authorized to sign
OR
Name of person having Power of
Attorney to sign the contract.
(Certified true copy of the Power

of Attorney should be attached)

Yours faithfully

( Signature of Contractor )

(Signature and addresses of witness)

(1)

2)




ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT made this day of
between the National Bank Staft College (NBSC), Sector-H, LDA Colony, Kanpur Road, Lucknow
having its Head Office at Mumbai (therein after called “ the Employer”) of the one part and

(hereinafter called “the Contractor”) of the other part.

WHEREAS the Employer is desirous of carrying out the work of Providing & Fixing Flooring and
False ceiling work in classroom and Audio Visual room at NBSC, Lucknow and has caused
specifications describing the work to be done at National Bank Staff College, Sector ‘H’, LDA Colony,
Kanpur Road, Lucknow.

AND WHEREAS the said specifications and the Schedule of quantities have been signed by or on
behalf of the parties hereto.

AND WHEREAS the Contractor has agreed to execute the work/s subject to the Condition set forth
herein and to the Conditions set forth in the Special Conditions and the Schedule of Quantities and
Condition of Contract (all of which are collectively hereinafter referred to as “the said Conditions”) the
works shown upon and/or described in the said Specifications and included in the Schedule of
Quantities at the respective rates therein set forth amounting to the sum as therein arrived at or such
other sum as shall become payable thereunder (hereinafter referred to as “the said Contract Amount™).

NOWIT IS HEREBY AGREED AS FOLLOWS :

1. In consideration of the said Contract amount to be paid at the time and in the manner set forth
in the said conditions, the Contractor shall upon and subject to the said conditions execute and
complete the work shown upon the said location and described in the said specifications and
the schedule of quantities.

2. The employer shall pay the Contractor the said Contract amount, or such other sum as shall
become payable, at the times and in the manner specified in the said Conditions.

3. In the said conditions herein before mentioned, the Principal/ Officer In-Charge of NBSC shall
act on behalf of the Employer.

4. The said conditions and Appendix thereto shall be read and construed as forming part of this
Agreement, and the parties hereto shall respectively abide by, submit themselves to the said
Conditions and perform the agreements on their part respectively contained in the said

conditions.
5. The agreement and documents mentioned herein shall form the basis of this Contract.
6. This Contract is neither a fixed lump sum Contract nor a piece work Contract but is a Contract

to carry out the work in respect of Providing & Fixing Flooring and False ceiling work in
classroom and Audio Visual room at NBSC, Lucknow to be paid for according to actual
measured quantities at the rates contained in the Schedule of Rates and probable quantities or as
provided in the said Conditions.

7. The Contractor shall make good, as per existing, any damages caused to walls, floors, etc. on



10.

11.

12.

account of flooring work after completion of such works.

The Employer reserves to himself the right of altering the nature of the work by adding to or
omitting any items of work or having portions of the same carried out without prejudice to this
Contract.

Time shall be considered as the essence of this Contract and the Contractor hereby agrees to
commence the work from the date site is handed over to him or from tenth day of the date of
issue of formal works order as provided for in the said conditions whichever is later and to
complete the entire work within 60 days subject nevertheless to the provisions for extension of
time.

All payments by the Employer under this contract will be made only at Lucknow.

All disputes arising out of or in any way connected with this agreement shall be deemed to have
arisen at Lucknow and only Courts in Lucknow shall have jurisdiction to determine the same.

That the several parts of this contract have been read by the Contractor and fully understood by
the Contractor.

IN WITNESS WHEREOF the Employer and Contractor have set their respective hands to these
presents and two duplicates hereof, the day and year first herein above written.

IN WITNESS WHEREOF the Employer has set its hand to these presents through its duly authorized
official and the Contractor has caused its common seal to be affixed hereunto and the said two
duplicates hereof to be executed on its behalf, the day & year first herein above written.

SIGNATURE CLAUSE:

SIGNED AND DELIVERED BY the National Bank
Staff College by the hand

of Shri

(name and designation)
in the presence of

(1)

Address

(2)

Address

If the

party is a partnership firm or an individual should be signed by all or on behalf of all the

partners

SIGNED AND DELIVERED BY
in the presence of

(1)




Address

(2)
Address

Witnesses

THE COMMON SEAL of

If the contractor signs under its common seal, the signature clause should tally with the sealing clause
in the articles of association

was hereunto affixed pursuant to the resolutions passed
by its Board Of Directors at the meeting held on
in the presence of

(1)
(2)
Directors, who have signed these presents
in token thereof in the presence of

(1)
2)

Signed and sealed by the contractor by the hand
of Shri
and duly constituted attorney.

If the contractor is signing by the hand of power of attorney, whether a company or individual




GENERAL INSTRUCTIONS TO CONTRACTORS
AND SPECIAL CONDITIONS

Sealed Item Rate Tenders in duplicate shall be addressed to The Principal, National Bank Staff
College, Lucknow and superscribed "Providing & Fixing Flooring and False ceiling work in
classroom and Audio Visual room at NBSC, Lucknow” and sent so as to reach him not later
than 03.00 PM on 31 December 2009. The Contractor should clearly indicate on each copy of
the tender, under their full signature whether it is the original or duplicate copy.

No tender will be received after 03.00 PM on 31 December 2009 under any circumstances
whatsoever.

(a) Tenders will be opened at 03.30 pm on the same day at his office by The Principal,
National Bank Staft College, Lucknow or any other officer designated for this purpose by him
in the presence of the Contractors or their representatives, should they choose to be present.

(b) Tenders shall remain open to acceptance by the Bank for a period of 90 days from the
date of opening the tender which may be extended by mutual agreement and the tenderer shall
not cancel or withdraw the tender during the period.

(c) The Contractor must use only the forms issued by the Employer to fill in the rates.

(a) The tender form must be filled in English and all entries must be made by hand and
written in ink. If any of the documents is missing or unsigned the tender may be considered
invalid by the Bank at its discretion.

(b)  Rate should be quoted both in figures & words in the columns specified. The
Contractors should quote the rates for each item. All erasures and alterations made while filling
the tender must be attested by initials of the Contractors. Overwriting of figures is not
permitted, failure to comply with either of these conditions will render the tender void at the
Bank's option. No advice of any change in rate or conditions after the opening of the tender will
be entertained.

(©) Each of the tender documents should be signed by the person or persons submitting
tender in token of his/their having acquainted himself/themselves with the general conditions of
Contract specifications, special conditions etc. as laid down. Any tender with any of the
documents not SO signed may be rejected.

(d) The tender submitted on behalf of a firm shall be signed by all the partners of the firm or
by a partner who has the necessary authority on behalf of the firm to enter into the proposed
contract. Otherwise the tender may be rejected by the Bank.

The National Bank Staff College, Lucknow does not bind itself to accept the lowest or any
tender and reserves to itself the right to accept or reject any or all the tenders either in whole or
in part, without assigning any reasons for doing so.

(a) Intending Contractors shall pay as earnest money a sum of Rs.18,600/- (Rupees
Eighteen Thousand Six Hundred only) by way of demand bank draft drawn on a Scheduled
Bank and payable at Lucknow in favour of the National Bank Staff College. The earnest money



10.

11.

12.

will be returned to the Contractor if his tender is not accepted but without any interest, after
finalization of work order.

(b) Under no circumstances earnest money deposit will be accepted in the form of fixed
deposit receipts or cheque.

The Earnest Money Deposit by the successful Contractor shall be held by the National Bank
Staft College as security for the execution and due fulfillment of the Contract. No interest shall
be paid on the said deposit.

On receipt of intimation from the Employer of the acceptance of his/their tender, the successful
Contractor shall be bound to implement the contract and within fourteen days thereof the
successful tenderer shall sign an agreement on the lines of draft agreement but the written
acceptance by the National Bank Staff College, of a tender will constitute a binding contract,
between the National Bank Staff College and the person so tendering, whether such formal
agreement is or is not subsequently executed.

(a) In addition to the Earnest Money Deposit under clause 7 and as further security for the
due fulfillment of the Contract by the Contractor, 5% of the value of work done will be
deducted by the Employer from each running account bill to be raised by the Contractor, until
the retention money and the earnest money deposit together amount to 5% of contract value.
Subject to what is contained in the provision of Clause 23, the employer will release this 5%
amount after rectification of defects pointed out during the defects liability period. The amount
retained by the employer shall not  bear any interest.

(b) All compensation or other sums of money payable by the Contractor to the Employer
under the terms of this Contract may be deducted from his earnest money and the retention
money if the amount so permits and the Contractor shall, unless such deposit has become
otherwise payable, within ten days after such deduction make good in cash the amount so
deducted and such amount where the earnest money and the retention money falls short.

The Contractor shall not assign the Contract. He shall not sublet any portion of the Contract
except with the written consent of the Employer. In case of breach of these conditions, the
Employer may serve a notice in writing on the Contractor rescinding the contract whereupon
the security deposit shall stand forfeited to the Employer, without prejudice to his other
remedies against the Contractor.

A schedule of quantities in respect of each item and specifications accompany these special
conditions. The schedule of quantities is liable to alternation by omissions, deductions or
additions at the discretion of the Employer. Each tender should contain not only the rates but
also the value of each item of work entered in a separate column and all the items should be
totaled in order to show the aggregate value of the entire tender.

The Contractor must obtain for himself on his own responsibility and at his own expense all the
information which may be necessary for the purpose of making a tender for entering into a
contract and must examine the specification and must inspect the site of the work and acquaint
himself with all local conditions, means of access to work and nature of the work and all
matters pertaining thereto.



14.

15.

16.

17.

18.

19.

20.

21.

The rates quoted in the tender shall include all charges for double scaffolding, centering, hire
charges for any tools and plants, labours, materials, marking out and clearing of site etc as
mentioned in the specifications. The rates quoted shall be deemed to be for the finished work to
be measured at site. The rates shall also be firm and shall not be subject to exchange variations,
labour conditions, fluctuations in railway freights or any conditions whatsoever. The
Contractors must include in their rates, service tax, excise duty, octroi, VAT and any other tax
and duty or other levy levied by the Central Government or any State Government or local
authority, if applicable. No claim in respect of sales tax, excise duty, VAT, octroi or other tax
duty or levy shall be entertained by the Employer.

The Contractor should note that unless otherwise stated, the tender is strictly on item rate basis
and his attention is drawn to the fact that rates for each and every item should be correct,
workable and self-supporting. The quantities in the schedule of quantities approximately
indicate the total extent of work but may vary to any extent and may even be omitted thus
altering the aggregate value of the Contract. No claim shall be entertained on this account.

Time allowed for carrying out the work as mentioned in the Memorandum shall be strictly
observed by the Contractor and it shall be reckoned from the 10th day of written order to
commence the work is issued or from the date the site is handed over, whichever is later. The
work shall throughout the stipulated period of the contract, be proceeded with all due diligence
and if the Contractor fails to complete the work within the specified period he shall be liable to
pay compensation as defined in clause 27 of the conditions of contract.

Tenders will be considered only from recognised bonafide Contractors in the trade.

Special attention of the Contractor is drawn to the items in the schedule of quantities; the rates
and amounts for these items shall be duly filled in and Contractor is informed that his tender
will not be considered unless the rates are given for these items. The Employer reserves to
himself the right to adopt any of the items either in scrutinizing and deciding upon the tender or
later when the works are being executed.

The Contractor shall not be entitled to any compensation for any loss suffered by him on
account of delay in commencing or executing the work, whatever the cause of delay may be,
including delay arising out of modification to the work entrusted to him or in any sub-contract
connected therewith or delay in awarding contracts for other trades of the project or in
commencement or completion of such works or in procuring Government controlled or other
building materials or in obtaining water and power connections for construction purposes or for
any other reason whatsoever and the Employer shall not be liable for any claim in respect
thereof. The Employer does not accept liability for any sum besides the tender amount, subject
to such variations as are provided for herein.

The successful Contractor is bound to carry out any items of work necessary for the completion
of the contract even though such items are not included in the schedule of quantities and rates.
Schedule of instructions in respect of such additional items and their quantities will be issued in
writing by the Employer.

The successful Contractor must co-operate with the other Contractors, if any, appointed by the
employer so that the work shall proceed smoothly with the least possible delay and to the
satisfaction of the Employer.



22.  The Employer will provide water and power required for the work free of cost at a suitable
point and the Contractor shall make his own arrangement to carry the same as required. The
Contractor should ensure that the water and power facility provided by the employer are not
wasted.

23.  The Employer will also provide suitable space for storage of materials etc required for the work
free of cost. The Contractor should ensure that the space provided by the employer is used for
execution of the works only.

24.  The security deposit of the successful Contractor will be forfeited if he fails to comply with any
of the conditions of the contract.

I/We hereby declare that I/we have read and understood the above instructions for the guidance to
tenderers.

Signature of Contractor..........cccceeeevververiieenieeieenen.

AdAIESS e

Date e



ANNEXURE "A'

10.
11.

12.

13.

SAFETY CODE

There shall be maintained in a readily accessible place first aid appliances including adequate
supply of sterilised dressings and cotton wool.

An injured person shall be taken to a public hospital without loss of time, in case where the
injury necessitates hopsitalisation.

Suitable and strong scaffolds should be provided for workmen for all works that cannot safely
be done from ground.

No portable single ladder shall be over 8 meters in length. The width between the said rails
shall not be less than 30 cm (clear) and the distance between two adjacent rungs shall not be
more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding the
ladder.

The excavated material shall not be placed within 1.5 metres of the edge of the trench or half of
the depth of trenches whichever is more. All trenches and excavations shall be provided with
necessary fencing and lighting.

Every opening in the floor of a building or in working platform be provided with suitable means
to prevent the fall of persons or materials by providing suitable fencing or railing whose
minimum height shall be one metre.

No floor, roof or other part of the structure shall be so over loaded with debris or materials as to
render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement, mortar or concrete
and lime mortar shall be provided with protective footwear and rubber hand-glove.

Those engaged in welding works shall be provided with welder's protective eye-shields and
gloves.

Suitable face masks should be supplied for use by the workers when the tiles are being laid/cut.
Overalls shall be supplied by the Contractor to the workers and adequate facilities shall be
provided to enable the workers to wash during the periods of cessation of work.

Hoisting machines and tackle used in the works, including their attachments anchorage and
supports shall be in perfect condition.

The ropes used in hoisting or lowering material or as a means of suspension shall be of durable
quality and adequate strength and free from defects.



14. THE CONDITIONS HEREIN BEFORE REFERRED TO

1) In construing these conditions, the specifications, schedule of quantities and contract agreement,
the following words shall have the meanings herein assigned to them except where the subject or
context otherwise requires :-

a. Employer shall mean National Bank Staff College and shall include its assigns and successors.

b. Contractor shall mean .............cc.c........ and shall include his/their legal representative, assigns
O SUCCESSOTS.

c. Site shall mean the site of the contract works / including any building and erections thereon and
any other land (inclusively) as aforesaid allotted by the Employer for the contractor's use.

d. This Contract shall mean the articles of agreement, the special conditions, the conditions, the
appendix, the schedule of quantities and specifications attached here to and duly signed.

e. Notice in writing; Written notice shall mean a notice in written, typed or printed characters sent

(unless delivered personally or otherwise proved to have been received) by registered post to
the last known private or business address and shall be deemed to have been received when in
the ordinary course of post it would have been delivered.

f. Act of insolvency : shall mean any act of insolvency as defined by the Presidency Towns
Insolvency Act, or the Provincial Insolvency Act or any Act amending such original.
g. The works shall mean Providing & Fixing Flooring and False ceiling work in classroom and

Audio Visual room at NBSC, Lucknow as detailed in Schedule of Quantities for the Employer
at National Bank Staft College as provided herein.

Words importing persons include firms and corporations. Words importing the singular only also
include the plural and vice versa where the context requires.

2) The Contractor shall carry out and complete the said work in every respect in accordance with
the contract and with the directions of and to the satisfaction of the Employer. The Employer may, in
his absolute discretion and from time to time issue further written instructions, details, directions and
explanations which are hereafter collectively referred to as "Employer's instructions' in regard to :-

a. The variations or modifications of the quality or quantity of works or the addition or omission
or substitution of any work.

b. Any discrepancy in the drawing or between the schedule of quantities and/or drawing and/or
specifications.

c. The removal from the site of any materials brought thereon by the Contractor and the

substitution of any other material therefor.

The removal and/or re-execution of any works executed by the Contractor.

The dismissal from the works of any person employed thereupon.

The opening up for inspection of any work covered up.

g. The amending and making good of any defects under clause 23.

The Contractor shall forthwith comply with and duly execute any work comprised in such Employer’s
instructions provided always that verbal instructions, directions and explanations given to the
contractor or his representatives upon the works by the Employer shall, if involving a variation, be
confirmed in writing by the Contractor within seven days, and if not dissented from in writing within a
further seven days by the Employer, they shall be deemed to be Employer's instructions within the
scope of the contract.

o A

3) The contract shall remain in the custody of Employer and shall be produced by him at his office



as and when required by the Contractor. The contractor on the signing thereof shall be furnished free
of cost with a certified copy of the agreement.

4) The Contractor shall provide everything necessary for the proper execution of the works
according to the intent and meaning of the schedule of quantities and specification taken together
whether the same may or may not be particularly shown or described therefrom, and if the contractor
finds any discrepancy in writing, refer the same to the Employer who shall decide which is to be
followed.

5) The Contractor shall conform to the provisions of any act of the legislature relating to the
works, and to the Regulations and Bye-Laws of any authority and of any water, lighting and other
companies, and shall before making any variations from the specification that may be necessitated by
so conforming, give to the Employer written notice, specifying the variation proposed to be made and
reason for it, and apply for instructions thereon. In case the contractor shall not within ten days,
receive such instructions he shall proceed with the work, conforming to the provisions, Regulations,
Bye-laws, in question and any variation so necessitated shall be dealt with under clause No.16.

The contractor shall bring to the attention of the employer all notices required by the said acts,
regulations or bye-laws to be given to any authority and pay to such authority, or to any public office
all fees that may be properly chargeable in respect of the works, and lodge the receipts with the
employer.

The contractor shall indemnify the employer against all claims in respect of patent rights, and shall
defend all actions arising from such claims and shall himself pay all royalties, license fees, damages,
cost and charges of all and every sort that may be legally incurred in respect thereof.

6) The contractor shall maintain in a readily accessible place, first-aid appliances including an
adequate supply of sterilized dressings and cotton wool. In case of injury, arrangements should be
made by the contractor to take the injured person to the nearest hospital without loss of time.

7) Suitable and strong scaffoldings should be provided for workmen for all works that cannot
safely be done from ground or from solid construction. When a ladder is used, an extra mazdoor shall
be engaged by the contractor for holding the ladder. No portable single ladder shall be over 8 metres in
length. The width between the said rails shall not be less than 30 cm (clear) for length upto 3 metres,
for every additional metre, 5 cms. increase in width shall be provided. The distance between two
adjacent rungs shall not be more than 30 cms.

8) Adequate precautions shall be taken to prevent danger from electrical equipments. No material
on the site of work shall be so stacked or placed as to cause danger or inconvenience to any person or
the public. The contractor shall provide all necessary fencing and lights to protect the public from
accident and shall be bound to bear the expenses of defence of every suit, action or other proceeding at
law that may be brought by any person for injury sustained owing to neglect of the above precaution
and to pay any damages and costs which may be awarded in any such suit, action or proceedings to any
such person.

10)  The contractor shall set out the works and shall be responsible for executing the renovation of
dining hall at the locations mentioned in the tender document or as decided by NBSC'’s officials.

11) All materials and workmanship shall so far as procurable be of the respective kinds described in



the schedule of quantities and/or specifications and in accordance with the Employer's instructions, and
the contractor shall, upon the request of the Employer, furnish him with all invoices, accounts, receipts
and other vouchers to prove that the materials comply therewith. The contractor shall, at his own cost,
arrange for and/or carry out any test of any materials which the Employer may require.

12)  The Contractor shall give all necessary personal superintendence during the execution of the
work, and as long thereafter as the Employer may consider necessary until the expiration of the
"Defects Liability Period" stated in the appendix hereto. The contractor shall also during the whole
time the works are in progress employ a competent representative who shall be constantly in attendance
at the works while the men are at work. Any directions, explanation, instructions or notice given by the
employer to such representative shall be held to be given to the contractor.

13)  The Contractor shall on the request of the Employer immediately dismiss from the works any
person employed thereon by him who may, in the opinion of the Employer, be incompetent or
misconducts himself, and such person shall not be again employed on the work without the permission
of the Employer.

14)  The Employer and their respective representatives shall at all reasonable times have free access
to the works and/or to the workshop, factories or other places where materials are lying or from which
they are being obtained, and the contractor shall give every facility to the employer, and their
representatives necessary for inspections and examination and test of the materials and workmanship.
No unauthorised person shall be allowed on the works at any time.

15)  The whole of the works included in the contract shall be executed by the contractor and the
contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, share
thereof or interest therein without the written consent of the employer; and no undertaking shall relieve
the contractor from the full and entire responsibility of the contract or from active superintendence of
the works during their progress.

16)  No alteration, omission or variation shall vitiate this contract but in case the employer think
proper at any time during the progress of the works to make any alterations in or addition to or
omissions from the works or any alteration in the kind or quality of the materials to be used therein and
shall give notice thereof in writing and under his hand to the contractor, the contractor shall alter, add to
or omit from as the case may require, in accordance with such notice, but the contractor shall not do
any work extra to or make any deviations from any of the provisions of the contract, stipulation,
specification without the previous consent in writing of the employer and the value of such extras,
alterations, additions or omissions shall in all cases be determined by the employer in accordance with
the provisions of clause 20 hereof, and the same shall be added to or deducted from the contract
amount accordingly.

17)  The schedule of quantities, unless otherwise stated shall be deemed to have been prepared in
accordance with the standard method of measurement.

Any error in description or in quantity or in omission of items from the schedule of quantities shall not
vitiate this contract but shall be rectified and the value thereof ascertained under clause 20 hereof shall
be added to or deducted from the contract amount (as the case may be) provided that there shall be no
rectification of error in the contractor's schedule of rates.

18)  The contractor shall be deemed to have satisfied himself before tendering as to the correctness



and sufficiency of his tender for the works and of the prices stated in the schedule of quantities and/or
the schedule of rates and prices which rates and prices shall cover all his obligations under the contract,
and all matters and things necessary for the proper completion of the works.

19)  The employer may from time to time intimate to the contractor that he requires the works to be
measured; and the contractor shall forthwith attend or send a qualified agent to assist the employer in
taking such measurements and calculations and to furnish all particulars or to give all assistance
required by either of them. The mode of measurements shall be as detailed out under para ‘mode of
measurement’ in the chapter specifications in this tender.

Should the contractor not attend or neglect or omit to send such agent then the measurement taken by
the employer or a person approved by him shall be taken in accordance with the standard method of
measurements.

The Contractor or his agent may at the time of measurement take such notes and measurements as he
may require.

20)  Should it be found after the completion of the works from measurements taken (in accordance
with the previous paragraph) that any of the quantities or amounts of works thus ascertained are less or
greater than the quantities or amounts specified for the works in the Priced Schedule of Quantities and/
or tender or that any variation is made, the valuation of such Quantities, amounts or variations, unless
previously or otherwise agreed upon, shall be made in accordance with the following rules :

(a) (1) The net rates or prices in the original Tender shall determine the valuation of the extra
work where such extra work is of similar character and executed under similar conditions as the work
priced therein.

(1)  Rates for all items, wherever possible, should be derived out of the rates given in
the priced schedule of quantities.

(b) The net prices of the original Tender shall determine the value of the items omitted provided if
omissions vary, the conditions under which any remaining items of works are carried out the prices for
the same shall be valued under sub clause (c) hereof.

(©) Where the extra works are not of similar character and/or executed under similar conditions as
aforesaid or where the omissions vary, the conditions under which any remaining items of works are
carried out or if the amount of any omission or additions relative to the amount of the whole of the
Contract works or to any part thereof shall be such that in the opinion of the Employer the net rate or
price contained in the Priced Schedule of Quantities or Tender or for any item of the works involves
loss of expense beyond that reasonably contemplated by the Contractor, is by reason of such omission
or addition rendered unreasonable or inapplicable, the Employer shall fix such other rate or price as in
the circumstances he shall think reasonable and proper.

(d) Where extra work can not be properly measured or valued, the Contractor shall be allowed day
work prices as the net rates stated in the Tender or the Priced Schedule of Quantities or; if not so stated
then in accordance with the local day work rates and wages for the district provided that in either case
vouchers specifying the daily time and materials employed be delivered for verifications to the
Employer or his representative at or before the end of the week following that in which the work has
been executed. The measurement and valuation in respect of the Contract shall be completed within the



"period of final measurements" stated in the Appendix or if not stated then within 6 months of the
completion of the Contract works as defined in Clause 23 hereof.

21)  Where in any Certificate (of which the Contractor has received payment) the Employer has
included the value of any unfixed materials intended for and/or placed on or adjacent to the works, such
materials shall become the property of the Employer and they shall not be removed, except for use
upon the works, without the written authority of the Employer. The Contractor shall be liable for any
loss or damage to such materials.

22)  The Employer shall, during the progress of the works, have power to order in writing from time
to time, removal from the works within such reasonable time or times as may be specified in the order,
of any materials which in the opinion of the Employer are not in accordance with the specification or
the instructions of the Employer, the substitution of proper materials, and the removal and proper re-
execution of any work executed with materials or workmanship not in accordance with the
specification or instructions; and the Contractor shall forthwith carry out such order at his own cost. In
case of default on the part of the Contractor to carry out such order, the Employer shall have the power
to employ and pay other persons to carry out the same; and all expenses consequent or incidental there
to shall be borne by the Contractor, or may be deducted by the Employer from any moneys due or that
may become due to the Contractor.

23)  Any defects or other faults which may appear within the "Defects Liability Period" stated in the
appendix hereto or, if none stated, then within 12 months after the virtual completion of the work
arising in the opinion of the Employer from materials or workmanship not in accordance with the
Contract, shall upon the directions in writing from the Employer, and within such reasonable time as
shall be specified therein, be rectified and made good by the Contractor at his own cost and in case of
default the Employer may employ and pay other person to rectify and make good such defects, or other
faults, and all damages, loss and expenses consequent thereon or incidental thereto shall be made good
and borne by the Contractor and such damages, loss and expenses shall be recoverable from him by
the Employer or may be deducted from the retention/ earnest money and/or any other amount which
may become due to the Contractor or the Employer may in lieu of such amending and making good by
the Contractor, deduct from such moneys a sum equivalent to the cost of amending such work. In the
event of the said amount being insufficient, the Employer may recover the balance from the Contractor,
together with any expense the Employer may have incurred in connection therewith. Should any
defective work have been done or material supplied by any Sub-Contractor employed on the works
who has been nominated or approved by the Employer as provided in Clause 15, the Contractor shall
be liable to make good in the same manner as if such work or material had been done or supplied by
the Contractor and been subject to the provisions of this Clause and Clause 2 hereof.

24)  The works shall not be considered as completed until the Bank's Engineer has certified in
writing that they have been virtually completed and the Defects Liability Period shall commence from
the date of virtual completion mentioned in such certificate.

25)  The Contractor shall be responsible for all injury to person, animals or things, and for all
structural and decorative damages to property which may arise from the operation or neglect of himself
or damages arising from carelessness, accident or any other cause whatever in any way connected with
the carrying out of the Contract. This clause shall be held to include, inter alia, any damages to roads,
streets, footpaths, bridges or ways as well as all damage caused to buildings and work forming the
subject of this Contract, by frost or other inclemency of weather. The Contractor shall indemnify the
Employer and hold him harmless in respect of all and any expenses arising from any such injury or



damages to persons or property as aforesaid and also in respect of any claim made in respect of injury
or damage under any Acts of Government or otherwise and also in respect of any Award of
compensation of damages consequent upon such claims.

The Contractor shall reinstate all damages of every sort mentioned in this Clause, so as to deliver up
the whole of the contract works complete and perfect in every respect and so as to make good or
otherwise satisfy all claims for damage to the property or third parties.

The Contractor shall indemnify the Employer against all claims which may be made against the
Employer by any member of the public or other third party in respect of anything which may arise in
respect of the works or in consequence thereof and shall at his own expense arrange to effect and
maintain, until the virtual completion of the Contract, with an approved office a Policy of Insurance in
the joint names of the Employer and the Contractor against such risks and deposit such Policy or
Policies with the Employer from time to time during the currency of this Contract. The Contractor shall
also similarly indemnify the Employer against all claims which may be made upon the Employer
whether under the Workmen's Compensation Act or any other statute in force during the currency of
this Contract in respect of any employee of the Contractor or any Sub-Contractor and shall at his own
expense effect and maintain, until the virtual completion of the Contract, with an approved office a
Policy of Insurance in the joint names of the Employer and the Contractor against such risks and
deposit such policy or policies with the Employer from time to time, during the currency of the
Contract.

The Contractor shall be responsible for anything which may be excluded from the Insurance Policies
above referred to and also for all other damages to any property arising out of or incidental to the
negligent or defective carrying out of this Contract. He shall also indemnify the Employer in respect of
any costs, charges or expenses arising out of claim or proceedings and also in respect of any award of
or compensation of damages arising therefrom.

The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages,
compensation, costs, charges and expenses arising or accruing from or in respect of any such claims or
damages, from any or all sums due or to become due to the Contractor.

26)  The Contractor shall be allowed admittance to the site on the "Date of Commencement" stated
in the Appendix, and he shall thereupon and forthwith begin the works and shall regularly proceed with
and complete the same on or before the "Day of Completion" stated in the Appendix subject
nevertheless to the provisions for extension of time hereinafter contained.

27)  If the Contractor fails to complete the work by the date stated in the Appendix or within any
extended time under Clause 28 hereof the Contractor shall pay or allow the Employer the sum named
in the Appendix as "Liquidated Damages" and the Employer may deduct such damages from any
moneys due to the Contractor.

28)  If in the opinion of the Employer the works be delayed (a) by force majeure or (b) by reason of
any exceptionally inclement weather or (c) by reason of proceedings taken or threatened by or dispute
with adjoining or neighbouring owners or public authorities arising otherwise than through the
Contractor's own default or (d) by the works or delays of other Contractors or Tradesman engaged or
nominated by the Employer and not referred to in the Schedule or Quantities and/or Specification or (e)
by reason of civil commotion or workmen on strike or lockout affecting the execution of the work, the
Employer may make a fair and reasonable extension of time for completion of the Contract works. In



case of such strike or lock-out the Contractor shall as soon as may be, give written notice thereof to
Employer, but the Contractor shall nevertheless constantly use his endeavours to prevent delay and
shall do all that may reasonably be required to the satisfaction of the Employer to proceed with work.

29)  If the Contractor after receipt of written notice from the Employer requiring compliance within
ten days fails to comply with such instructions the Employer may employ and pay other person to
execute any such work whatsoever that may be necessary to give effect thereto, and all costs incurred
in connection therewith shall be recoverable from the Contractor by the Employer on the Certificate of
the Bank's Engineer as a debt or may be deducted by him from any moneys due or to become due to the
Contractor.

30)  If the Contractor being an individual or a firm commits any "act of insolvency" or shall be
adjudged an insolvent or being an Incorporated Company shall have an order for compulsory winding
up made against it or pass an effective resolution for winding up voluntarily or subject to the
supervision of the Court and of the Official Assignee of the Liquidator in such acts of insolvency or
winding up shall be unable within seven days after notice to him requiring him to do so to show to the
reasonable satisfaction of the Employer that he is able to carry out and fulfil the Contract and to give
security therefor, if so required by Employer.

OR if the Contractor (whether an individual, firm or Incorporated Company) shall suffer execution to
be issued.

OR shall suffer any payment under this Contract to be attached by or on behalf of any of the creditors
of the Contractor,

OR shall assign or sublet this Contract without the consent in writing of the Employer first obtained.

OR shall charge or encumber this Contract or any payment due or which may become due to the
Contract or thereunder.

OR if the Contractor

1. has abandoned the Contract, or

1l. has failed to commence the works, or has without any lawful excuse under these Conditions
suspended the progress of the works for 14 days after receiving from the Employer Notice to
proceed, or

111 has failed to proceed with the works with such due diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon, or

1v. has failed to remove materials from the site or to pull down and replace work for seven days

after receiving from the Employer written notice that the said materials or work were
condemned and rejected by the Employer under these Conditions, or
V. has neglected or failed persistently to observe and perform all or any of the acts, matters or
things by this Contract to be observed and performed by the Contractor within seven days after
written notice shall have been given to the Contractor requiring the Contractor to observe or
perform the same, or
Vi. has in defiance of the Employer's instructions sublet any part of the Contract.
Then and in any of the said cases the Employer may notwithstanding any previous waiver after giving
seven days' notice in writing to the Contractor, determine the Contract. And further, the Employer by
his Agents or servants may enter upon and take possession of the works and all plant, tools,
scaffoldings, sheds, machinery steam and other power utensils and material lying upon the premises or



the adjoining lands or roads, and use the same as his own property or may employ the same by means
of his own servants and workmen in carrying on and completing the work or by employing any other
Contractors or other person or persons to complete the works and the Contractor shall not in anyway
interrupt or do any act, matter or thing to prevent or hinder such other Contractor or other person or
persons employed for completing and finishing or using the materials and plant for the works. When
the works shall be completed the Employer shall give a notice in writing to the Contractor to remove
his surplus materials and plants and should the Contractor fail to do so within a period of 14 days after
receipt thereof by him the Employer shall sell the same by public auction, and shall give, credit to the
Contractor for the amount realised.

31)  The Contractor shall be paid by the Employer from time to time by installments on account of
the works executed when in the opinion of the Employer work to the approximate value named in the
Appendix as "Value of work for interim Payments" (or less at the reasonable discretion of the
Employer) has been executed in accordance with this Contract subject however, to a retention of the
percentage of such value named in the Appendix hereto as "Retention percentage for Interim
Payments" until the total amount retained shall reach the sum named in the Appendix as "total
Retention Money" after which time the installments shall be up to the full value of the work
subsequently so executed and fixed in the Building. And the Contractor shall be entitled to the payment
of the Final Balance in accordance with the Final Certificate to be issued in writing by the Bank's
Engineer at the expiration of the period referred to as "the Defects Liability period" in the Appendix
hereto from the date of Virtual Completion or as soon after the expiration of such period as the works
shall have been finally completed and all defect made good according to the true intent and meaning
thereof whichever shall last happen, provided always that “on account' payments during the progress of
the works or at or after their completion shall not relieve the Contractor from his liability in cases of
fraud, dishonesty or fraudulent concealment relating to the works or materials or to any matter dealt
with in the Certificate, and in case of all defects and insufficiencies in the works or materials which a
reasonable examination would not have disclosed.

The Employer shall have power to withhold any payment if the works or any parts thereof are not being
carried out to his satisfaction.

32)  The decision, opinion, direction, Certificate (except for payment) of the Employer with respect
to all or any of the matters under Clauses insert hereof (which matters are herein referred to as the
excepted matters) shall be final and conclusive and binding on the parties hereto and shall be without
appeal.



33) ARBITRATION

If any dispute, difference or question shall at any time arise between the parties as to the construction of
this Agreement or concerning anything or as to the rights, liabilities and duties of the parties hereunder
except in respect of matters for which it is provided hereunder that the decision of the Employer or its
Chief Engineer is final and binding, the same shall be referred to conciliation or arbitration after giving
at least 30 days notice in writing to the other (hereinafter referred to as the “Notice for
Conciliation/Arbitration”) clearly setting out the items of dispute to a Conciliation or Sole Arbitrator
who shall be appointed as hereinafter provided. For the purpose of appointing the conciliator or the sole
arbitrator referred to above, the Employer shall send to the Contractors within thirty days of the Notice
for Conciliation/Arbitration a panel of three names of persons who shall be presently unconnected with
the organisation of the Employer or the Contractors.

The Contractors shall on receipt of the names as aforesaid select any one of the persons so named to be
appointed as the Conciliator or Sole Arbitrator, as the case may be, and communicate his name to the
Employer within 15 days of receipt of the names. The Employer shall thereupon without any delay
appoint the said person as the Conciliator or the Sole Arbitrator.

If the Employer fails to send to the Contractor the panel of three names as aforesaid within the period
specified, the Contractor shall send to the Employer a panel of three names of persons who shall be
unconnected with either party. The Employers shall on receipt of the names as aforesaid, select anyone
of the persons and appoint him as the Conciliator or the Sole Arbitrator. If the Employer fails to select
the person and appoint him as the Conciliator or Sole Arbitrator within 30 days of receipt of the panel
and inform the Contractor accordingly, the Contractor shall be entitled to appoint one of the persons
from the panel as Conciliator or the Sole Arbitrator and communicate his name to the Employer.

If the person so appointed is unable or unwilling to act or refuses his appointment or vacates his office
due to any reason whatsoever another person shall be appointed as aforesaid.

The conciliation/Arbitraton shall be governed by the Conciliation and Arbitraton Act, 1996 as in force
from time to time. Where the parties do not agree with the Conciliator and appoint an Arbitrator(s) the
award of the Arbitrator(s) shall be binding and final on the parties. It is hereby agreed that in all
disputes referred to the Arbitration, the Arbitrator shall give a separate award in respect of each dispute
or difference, in accordance with the terms of reference and the award shall be a reasoned award.

The fees, if any, of the Conciliator or the Arbitrator shall initially be paid in equal proportion by each of
the parties.

The cost of the Conciliation/Arbitration including the fees, if any, of the Conciliator or the Arbitrator
shall be directed to be finally borne and paid by such party or parties to the dispute in such manner or
proportion as may be directed by the Conciliator or the Arbitrator as the case may be in the award.

The Employer and the Contractor also hereby agree that the Arbitration under this clause shall be a
condition precedent to any right of action under the contract with regard to the matters hereby expressly
agreed to be so referred to arbitration.

34)  The Employer shall have a right to cause a technical examination of the works and the final bill
of the Contractor including all supporting vouchers abstracts etc. to be made at the time of payment of
the final bill, if as a result of this examination or otherwise any sum is found to have been overpaid or
over certified, it shall be lawful for the Employer to recover the sum.



35) If, for any reason, the Employer is obliged, by virtue of the provisions of sub-section(1) of
Section 12 of the workmen's Compensation Act, 1923 to pay compensation to a workman employed by
the Contractor, in execution of the works, the Employer will recover such amount or any part thereof
by deducting it from the security deposit or from any sum due by the Employer to the Contractor under
this contract or otherwise. The Employer shall not be bound to contest any claim made against it under
subsection (1) of Section 12 of the said Act, except on the written request of the contractor and upon his
giving to the Employer full security for all cost for which the Employer might become liable in
consequence of contesting such claim.

36)  Without prejudice to any of the rights of remedies under this contract, if the contractor dies, the
Employer shall have the option of terminating the contract without compensation to the Contractor.

Excepted Matters

37) The decision of the Employer in respect of conditions described in para 2, para 4, para 11, para 15,
para 23, para 28, schedule of quantities, rates and percentage approved by bank shall be final and
binding on the contractor. These matters will not be subject of arbitration under any circumstances.



APPENDIX

SCHEDULE OF FISCAL ASPECTS

S No |Item Details
1 Earnest Money Deposit Rs.18,600/- (Rupees Eighteen Thousand Six Hundred only)
2 Possession of site Immediately on award of work
3 Time of completion Within 60 days, from tenth day of written order to commence
work or from the date the site is handed over, whichever is later.
4 Liquidated damage per day  |0.50% of value of the unfinished work per week subject to a
maximum of 5% of value of contract.
S Minimum value of work forRs.3,00,000.00 (Rupees Three Lakh only)
interim bill
5(a)  Payment of interim bill Within one month from the date of receipt of bill
S5(b) Payment of final bill Within three months from the date of receipt of bill
6 Minimum interval between30 (thirty) days.
submission of interim bills
7 Retention money/security05 (Five) percent of value of work shown in bills
deposit bills
8 Release of retention money  The retention amount shall be refunded after one year from the
date of virtual completion, subject to satisfactory rectification of]
defects, if any
9 Defects liability period 12 (Twelve) months from the date of virtual completion

EMPLOYER

CONTRACTOR



1v.

ii.

1.

SPECIFICATIONS

General

The entire work shall be done in first-class manner. The Contractor shall use material of best
quality and of approved manufacturers. The contractor shall deposit with the Bank’s officials
at his own cost, sample of material for approval prior to commencement of work. The
colour shades/make/type of the material approved by the Bank’s officials only shall be
used. The successful tenderer may be required to prepare a sample of an item for approval by
the Bank and if required, carry out any changes as per Banks advise without any extra cost to
the Bank.

During the execution of work, special care shall be taken by providing suitable covers
tarpaulins etc. to prevent dust nuisance and for protecting furniture and costly equipment from
damage. The work shall be carried out without any inconvenience to the occupants, if any. The
rates quoted shall include covering of furnitures and for handling and re-arranging the
furniture etc. or any other items to facilitate the work and any damage to property caused by
the Contractor, shall be made good by the Contractor at his cost. The Contractor has to wash
and clean the floors after his work in that area has been completed.

The contract should include the cost of erecting scaffoldings for the work, if required, centering,
hire charges for any tools, materials, labors, marking out and clearing of site, etc.

Mode of Measurements

All measurements shall be in metric units. Length and breadth to be measured correct to a centimeter.
For false ceiling, deduction will be done towards area of lighting fixtures, if any.



NATIONAL BANK STAFF COLLEGE

SCHEDULE OF QUANTITIES

Preamble :

The rates quoted shall include the following :

V.

11.

1il.

1v.

Removal and carting away all the debris from Employer's premises after cleaning the floors etc.
with water

Double scaffolding (wherever applicable) upto complete height of the building externally and to
the floor height in each floor.

All articles or furniture, equipment etc. shall be protected by covering with polythene sheet or
tarpaulin etc. and the furniture rearranged and floors cleaned and mopped after the day's work.

The work shall be carried out both during/after working hours and even on holidays if situation
SO warrants.

The rates for item no. 4 of Schedule of Quantity should also include making necessary cut-outs
in the proposed false ceiling to accommodate existing flouorescent tubelight fixtures.



Schedule of Quantities

Providing & Fixing Flooring and False ceiling work in classroom and Audio Visual room at
NBSC, Lucknow

S No

Particulars

Unit

Qty

Rate
(Rs)

Amount (Rs)

1

Providing and fixing 600x600 mm
polished/un-polished vitrified tiles in pattern
of approved make/design at Classrooms,AV
room, on existing terrazzo/Kota flooring/tiles/
plastered wall, including 4" skirting to
masonary walls and RCC columns, laid with
tile adhesive as per manufacturers
recommendations. The work includes cleaning
/ levelling and making rough the existing
floor, including providing cement sand screed
(1:3) finished with cement slurry, cutting of
tiles, wherever necessary including cost of
materials labour etc. Complete. The joints to
be filled with matching pigment.

Polished/Un-polished tiles of light shade -
Basic Rate of MRP Rs 55/- per Sq ft including
all taxes as per manufacturer's list

Sq Mtr

440

b)

Polished/Un-polished tiles of medium shade -
Basic Rate of MRP Rs 75/- per Sq ft including
all taxes as per manufacturer's list

Sq Mtr

110

Removing and refixing of pair of doors after
cutting/adjusting the bottom and refixing the
beading and door shutter with door closer /
floor spring.

10

Repair of plaster damaged due to fixing of
skirting including painting as per existing
specifications upto 30 cm height, wherever
required, in matching shade

Running
metre

275

Providing & fixing mineral based false ceiling
of approved make 600 x 600 x 16 mm as per
manufacturer's specifications including GI
frame work from same manufacturer (Dune
RH 99 - Armstrong make or equivalent
approved) including cutting, fixing in profile
of various levels, making provision for
lighting and fan fixtures etc. complete with
2-3  coats of plastic emulsion paint.
APPROVED MAKE : Armstrong / AMF /
Hunter Douglas

Sq Mtr

550

Dismantling of existing straw board false
ceiling, alongwith wooden frames etc.
including cost of all repairs of RCC roof,
labour, T&P etc. complete including disposal

LS

LS




at nearest municipal dump at contractor's cost
6 Less Buy-back of old carpets in various rooms LS LS | (- (-)
(Disposal of carpets will be at sole discretion
of bank)
TOTAL
Amount in words
Rupees only

Special conditions:

1. Approved makes :
1) Vitrified tiles: Navin/Johnson/Euro

i) Ceramic tiles: NITCO/Kajaria/Johnson/Orient

ii1) False Ceiling : Armstrong/AMF/Hunter Douglas

iv) Tile Adhesive : Bal Endura or equivalent approved

Bank reserves the right to select any of the make indicated above.

2. The sample of each item shall be approved by bank.

3. Based on the final selection of tile(s) after award of work, difference in MRP will be paid if the
MRP of selected tile(s) is more than the basic rate mentioned in Item Nos. 1 (a) & (b) of Schedule of
Quantity. Similarly, if the MRP of selected tile(s) is less, payment will be made on actual MRP basis.
The latest list price issued by the manufacturer shall be basis of the rate.

4. The contractor will have to submit the original purchase bills/invoice/challans etc. in support of
purchase of items of approved make used on site.

Note: The Contractors in their own interest may visit the site and see the scope of work including the
actual quantity of work before quoting the rates

Date:
Place
SIGNATURE OF CONTRACTOR






