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Department of Information Technology

Procurement of Software for running RBI /CCIL applications like  CFMS, PDO-
NDS, CCIL-NDS - Request for Proposal (RFP) - Pre-Bid Meeting - issues raised 
by vendors - Clarifications

Pre-Bid meeting regarding captioned RFP was organised  at 3.00 pm on 02 February 

2011 at NABARD, Mumbai to clarify doubts of vendors. Eight vendors participated in 

the meeting. The clarifications on the  issues   raised by vendors are as follows :

Sr. No. Issue raised by vendors /Existing terms Clarification

1  Terms of Execution of work.

a In terms of para 6 of RFP document, 

"The Vendor shall deliver the 

licenses at NABARD, HO, Mumbai 

within two weeks from the date of 

acceptance of the Purchase Order. 

No Change in terms of execution

b The Vendor shall complete 

installation, configuration and 

commissioning of the software 

within two weeks of the delivery of 

the licenses

The Vendor shall complete installation, 

configuration and commissioning of the 

software within two weeks of the 

delivery of the licenses or  within two 

weeks of the Hardware becomes 

ready, whichever is later

2  Payment Terms 

a No advance payment No change proposed 

b Entire invoice value will be paid 
after delivery, installation, 
configuration & commissioning of 
the software and after completion 
of migration process. 

i) Entire cost of licenses of  both IBM 
and Oracle products  - Against Delivery 

c ii) Service Charges in respect of items 
listed in Para "B - Services" of 
"Annexure C" i.e. Bill of Materials  of our 
RFP Document : Payment to be made 
after installation, configuration & 
commissioning of the software and 
after completion of migration 
process.

3 Three years on site, 

comprehensive warranty 

No Change in terms of execution
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