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NOTICE INVITING TENDERS 
 
DEAR SIRS, 
 
SUB : SUPPLY, INSTALLATION, TESTING AND 
COMMISSIONING OF A 250 KVA D.G. SET WITH  
ACOUSTIC ENCLOSURES AND ASSOCIATED WORKS AT 
BANKER’S INSTITUTE AND ASSOCIATED WORKS AT 
BANKER'S INSTITUTE OF RURAL DEVELOPMENT, SECTOR 
- H, LDA COLONY, KANPUR ROAD, LUCKNOW 
 
 

1. Tenders are invited from the eligible interested firms fulfilling the following 
criteria.  The firm/ contractor should be in the business for more than five years having 
proper supporting staff and infrastructure facilities. 

The firm/contractor should have successfully completed atleast three similar works, each 
costing not less than Rs. 8.50 lakh, during last five years ending last day of month 
previous to the one in which tender is invited. 

2. Tender forms will be available from the Premises Department, National Bank for 
Agriculture and Rural Development, 11, Vipin Khand, Gomti Nagar, Lucknow-226 010 
(Telephone : 0522-2399168, 2399177) from 28.4.2008 to 12.5.2008 on payment 
of Rs. 500 ( Rs. Five hundred only) towards cost of tender document by Demand Draft 
drawn on any Nationalised/ Scheduled Bank payable at Lucknow drawn in favour of 
National Bank for Agriculture and Rural Development. 

 

3. The tender documents can also be downloaded from the NABARD website 
www.nabard.org up to (last date).  Those who download the tender documents from the 
website will be required to submit a DD of Rs. 500 towards the cost of the tender 
document.  The sum of Rs. 500/- towards  cost of tender document is not refundable.  No 
other form of payment will be accepted. 

4. Scope of work includes supply, installation, installation, testing and 
commissioning of a 250 KVA DG SET with  acoustic enclosures and associated works at 
banker’s institute and associated works at banker's institute of rural development, Sector 
- H, LDA Colony, Kanpur Road, Lucknow. 

5. The sealed tender in the prescribed Tender Form in two separate envelopes 
should be submitted to the Shri Sukhbir Singh, Chief General Manager, National Bank 
for Agriculture and Rural Development, UP Regional Office, 11, Vipin Khand, Gomti 
Nagar, Lucknow 226010 and super scribed as “Supply, Installation, Testing and 
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Commissioning of 250 kVA DG SET and associated works at Banker’s Institute of 
Rural Development, Sector H, LDA Colony, Kanpur Road, Lucknow”. 

Envelope No.1 shall contain sum of Rs. 500/- (in the form of DD)  towards cost of 
tender document if downloaded fro website and Earnest Money Deposit, of Rs., 34000/- 
in the form of Demand Draft drawn on any nationalised/ scheduled bank payable at 
Lucknow drawn in favour of National Bank for Agriculture and Rural Development or in 
the form of a Bank Guarantee, as per the format given in the tender document, from any 
natinalised/scheduled bank alongwith duly filled & signed complete in all respects 
(Volume-I) Tender document, documentary evidence of PAN number of the 
firm/contractor and experience certificate from their clients of having executed 
satisfactory three or more similar works costing as mentioned before, a copy of the 
contractor license alongwith their correct postal address.  The tender submitted without 
EMD are liable to be rejected. 

(Copies of completion certificates indicating value of work and period of work may 
be enclosed). 

7. Envelope No.2 shall contain Volume -II of the tender booklet containing BOQ or 
price bids (in duplicate) duly filled and signed complete in all respects. (Any conditions 
mentioned in envelope-2 shall not be taken in to consideration for evaluation of the 
tender). 

8. Both the envelopes duly sealed shall be submitted to - Shri Sukhbir Singh, Chief 
General Manager, National Bank for Agriculture and Rural Development, UP Regional 
Office, 11, Vipin Khand, Gomti Nagar, Lucknow 226010,  not later than 14.30 hrs on 
12.5.2008  duly superscribed as “tender for Supply, Installation, Testing and 
Commissioning of 250 kVA DG Set at Banker’s Institute of Rural Development, Sector 
H, LDA Colony, Kanpur Road, Lucknow”. 

9. Envelope No.1 will be opened on 12.5.2008 at 15.00 hrs. at the above address in the 
presence of the tenderers or their authorised representatives who choose to be present. 

10. Envelope No.2 shall be opened only in respect of those tenderers who have 
complied with the requirements as laid down in the NIT in the Envelope No.1.  
Opening of envelope No.2 shall be done at a later date which shall be intimated after 
scrutiny of the documentary evidence submitted by the tenderers. 

11.  After opening of the Envelope No.1 and assessing the Conditions and verifying the 
eligibility of the tenderers, the Employer will inform the eligible tenderers regarding any 
modifications in the tender conditions.  Bidders who agreed to the changed conditions 
alongwith the original in TOTO will be allowed to make modifications if they so wish, in 
their tender prices by means of a letter to be submitted in sealed cover which alongwith 
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their price bid, will form the final price bid.  The tender will be rejected if any bidder 
proposes an deviation from the above in this letter. 

12.  The tenderer will have to quote for all the sections included in the tender documents. 

13.  NABARD reserves the right to accept or reject any tender either in whole or in part 
without assigning any reason for doing so and do not bound themselves to accept the 
lowest or any other tender. 

14.  The tenderers may please note that NABARD also reserves the right to divide and 
distribute the work to more than one contractor.  In such cases the decision will be solely 
at the discretion of NABARD including that of assignment of works.  You are advised to 
ensure strict observance of commercial aspect of this tender and also of the following 
points: 

15.  Time of completion - 06 months reconned from the 10th day of issue of work order. 

16. The onus of cooperation with other contractors for any discipline in services lies on 
the tenderer. 

17. It may please be noted that all documents that comprise the tender documents should 
be signed and sealed by the tenderer. 

18. No part of the bill of quantities including specifications should be deleted. 

19. Validity of offer : 120 days from the date of opening of price bids (Envelope II). 

20. Liquidated damages : 0.25% of the accepted tender value per week or part thereof, 
subject to a maximum of 5% of accepted tender value. 

21. Defects liability period : 12 months from the date of virtual completion, as certified 
by NABARD. 

22. The successful tenderer will enter into an agreement with NABARD as per the 
standard format within 14 days on receipt of Letter of Acceptance of tender from 
NABARD. 

23. This Notice Inviting Tender (NIT) shall also form part of the Tender Document. 
 
Thanking you, 
 
Yours faithfully, 
 
 
( Sukhbir Singh ) 
Chief General Manager 
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Annexure-I 
 

INSTRUCTIONS TO TENDERERS            

1.0 LOCATION : 

1.1 The site is at BIRD Complex, Sector - H, LDA Colony, Kanpur Road, 
Lucknow. 

1.2 Tenderers must get acquainted with the proposed work and study 
drawings, designs, specifications, conditions of contract and other conditions 
carefully before tendering. No request of any change in rates or conditions for 
want of information on any particular point shall be entertained after receipt of 
Tenders. 

1.3 The tenderers are advised to inspect the site to ascertain the nature of site, 
access thereto, location, facilities for procurement of materials and labour rates 
for execution of the work and acquaint himself with all laws, regulations and 
practices. The tenderers shall be deemed to have full knowledge of the site and 
drawings whether or not, they actually inspect. 

2.0 SUBMISSION OF TENDER : 

2.1 Tender must be submitted in original and as per details given hereunder. 
The rates shall be filled in the Schedule given in Part - II of the Tender Document. 

2.2 The Tender shall be submitted in two parts in separately sealed envelopes 
as described below : 

 Envelope No.1 Part - I: Technical and Commercial aspects of  
                   the offers, Specifications,  
Instructions to        
 tenderers,Tender Drawings and Earnest       
   Money Deposit. 

 Envelope No.2 Part - II: Schedule of Quantities / Price Bid 

The envelopes shall be duly superscribed with the above titles of work. 

2.3 Part - II of offer shall contain only the "Schedule of Quantities / Price Bid" 
along with Quoted Rates” and no conditions whatsoever. Any conditions / 
stipulations mentioned in Part - II may not be taken into consideration for 
evaluation of the Tenders. 

2.4 Tenderers are requested to quote strictly as per the terms and conditions, 
specifications, standards given in the Tender Document and not to stipulate any 
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deviations. However, deviations, if unavoidable, should be indicated separately, 
indicating the specific page number and clause number against the deviations. 

2.5 Addenda to this Tender Document, if issued, must be signed and 
submitted along with the Tender Document. Tenderers should write clearly the 
revised quantities in "Schedule of Quantities" of Tender Document and should 
price the work based on the revised quantities when amendment for quantities are 
issued in addenda. 

2.6 All Pages To Be Initialed : 

All signatures in Tender Documents shall be dated as well. All pages of Tender 
Documents shall be initialed at the lower right hand corner or signed wherever 
required in the Tender Papers by the tenderer or by a person holding Power of 
Attorney authorising him to sign on behalf of the tenderer before submission of 
Tender. 

2.7 Rates To Be In Figures and Words : 

The tenderer should quote in English both in figures as well as in words the rates 
and amounts tendered by him in the Schedule of Quantities for each item and in 
such a way that interpolation is not possible. The amount for each item should be 
worked out and entered and requisite totals of all items given, both in figures and 
in words. The tendered amount for the work shall be entered in the Tender and 
duly signed by the tenderer. 

2.8 Corrections and Erasures : 

All corrections and alterations in the entries of Tender Papers should be signed 
and dated in full by the tenderer. Corrections with white fluid and overwriting are 
not permitted. 

2.9 The Tender shall contain the names, residence and place of business of 
person or persons making the Tender and shall be signed by the tenderer with his 
usual signature. Partnership firms shall furnish the full names of all Partners in the 
Tender. It should be signed in the Partnership name by all the Partners or by duly 
authorised representative followed by the name and designation of the person 
signing. An authorised representative shall sign the tender and a Power of 
Attorney on their behalf shall accompany the Tender (Envelope No.1). A copy of 
the Partnership Deed of the firm with names of all Partners shall be furnished. 

The language for submission of Tender should be English. 

2.10 Witness : 
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Witnesses and Sureties shall be persons of status and propriety and their names, 
occupation and address shall be stated below their signatures. 

3.0 SCOPE OF WORK 

The electrical contractor selected for the execution of the work shall be conversant with 

all codes of practice for LT & HT installation and shall be registered licensed electrical 

contractor. The contractor shall be conversant with all rules of local Electrical Authorities 

and obtaining approvals from Electrical Inspector. 

i. The contract comprises of supply, installation, connecting to Emergency/Main Panel, 

testing and commissioning of a 250 kVA Diesel Generating Set, cabling between 

Generator and the Control Panel/existing main distribution panel, providing separate 

acoustic enclosure to D.G.Set, Supply and installation of standard Panel, providing 

exhaust pipes, earthing, etc. in accordance with drawings. 

ii. It shall also include supply of spares required during the Defects Liability Period, 

testing and commissioning of all equipments and obtaining necessary approval from 

Electrical Inspectorate and/or any other local authorities including Pollution Control 

Board, etc. as required for the installation and its operation. 

iii. The consultant/employer shall have the right to inspect the execution of work from 

time to time and issue the instructions or directives, if any, to the contractor. 

iv. Notwithstanding anything contained herein to the contrary the Employer shall always 

have the right to add or to omit any item of the work. The Contractor shall carry out 

and complete the said work in every respect in accordance with the contract and with 

the directions of and to the satisfaction of the Consultant/Employer. The 

Consultant/Employer may in their absolute discretion and from time to time issue 

further drawings and/or written instructions, details, directions and explanation which 

are hereafter collectively referred to as "Consultants' Instructions" in regard to the 

variation or modification of the design, quality and quantity of works or the deletion 

or omission or substitution of any work. The supply, installation, testing and 

commissioning includes Manual Change Over Panel, fuel tank, fuel and water piping, 

exhaust piping, acoustic treatment / enclouser, and any other auxiliary work required 

for the D.G. Set installation. 
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v. Drawings : The drawings showing the location of site and the proposed layout of the 

substation, LT main panel, Single line diagram etc. are enclosed with this tender 

document. 

  

The work shall include the following items of work broadly : 

a. Providing and erecting swichgear control panels and interconnecting cables, laying 

and jointing. 

b. Providing and fixing lighting and power distribution board, if required, including 

laying of incoming and outgoing cables/wires in conduit for power wiring of light and 

power points. 

c. Providing and fixing complete earth stations and earthing bus bars for earthing for the 

installation including provision of earth chamber with cover and marker. 

d. Submit all the required information about Installation to Electrical Inspectorate and 

liaise with all agencies in getting sanctions/approval/clearance NOCs etc. from the 

authorities. (Employer will sign all necessary and concernd docum+ents/forms and 

statutory payments only for getting such approvals). 

e. Testing and commissioning of all the electrical equipment, motors and panels and 

distribution boards and submit the test reports to local authorities as per the relevant 

Rules/By laws of Electric Power Supply Company and Electrical Inspectorate with a 

copy to Bank/Consultant as required. 

f. Preparation of working drawings such as concealed conduit layouts, foundations 

details of all electrical equipment's, single line diagram, submitting these drawings 

after getting approval from bank and finally to approving authorities, and getting the 

installation approved by Electrical Inspectorate, other statutory authorities, if any’’.  

g. 4.0 The following details are required to be furnished along with the Tender : 

(i)Site Organisation Chart with bio-data of Resident Engineer and key personnel 
proposed to be deployed at site. 

(ii)Details of present commitments giving contract values, details of work, date of 
commencement or work, percentages completed as on date and scheduled date of 
completion in the proforma given in the Tender. 
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(iii) Information about tenderer in the proforma given in the Tender. 

(iv) Latest Income tax clearance and Sales Tax clearance certificates. 

(v)  Power of attorney in the name of persons who have signed the Tender Document 

Any printing or typographical errors /omission in tender document shall be referred 
to employer and his interpretation regarding correction shall be final and binding on 
the contractor. 

5.0 TRANSFER OF TENDER DOCUMENTS : 

Transfer of tender documents purchased by one intending tenderer to another is not 
permitted. 

6.0 EARNEST MONEY : 

6.1 The tenderer must pay the amount of Earnest Money as mentioned in the 
letter Inviting Tender. Crossed Bank Demand Draft payable to National Bank for 
Agriculture and Rural Development at Lucknow. No interest on Earnest Money 
deposited by the tenderer shall be payable. 

The tenderer should attach the Bank Draft along with the tender, failing which, 
the tender will not be considered. 

6.2 The Earnest Money Deposit of the unsuccessful tenderers will be refunded 
within a reasonable period of time without any interest. 

6.3  The Earnest Money deposited by successful tenderer(s) will be retained 
towards the Security Deposit for the fulfillment of the contract but shall be 
forfeited if the tenderer fails to start the work within a period of 21 (twenty-one) 
Calendar Days from the date of Work Order or handing over of the site to 
commence the work, whichever is later. 

 

7.0 VALIDITY : 

Tenders submitted by tenderers shall remain valid for acceptance for a period upto end of 
120 days from the date of opening of the price part of the tender. The tenderers shall not 
be entitled during the period of validity, without the consent in writing of Employer to 
revoke or cancel his tender or to vary the tender given or any terms thereof. 

8.0 ADDENDA : 

8.1 Addenda to the tender document may be issued prior to the date of 
opening of the priced tenders to clarify documents or to reflect modifications to 
the design or contract terms. 
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8.2 Each addendum issued by the Employer will be distributed to each person 
or organisation to whom a set of tender documents has been issued. Each 
recipients will submit the same along with his tender. All addenda issued by the 
Employer shall become part of tender documents. 

9.0 RIGHT TO ACCEPT OR REJECT TENDER : 

9.1 The acceptance of a Tender will rest with the Employer who do not bind 
themselves to accept lowest Tender and reserve to themselves the authority to reject any 
or all the Tenders received without assigning any reasons. They also reserve the right of 
accepting the whole or any part of the Tender and the Tenderers shall be bound to 
perform the same at the rates quoted. All Tenders in which any of the prescribed 
conditions are not fulfilled or are incomplete in any respect or there is any correction not 
duly signed and dated by the tenderer are liable to be rejected. 

9.2 The job may be awarded to one or more agencies duly splitting the work at the 
entire discretion of the Employer. The quoted rates shall hold good for such an 
eventuality. 

10.0 TIME SCHEDULE : 

The time allowed for carrying out the job is 06 (six) months inclusive of monsoon 
months to be reckoned from the date of issue of Work Order. In view of this, no price 
variation will be allowed including IEEMA Clause. 

11.0 LIQUIDATED DAMAGES FOR DELAYED COMPLETION : 

If the Contractor fails to complete the work by the scheduled date of completion or within 
any sanctioned extended time, he will have to pay 0.25% of the accepted Tender amount 
per week as liquidated damages for each week beyond the scheduled date of completion 
or the extended period of completion, works remaining incomplete. The maximum 
liquidated damages recoverable shall be 5% of accepted Tender amount. 

12.0 RATES : 

The Employer is not concerned with any rise or fall in the prices of any materials. The 
rates quoted shall include all costs, allowances, taxes including Works Contract Tax, 
VAT, service tax etc or any other charges including any enhanced labour rates, etc., 
which may be enacted from time to time by state and / or the central government upto 
opening of price bid. Under no circumstances, shall the Employer be held responsible for 
compensation of loss to the Contractor due to any increase in the cost of labour or 
materials, etc., unless provided otherwise. 

The rates quoted by the tenderers shall include all eventualities such as heavy rain, 
sudden floods, etc. which may cause damage to the executed work or which may totally 
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wash out the work. Until the Completion Certificate is issued to the Contractor, the 
Employer will not be responsible for such damage or wash out of the work. 

13.0 WATER AND ELECTRICITY: 

Water and Electricity will be provided by the Bank  free of charge at one point. However, 
it shall be the responsibility of the contractor to arrange for taking power from one of the 
existing feeder, use for erection work and make good the system after the work is over.  
Damage if any, caused by them will have to be made good by them at their cost. 

14.0 SIGNING OF THE CONTRACT : 

The successful tenderer shall be required to execute an Agreement in the proforma 
attached with this tender document within 15 days from the date of receipt of the notice 
of acceptance of Tender or Letter of Intent. In the event of failure on the part of the 
successful tenderer to sign the Agreement within the above-stipulated period, the Earnest 
Money may be forfeited and the acceptance of the Tender shall be considered as 
cancelled. 

15.0 On acceptance of the Tender, the name of the accredited representatives of the 
Contractor, who would be responsible for taking instructions from the Employer shall be 
communicated to the Employer. 

16.0 Any further information may be obtained and detailed further drawings can be 
seen in the Office of the Employer. 

 

 

17.0 Retention Money 

 The total retention money recovered from running bill shall be 5% of contract 
value including Earnest Money Deposited.  The retention money will be deducted from 
running account bills @ 5% of gross value of each running bill. 

 The contractor would be paid 50% of the above retention deposit after the virtual 
completion certificate is issued by the Bank and the installation is handed over to Bank 
and remaining 50% will be paid after the completion of defect liability period as 
mentioned in general conditions of contract. 
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       Adhesive Stamp of Appropriate 
Value  
 
       to be fixed as an Agreement and  
       Stamped by the Stamp Office 
 

ARTICLES OF AGREEMENT 
 

ARTICLES OF AGREEMENT MADE at Lucknow on the __________ day of 
____________ 20_____ between The National Bank for Agriculture and Rural 
Development (NABARD), a body instituted and having its Head Office at Plot No. C-24, 
'G' Block, Bandra-Kurla Complex, Bandra (East), Mumbai : 400 051 and Regional Office 
at 11, Vipin Khand, Gomti Nagar,, Lucknow (hereinafter called "the Employer"), which 
expression shall, unless repugnant to the context, mean and include its successors and 
assigns of the ONE PART and ______ 
__________________________________________________________________ 
(hereinafter called "the Contractor") which expression shall unless repugnant to the 
context, mean and include successors and assigns of the OTHER PART. 

WHEREAS 

1. The Employer is desirous of executing the work of supply, installation, 
testing and commissioning of a 250 kVA Diesel Generator Set at the Bankers 
Institute of Rural Development, Sector - H, LDA Colony, Kanpur Road, at 
Lucknow (hereinafter referred to as “the Said Work”), which is more fully 
described in the layout drawing. 

2. The Employer has for the purpose, caused the building plans, drawings 
and specifications, describing the works to be done..  

3. The Contractor has agreed to execute the said works viz. supply, 
installation, testing and commissioning of D.G. Set at the proposed Office 
Complex at Bankers Institute of Rural Development, Sector - H, LDA Colony, 
Kanpur Road, Lucknow, subject to the provisions hereinafter contained and 
subject also to the General Instructions to the Contractors (vide Annexure - I 
hereto), General Conditions of Contract (vide Annexure - II hereto), Special 
Conditions (vide Annexure - III hereto), Safety Code (vide Annexure - IV), 
Specifications (vide Annexure - VI), Preambles and Schedule of Quantities (vide 
Part - II) and construction schedule (all of which are hereinafter collectively 
referred to as "the said Conditions") strictly in accordance with the said drawings 
approved hereto and the Specifications and Schedule of Quantities referred to 
above at or for the respective rates set out in the Schedule of Rates annexed hereto 



 

NABARD 

and marked as Part - II amounting to the sum as thereunder arrived at or such 
other sums as shall become payable thereunder (hereinafter referred to as “the 
Said Contract Amount”).  

NOW THEREFORE THIS AGREEMENT WITNESSETH THAT : 

1. In consideration of the said Contract Amount to be paid by the Employer 
to the Contractor at the times in the manner set forth in the said Conditions and in 
accordance with the Schedule of Payments and complete the work shown upon 
the said Drawings and described in the said Specifications and Schedule of 
Quantities with due care and diligence. 

2. The said Conditions and the Annexures thereto shall be read and construed 
as forming part of this Agreement and the parties hereto shall strictly abide by, 
submit themselves to the said Conditions and perform the Agreements on their 
part respectively contained in the said Conditions. 

4. Tender documents containing notice to the Contractors, Conditions of 
Contract, Appendix thereto, Special Conditions of Contract, Technical 
Specifications, Preamble to the Schedule of Quantities and Schedule of Quantities 
with the rates entered therein, shall be read and studied as forming part of this 
Agreement and the parties hereto shall respectively abide by and submit 
themselves to the conditions and stipulations and perform the Agreements on their 
part respectively in such conditions contained. 

5. This Contract is neither a Fixed Lumpsum Contract nor a Piece Work 
Contract, but is a Contract to carry out work to be paid for according to actual 
measured quantities at the rates contained in the Schedule of Quantities (Part - II) 
and probable quantities or as provided in the said Conditions. 

6. The Employer reserves to itself the right of altering the drawings and 
nature of the work or adding to or omitting any items of work or having portions 
of the same carried out without prejudice to this Contract. 

7. (a) The Contractors represent that they have experienced and 
competent staff which will enable them to ensure proper quality check on the 
materials, and who will ensure that the Contractors will carry out proper tests as 
required by the specificactions and will supervise the day-to-day working and 
execution of the Contract works. 

(b) If the Contractors have any doubt about the quality of any materials or any 
difficulty in supervision of the day-to-day work, it shall be the duty of the 
Contractors to report the matter in writing forthwith to the Employer and, for the 
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time being, to suspend that portion of the work about which difficulty is 
experienced, and the Contractors will abide by the direction of the Bank. 

(c) The Contractors covenant and warrant that completed items of the work as 
well as the entire work on completion will be in conformity with the 
specifications and the terms and conditions of the Contract and will be of proper 
quality and description. 

8. Time shall be considered as the essence of this Contract and the 
Contractor hereby agrees to commence the work within 10 days from the date of 
Work Order or handing over of the site, whichever is later, subject, nevertheless 
to the provisions of extension of time as contained in the said Conditions. 

9. The Contract herein contained shall comprise not only the works 
mentioned above but all subsidiary works connected therewith within the same 
site as may be ordered to be done from time to time by the Employer for the time 
being, even if such work may not be shown in the said Drawings or described in 
the said Schedule of Specifications and Quantities. 

10. All payments by the Employer under this Contract will be made only at 
Lucknow by cheque only. 

11. All disputes arising out of or in any way connected with this Agreement 
shall be deemed to have arisen at Lucknow and only Courts in Lucknow shall 
have jurisdiction to determine the same. 

12. This Agreement shall be signed in duplicate, the original whereof shall be 
kept in the custody of the Employer, the duplicate with the Contractor, Stamp 
Duty shall be borne and paid by Contractor.  

IN WITNESS WHERE OF the Employer has set its hands hereunto and one duplicate 
hereof through its duly authorised official and the Contractor has caused and these 
presents and one hereof under its common seal / by its duly authorised representative at 
the place and on the date and year first hereinabove written. 

SIGNATURE CLAUSE 

SIGNED, SEALED AND DELIVERED by the National Bank for Agriculture and Rural 
Development by the hand of Shri _____________________________________ (Name 
and Designation) In the presence of  

 
 
Witness No.1 ______________________________ 
 
Witness No.2 ______________________________ 
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SIGNED, SEALED AND DELIVERED by the Contractor by the hand of Shri 
_____________________________________ (Name and Designation) In the presence of  

 
In the presence of : 
 
Witness No.1 ______________________________ 
 
Witness No.2 ______________________________ 
 

OR 
 
THE COMMON SEAL OF __________________________________________ was 
hereunto affixed pursuant to the resolutions passed by its Board of Directors at the 
meeting held on ___________________________________________ in the presence of  
 
(1) ___________________________________ 
 
(2) ___________________________________ 
 
Directors who have signed these presents token in thereof in the presence of 
 
(1) ___________________________________ 
 
(2) ___________________________________ 
 
 
 
Directors who have signed these presents in token thereof in the presence of 
 
(1) ___________________________________ 
 
(2) ___________________________________ 
 
 
SIGNED AND DELIVERED BY THE CONTRACTOR by the hand of Shri 
_____________________________________, its duly constituted Attorney 
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ANNEXURE - II 
 
 

GENERAL CONDITIONS OF CONTRACT 

 

1. INTERPRETATIONS : 

In construing these conditions and the specifications, Schedule of Quantities and Contract 
Agreement, the following words, shall have the meanings herein assigned to them except 
where the subject or context otherwise requires : 

(i)"Employer"/ "Client" shall mean National Bank for Agriculture and Rural 
Development (NABARD) with its Regd. Office at Plot No.C-24, ‘G’ Block, Bandra-
Kurla Complex, Bandra (East), Mumbai : 400 051 and shall include his / their heirs, 
legal representatives, assignees and successors. 

(ii)"Contractors" shall mean the person, or persons, firm or company whose Tender 
has been accepted by the Employer and shall include his / their heirs and legal 
representatives and the permitted assigns. 

(iii)The "Engineer" shall mean persons employed by Bank for the said work.  

(iv)"Works" shall mean the works to be executed and recorded in accordance with the 
Contract and shall include all extra or additional altered or substituted works as 
required and recorded for the performance of the Contract and "Site" shall mean the 
land and other places as shown bounded red on the site plan on or under , which the 
works are to be executed or carried out and other lands or places provided by the 
Employer for the purposes of the Contract. 

(v)"Contract Documents" shall include the Notice Inviting Tenders, the Articles of 
Agreements, the General Conditions of Contract and Special Conditions of Contract, 
the Appendices, the Schedule of Quantities, Specifications for Materials, Work Sheet 
and Mode of Measurements, and Drawings pertaining to the work. All Sections of 
this Contract Document are to be read together. 

(vi)"Drawings" shall mean the drawings referred to in the Specifications, Description 
of Items, etc. and any modifications of such drawings approved in writing by the 
Employer and such other drawings as may from time to time be furnished or 
approved in writing by the Employer. 
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(vii)"Notice in Writing" or written notice shall mean a notice in writing, typed or 
printed characters, sent (unless delivered personally or otherwise) proved to have 
been received by registered post to the last known private or business address or 
registered office of the addressee and shall be deemed to have been received when in 
the ordinary course of post it would have been delivered. 

(viii)"Act of Insolvency" shall mean any Act of Insolvency as defined by the 
Presidency Town Insolvency Act, or the Provincial Insolvency Act or any Act 
amending such original. 

(ix)"Virtual Completion" shall mean that the works are in the opinion of the 
Employer complete and fit for taking over and usage. 

(x)Words importing persons include firms and corporations. Words importing the 
singular only also include the plural and vice versa where the context requires. 

(xi)Headings and marginal notes to these conditions shall not be deemed to form a 
part thereof or be taken into consideration in the interpretation or construction thereof 
or of the contract. 

2. SCOPE OF CONTRACT : 

The Contractor shall carry out and complete the said works in every respect in 
accordance with this Contract and with the directions of and to the satisfaction of the 
Employer. The Employer may in their absolute discretion and from time to time issue 
further drawings and / or written instructions, details, directions and explanations which 
are hereafter collectively referred to as "Instructions" reflected either in the minutes or in 
any other form in regard to. 

(i)The variation or modification of the design quality or quantity of works or the 
addition or omission or substitution of any work. 

(ii)Any discrepancy in or divergence between the Drawings or between the Schedule 
of Quantities and / or Drawings and / or Specifications. 

(iii) The removal from the site of any material brought thereon by the Contractor and 
the substitutions of any other materials thereof. 

(iv) The removal and / or re-execution of any works executed by the Contractor. 

 

(v)  The postponement of any work to be executed under the provisions of this 
Contract. 

(vi) The dismissal from the works of any person employed thereupon. 
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(vii) The opening up for inspection of any work covered up. 

(viii) The amending and making good of any defects. 

(ix)  Co-ordination of work with other agencies. 

(x) The Employer shall have a right to delete any item of work from the scope of 
Contract and Contractor shall not make any extra claim of this account. It shall be 
Contractor’s responsibility to maintain the installations installed by him during the 
Defects Liability Period. 

(xi) The Contractor shall forthwith comply with and duly execute any work 
comprised in such instructions provided always that verbal instructions, directions 
and explanations given to the Contractor or his representative upon the works by the 
Employer shall, if involving a variation, be confirmed in writing by the Contractor 
within 7 days, and if not dissented from in writing within a further 7 days by the 
Employer shall be deemed to the Employer's instructions within the scope of the 
Contract. 

(xii) If compliance with the Employer's instructions involves any variation, such 
variation shall be dealt with under “prices for extras, etc. Ascertainment of”. 

(xiii) Where extra work cannot properly be measured and valued, the Contractor shall 
be allowed day work prices, provided that a written authority for day work is 
obtained by the Contractor before the execution of the extra work and provided that 
in any case vouchers specifying the time daily spent upon the work countersigned by 
the Employer and the materials employed, shall be delivered for verification to the 
Employer not later than the end of the week following that in which the work has 
been executed. 

(xiv) If the Contractor fails to comply with Employer’s instructions within a fortnight 
after the receipt of the written notice requiring compliance with such instructions, the 
Employer may employ some other agency to execute any work whatsoever which 
may be necessary to give effect to such instructions. 

(xv) For the purpose of entering day-to-day instructions, the Contractor shall 
maintain at his own cost, a "Site Instruction Book" in triplicate in which the 
instructions will be entered by Employer. 

 

3. DRAWINGS AND SPECIFICATIONS : 

The work shall be carried out to the entire satisfaction of the Employer and in accordance 
with the signed drawings, specifications, preambles and such further drawings and details 
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as may be provided by the Employer and in accordance with such written instructions, 
directions and explanations as may from time to time be given by the Employer, whose 
decisions as to the sufficiency and quality of the work and materials shall be final and 
binding upon all parties. 

No drawing shall be taken as itself an order for execution unless, in addition to the 
Employer's signature, it bears express words stating remark "VALID FOR 
CONSTRUCTION". No claim for payment for extra work shall be allowed unless the 
said work shall have been executed under the provision of Clause 8 (Authorities, Notices, 
Patent Rights and Royalties) or by the authorities(directions in writing of the Employer as 
herein mentioned). 

The drawings enclosed with the Tender are only for Tender purposes and it is subject to 
further modifications during the execution of work. 

One complete set of the signed Drawings and Specifications and Schedule of Quantities 
shall be furnished by the Employer to the Contractor. The Employer shall furnish within 
such time as he may consider reasonable, one copy of the additional drawings, which in 
his opinion be necessary for the execution of the work. Such copies shall be kept on the 
works, and the Employer shall at all reasonable time have access to the same. All 
Drawings and Specifications shall be returned to the Employer by the Contractor before 
the issue of the Final Certificate.  

4. SCHEDULE OF QUANTITIES : 

The Schedule of the Quantities unless otherwise stated shall be deemed to have been 
prepared in accordance with the standard procedures and shall be considered to be 
approximate and no liability shall attach to the Employer for any error that may be 
discovered therein. 

5. SUFFICIENCY OF SCHEDULE OF QUANTITIES : 

The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his Tender for the works and of the prices stated in the 
Schedule of Quantities and / or the Schedule of Rates and Prices, which rates and prices 
shall cover all his obligations under the Contract, and all matters and things necessary for 
the proper completion of the works. 

6. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY : 

The Contractor shall provide everything necessary for the proper execution of the works 
according to the true intent and meaning of the Drawings, Specifications and Schedule of 
Quantities taken together whether the same may or may not be particularly shown or 
described therein, provided that the same can be inferred therefrom and if the Contractor 
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finds any discrepancy in the Drawings or between the Drawings, Specifications and 
Schedule of Quantities he shall immediately refer the same in writing to the Employer, 
who shall decide which shall be followed, and his decision shall be final and binding on 
all parties. The Contractor shall arrange for water and power for carrying out the works at 
his own cost. The Employer shall not charge the Contractor for its own unrented ground 
but shall on no account be responsible for the expenses incurred by the Contractor for 
hired ground. If water from any source other than Municipal Main is to be used for 
construction, the same shall be tested at the Contractor's cost and a report submitted to 
the Employer for their approval, before such water is used for the works. 

The Contractor shall provide and maintain all measuring and surveying instruments 
including steel tape, megger, tongue tester, multimeter, etc. at all times for properly 
carrying out the work and for the use of the Employer, including skilled attendants as 
required. 

The Contractor shall supply, fix and maintain at his cost during the execution of any 
works, all the necessary centering, scaffolding, staging, timbering, strutting, shoring, 
pumping, fencing, hoarding, watching and lighting by night as well as by day required 
not only for the proper execution and protection of the public and safety of any adjacent 
roads, streets, cellars, vaults, pavements, walls, houses, buildings and all other erections, 
matters or things. The Contractors shall take down and remove any or all such centering, 
scaffolding, staging, planking, strutting, shoring, etc. as occasion shall require or when 
ordered to do so, and shall fully reinstate and make good all matters and things disturbed 
during the execution of the works, to the satisfaction of the Employer. 

7. AUTHORITIES, NOTICES, PATENTS, RIGHTS AND ROYALTIES : 

The Contractor shall conform to the provisions of the statutes relating to the works, and 
to the Regulations and Bye-laws of any local authority, and of any Water, Lighting, other 
Companies or Authorities with whose systems the structure is proposed to be connected, 
and shall before making any variation from the drawings or specifications that may be 
necessitated by so conforming, give to the Employer written notice, specifying the 
variations proposed to be made and the reason for making it, and apply for instruction 
thereon. In case the Contractor shall not within ten days receive such instructions, he 
shall proceed with the work conforming with the Provisions, Regulations or Bye-laws in 
question. 

The Contractor shall bring to the attention of the Employer all notices required by the 
said Acts, Regulations or Bye-laws to be given to any authority by the Employer and pay 
to such authority, or to any Public Officer, all fees that may be properly chargeable in 
respect of the works, and lodge the receipts with the Employer. 
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The Contractor shall indemnify the Employer against all claims in respect of patent 
rights, design, trade marks of name or other protected rights in respect of any 
constructional plant, machine work or material used for or in connection with the works 
or temporary works and from against all claims, demands, proceedings, damages, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto. The Contractor 
shall defend all actions arising from such claims, unless he has informed the Employer, 
before any such infringement and received their permission to proceed, and shall himself 
pay all royalties, license fees, damages, costs and charges of all and every sort that may 
be legally incurred in respect thereof. 

8. MATERIALS AND WORKMANSHIP TO CONFORM TO DESCRIPTION 
: 

All materials and workmanship shall, so far as procurable, be of the respective kinds 
specified in the Schedule of Quantities and / or Specifications and in accordance with the 
Employer's instructions and the Contractor shall upon the request of the Employer furnish 
to them all invoices, accounts, receipts and other vouchers to prove that the materials 
comply therewith. The Contractor shall at his own cost arrange for and / or carry out any 
test of any materials which the Employer may require. The Contractor shall submit the 
samples of various materials for the approval of the Employer. 

If the Contractor contends that any of the materials, goods or workmanship specified as 
aforesaid, is unobtainable, he shall submit to the Employer, his grounds for his 
contention, and thereupon, the Employer shall decide whether the same is unobtainable in 
fact. If the Employer shall decide that any of the materials, goods or workmanship is in 
fact unobtainable, it shall issue an order in writing as to be substituted thereof and such 
order shall be deemed to be an order of variation, such order shall, however, be got 
approved by the Employer before issue. 

9. THE SETTING OUT :The Contractor shall at his own expense, set out the 
works accurately in accordance with the plans. The Contractor shall be solely responsible 
for the true and perfect setting out of the works, and for the correctness of the position, 
levels, dimensions and alignment or all parts thereof. If at any time any error shall appear 
during the progress or on completion of any part of the work, the Contractor shall at his 
own cost rectify such error if called upon, to the satisfaction of the Employer. The work 
shall from time to time be inspected by the Employer and / or his / their representatives 
but such inspections shall not exonerate the Contractor in any way from his obligations to 
remedy any defects which may be found to exist at any stage of the work or after the 
same is completed. 

10. REMOVAL OF ALL OFFENSIVE MATTERS : 
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All soil, filth or other matter of an offensive nature taken out of any trench, sewer, drain, 
cesspool or other place shall not be deposited on the surface, but shall be at once carried 
away by the Contractor to some pits or place provided by him and shall be disposed off 
as per the Rules and Regulations of the Local Authorities concerned, beyond the property 
limits. 

11. OPENING UP WORKS : 

The Contractor shall notify the Employer in writing immediately the trenches or 
excavation shown on drawings are got ready or as soon as any ground is cut into, which 
from unexpected causes, appears to need immediate attention. After notifying the 
Employer, he shall await instructions which shall be given within seven days of receipt of 
such notice. If the Contractor puts in any parts of the foundation before he has so notified 
the Employer and received instructions, he shall be liable to reinstate all work that may 
subsequently be, at any time, damaged on account of any defect in or insufficiency of the 
foundations. The Contractor shall, at request of the Employer, within such time as the 
Employer shall name, open up for inspection any other work and should the Contractor 
refuse or neglect to comply with such requests, the Employer, may employ other 
workmen to open up the same. If the said work has been covered up in contravention of 
the Employer's instructions, or if on being opened up, it be found not in accordance with 
the Drawings and Specifications or the instructions of the Employer, the expenses of 
opening and covering it up again, whether done by the Contractor or such other 
workmen, shall be borne by and recoverable from the Contractor or may be deducted 
from any money due or which may become due to the Contractor.  

12. CONTRACTOR'S SUPERINTENDENCE AND REPRESENTATIVE ON 
WORKS : 

The Contractor shall give all necessary personal superintendence during the execution of 
the works and as long thereafter as the Employer may consider it necessary until the 
expiration of the "Defects Liability Period" stated in Clause 21. 

The Contractor shall maintain and be represented on site, at all times while the work is in 
progress, by a responsible and efficient Engineer-in-Charge, approved by the Employer 
and who must thoroughly understand all the trades entailed and be constantly in 
attendance, while the men are at work. Any directions, explanations, instructions or 
notices given by the Employer to such Engineer shall be deemed to be given to the 
Contractor and shall be binding as such on the Contractor. The Engineer-in-Charge shall 
be thoroughly conversant with the English Language and should be able to read, write 
and speak English. 

13. DISMISSAL OF WORKMEN : 
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The Contractor shall on the request of the Employer, immediately dismiss from the works 
any person employed thereon who may, in the opinion of the Employer, be unsuitable or 
incompetent or who may misconduct himself and such person shall not again be 
employed or allowed on the works without the permission of the Employer. 

 

 

14. ACCESS TO WORKS : 

The Employer and any person authorised by them shall at all reasonable times have free 
access to the works, and to the workshops, factories or other places where materials are 
being prepared or fabricated for the Contract and also to any place where the materials 
are lying or from which they are being obtained. The Contractor shall give every facility 
to the the Employer and their representative for inspection and examination and test of 
the materials and workmanship. No person unless authorised by the Employer, except the 
Representatives of Public Authorities, shall be allowed on the works at any time. If any 
work is to be done at a place other than the site of the works, the Contractor shall obtain 
the written permission of the Employer for doing so. 

15. ASSIGNMENT OR SUB-LETTING : 

The work included in the Contract shall be executed by the Contractor and the Contractor 
shall not directly or indirectly transfer, assign or underlet the Contract or any part thereof 
or interest therein, nor shall he take a new partner, without the written consent of the 
Employer and no undertaking shall relieve the Contractor from the full and entire 
responsibility of the Contract or from active superintendence of the works during their 
progress. 

16. APPROVAL OF SUPPLIERS :For all supplies, the name of manufacturers / 
brands have to be got approved by the Employer. All materials will be of tested quality 
and as per relevant Indian Standards. In addition to the Test Certificates, Mandatory Tests 
will also be done on them by the Employer at an approved laboratory at the cost of the 
Contractor at regular frequency laid down on the relevant Indian Standards. 

17. VARIATIONS NOT TO VITIATE CONTRACT :The Contractor shall when 
directed in writing by the Employer to omit from or vary any works shown upon the 
Drawings or described in the Specification or included in the priced Schedule of 
Quantities, carry out such directions but the Contractor shall not make any alterations in 
the provisions of the Contract without such authorisation or direction in writing from the 
Employer. No claim for an extra shall be allowed unless it shall have been executed by 
the authority of the Employer as herein mentioned. Any such extra is hereinafter referred 
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to as an authorised extra. No variation, i.e. additions, omissions or substitutions shall 
vitiate the Contract. 

The rate of items not included in the Bill of Quantities shall be settled by the Employer in 
accordance with the provisions of Clause 20 thereof (Prices for extras, etc. Ascertaiment 
of). 

18. MEASUREMENT OF WORKS :  The Employer may from time to time 
intimate the Contractor that he requires the works to be measured and the Contractor shall 
forthwith attend or send a qualified Engineer to assist the Employer's representative in 
taking such measurements and calculations and to furnish all particulars or give all 
assistance required by either of them. 

Should the Contractor omit to attend or neglect or omit to send such representative, then 
the measurements taken by the Employer shall be taken to be the correct measurements. 
The works shall be measured according to the mode of measurements stated in the 
annexed General Specifications. The measurement shall wherever not mentioned in the 
Tender be taken in accordance with the Indian Standard of “Method of Measurement of 
Building Works (I.S. 1200)” and its latest revision, if any. Measurements will also be 
checked / test checked by the Employer for each trade and for this the Contractor has to 
render all necessary assistance and co-operation. Concealed works shall be measured and 
recorded before the Contractor is allowed to proceed with backfilling connections or 
making good chases as the case may be. 

The Contractor or his representative may at the time of measurement take such notes and 
measurements as he may require. 

19. PRICES FOR EXTRAS, ETC. - ASCERTAINMENT OF : 

Should it be found from measurements taken in accordance with the previous paragraph 
that any of the quantities or amounts of works thus ascertained are less or greater than the 
amounts specified for the works in the priced Schedule of Quantities and / or that any 
variation is made from the Tender Schedule of items by operating additional items called 
“Extra Items” or “Substitute Items” in substitution of some tendered items, the rate and 
valuation thereof, of such items unless previously or otherwise agreed upon, shall be 
made in accordance with the following Rules : 

(a) (i) The quoted rates or prices in the original Tender shall determine the 
valuation of the extra item where quoted item is of a similar character and  executed 
under similar conditions as the work priced therein. 

(ii) The quoted rates or prices in the original Tender shall determine the value of the 
items omitted, provided if omissions vary the conditions under which any remaining 
items of works are carried out, the prices for the same shall be valued under (b) hereof. 
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(b) For extra items / substitute items, the following method shall hold good : 

(i) Where the extra item works are not of similar character and / or not executed 
under similar condition as aforesaid or where the omissions vary, the conditions under 
which any remaining items of works are carried out or if the amount of any omission or 
additions relative to the amount of the whole of the Contract works or to be any part 
thereof shall be such that in the opinion of the Employer, the net rate or price contained in 
the priced Schedule of Quantities or Tender or for any item of the works involves loss or 
expenses beyond that reasonably contemplated by the Contractor or is by reason of such 
omission or addition rendered unreasonable or inapplicable, the Employer shall fix such 
other rate or price as in the circumstances he shall think reasonable and proper, on the 
basis of actual rate analysis for cost of work involved plus fifteen percent (15%) towards 
Contractor's overhead and profits, which shall be final and binding on the Contractor. No 
escalation shall be entertained on the extra or deviated items. 

(c) The measurement and valuation in respect of the Final bill based on work as 
executed shall be completed within the period of final measurement or within six months 
of the completion of the contract works as defined under clause for certificate of virtual 
completion, whicheve is earlier. 

20. REMOVAL OF IMPROPER WORK AND MATERIALS: 

The Employer shall, during the progress of the works, have power to order in writing 
from time to time the removal from the works, within such reasonable time as may be 
specified in the order, of any materials which, in the opinion of the Employer are not in 
accordance with the specifications or the instructions of the Employer and the 
substitution of proper materials and the removal and proper re-execution of any work, 
which has been executed with materials or workmanship, not in accordance with the 
Drawings and Specifications or instructions, and the Contractor shall forthwith carry out 
such order. The Employer shall have power to employ and pay other persons to carry out 
the same and all expenses consequent thereon or incidental thereto shall be borne by the 
Contractor, and shall be recoverable from him or may be deducted from any money due 
or that may become due to the Contractor. 

If the correcting works are not done in accordance with the Contract, the Employer may 
allow such work to be got done through other parties at Contractor’s risk and cost and in 
that case, they may make allowance for the difference in value together with such further 
allowance for damages to the Employer, as in their opinion may be reasonable. 

 

21. DEFECTS AFTER COMPLETION : 
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Any defect, shrinkage, settlement, unsound construction or other faults in equipments 
supplied and installed, which may appear within the "Defects Liability Period" stated in 
the Appendix hereto or if none stated, then for a period of 12 months after the Virtual 
Completion of the work arising in the opinion of the Employer from materials or 
workmanship not in accordance with the Contract, shall upon the directions and writing 
of the Employer, and within such reasonable time as shall be specified therein, be 
amended and made good by the Contractor, at his cost, unless, the Employer shall decide 
that he ought to be paid for such amending and making good and in case of default the 
Employer may employ and pay other persons to amend and make good such defects, 
shrinkage, settlements or other faults and all damages, loss and expenses consequent 
thereon or incidental thereto, shall be made good and borne by the Contractor and such 
damage, loss and expenses shall be recoverable from him by the Employer or may be 
deducted by the Employer from the amount retained with the Employer vide Clause 34 
(Certificate and Payments) or any money due or that may become due to the Contractor 
or the Employer may in lieu of such amending and making good by the Contractor, 
deduct from such money a sum to be determined by the Employer, equivalent to the cost 
of amending such works and in the event, the said amount retained under Clause 34 
(Certificate and Payments) and / or the other sums payable to the Contractor being 
insufficient, recover the balance from the Contractor. 

22. CERTIFICATE OF VIRTUAL COMPLETION OF WORKS : 

The Contractor shall report in writing to the Employer in the form of Certificate as per 
Proforma ‘D’ annexed hereto as and when the works are completed in all respects. The 
Employer shall issue the Contractor a Certificate to be called "Virtual Completion 
Certificate", The Defect Liability Period  shall commence only after the date of actual 
possession.  

23. OTHER PERSONS ENGAGED BY THE EMPLOYER : 

The Employer reserves the right to use the premises and any portion of the site for the 
execution of any work not included in this Contract which he may desire to have carried 
out by other persons, and the Contractor is to allow all reasonable facilities for the 
execution of such work, but is not required to provide any plant or material for the 
execution of such work except by special arrangement with the Employer. Such work 
shall be carried out in such a manner as not to impede the progress of the works included 
in the Contract and the Contractor shall not be responsible for any damage or delay which 
may happen to or be occasioned by such work. 

 

24. UNFIXED MATERIALS : 
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When any materials intended for the works shall have been placed at site by the 
Contractor, such materials shall not be removed therefrom (except for the purpose of 
being used on the works) without the written authority of the Employer and when the 
Contractor shall have received payment in respect of any Certificate in which the 
Employer shall have stated that he has taken into account the value of such unfixed 
materials on the works, such materials shall become the property of the Employer and the 
Contractor shall be liable to make good for any loss or damage to any such materials. 

 

 

 

 

25. INSURANCE CONTRACT CONDITIONS : 

CONTRACTOR'S LIABILITY AND INSURANCE : 

(i)From commencement to completion of works, the Contractor shall take full 
responsibility for the care of the work and for taking precautions to prevent loss or 
damage to the works and to minimise the loss or damage to the greatest extent 
possible and shall be liable for any damage or loss that may happen to the works or 
any part thereof from any cause whatsoever, inherent defects and failures due to poor 
workmanship and causes such as lightning, explosion, earthquake, storm, hurricane, 
floods, inundation, subsidence, landslides, rock slides, riots (excluding civil war, 
rebellion, revolution and insurrection) and shall at his own cost repair and make good 
the same so that at all times the work shall be in good order and condition and in 
conformity in every respect with the requirements of the Contract. 

Explanation : 

For the purpose of this condition, the expression "from the commencement to the 
completion of work" shall mean the time commencing from the issue of the work order to 
the Contractor and ending with the date of issue of Virtual Completion Certificate 
provided in the Agreement. 

(i)Without limiting the obligations and responsibilities under this condition, the 
Contractor shall insure and keep insured the works from commencement to 
completion, as aforesaid, for their full value provided under this Contract, increased 
by 25% against the risk of loss or damage from any cause whatsoever including the 
causes enumerated in the Clause (a) above. In the event of there being a variation in 
the nature and extent of the work, the Contractor shall from time to time increase or 
decrease the value of the insurance correspondingly. All the premia shall be borne 
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and paid by the Contractor. The said insurance shall also provide for the removal of 
debris of the lost or damaged works. The said insurance shall be in the joint name of 
the Employer and the Contractor, Employer’s name being mentioned first in policies 
and the Contractor should deposit with the Employer the said policy or policies 
before commencing work at site. All money payable by the insurers under such 
policy or policies shall be recovered by the Employer and shall be paid to the 
Contractor in installments for the purpose of rebuilding or replacement or repair the 
works and / or goods destroyed or damaged as the case may be. 

(ii)   If the Contractor has a blanket insurance policy for all the works and the policy 
covers all the items to be insured under the condition, the said policy shall be 
assigned by the Contractor in favour of the Employer, provided, however, that if any 
amount is payable under the policy by the insurers in respect of works other than the 
work under the Contract, the same may be recovered by the Contractors directly from 
the insurers. 

(iii)The Contractor shall indemnify and keep indemnified the Employer against all 
losses and claims, for injuries or damage to any person or any property whatsoever 
which may arise out of or in consequence of the construction and maintenance of the 
work and against all claims, demands, proceedings, damages, costs, charges and 
expenses whatsoever in respect of or in relation thereto. Before commencing the 
execution of the works, the Contractor shall without in any way limiting his 
obligations and liabilities under this condition insure against any damage or loss or 
injury which may occur to any property including, Employer or their Agents and 
Servants in the execution of this Contract. 

(iv)The Contractor shall at all times indemnify the Employer against all losses, 
claims or damages or compensation under the provisions of the payment of Wages 
Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's 
Compensation Act, 1923, the Maternity Benefit Act, 1961, the Shop and 
Establishment Act, 1947, Industrial Disputes Act, 1947 and Contract Labour and 
Regulation and Abolition Act, 1970, Employer State Insurance Act, 1948 or any 
modification thereof or any other law relating thereto and Rules made thereunder 
from time to time or as a consequence of any accident or injury to any workman or 
other persons in or about the work whether in the employment of the Employer or 
Contractor or not and also against all costs, charges and expenses of any suit, action 
or proceedings whatsoever out of such accident or injury or combination of any such 
claims. 

  Without limiting his obligations and liabilities as provided damages or 
compensation payable under this Clause, the Contractor shall as also indemnify the 
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Employer against damage due to fire caused due to any reason whatsoever, to structures, 
Employer's property, men working around, etc. 

(i)Before commencing the work, the Contractor shall without limiting his obligations 
and responsibilities under this condition, insure against any loss of life or injury to 
any personnel in the employment of Contractor / Sub Contractor / Nominated Sub 
Contractor. For this purpose, an insurance shall be taken by the Contractor / Sub 
Contractor. Such an insurance shall be taken to include both Employees / Workmen 
covered by the Workmen's Compensation Act, 1923 as well those Employees / 
Workmen not covered by the said Act. Separate insurance policies may be taken for 
Employees / Workmen covered by Workmen's Compensation Act, 1923, and 
Employees / Workmen not covered by the said Act. All the premia shall be paid by 
the Contractor. Policy / Policies taken under this Clause for the personnel in 
employment with the Contractor / Sub Contractor / Nominated Sub Contractors, the 
Employee and Contractor shall recover directly from the Insurance Company and 
ensure that payment of the same is made to the affected parties. The policy in original 
shall be deposited with the Employer. 

(ii)The Contractor shall at all times indemnify and keep indemnified the Employer 
against all losses and claims for injuries or damage to any person or any property 
whatsoever which may arise out of or in consequence of the construction and 
maintenance of the work and against all claims, demands, proceedings, damages, 
costs, charges and expenses whatsoever in respect or the in relation thereto. Before 
commencing the execution of the works, the Contractor shall without in any way 
limiting his obligations and liabilities under this condition, insure at his cost and 
expense against any damage or loss or injury which may be caused to any person or 
property including the Employee or Servants of the Employer and their property by 
or in the course of the execution of the works. Such insurance to be known as the 
Third Party Insurance shall be in a sum equivalent to two percent of the estimated 
value of the work, subject to the minimum sum of Rupees Five Lakhs. The Insurance 
Policy to be so obtained by the Contractor shall be deposited by the Contractor with 
the Employer within seven days of its issue by the insurer. 

(iii)The Contractor shall provide the Employer with documentary evidence from time 
to to time, that he has taken all the insurance policies mentioned in the foregoing 
paragraphs and that he has paid the necessary premia for keeping the policies valid 
till the works are completed and handed over to the Employer. 

(iv)The Contractor shall ensure that similar insurance policies are taken out by his 
Sub Contractors or Nominated Contractors, if any, and shall be responsible for any 
claim or loss resulting from their failure to obtain adequate insurance protection in 
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connection thereof. While taking the insurance policies, Contractor should indicate 
clearly to the insurance companies that policies issued shall cover their Sub 
Contractors and Nominated Sub Contractors also. 

(v)  If the Contractor and / or his Sub Contractor or Nominated Sub 
Contractor, if any, shall fail to effect and keep in force the insurance referred to 
above or any other insurance which he / they may be required to effect under the 
Terms of the Contract, then in any such case, the Employer may, without being 
bound to effect and keep in force any such insurance policy and pay such premium or 
premiums, as may be necessary for that purpose from time to time and deduct the 
amount so paid by the Employer from any moneys due or which may become due to 
the Contractor, recover the same as a debt due from the Contractor. 

(vi)Without prejudice to any of his obligations and responsibilities under this 
condition, the Contractor shall within 30 days from the date of Work Order and 
thereafter at the end of each quarter submit a report to the Employer in Proforma 'C' 
annexed hereto. The detailed information of the insurance policies with relevant 
documentary evidence. 

(vii)No work shall be commenced by the Contractor unless and until he has obtained 
the insurance or insurances required to be obtained by him under or by the foregoing 
clauses and no work shall be carried out or continued by the Contractor unless and 
until each insurance is current and valid at that time. All the receipts in original along 
with two photocopies thereof, for the payment of the premia shall be furnished by the 
Contractor to the Employer. The original receipts will be returned to the Contractor 
after verification. The Employer reserves the right for payment on works done 
subject to fulfillment of this condition. 

(viii)In the event of any claim for insurance becoming due on account of any 
eventuality covered by the respective insurance policy/ policies, the Contractor shall 
reinstate the installation, replace the materials or equipments or pay compensation to 
the affected personnel/ employees without waiting for settlement of the claim from 
insurance company. 

(ix)If the Contractor shall not perform and observe any of the duties and obligations 
devolving upon him hereunder, and such omission or breach by the Contractor shall 
involve the Employer in any liability tortuous or otherwise and / or loss or damage, 
the Employer shall be entitled to recover the amount of restitution from any moneys 
due to the Contractor from the Employer under this Contract or any other Contract. 

26. TO DEFINE TERMS AND EXPLAIN PLANS: 



 

NABARD 

The various parts of the Contract are intended to be complementary to one another, but 
should any discrepancy appear, or any misunderstanding arise as to the import of 
anything contained therein, the explanations of the Employer shall be final and binding. 
The correction of any errors or omissions of the Drawings and Specifications may be 
made good by the Employer, when such correction is necessary to bring out clearly the 
intention that is indicated by a reasonable interpretation of the Drawings and 
Specifications as a whole. 

 

27. DATE OF COMPLETION : 

On receiving the Work Order, the Contractor shall thereupon and forthwith begin the 
works and shall proceed regularly with and complete the same in accordance with the 
programme of execution of work within 6 months from the date of work order, to the 
entire satisfaction of the Employer subject nevertheless, to the provisions for extension of 
time hereinafter contained. The Contractor shall not have any lien or charges on the site, 
building and / or other plant, equipment, machinery, etc. lying on the site in respect of 
any of his claims arising under the Contract or otherwise. 

28. DELAY AND EXTENSION OF TIME : 

If in the opinion of the Employer, the works be delayed (a) by force majeure or (b) by 
reason of any exceptionally inclement weather or (c) by reason of proceedings taken or 
threatened by the dispute with adjoining or neighbouring Employers or public authorities 
arising otherwise than through the Contractor's own default or (d) by the works or delays 
of other Contractors or Tradesmen engaged or nominated by the Employer and not 
referred to in the Schedule of Quantities and / or Specifications or (e) by reason of the 
Employer's instructions as per Clause (g) below or (f) by reason of civil commotion, local 
commotion of workmen or strike or lockout affecting any of the building trades or (g) in 
consequence of the Contractor not having in due time, necessary instructions from the 
Employer, for which he shall have specifically applied in writing, ahead of time, giving 
the Employer reasonable time to prepare such instructions, the Employer shall make a 
fair and reasonable extension of time for completion of the contract works. In case of 
such strike or lockout, the Contractor shall, as soon as may be, give written notice thereof 
to the Employer, but the Contractor shall nevertheless constantly use his endeavours to 
prevent delay and shall do all that may reasonably be required to the satisfaction of the 
Employer to proceed with the work. 

The Contractor shall take all practicable steps to avoid or reduce any delay in the 
execution and completion of the works arising out of : 

(i)  Consultants/banks engineers instructions, as the case may be 
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(ii)  Delay on the part of the nominated sub contractor or nominated supplier. 

(iii)Delay on the part of the other contractor employed by the employer. 

29. DAMAGES FOR NON-COMPLETION : 

(i)If the Contractor fails to complete the works by the date named in Clause 28 (Date 
of Completion) or within any extended time under Clause 29 (Extension of Time) 
and if the Employer shall certify in writing on or before the date of issue of the 
Certificate for the last payment to which the Contractor may become entitled 
hereunder that the works could reasonably have been completed by the date or within 
the said extended time, then the Contractor shall pay or allow the Employer the sum 
to be worked out at 0.25% of CONTRACT PRICE PER WEEK to be recovered as 
Liquidated Damages (and not by way of penalty) for the delay, beyond the said date 
or extended time, as the case may be, during which the works shall remain unfinished 
and such damages may be deducted from any moneys due or which may become due 
to the Contractor. The deduction of such sum shall not, however, absolve the 
Contractor of his responsibility and obligations to complete the work in its entirety. 
The maximum amount of Liquidated Damages shall be 5% of the Contract Price. 

(ii)Without prejudice to the right of the Employer to recover from the Contractor the 
Liquidated Damages under the foregoing Clause, the Employer shall be entitled to 
recover from the Contractor compensation for any loss or damage arising to the 
Employer from such breach of the Contract or any breach of the Contract by the 
Contractor including compensation under the following heads : 

 

(a)Compensation for the cost incurred by the Employer to maintain the on-site 
and off-site establishment in consequence of the breach of the Contract 
committed by the Contractor to so complete the work. 

(b)Compensation for the cost incurred by the Employer to pay the charges 
towards contract for generator taken on hire intended to be terminated upon 
the completion of the commissioning of the generator under this Contract. 

(c)Compensation for the loss of interest on the funds invested in the execution 
of works, such interest being at a rate 3% higher than the lending rate by the 
Nationalised Banks. 

  The deduction of such sum shall not, however, absolve the Contractor of his 
responsibility and obligations to complete the work in its entirety. 
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30. FAILURE BY CONTRACTOR TO COMPLYWITH  EMPLOYER'S 
INSTRUCTIONS : 

If the Contractor after receipt of notice from the Employer requiring compliance, with 
such further drawings and / or instructions , fails within seven days to comply with the 
same, the Employer may employ other persons to execute any such work whatsoever as 
may be necessary to give effect thereto and all costs incurred in connection therewith 
shall be recoverable from the Contractor by the Employer from any moneys due/ to 
become due to the Contractor. 

31. SUSPENSION OF WORKS : 

If the Contractor except on account of any legal restraint upon the Employer preventing 
the continuance of the works, on account of any of the causes mentioned in Clause 29 
(Extension of Time) in the case of a Certificate being withheld or not paid when due, 
shall suspend the works, or, shall neglect or fail to proceed with due diligence in the 
performance of his part of the Contract or if he shall more than once make default in the 
respects mentioned in Clause 21 (Removal of Improper Work and Materials), the 
Employer shall have power to give notice in writing to the Contractor  requiring that the 
works be proceeded with a reasonable manner and with reasonable dispatch. Such notice 
shall not be unreasonably given and must signify that it purports to be a notice under the 
provisions of this Clause and must signify the act or defaults on the part of the Contractor 
upon which it is based. After such notice shall have been given, the Contractor shall not 
be at liberty to remove from the site of work, or from any ground contiguous thereto, any 
plant or materials belonging to him which shall have been placed thereon for the purpose 
of the works, and the Employer shall have lien upon such plant and materials to subsist 
from the date of such notice being given until the notice shall have been complied with. If 
the Contractor shall fail, for 7 (seven) days after such notice has been given to proceed 
with the works as therein prescribed, the Employer may enter upon and take possession 
of the works and of all such plant and materials thereon intended to be used for the work, 
and the Employer shall retain and hold a lien upon all such plant and materials until the 
works shall have been completed under powers hereinafter conferred upon him. If the 
Employer shall exercise the above power, he may engage any other person to complete 
the works and exclude the Contractor, his agents and servants, from entry upon or access 
to the same, except that the Contractor or any person appointed in writing may have 
access at all reasonable times during the progress of the works to inspect, survey and 
measure the works. Such written appointment or a copy thereof shall be delivered to the 
Employer before the person so appointed comes on to the works, and the Employer shall 
take such steps as in the opinion of the Employer may be reasonably necessary for 
completion of the works, without undue delay or expenses, using for that purpose the 
plant and materials above mentioned in so far as they are suitable and adaptable to such 
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use. Upon the completion of the work, the Employer shall certify the amount of the 
expenses properly incurred, consequent on and incidental to the default of the Contractor 
as aforesaid and in completing the works by other persons. Should the amount so 
certified as the expenses properly incurred be less than the amount which would have 
been due to the Contractor upon the completion of the works by him, the difference shall 
be paid to the Contractor by the Employer; should the amount of the former exceed the 
latter, the difference shall be paid by the Contractor to the Employer. The Employer shall 
not be liable to make any further payment or compensation to the Contractor for or on 
account of the proper use of the plant for the completion of the works under the provision 
hereinbefore mentioned other than such payment as included in the Contract. After the 
works shall have been so completed by persons other than the Contractor, under 
provision hereinbefore contained, the Employer shall give notice to the Contractor, to 
remove his plant and all surplus materials as may not have been used in the completion of 
the works, from the site. If such plant and materials are not removed within a period of 14 
days, after the notice shall have been given, the Employer may cause to remove and sell 
the same, holding the proceeds, less the cost of the removal and sale, to the credit of the 
Contractor. The Employer shall not be responsible for any loss sustained by the 
Contractor from the sale of the plant in the event of the Contractor not removing it after 
notice. 

32. CERTIFICATE AND PAYMENT - CONTRACT CERTIFICATES : 

The Contractor shall be entitled to the payment by the Employer within 30 days against 
bills of minimum value as contained in appendix hereto subject to work being executed in 
accordance with this Contract, and scrutiny by the Employer. The retention at the rate of 
5 percent of the value of the work so executed shall be deducted from running bills. The 
Contractor shall be entitled to receive payment of 50 percent of total security amount 
after Virtual Completion and balance 50 percent at the end of Defects Liability Period, 
provided the defects are made good according to the true intent and meaning hereof after 
due completion of work.  

The Contractor shall submit Interim Bills after recording measurements by Employer 
jointly with Contractor at site in the Measurement Book. This is not only to regulate the 
correctness of the quantity but also to facilitate expeditious clearing of the bills. The bills 
shall be submitted in the following proforma. 

 

 

TENDE
R ITEM 

NO. 

BRIEF 
DESCRI
PTION 

AS PER 
TENDER 

M.B. 
PAGE 
NO. 

PREVIOUS 
BILL 

SINCE LAST 
BILL 

UPTO DATE REMAR
KS 
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OF 
ITEMS 

    QT
Y. 

RAT
E 

  QTY
. 

AM
T. 

QTY. AMT. QTY. AMT.   

1 2 3 4 5 6 7 8 9 10 11 12 
                        

NOTE : 

If any part / reduced rate is proposed by the Contractor, the same should be brought out in 
the Remarks Column along with reasons. 

The Employer shall carry out checking / test checking of measurements as and when 
required. 

The Contractor shall be paid 60% of the value of the material. On payment of 60%, the 
property in goods shall vest in the Employer and the Contractor will keep it in his custody 
indemnifying the Employer against any damage, loss, theft or mishap attributable to their 
storage. 

The Contractor shall submit the Final Bill within three months of Virtual Completion 
Certificate. The Employer shall make payment upon Final Certificate within a period of 
three months from the date of its receipt. 

The Contractor shall submit extra / deviated items of work in the Proforma approved by 
Employer. 

 

R.A. Bills / Final Bills received without Test Certificates / results shall be returned to the 

Contractor for the reason of the same being not submitted duly.  

-323 

33. NOTICES : 

Notices of the Employer to the Contractor may be served personally or by being left at or 
sent by Registered Post to the last known place of the business of the or being left on the 
works. In the case of Company or Corporation, Notices may be served at or sent by 
Registered Post to the Registered Office of the Company or Corporation. Any Notice sent 
by Registered Post shall be deemed to be served in the time when, in the ordinary course 
of post, it would be delivered. 

 

34. TERMINATION OF CONTRACT BY THE EMPLOYER : 
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If the Contractor being an individual or a firm, commits any "Act of Insolvency" or shall 
be adjudged as Insolvent or being an Incorporated Company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of the Court and of the 
Official Assignee or the Liquidator, in such acts of insolvency or winding up shall be 
unable within seven days after notice to him requiring him to do so, to show to the 
reasonable satisfaction of the Employer that he is able to carry out and fulfill the 
Contract, and to give security, therefor, if so required by the Employer.  

Or if the Contractor (whether an individual ; firm or incorporated company) shall suffer 
execution to be issued, or shall suffer any payment under this Contract to be attached by 
or on behalf of any of the creditors of the Contractor, or shall assign or sub-let the 
Contract without the consent in writing of the Employer first obtained,  

Or shall charge or encumber this Contract or any payments due or which might become 
due to the Contractor thereunder. 

Or if the Contractor 

has abandoned the Contract, or 

(a)has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for seven days after receiving from 
the Employer, written notice to proceed, or 

(b)has failed to proceed with the works with such due diligence and failed to make 
such due progress as would enable the works to be completed within the time agreed 
upon, or 

 

(c)has failed to remove materials from the site or to pull down and replace work for 
seven days after receiving from the Employer written notice that the said materials of 
work were condemned and rejected by the Emloyer under these conditions, or 

(d)has neglected or failed persistently to observe and perform all or any of the Acts, 
matters or things by this Contract to be observed and performed by the Contractor for 
seven days after written notice shall have been given to the Contractor requiring the 
Contractor to observe or perform the same, or 

(e)has to the detriment of good workmanship or in defiance of the instructions to the 
contrary sub-let any part of the Contract. 

Then in any of the said cases the Employer may, notwithstanding any previous waiver, 
after giving seven days notice in writing to the Contractor, terminate the Contract but 
without thereby affecting the obligations and liabilities of the Contractor, the whole of 
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which shall continue in force as fully as if Contract has not been terminated and as if the 
works subsequently executed has been executed by or on behalf of the Contractor. And 
further, the Employer may enter upon and take possession of the work and all plant, tools, 
scaffoldings, sheds, machinery, steam and other power machineries, utensils and 
materials lying upon the premises or the adjoining land or roads and use the same as his 
own property or may employ the same by means of his own servants and workmen 
carrying on and completing the works or by employing any other Contractors or other 
persons to complete the works, and the Contractor shall not in any way interrupt or do 
any act, matter or things to prevent or hinder such other Contractor or other person or 
persons employed for completing or finishing or using the materials and plant for the 
works. When the works shall be completed or as soon thereafter as convenient, the 
Employer shall give a notice in writing to the Contractor to remove his surplus materials 
and plant, and should the Contractor fail to do so within a period of 14 days after receipt 
thereof by him, the Employer shall sell the same by public auction, and shall give credit 
to the Contractor for the amount realised after deducting therefrom the costs of removal 
and sales by the Employer for the values of the said plant and material so taken 
possession of by the Employer and the expense or loss which the Employer shall have 
been put into procuring the works to be completed and the amount, if any, owing to the 
Contractor and the amount which shall be so certified shall thereupon be paid by the 
Employer to the Contractor, or by the Contractor to the Employer, as the case may be. On 
termination of the Contract, the Contractor shall forthwith remove himself and his 
workmen from the works site. 

35. TERMINATION OF THE CONTRACT BY THE CONTRACTOR : 

The payment of the amount payable by the Employer as provided for hereinafter shall be 
in arrears and unpaid for 30 (thirty) days after notice in writing requiring payment of the 
amount with interest as aforesaid shall have been given by the Contractor to the 
Employer (or if the Employer interferes with or obstruct issue of any such Certificates), 
or the Employer commits any 'Act of Insolvency', or if the Employer being an individual, 
or firm shall be adjudged insolvent or have an incorporated company shall have an order 
made against it or passes an effective resolution for winding up either compulsorily or 
subject to the supervision of the Court or voluntarily, or if the Official Assignee of the 
Employer shall repudiate the Contract, or if the Official Assignee or the Liquidator in any 
such winding up fails within 15 (fifteen) days after Notice to him requiring him to do so, 
to show to carry out and fulfill the Contract and to make all payments due, and to become 
due hereunder and if required by the Contractor, to give security for the same, or if the 
works be stopped for 3 (three) months  under an order of the Employer or by an 
injunction or other orders of any Court of Law, then and in any of the said cases, the 
Contractor shall be at liberty to determine the Contract by Notice in writing to the 
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Employer, and he shall be entitled to recover from the Employer payment for all works 
executed and for any loss he may sustain upon any plant or material supplied or 
purchased or prepared for the purpose of the Contract. 

In arriving at the amount of such payment, the net rates contained in the Contractor's 
original Tender shall be followed, or where the same may not apply, valuation shall be 
made in accordance with Clause 20 (Prices for Extras, etc. Ascertainment of) hereof. 

36. FORECLOSURE OF CONTRACT IN FULL OR IN PART : 

If at any time after acceptance of the tender the Employer shall decide to abandon or 
reduce the scope of the works for any reason whatsoever and hence, not require the whole 
or any part of the works to be carried out, he shall inform the Contractor in writing to that 
effect and the Contractor shall have no claim to any payment or compensation or 
otherwise whatsoever, on account of any profit or advances which he might have derived 
from the execution of the works in full, but which he did not derive in consequence of the 
foreclosure of the whole or part of the works. 

The Contractor shall be paid at the Contract rates full amount for works executed at site, 
and in addition, reasonable amount as certified for the value of such material (which 
material shall thereupon become the property of the Employer) and also such further 
allowances as the Employer may think reasonable and fair in respect of (a) any 
expenditure incurred by the Contractor towards preliminary works, etc. and (b) other 
reasonable and proper engagement, the Contractor may have entered into for carrying out 
the work. 

37. INSPECTION OF SITE AND SUFFICIENCY OF TENDER :The Contractor 
shall inspect and examine site and its surroundings and shall satisfy himself before 
submitting his tender as to the nature of the ground and subsoil, the form and nature of 
the site, the quantities and nature of work and materials necessary for the completion of 
the works and the means of access to the site, the accommodation he may require and in 
general, shall himself obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect his Tender. 

(i)The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his Tender for the works and of the rates and prices 
quoted in the Schedule of Work / Items / Quantities or in Bills of Quantities, which 
rates and prices shall, except as otherwise provided, cover all his obligations under 
the Contract and all matters and things necessary for proper completion and 
maintenance of the works. 

(ii)No extra charges consequent on any misunderstanding or otherwise shall be 
allowed. 



 

NABARD 

 

38. NOTICE TO LOCAL BODIES : 

The Contractor shall comply with and give all notices required under any Law, Rule, 
Regulations or Bye-law of Parliament, State Legislature or Local Authority relating to 
works. The Contractor shall before commencing the execution of work, issue a 
Certificate to the Employer that he has obtained all the Permissions / Registrations and 
give all the notices as are required to be obtained or given under law particularly blasting 
permission, the Police Permission, etc. 

39. TOTAL SECURITY DEPOSIT :  Total Security Deposit shall comprise : 

(i)Earnest Money Deposit 

(ii)Retention Money 

(a) EARNEST MONEY DEPOSIT : 

The tenderer shall deposit an amount of Rs.34000/- (Rupees Twenty seven thousand 
only) in the form of Bank Draft drawn in favour of National Bank for Agriculture and 
Rural Development, Lucknow and attach receipt / draft at the time of submission of 
Tender as the Earnest Money. No Tender shall be considered unless the Earnest Money is 
so deposited. No interest shall be paid on this Earnest Money Deposit. The Earnest 
Money of an unsuccessful tenderer will be refunded, without any interest, soon after the 
decision to award the work is taken. The Earnest Money Deposit shall stand absolutely 
forfeited if the tenderer revokes his Tender at any time during the period when he is 
required to keep his Tender open for acceptance by the Employer, or if, after the Tender 
is accepted, the Contractor fails to enter into a formal Agreement / or if he fails to pay the 
Security Deposit as stipulated / or if he fails to commence the work within stipulated time 
limit.  The EMD of successful contractor is transferred to security deposit amount and 
held as security deposit till the date of its release as per contract. 

(b) RETENTION MONEY : 

Apart from the Initial Earnest Money Deposit to be made by the Contractor as aforesaid, 
the Retention Money shall be deducted from progressive Running Account Bills @ 5 
percent of the gross value of work done and claimed in each Running Account Bill. 
Provided that the total Security Deposit i.e. the Earnest Money Deposit plus the Retention 
amount shall put together not exceed 5% of the Contract price as determined after 
considering all variations as approved. 

On virtual completion of the job and on the Contractor submitting to the Employer the 
"As Built" drawings, the Employer shall declare the job to be virtually complete and 
upon this an amount equivalent to 50% of the total Security Deposit  will be refunded to 
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the Contractor and the balance shall be retained by the Employer till the end of the 
Defects Liability Period (12 Months) or setlement of final bill, whichever is later, and the 
contractors shall have option of final bill, whichever is later and the Contractors shall 
have option to have the balance Retention may replaced by Bank Guarantee of equivalent 
amount which will be retained  with the Employer till the end of the Defects Liability 
Period (the Bank Guarantee shall be valid upto the end of Defects Liability Period) and 
the same shall be released only upon successful completion of the Defects Liability 
Period and on finalising of Final Bill, whichever is later. 

If the Contractors do not carry out the rectification work during the Defects Liability 
Period, the Employer shall have the right to get such defective work rectified after giving 
due notice in writing to the Contractors and recover the cost of repairs from the amount 
so retained. 

40. TECHNICAL AUDIT CLAUSE : 

The work is liable to be technically audited by the Chief Technical Examiner of the 
Central Vigilance Commission, Government of India from time to time. Any defects, 
improvements or testing, etc. pointed out by the Chief Technical Examiner should be 
carried out by the Contractor at his own cost and any deduction suggested by the CTE 
will be effected. 

The Employer shall have a right to cause a technical examination and audit of works and 
the final bills of the Contractor including all supporting vouchers, abstract, etc. to be 
made at the time of payment of the Final Bill. If a result of this examination or otherwise 
any sum is found to have been overpaid in respect of any work done by the Contractor 
under the Contract, the Contractor shall be liable to return the amount of over payment 
and it will be lawful for the Employer to recover the same from any sum or sums due to 
him and in any other manner legally permissible and if it is found that the Contractor was 
paid less than what was due to him under the Contract in respect of any work, executed 
by him under the Contract in respect of any work, the amount of such under payment 
shall be duly paid by the Employer. 

Any sum of money due and payable to the Contractor (including Security Deposit 
returnable to him) under this Contract may be appropriated by the Employer and set off 
against any claim of the Employer for the payment of a sum of money arising out of or 
under any other Contract made by the Contractor with the Employer. 

 

41. APPENDIX TO GENERAL CONDITIONS OF CONTRACT :  

S.
No 

Item   Clause 
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1 Earnest Money Deposit Rs.34,000/- (Rupees twenty seven 
thousand only) 

41 

2 Retention Money 5 %(Including EMD) 41 
3 Defects Liability Period 12 Months (Twelve months after the 

date of Virtual Completion) 
22 

4 Date of Commencement 10th day from the date of issue of 
work order. 

28 

5 Date of Completion 6 (six) Months from the Date of 
Commencement of work 

28 

6 Agreed Liquidated Damages 0.25 % of the accepted tender amount 
Per Week of Delay for each Week 
beyond the Scheduled Date of 
Completion or the extended period of 
completion, the works remain 
incomplete  upto a maximum of 5 % 
(five percent only) of the accetped 
Tender Amount 

30 

7 Period of Final Measurement 3 (three) Months from the date of 
Virtual Completion 

  

8 Minimum Value of work for 
the Issue of Interim Certificate 

Rs.5.00 lakhs   

9 Period of Honouring Interim 
Certificate 

Adhoc 75 % - To be paid by Employer 
within 10 Working Days from the 
receipt of the bill in Regional Office, 
Lucknow. Balance 25 % - Within 30  
working Days from the date of receipt 
of bill. 

34 

10 Period of Honouring Final Bill 3 (three) Months from the date of 
receipt of bill in Regional Office, 
Lucknow 

  

 

         Signature 

         Date 

Witness : __________________________ 

   __________________________ 
 

 PROFORMA ‘C’ 

(See Clause 26 xii of General Conditions) 

CONTRACTOR’S LIABILITY AND INSURANCE SUMMARY 
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NAME AND NUMBER 
OF INSURANCE 
POLICY WITH 
DESCRIPTION 

VALUE OF INSURANCE VALIDITY PERIOD LOSS OR DAMAGE TO 
WORK (COVERED 

UNDER POLICY) OR 
ANY PART THEREOF 
AND ALL MATERIALS 

AT SITE FROM ANY 
CAUSE WHATSOEVER

1 2 3 4 
 
 
 

      

DAMAGE, LOSS OR INJURY OF 
ANY PROPERTY OF THE 

EMPLOYER AND HIS AGENTS 
AND SERVANTS 

CLAIMS UNDER THE 
WORKMEN COMPENSATION 
ACT, 1923, THE MINIMUM 

WAGES ACT ..... AND 
CONTRACT LABOUR 

(REGULATION & ABOLITION) 
ACT ..... 

REMARKS 

5 6 7 
 
 
 

    

Details of further Policies, if any, taken and the loss or damage, if any, under that Policy 
may please be indicated separately at appropriate places. 

      Signature of Contractor 

      Address : _________________ 

         _________________ 

         _________________ 

Witness : ____________________ 

   ____________________ 

   ____________________ 

 

 PROFORMA ‘D’ 

 

REPORT OF VIRTUAL COMPLETION 

(See Clause 23 of General Condition) 
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(Draft of Letter to be Written by the Contractor to the Employer in connection with 
the Virtual Completion Certificate as Per  

Clause No.23  of Contract) 

 

Having executed the work in terms of the Contract, we hereby certify and affirm that we 
have virtually completed the contracted works. 

We hereby certify that the work has been executed wholly to our satisfaction and with the 
materials and workmanship in accordance with the Contract. 

We do certify further that we have executed the work in accordance with the applicable 
Laws and without any transgression of such Laws. 
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PROFORMA ‘E’ 

 

ITEMS QUALIFYING FOR SECURED ADVANCE 

(Refer Page No.38) 

 

D.G. Set 

STANDARD panel 

Cables 
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GUARANTEE IN LIEU OF EARNEST MONEY DEPOSIT 
 
 

THIS DEED OF GUARANTEE executed at ................................. on this ................ day 

of  .................. 2008.......... by the ................................................. Bank, a banking 

company constituted under ............................................................................................ 

having its Head Office at  ................................................... (hereinafter referred to as the 

''the Surety'', which expression shall unless repugnant to the context or meaning include 

its successors and assigns). 

 

IN FAVOUR OF  

THE NATIONAL BANK OF AGRICULTURE AND RURAL DEVELOPMENT, a  

corporation established under the National Bank for Agriculture and Rural Development 

Act, 1981, having its head office at C-24, G-Block, Bandra Kurla Complex, Bandra 

(East), Mumbai-400 051 (hereinafter referred to as ''NABARD'', which expression shall, 

unless repugnant to the context or meaning include its successors and assigns). 

 

WHEREAS 

 

1) NABARD desires to execute SUPPLY, INSTALLATION, TESTING AND 

COMMISSIONING OF A 250 KVA D.G. SET WITH  ACOUSTIC ENCLOSURES AND ASSOCIATED 

WORKS AT BANKER’S INSTITUTE AND ASSOCIATED WORKS AT BANKER'S INSTITUTE OF 

RURAL DEVELOPMENT, SECTOR - H, LDA COLONY, KANPUR ROAD, LUCKNOW 

 

2) It is one of the terms and conditions of the said request for quote/tender that the 

contractor will have to deposit a sum equivalent of Rs................................................as  

and by way of Earnest Money Deposit (EMD) which is payable by the Contractor in cash 

or by Demand Draft (DD). 

 

3) M/s .................................................................................................having its 

registered office at ................................................................................................. 
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(hereinafter referred to as ''our said constituents'' which expression shall, unless repugnant 

to the context or meaning, include its successors and assigns) intent to submit their 

quotations for the said work. 

 

4) At the request of our said constituents, NABARD has agreed not to insist for 

Earnest Money Deposit payable by cash/DD and accept a guarantee from he Surety in 

lieu thereof as hereinafter contained. 

 

 

NOW THEREFORE THIS DEED OF GUARANTEE WITNESSETH that in 

consideration of NABARD at our request, agreeing not to insist upon the Earnest Money 

Deposit in cash/DD and accepting this guarantee in lieu thereof, we the 

............................................................... bank, hereby unconditionally and irrevocably 

guarantee upto NABARD that our said constituents will perform all their duties and 

functions and discharge all their obligations under various terms and conditions of the 

said '' Request for Tender'' conditions to the full satisfaction of NABARD * project 

management Consultant (PMC)/consultant/Architech failing which the surety shall on 

demand by NABARD,  Lucknow the sum of Rs................................................. only. 

 

2) the surety hereby further covenants that : 

(i) the surety shall pay to NABARD the said sum not exceeding .......................... on 

first demand of  NABARD made in writing by NABARD without reference to our said 

constituents and not withstanding any dispute or difference that may arise between 

NABARD and our said constituents. 

 

(ii) That this guarantee shall be a continuing guarantee and shall not be revoked by 

the surety without prior consent in writing of NABARD. 

 

(iii) They the decision of NABARD on the breach of any terms and conditions of the 

said request for tender by our said constituents or their failure to perform obligations of 
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discharge the duties under the said request for tender shall be final and binding on the 

surety and shall not be disputed by the surety either inside or outside forum such as court, 

tribunal, arbitration or other authority. 

 

(iv) That the notice of demand in writing issued by NABARD shall be conclusive 

proof as regards the amount due and payable to NABARD under this guarantee and it 

shall not be disputed by the surety either inside or outside forum such as court, tribunal, 

arbitration or other authority. 

 

(v) That any neglect or forbearance on the part of NABARD in enforcing any of the 

terms and conditions of the said request for tender or showing of any indulgence or 

negotiate further by NABARD with or said constituents or any variation in regard to the 

conditions contained in the said tender and thereby modify these conditions and add 

thereto any further conditions as may be mutually agreed upon between NABARD and 

our said constituents or any other act or deed on the part of NABARD which, but for his 

clause may have the effect of discharging the surety under the law relating to guarantee 

shall not discharge the surety from its obligations herein and the surety shall be 

discharged only by compliance by our said constituents of all their obligations, duties 

under the said request for quote/tender. 

 

(vi) That this guarantee shall not be affected by any infirmity or absence or 

irregularity in the exercise of the powers by or on behalf of our aid constituents or 

winding up or merger or amalgamation of our aid constituents or by charge in the 

constitution or in the name of our said constituents. 

 

(vii) That it shall not be necessary for NABARD to exhaust its remedies against our 

said constituents before invoking the guarantee and the guarantee herein contained shall 

be enforceable against the surety notwithstanding any other security which NABARD 

may have obtained or may obtain from our said constituents, any, at the time when this 

guarantee is invoked be outstanding and unrealised. 
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(viii) That the surety hereby agrees that this guarantee commences from the date hereof 

and shall remain in force till our constituents, if the tender is accepted by you, furnishes 

the security as required under the said specifications and executes a formal agreement 

therein provided and be in force for up to six months from the date of bank guarantee and 

the surety hereby agrees to new this guarantee at the request of NABARD in the event of 

the said work given to our said constituents under the said request for tender is not 

completed. 

 

ix) Any claim arising under this agreement shall be preferred by NABARD within a 

period of six months from the aforesaid date of the expiry of this guarantee and unless the 

claim is so preferred against the surety, the surety shall stand discharges of all its 

liabilities hereinunder. 

 

IN WITNESS WHEREOF the within named surety has caused these presents to be 

executed on its behalf by the hand of its duly authorised official on the date and at the 

place first hereinabove written. 

 

 

Signed, sealed and delivered for and on behalf of 

 

The surety herein by the hand of  Shri ................................... Its duly  authoried official 
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SPECIAL CONDITION OF CONTRACT 

 

1. INSPECTION OF DRAWINGS : 

Before filling in the Tender, the tenderer will have to check up all Drawings and 
Schedule of Quantities, List of Approved Make / Agencies and will have to get an 
immediate clarification from the Employer on any point that he feels is vague and 
uncertain. No claim for damages or compensation will be entertained on this account, 
after work is awarded. 

2. TENDERER TO VISIT SITE : 

Each tenderer must before submitting his Tender, visit the site of works so as to ascertain 
the physical site conditions and prices, availability and quality of materials according to 
Specifications, before submitting the quotations. 

3. EXECUTION OF WORK : 

0The whole of the work as described in the Contract (including the Schedule of 
Quantities, Preamble, the Specifications and all drawing pertaining thereto) and as 
advised by the Employer from time to time is to be carried out and completed in all its 
parts to the entire satisfaction of the  Employer.  

The minor details of equipents/installations which are obviously and fairly intended, or 
which may not have been definitely referred to in this Contract, but which are usual in 
sound building construction practice and essential to the works, are to be included in the 
Contract. The Rules and Regulations of Local Bodies, State Government and the 
Government of India in respect of Building Services System has to be catered to as 
applicable, and to the full interest of job requirements. The rates quoted in the Schedules 
shall be inclusive of all freights, taxes such as Octroi, Sales Tax, Works Contract Tax, 
Labour Welfare Fund, Royalties, etc. as well as transportation so as to execute the 
Contract as per Rules and Regulations of Local Bodies, State Government and the 
Government of India and to the full intent of Tender Documents. 

Following shall be deemed to be provided for in the quoted rates : 

(i)Labour, maintenance, fixing, carrying, cleaning, making good, hauling, watering, 
etc. 

(ii)Plant, double scaffolding, frame work, English ladders, ropes, nails, spikes, tools, 
material and workman like protection from weather, shuttering, temporary supports, 
plant for and maintenance of the same.  
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(iii)Covering for the walling and other works during inclement weather or striked or 
whenever directed, as necessary. 

(iv)All temporary canvass, lights, tarpaulin, barricades, water sheets, etc. 

(v)  All stairs and steps, thresholds and any other requisite protection of the 
works. 

(vi)All such temporary weather-proof sheds at such places and in a manner approved 
by the Employer for the storage and protection of materials against the effects of Sun 
or Rain. 

(vii)All such temporary fences, guards, approaches and roads as may be necessary for 
execution of the Contract works and for safeguarding the public / workmen. 

(viii)All necessary plant, welding machines, and all such appurtenant accessories, 
hoists, scaffolding, tackles, cartage, labour and removal of the same on the 
completion of the work. The Employer will be the sole judge in deciding as to the 
suitability of the tools and plants that may be brought at the works by the Contractor 
for the proper execution of the work. 

(ix)Testing the installations, as often as necessary. Necessary stoppers, screws, plugs, 
hose, etc. must be provided for. These shall be taken out and relaid at the 
Contractor’s expense. Suitable testing equipment required for the purpose shall be 
procured by the Contractor and kept at site for the duration of the job. 

(x)  Every pipe, device, valve and fittings used in Hydromechanical system 
shall be capable of withstanding a pressure of 100 p.s.i. in excess of the pressure 
designed in the system, but in no case less than 150 p.s.i. gauge pressure. 

(xi)Painting pipes, fittings and accessories with approved primer and necessary coats 
of paint of approved make as per Specifications to the colour code prescribed. 

(xii)Apportionment of cost for general facilities to be used by the Contractor’s staff 
such as Lifts / Electricity / Telephone, etc. during erection, due to the General 
Contractor or to Employer who arranges for such facilities in the first instance. 

(xiii)Fees for testing the materials by appropriate authorities. 

(xiv)All civil work connected with installation of equipment, cabling, piping, etc. 

(xv)Numbering the installation as directed. 

(xvi)Arranging inspection by Statutory Authorities and obtaining approval for 
operation. 
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The rate quoted by the tenderer in the Schedule of Probable Quantities will be deemed to 
be for the finished work inclusive of the list of providing the above items. 

4. TEST REPORTS : 

Employer is given test results for all materials as per BIS Codes. It will not be the 
Employer's duty to ask for the same. It will be mandatory for Contractor’s Engineer to 
give the requisite reports without being asked for to do so. 

5. SCHEDULE OF QUANTITIES - NO CLAIM BECAUSE ACTUAL 

 QUANTITIES DIFFER FROM PRELIMINARY STATEMENT     

A Schedule of Probable Quantities in respect of work and Specifications accompany 
these conditions. The Schedule of Probable Quantities is liable to alterations by 
omissions, deductions or additions at the discretion of the  Employer. 

The quantities of the various kind of work to be done and materials to be furnished under 
this Contract which have been estimated and are set forth in the proposal or the 
Agreement or the lists of Contract Prices, are the best available, but may not be accurate 
in any or all particulars and are only for the purpose of comparing on a uniform basis the 
bids offered for the work under this Contract. The Contractor agrees that the Employer or 
any of the employees  or agents hereof shall not be held responsible if any of the said 
estimated quantities shall be found to be not even approximately correct in the 
construction of the works and that he will not any time dispute or complain of such 
statement nor assert that there was any misunderstanding in regard to the character, size 
and type of work to be done or the kind or amount of the materials to be furnished or 
work to be done. Further, the Contractor shall make no claim for anticipated profits, for 
loss of profits or for damages because no work is ordered under certain items or because 
of differences between the quantities of the various kinds of work to be done or materials 
actually delivered and the estimated quantities set forth by the Employer. 

6. EQUIPMENT FOUNDATIONS, SUPPORT AND SLEEVES : 

All detailed design and load, the vibration factor and speed of rotation, etc. of the 
equipment ordered by the Contractor shall be furnished by the Contractor along with 
detailed working drawings to get the concurrence of the Employer prior to 
commencement of work. 

All openings required for placing the equipment in position and specific facilities 
proposed for erection, of these shall be furnished for eliciting the Employer's views. 

Timely placement of supports, rag bolts, pipe sleeves, etc. in position to suit the facilities 
planned by him have to be arranged as necessary in the interest of structural / water 
proofing efficiency. 
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7. ACCESS FOR INSPECTION : 

The Contractor is to provide at all times during the progress of the works and the 
maintenance period proper means of access, ladders, gangways, etc. and the necessary 
attendants to move and adjust the same as directed for the inspection or measurement of 
the works by the Employer or his representatives. 

8. DIMENSIONS : 

-323Figured dimensions are in all cases to be followed and in no case should they be 
scaled. Large scale details take precedence over small scale drawings, in case of 
discrepancy, the Contractor is to ask for clarification before proceedings with the work. 

 

9. PROGRAMME OF WORK : 

The Bidder shall, along with his bid, submit a Schedule for Completion of Work, either in 
the form of a CPM Net Work or in the form of a Bar Chart, showing how he proposes to 
complete the works. This programme shall be prepared in sufficient detail and shall 
indicate, among other things, the following details on a month-to-month basis (for each 
month). 

(i)Quantum of work under each major item of work that would be carried out. 

(ii)Amount of resources that would be deployed (e.g. skilled / unskilled labour, 
carpenters, masons, fitters, electricians, welders, equipment, etc.) 

(iii)Schedule of Delivery of Materials to site. 

(iv)Approximate value of work contemplated to be completed each month. 

(v)Schedule and manner in which details or materials (to be issued by the Employer) 
are required from the Employer. 

(vi)Time period allowed for other agencies’ work. 

(vii)Various milestones to be achieved. 

The successful tenderer shall supply the following information to the Employer so as to 
suit the overall scheme of the completion of the project in its entirety. 

(a)A complete set of installation drawings clearly covering the scope of Contractor’s 
work. 

(b)Certified Drawings and Test Reports and Manufacturer’s Certificates / ISI 
Certificates, material and equipment before dispatch to site. The data must also 
include the actual dimensions / material specifications test pressures and actual 
performance figures, weight, etc. 
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This programme, suitably amended after discussions with the Employer shall become 
binding on the Contractor. However, during the execution of the project, should it 
become necessary, in the opinion of the Employer to reschedule some of the activities, 
the Contractor shall do so at no extra cost and / or without any other claim.  

Acceptance of a bidder’s Tender does not necessarily imply acceptance of the Schedule 
submitted and the Employer reserves the right to modify / amend this Schedule to suit the 
overall project schedule and the Contractor shall adhere to these revisions / modifications 
at no extra cost of the Employer. 

10. TESTING OF WORKS AND MATERIALS AND PREPARATION OF 
SAMPLES: 

The Contractor shall arrange to test materials and / or portions of the works as instructed 
by Employer to ISI Standards at his own cost, in order to prove their soundness and 
efficiency. If after any such test, the work or portions of the works are found to be 
defective or unsound, the Contractor shall pull down and re-erect the same at his own 
cost. 

Samples of various materials shall be submitted by the Contractor to the Employer for 
approval and only after the approval is accorded shall the materials be ordered and 
procured. If the Employer so desires, the Contractor shall, at his own cost, prepare 
samples to indicate the workmanship on various items and effect of use of different 
materials. All technical specifications and test reports pertaining to the equipment and 
fixtures offered and proposed to be installed shall be lodged in triplicate with the 
Employer and shall conform to duty and rating specified by Rules, Regulations of 
authorities and codes of practice for respective installations. 

11. NOTICES : 

The Contractor shall give all Notices and pay all fees, charges, royalties which may be 
levied / leviable by Collector or any other Authority and shall comply with all Acts and 
Regulations of Local Authorities and Statutory Bodies for the successful completion of 
the Contract works. 

 

 

12. MUNICIPAL AND STATUTORY REGULATIONS : 

The whole of the work is to comply with the requirements and bye-laws of the concerned 
Municipal Corporation and other Local Bodies / Local Authorities.  
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The sole responsibility of installation and commissioning of the entire work totally to 
meet the requirements of the various Authorities whose approvals are necessary shall rest 
with the Contractor. The Contractor shall also arrange to obtain necessary approval to the 
system proposed and the required Certificates of Completion to meet the overall Schedule 
of the project. 

Any discrepancy arising out of incomplete or ambiguous description or omissions in the 
tenderer’s offer shall be suitably supplemented in keeping with the Rules and Regulations 
of local approving authorities bye-laws and will form part of the Contract Price. 

The Contractor may indicate at the time of submitting his offer the specific requirements 
or practice adopted by the local authorities where the work is to be executed  which needs 
the attention of the Employer and steps to ensure that the installations meet with the 
requirements of all Government, Quasi Government, Semi Government, Telephone 
Department and all other authorities whose permissions may be necessary for the 
completion of the entire installation. 

The tenderer must indicate clearly those items that are not in accordance with the local 
authorities requirements and revisions demanded by the authorities in similar 
installations, executed by them elsewhere. 

13. MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED 
UP : 

The Contractor shall take joint measurements with the Employer before covering up or 
otherwise placing beyond the reach of measurement for any items of work. Should the 
Contractor neglect to do so, the same shall be uncovered at the Contractor’s expense or in 
default thereof, no payment or allowance shall be made for such work or the materials 
with which the same was executed. One qualified Engineer shall be kept by the 
Contractor exclusively for billing purposes. 

14. WORK AT NIGHT : 

If the Contractor is required to work at night in order to complete the work within the 
Time Schedule, the Contractor shall provide and maintain at his own cost sufficient lights 
to enable the work to proceed satisfactorily without danger. Approaches to the site also 
shall be sufficiently lighted by the Contractor. No extra payments will be made for night 
work. Prior intimation and approval should also be taken from Employer. 

 

15. WORK ON HOLIDAY : 

No work shall be done on Sunday or other holidays that may be specified by the 
Employer without the specific sanction in writing of the Employer. 
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16. ACTION WHERE THERE IS NO SPECIFICATION : 

In the case of any class of work for which there is no Specifications mentioned, the same 
shall be carried out in accordance with the Indian Standard Specifications subject to the 
approval of the Employer. 

 

17. REPORTING OF ACCIDENTS TO LABOUR : 

The Contractor shall be responsible for the safety of persons employed by him on the 
works and shall report serious accidents to any of them, however, and wherever occurring 
on the works, to the Employer. This shall be without prejudice to the responsibility and 
liability of the Contractor under the Insurance Clause of the General Conditions. 

18. CLEARING THE SITE OF WORKS : 

The Contractor shall clear site of works as per the instructions and the works shall be 
cleared of all men, materials, sheds, etc. belonging to the Contractor. The site shall be 
delivered in a clean and neat condition as required by the Employer within a period of 
one week after the job is completed. In case of failure by the Contractor, the Employer to 
get the site cleared at the risk and cost of the Contractor. 

 

19. TYPOGRAPHICAL OR CLERICAL ERRORS : 

The Employer's interpretation regarding partially omitted particulars or typographical or 
clerical errors shall be final and binding on the Contractor. 

 

20. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR : 

The Contractor shall furnish the Bank the following : 

(i)  Detailed industrial statistics regarding the labour employed by him, etc. 

(ii)  The Power of Attorney, name and signature of his authorised 
representative who will be in charge for the execution of the work. 

(iii)A list of technically qualified persons employed by him for the execution of the 
work. 

(iv)The total quantity and quality of materials used for the work. 

(v)  Electrical load requirements for equipments, their power factor and 
arrangements for correction to limits within the local supply agency’s requirements. 
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(vi)Weight of the equipment, distribution point loads, live loads for suspension or 
fixing in respective location. 

(vii)Safety features incorporated. 

(viii)Automatic start / out off, visual and / or audio visual devices to indicate healthy 
and faulty situations, proposed for respective control areas to meet emergencies, and 
suitable to co-ordinate with Building Automation Work. 

(ix)Description and specifications for any additional item suggested and indication of 
the quantity and unit rate to evaluate additional cost. 

(x)  Technical details of following equipments which he proposes to offer in 
the Tender: 

(a)Generator Noise Level 

(b)Ventilation Requirement / Airchanges Per Hour for the Room 

(c)Foundation details and Special Vibration Isolators 

(d)Physical Dimensions and Service Clearance 

(e)Fuel Oil Specification 

(f)Lubricating Oil Specification, etc. 

21. WAGES OF LABOUR EMPLOYED BY THE CONTRACTOR: 

The Contractor shall pay all labour employed by him at rates fixed by him at the 
commencement of the Contract as per Labour Laws. Wages, as applicable, for the 
construction work as per norms stipulated for Government of Uttar Pradesh shall be 
followed by the Contractor. No violation of such Statutory Laws and Rules shall be 
permissible. This will also include the minimum and the maximum allowable wages for 
various categories of labour to be employed by the Contractor.  

 

All wages shall be paid in full and without any deduction whatsoever at the approved 
rates and for full time actually worked during the wage period. They shall have power to 
exercise supervision over the labour employed by the Contractor, and for such other 
purpose any of these officers may inspect the wage books, muster books and other labour 
records of the Contractor. In the event of the report of the Inspecting Officer showing that 
the proper rates of wages are not being paid, or that in any manner whatsoever the 
dealings between the Contractor and his labour are not satisfactory, the Officer shall pass 
such orders upon the report as he considers desirable, and those orders shall be final and 
binding upon the Contractor. The Contractor shall indemnify and keep indemnified the 



 

NABARD 

Employer against any claim arising from failures of the Contractor to comply with such 
Labour Laws. 

 

22. EXTRA ITEMS / DEVIATIONS : 

The Contractor shall not commence work in respect of any extra items / deviations 
without obtaining the approval of the Employer in writing. The Contractor shall 
immediately submit the rate analysis of such item, with necessary details to support the 
rate quoted. The rate shall then be settled by the Employer and necessary certificate based 
on this shall be given to Employer while incorporating the item in the Interim Bills. 

 

23. INSURANCE POLICIES : 

The Contractor shall not commence any work at site, until all the Insurance Policies, as 
required in terms of the General Conditions of Contract, have been submitted to the 
Employer. Renewal of the same, if required, due to extension of time for completion or 
similar reasons is also the responsibility of the Contractor. 

 

Notwithstanding anything to the contrary mentioned in the Contract, Contractors have to 
submit all Insurance Policies to the Employer directly to make the Employer satisfy 
themselves regarding adequacy of values of Insurance, validity, etc. as per Contractual 
Clauses. 

The Contractor shall arrange for renewals on their own. Any omissions to do so or delay 
in non-receipt of such information will be no excuse for failure to renew them or keep 
them in force without a break. 

 

24. INDEBTEDNESS AND LIENS : 

The Contractor agrees to furnish the Employer from time to time during the progress of 
the work as requested, verified statements showing the Contractor’s total outstanding 
indebtedness in connection with the work covered by the Contract.  

Before final payment is made, the Employer may require the Contractor to furnish the 
Employer with satisfactory proof that there are no outstanding debts or liens in 
connection with the Contract. If during the progress of the work, the Contractor shall 
allow any indebtedness to accrue to Sub Contractors or others and shall fail to pay or 
discharge same within five (5) days after demand, the Employer may withhold any 
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money due to the Contractor until such indebtedness is paid, or apply the same towards 
the discharge thereof. 

25. INDEPENDENT CONTRACTOR : 

The Contractor agrees to perform this Contract as an Independent Contractor and not as a 
Sub Contractor, Agent or Employee of the Employer or another agency. 

26. WORK PERFORMED AT CONTRACTOR’S RISK : 

The Contractor shall take all precautions necessary and shall be responsible for the safety 
of the work and shall maintain all lights, guards, signs, temporary passages, or other 
protection necessary for the purpose. All work shall be done at the Contractor’s risk and 
if any loss or damage shall result from fire or from other causes, the Contractor shall 
promptly repair or replace such loss or damage free from all expenses to the Employer. 
The Contractor shall be responsible for any loss or damage to materials, tools or other 
articles used or held for use in connection with the work. The work shall be carried on 
and completed without damage to any work or property of the Employer or of others and 
without interference with the operation of existing machinery or equipment, if any. 

The Contract shall vouch-safe bonafides, conduct and fidelity of the staff employed by 
him, Sub Contractors and Agents. Any damage caused willfully or in negligence to the 
works executed by him or other Agencies shall be borne by him. 

Additional cost, if any, to set right such damages to ensure guaranteed performance shall 
be borne by him. 

The Sub Contractor selected for portion of specialist trade such as Electrical / Plumbing / 
Compressed Air / Steam or Boiler Installation / Process Piping, etc. shall be on the 
approved list of Licensed Contractors of the local body and other authorities in whose 
jurisdiction the project has to be executed. 

 

27. MATERIALS SUPPLIED BY THE EMPLOYER : 

If any materials supplied by the Employer, the Contractors must satisfy themselves that 
the same conform to the Specifications. If the Contractors have any complaint, about the 
said materials or the quality thereof, the Contractor before using the said materials in 
writing shall indicate their objection to the Employer. Should the Contractors fail to do 
so, they will be deemed to have satisfied themselves as to the quality and the suitability 
of the said materials for being used in the Contract works and the Contractors will be in 
the same position as if the Contractors themselves had purchased the said materials. 

28. APPOINTMENT OF ENGINEERS : 
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The Contractor shall appoint at the site a Senior graduate experienced Engineer and shall 
continue him in such appointment for three months after the grant of the Virtual 
Completion Certificate to him. The  Employer shall be entitled to approve or disapprove 
without assigning reasons the appointment of such Engineer proposed by the Contractor. 
This condition shall be reckoned as being the essence of the Contract  and its breach. He 
shall be assisted by a number of other Engineers and Supervisors in the respective 
disciplines as required for the smooth and satisfactory execution of the work.  

The Engineer so appointed shall co-ordinate the execution of the work by Contractors of 
other trades in general and shall perform the following functions in particular. 

(i)The Senior Engineer-in-Charge of co-ordination, shall be responsible for providing 
all the necessary support, required to be given by the Main Civil Works Contractor 
by virtue of the Contract, to the Commissioning Engineers pressed into service by the 
various Services Contractors for the purpose of commissioning and testing of their 
respective services. 

(ii)The Senior Engineer shall have adequate knowledge about the various services 
involved in the job, to appreciate the importance of various interface activities to be 
performed by the Main Civil Work Contractor in the desired sequence so as not to 
hold up the work of the Services Contractors as regards commissioning and testing of 
their respective services. 

 

(iii)The Senior Engineer should preferably have past experience of shouldering 
similar responsibilities to appreciate the importance of this final critical phase of the 
project where utmost co-ordination is required for cutting down the delays in 
successful commissioning of the entire facility. 

 

29. CONSTRUCTION DRAWINGS : 

The successful tenderer shall prepare drawings for the installation purpose, on receiving 
the Letter of Intent. Apart from clarifications sought during the periodic visits to site by 
the Employer’s representative, the successful tenderer shall obtain all clarifications on the 
drawings from Employer's office in Lucknow.  

30. COMPLETION DRAWINGS / ACCEPTANCE OF INSTALLATIONS : 

The Contractor shall furnish three sets of drawings “As Erected” and approved by 
different statutory authorities in accepting the work in its entirety and completion. 
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The Contractor shall submit the written acceptance of the installation by the different 
statutory authorities in respect of the different components of the installation and 
commission the system in the presence of the representatives of the Employer before 
asking for the Virtual Completion Certificate. 

31. KEEPING THE AREAS AND ACCESS ROADS CLEAN: 

The Contractor shall be required to maintain the site and the building areas in a neat and 
clean condition at all times to the satisfaction of the Employer. The Contractor shall 
especially take care to keep areas free from getting water logged, from concrete / mortar 
drippings, bricks, steel, shuttering materials or any other material / rubbish. 

The Contractor shall also be required to maintain all access roads to the site and within 
the site and keep them free from all obstructions, material dropping, etc. to the 
satisfaction of the Employer and local authorities. 

32. TERMS OF PAYMENT : 

(a)60% of the Contract value on pro-rata against delivery of materials at site, less 
Retention Money.  

(b)20% of the Contract value on pro-rata on erection less Retention Money.  

(c)10% of the Contract value on pro-rata basis, on testing and commissioning less 
Retention Money.  

(d)Balance 10% of the work done less Retention Money, on obtaining Certificates 
from all concerned Authorities. The dates of issue of such Certificates will be treated 
as the date of Virtual Completion. 

(e)All the above payments are subject to deduction of all taxes e.g. income tax, 
work/sale tax, govt levies etc. at the rates being in force. 

33. CERTIFICATE FOR PAYMENT TO CONTRACTOR : 

The Contractor’s bills will be submitted to Employer for payment as per Bill Proforma 
enclosed for Interim Bill Certificate and Final Certificate. 
 
34. INDIAN STANDARD CODE : 
The relevant B.I.S. Code of Practice shall be the latest version with its amendments / 
revisions. The Contractor shall keep and maintain copies of the latest editions of relevant 
I.S. Codes at the work site and make it available to Employer when required.  
 
35. ARBITRATION : 
 
If any dispute, difference or question shall at any time arise between the parties as to the 
construction of this Agreement or concerning anything or as to the rights, liabilities and 
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duties of the parties hereunder, except in respect of matters for which it is provided 
hereunder that the decision of the Employer or its Chief Engineer is final and binding, the 
same shall be referred to conciliation or arbitration after giving atleast 30 days’ notice in 
writing to the other (hereinafter referred to as the ‘Notice for Conciliation / Arbitration’) 
clearly setting out the items of dispute to a Conciliator or the Sole Arbitrator who shall be 
appointed as hereinafter provided for the purpose of appointing the Conciliator or the 
Sole Arbitrator referred above. The Employer shall send to the Contractor, within thirty 
days of the ‘Notice of Conciliation / Arbitration’, a panel of three names of persons who 
shall be presently unconnected with the organisation of the Employer or the Contractors. 
 
The Contractor shall on receipt of the names as aforesaid, select any one of the persons so 
named to be appointed as the Conciliator or Sole Arbitrator, as the case may be, and 
communicate his name to the Employer within fifteen days of receipt of the names. The 
Employer shall thereupon without any delay appoint the said person as the Conciliator or 
the Sole Arbitrator. 
 
If the Employer fails to send to the Contractors the panel or three names as aforesaid 
within the period specified, the Contractor shall send to the Employer a panel of three 
names of persons who shall be unconnected with either party. The Employer shall on 
receipt of the names as aforesaid, select any one of the persons name and appoint him as 
the Conciliator or the Sole Arbitrator. If the Employer fails to select the person and 
appoint him as the Conciliator or the Sole Arbitrator within thirty days of receipt of the 
panel and inform the Contractor accordingly, the Contractor shall be entitled to appoint 
one of the persons from the panel as the Conciliator or the Sole Arbitrator and 
communicate his name to the Employer. 
 
If the person so appointed is unable or unwilling to act or refuses his appointment or 
vacates his Office due to any reason whatsoever, another person shall be appointed as 
aforesaid. 
The conciliation / arbitration shall be govered by the Conciliation and Arbitration Act, 
1996 as in force from time to time. Where the parties do not agree with the Conciliator 
and appoint an Arbitrator (s), the award of the Arbitrator (s) shall be final and binding on 
the parties. It is hereby agreed that in all disputes referred to Arbitration, the Arbitrator 
shall give a separate award in respect of each dispute or difference in accordance with the 
terms of the reference and the award shall be a reasoned award. 
 
The fees, if any, of the Conciliator or the Arbitrator shall, initially be paid in equal 
proportion by each of the parties. The cost of the conciliation / arbitration including the 
fees, if any, of the Conciliator or the Arbitrator, shall be directed to be finally borne and 
paid by such party or parties to the dispute, in such manner or proportion as may be 
directed by the Conciliator or the Arbitrator as the case may be in the award. 
 
The Employer and the Contractors also hereby agree that the arbitration under this Clause 
shall be a condition precedent to any right to action under the Contract with regard to the 
matters hereby expressly agreed to be so referred to arbitration. 
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36. WORK TO BE CONTINUED DURING  
 THE PENDENCY OF THE ARBITRATION : 
 
The Contractor shall continue with the construction works with due diligence and speed 
so as to complete the same within the period agreed upon, notwithstanding any dispute or 
difference or question is referred to arbitration. The works shall not be delayed on 
account of any such reference made to the Arbitrators. 
 
37. LIEN ON SUMS PAYABLE TO THE CONTRACTORS : 
 
Any sums of amount due and payable to the Contractor including any deposits returnable 
to them under this Contract may be withheld or retained by the Employer, against any 
claim of the Employer against the Contractor in respect of any sums of amount due under 
this Contract or any other Contract made by the Contractor with the Employer, but 
limited to the amount of Employer’s claim. The amount so withheld will be kept withheld 
or retained as such by the Employer until appropriated towards such claim. The 
Contractor shall not be entitled to claim any interest or damages whatsoever on such 
retained or appropriated sum. 
 
38. ADDRESS FOR SERVICE : 
All letters and Notices under or pursuant to these presents shall be hand delivered against 
acknowledgement or sent by Registered Post with Acknowledgement Due at the 
respective addresses mentioned below. Any change in the address shall be duly intimated 
by the concerned party to all others. 
 
1. Address of Employer : 

THE CHIEF GENERAL MANAGER 
NATIONAL BANK FOR AGRICULTURE AND RURAL DEVELOPMENT 
REGIONAL OFFICE, 11, VIPIN KHAND, GOMTI NAGAR, 
LUCKNOW 
 
 
 

2. Address of Chief General Manager, Premises Department, NABARD, HO : 

The Chief General Manager 
Premises Department  
National Bank for Agriculture and Rural Development  
Plot No.C-24, ‘G’ Block, 2nd Floor, ‘B’ Wing, Bandra-Kurla Complex  
Post Box No.8121, Bandra (East), Mumbai : 400 051 
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39. INSPECTION BY THE CHIEF TECHNICAL EXAMINER (VIGILANCE) 
: 

The proposed work covered under this Tender during its progress or after completion of 
work including all records, registers, etc. can be inspected by the Chief Technical 
Examiner / Techn ical Examiner or by an Officer of the Vigilance Cell of the Authority 
on behalf of the Employer. 

The Contractor shall afford all reasonable facilities to the above vigilance staff as also 
provide them with all tools such as ladders, tapes, plumb bob, level bottle, chisel and 
hammer, etc. as also necessary labour, skilled / unskilled, to complete their inspection / 
study / technical scrutiny to ascertain that execution of work has been done with materials 
and workmanship as stipulated in the Contract and no extra shall be admissible to the 
Contractor on this account. 

       ____________________________ 

              (Contractor’s Signature) 
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ANNEXURE - IV 

SAFETY CODE 

i) Suitable scaffolds shall be provided for workmen for all works that cannot safely be 
done from the ground, or from solid construction except in the case of short 
duration work which can be done safely from ladders. When a ladder is used, it 
shall be of rigid construction made either of good quality wood or steel. The steps 
shall have a minimum width of 450 mm and a maximum rise of 300 mm. Suitable 
hand holds of good quality wood or steel shall be provided and the ladder shall be 
given an inclination not steeper than ¼ to 1 (¼ horizontal to 1 vertical). 

ii) Scaffolding or staging more than 4 m above the ground floor swung or suspended 
from an overhead support or erected with stationary support shall have a guard rail 
properly bolted, braced or otherwise secured, at least one meter (1 m) above the 
floor or platform of such scaffolding or staging and extending along the entire 
length of the outside and ends thereof with only such openings as may be necessary 
for the delivery of materials. Such scaffolding or staging shall be fastened to 
prevent it from swaying from the building or structure. 

iii) Working platforms, gangways and stairway shall be so constructed that they do not 
sag unduly or unequally and if the height of the platform, gangway or stairway is 
more than four meter (4 m) above ground level or floor level, they shall be closely 
boarded and shall have adequate width and be suitably fenced as described in (ii) 
above. 

iv) Every opening in the floor of a building or in a working platform shall be provided 
with suitable means to prevent the fall of persons or materials by providing suitable 
fencing or railing whose minimum height shall be one meter (1 m). 

v) Wherever there are open excavations in ground, they shall be fenced off by suitable 
railing and danger signals installed at night so as to prevent persons slipping into 
excavations. 

Safe means of access shall be provided to all working places. Every ladder shall be 
securely fixed. No portable single ladder shall be over nine meter (9 m) in length 
while the width between said rails in rung ladder shall in no case be less than 290 
mm for ladder upto and including three meter (3 m) in length. For longer ladders 
this width shall be increased at least 20 mm for each additional meter length. 

OTHER SAFETY MEASURES: 

vii) All personnel of the Contractor within the plant site shall be provided with safety 
helmets. All welders shall wear welding goggles while doing welding work and 
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all metal workers shall be provided with safety gloves. Persons employed on 
metal cutting and grinding shall wear safety glasses. 

viii) Adequate precautions shall be taken to prevent danger from electrical equipment. 
No materials on any of the sites of work shall be so stacked or placed as to cause 
danger or inconvenience to any person or the public. 

EXCAVATION AND TRENCHING : 

 The Contractor shall take all measures on the site of the work to protect the public 
from accidents and shall be bound to bear the expenses of defense of every suit, 
action or other proceedings at law that may be brought by any persons for injury 
sustained owing to neglect of the above precautions and to pay any such persons 
which may be with the consent of the Contractor, be paid to compensate any 
claim by any such person. 

DEMOLITION : 

vii) Before any demolition work is commenced and also during the process of the 
work: 

a. All roads and open areas adjacent to the work site shall either be closed or 
suitably protected. 

b. No electric cable or apparatus which is liable to be a source of danger over 
a cable or apparatus used by the operator shall remain electrically charged. 

c. All practical steps shall be taken to prevent danger to persons employed, 
from the risk of fire or explosion or flooding. No floor, roof or other part of the 
building shall be so overloaded with debris or materials as to render it unsafe. 

PERSONAL SAFETY EQUIPMENTS : 

xii) All necessary personal safety equipment as considered adequate by the Employer 
should be kept available for the use of the persons employed on the site and 
maintained in a condition suitable for immediate use, and the Contractor should take 
adequate steps to ensure proper use of equipment by those concerned.\ 

a) Workers employed on mixing asphaltic materials, cement and lime mortar shall 
be provided with protective footwear and protective goggles. 

b) Those engaged in white washing and mixing or stacking of cement bags or any 
materials which is injurious to the eyes shall be provided with protective goggles. 

c) Those engaged in welding works shall be provided with welder’s protective 
eyesight lids. 
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d) Stone breakers shall be provided with protective goggles and protective clothing 
and seated at sufficiently safe intervals. 

e) When workers are employed in sewers and manholes which are in use, the 
Contractor shall ensure that the manhole covers are opened and are ventilated at 
least for an hour before the workers are allowed to get into manholes and the 
manholes so opened shall be cordoned off with suitable railing and provided with 
warning signals or boards to prevent accident to the public. 

f) The Contractor shall not employ men below the age of 18 years and women, on 
the work of painting with products containing lead in any form. Whenever men 
above the age of 18 are employed on the work of lead painting, the following 
precautions should be taken. 

1) No paint containing lead or lead products shall be used except in the form of 
paste or ready-made paint. 

2) Suitable face masks should be supplied for use by the workers when paint is 
applied in the form of spray or a surface having lead paint dry rubbed and 
scraped. 

3) Overalls shall be supplied by the Contractor to the workmen and adequate 
facilities shall be provided to enable the working painters to wash during the 
cessation of the work. 

xiii)When the work is done near any public place where there is risk of drowning, all 
necessary equipments should be provided and kept ready for use and all necessary 
steps taken for prompt rescue of any person in danger and adequate provision should 
be made for prompt first aid treatment of all injuries likely to be sustained during the 
course of the work. 

HOISTING MACHINES: 

xii) Use of hoisting machines and tackle including their attachments anchorage and 
supports shall conform to the following standards or conditions : 

   

a) These shall be of good mechanical constructions, sound material and adequate 
strength and free from patent defects and shall be kept in good repair and in good 
working order. 

b) Every rope used in hoisting or lowering materials or as means of suspension shall 
be of durable quality and adequate strength and free from patent defects. 
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-323c) Every crane driver or hoisting appliance operator shall be properly 
qualified and no person under the age of 21 years shall be in charge of any 
hoisting machine including scaffolding winch or give signals to operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle, showel 
and pulley block used in hoisting or as means of suspension the safe working load 
shall be ascertained by adequate means. Every hoisting machine and all gear 
referred to above shall be plainly marked with the safe working load. In case of a 
hoisting machine having variable safe working load, each safe working load and 
the conditions under which it is applicable shall be clearly indicated. No part of 
any machine or any gear referred to above in this paragraph shall be loaded 
beyond the safe working load except for the purpose of testing. 

e) Contractor shall ensure and follow all safety codes in the construction of such 
type of works being executed or intended for. 

xiii)Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 
appliances should be provided with such means as well as reduce to the minimum, the 
risk of any part of a suspended load becoming accidentally displaced. When workers 
are employed on electrical installations which are already energised, insulating mats, 
wearing apparel, such as gloves, sleeves and boots as may be necessary, should be 
provided. The workers should not wear any rings, watches and carry keys or other 
material which are good conductors of electricity. 

xiv)All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffolding, ladder or equipment shall be altered 
or removed while it is in use. 

xv)  Adequate washing facilities should be provided at or near places of work. 

xvi)These safety provisions should be brought to the notice of all concerned by display 
on a notice board at a prominent place at work spot. The person responsible for 
compliance of the safety code shall be named therein by the Contractor.  

   

xvii)To ensure effective enforcement of the Rules and Regulations relating to safety 
precautions, the arrangements made by the Contractor shall be open to inspection by 
the Labour Officer, Engineers of the Department or their representatives. 

xviii)Notwithstanding the above Clauses from (i) to (xix) there is nothing in these to 
exempt the Contractor from the operations of any other Act or Rules in force in the 
Republic of India. 
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ANNEXURE - V 

 

PROFORMA, ETC. 

 

SR.NO. DESCRIPTION PAGE 
1. Equipment to be Deployed at Site  

2. Schedule of Proposed Site Organisation  
3. Schedule of Exceptions and Deviations  

4. Details of Similar Works Done During 
Past Three Years 

 

5. Concurrent Commitments of the Tenderer  
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EQUIPMENT TO BE DEPLOYED AT SITE 

 

The tenderer shall specify in the form given below list of proposed equipment to be 
deployed for the work if awarded to the tenderer : 

SR.NO. TYPE NUMBER MAKE CAPACITY LOCATION EMPLOYER
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              
              

SIGNATURE OF TENDERER 
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SCHEDULE OF PROPOSED SITE ORGANISATION 

 

The tenderer is to indicate here the proposed site organisation he proposes to set up for 
execution of the work. It is understood that this will be augmented from time to time 
depending on the requirements for timely completion of work as directed by the 
Employer. 

BIO-DATA OF SITE-IN-CHARGE AND KEY PERSONNELS 

 

 

 

 

 

 

 

 

 

 

 

 

 

                     Signature of Tenderer 
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SCHEDULE OF EXCEPTIONS AND DEVIATIONS 

00.1 The bidder shall indicate in a schedule all exceptions taken or deviations 
made from the bidding documents of whatever nature included in the proposal. 

0.2 Unless exceptions and deviations are stated in this Schedule, the bidder 
will be deemed to have agreed with the Conditions and Specifications as stated in 
the bidding documents. 

0.3 Each bidder shall be free in his proposal to indicate deviations and / or 
exceptions and / or alternatives to these bidding documents. 

SR. NO. ITEM REF. CLAUSES DESCRIPTION OF 
EXCEPTIONS AND / OR 

DEVIATIONS 
        
        
        
        
        
        
        
        
        
        
        
        
        

Signature of Tenderer 
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DETAILS OF SIMILAR WORKS DONE DURING 

 

PAST THREE YEARS 

SR. 
NO. 

FULL 
POSTAL 

ADDRESS 
AND 

NAME OF 
EMPLOY

ER 
ARCHITE
CTS WITH 

FAX / 
TELEX / 

TELEPHO
NE  

NUMBER
S 

DESCRIP
TION OF 
WORK 

VALUE 
OF 

CONTRA
CT 

COMPLE
TION 

TIME AS 
STATED 

IN 
TENDER

DATE OF 
COMMEN
CEMENT 

OF 
WORK 

ACTUAL 
COMPLE

TION 
TIME 

(MONTH
S) 

YEAR OF 
COMPLE

TION 
TIME 

(MONTH
S) 

REMARK
S, IF ANY

                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  

Certified that above information is correct 

         Signature of Tenderer 
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CONCURRENT COMMITMENTS OF THE TENDERER 

SR. NO. FULL 
POSTAL 

ADDRESS 
OF 

EMPLOY
ER AND 

NAME OF 
ARCHITE
CTS WITH 

FAX 
/TELEX / 
TELEPHO

NE  
NUMBER

S 

DESCRIP
TION OF 
WORK 

VALUE 
OF 

CONTRA
CT 

DATE OF 
COMMEN
CEMENT 

OF 
WORK 

SCHEDUL
ED 

COMPLE
TION 

PERIOD 
(MONTHS

) 

PERCENT
AGE 

COMPLE
TION AS 

ON DATE 

EXPECTE
D DATE 

OF 
COMPLE

TION 

REMARK
S IF ANY

                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  

 

         Signature of Tenderer 
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ANNEXURE - VI 

 

TECHNICAL SPECIFICATIONS 

1. EXTENT OF WORK: 

The work of supply, installation, testing and commissioning of Generator Set shall cover 
the following, subject to requirements specified vide Bill of Quantities (BOQ) : 

(a) Diesel Generator Set of capacity as specified in BOQ, mounted on 
common bed plate complete with all accessories. 

(b) Piping required for lub oil system, engine cooling system and exhaust 
piping. 

(c) Flexible connections, if any, to be inserted in cooling system, lub oil, fuel 
oil and exhaust piping system. 

(d) Starting equipments. 

(e) Control panel and isolating facility as per BOQ. 

(f) Standard Panel 

(g) Necessary set of vibration isolation mounting as per BOQ. 

(h) Necessary cable work between control panel and the alternator both power 
and control as per BOQ between Standard panel and emergency / main panel in 
Substation, as the case may be. 

(i) Minor building work including cutting and making good the same for all 
clamps, supports, anchor bolts, trenching, groutings, etc. 

(j) Earthing comprising of electrode system and loop earthing, etc. as per 
BOQ. 

(k) Any other work as specified in BOQ such as provision of fire 
extinguishers, shock treat chart, rubber mats, danger notice board, liaisoning with 
concerned authority and getting approvals from these authorities, etc. 

2. LOCATION : Site for installation of DG Set - 

 BIRD Complex, Sector-H, LDA Colony, Kanpur Road, Lucknow - 226012 

3. PURCHASER : 

Chief General Manager, UP Regional Office, National Bank for Agriculture and Rural 
Development, 11, Vipin Khand, Gomti Nagar, Lucknow. 
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4. DESIGN CONDITIONS : 

(a) Height above MSL  : ------------------ 

(b) Maximum Temperature : 50 degree C 

(c) Minimum Temperature  : 1 degree C 

(d) Relative Humidity (RH) corresponding   : As prevalent in the city of Lucknow at 
maximum temperature 

(e) Maximum Humidity   :As prevalent in the city of Lucknow 

(f) Temperature corresponding to maximum 

 humidity     : do 

(g) Alternator, engine, auxiliaries to be             : Yes 

 designed to have 10% over load for  
 one hour in any period of 12 hours 
 continuous run 

The rating of the Set shall be furnished both at NTP condition and site conditions 
with detailed derating calculations at site conditions for giving continuous output 
as specified at the load terminals of alternator exclusive of the power 
requirements of the auxiliaries. The engine shall have 10% overload capacity for 
any one hour during a 12 hours continuous run. 

5. STANDARDS : 

The entire installation shall be carried out by the Contractor to comply with the 
requirements of the currently applicable Regulations or Acts in force in the area together 
with particular reference to the following : 

1. Indian Electricity Rules 

2. Fire Insurance Regulations 

3. Tariff Advisory Committee’s Regulations 

4. Statutory Regulations 

5. Indian Standards Institution’s Specifications with particular reference to : 

(a) IS - 732 Electrical Wiring Installation (System wiring not 
exceeding 600 Volts) 

(b) IS - 1554 - Part - I PVC insulated cables for working voltages upto 
1100 Volts 
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(c) IS - 3043 Code of Practice for Earthing System 

(d) IS - 3072 or relevant Code of Practice for Installation of 
Switchgear 

(e) ISO-3046 or BS 5514 Code of Practice for Engine 

Nothing in this Specification shall be construed to relieve the Contractor of his 
responsibility to make the installation comply with requirements of the above. 

6. DETAILED SPECIFICATION 

6.1 ENGINE : 

Engine Details : 

1 Type : Turbo charged Multicylinder Diesel, high speed 4 stroke engine 
2 Method of Starting : Electrical Start, 24 V D.C. 
3 Type of Cooling : Water filled in radiator air-cooled with forced (Fan) draft 
4 Type of Governor : Mechanical 
5 Type of Fuel : High speed diesel (HSD) 
6 Type of Lubricating 

Oil 
: SAE 15W40 LUB oil with API,CH4 / or  as recommended by the 

manufacture 

The above engine shall be equipped with the following : 

(a)Turbo Charger. 

(b)Heavy duty dynamically balanced Flywheel of suitable diameter and weight. 

(c)Radiator. 

(d)Daily service fuel tank shall be of capacity suitable for 12 hours, continuous 
operation at full load with necessary M.S. piping upto the Engine and Fuel level 
gauge. A suitable hand pump with flexible pipe and accessories to fill diesel 
manually from oil drums to be included in supply. 

(e)Fuel and Lubricating Oil Filters : 

  The fuel line shall be provided with Filters with mechanically operated valves.  

(a)Fuel injection equipment. 

(b)Residential silencer along with Exhaust air manifold and piping with lagging, 
expansion joints and necessary supports. 

(c)Lubricating oil cooler - pressure lubrication with gear oil pump and accessories. 

(d)Electrical starting, equipment such as starter, suitable battery set, battery charger 
for continuous charging battery. 
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(e)Speed controlling governor - Mechanical as per manufacture standard practice 

(f)Suitable coupling system to the Alternator 

(g)Techometer and battery charging meters. 

(h)Water temperature gauge and lubricating oil pressure gauge. 

(i)Counter to indicate the number of hours of operation of the set. 

(j)Auto trip on too low oil pressure and too high water and lubricating oil 
temperature. 

(k)Overspeed alarm with trip. 

-323(l)Low oil pressure and high water temperature alarms. 

(m)Any other standard accessories necessary with equipment supplied. 

(n)Radiator cooler with fan, engine or electrical motor driven for 50 degree ambient 
temperature, with necessary piping, pumps and electrical work. 

(o)Set of maintenance tools 

(p)Engine Instrument Panel consisting of all guages, meters, push buttons, key for 
starting and stopping the engine. 

 
 
6.2 ENGINE PERFORMANCE : 

1. Output 
  

Suitable BHP AT 1500 rpm rated to 
match the Alternator 

2. Rating 
  

Continuous 

3. Rated Speed 
  

1500 RPM 

4. Time required for staring from cold and 
taking full load 

  
Between 0 - 20 Seconds 

5. Overload capacity : 

Overload for one hour at standard operating 
condition in any period of 12 hours 

  
10 % 

6.3 ALTERNATOR : 

Alternator Details : 



 

NABARD 

1. Type 
  

Self excited and self regulated 
continuous running duty, brushless 
type.  

2. Rated output in kVA at 0.8 PF 
  

250 kVA 

3. Voltage 
  

415 V/240 V   

4. Frequency 
  

50 Cycles 

5. No. of Phases 
  

3 - Phase, 4 - Wire, Star connected 

6. Rated Speed   1500 RPM 
7. Method of Cooling   Air Cooled 

6.4 ALTERNATOR PERFORMANCE : 

1. Overload Capacity  
  10% Overload 1 Hour 

50% Overload 10 seconds 

2. Permissible temperature of winding after 
continuous run of full load 

  
As per IS 4722 - 1968 

3. Type of excitation regulation 
  

Self excited, self regulated brushless 
type with automatic voltage regulator 

4. Regulation from No Load to Full Load 
  

Plus/Minus 1.5 % 

5. Frequency Variation 
  

Plus/Minus 1 % 

6. Method of lubrication 
  

Forced lubricated 

7. The Alternator should be able to wrok satisfactorily with unbalanced load without 
interruption 

8. Class of Insulation 
  

Suitable for tropical countries shall be 
Class ‘F’ or superior for stator / rotor 
windings 

9. Alternator shall be provided with cable termination box sufficiently large enough to 
terminate the specified cables. Space heaters can be added if felt necessary. 

7. BASE FRAME : 
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1. M.S. Channel combination of suitable size and strength  to form a 
common baseplatform to accommodate the Engine and Alternator, rigidly welded 
construction and complete with anti-vibration pads. 

8. STANDARD CONTROL PANEL : 

Mode of Operation: 

(a) The Engine should start mannually by pressing pushbutton at the first 
impulse, If not, it should start with two further impulses. After giving three 
impulses, the alarm shall be raised If this also fails to start the Engine, the set shall 
be locked. 

(b) The Generator power and main power at Standard Panel are to be 
electrically interlocked and operation are controlled through a set of sensors and 
relays, mimic for faults / operation / test , mains / DGset 'ON' indications, other 
parameters,acknowledgement / reset. When mains is on DGset can not be started 
through the standard panel.   

(c)Unhealthy Mains may be defined as follows : 

(1) Failure of 1, 2 or 3 phases 

(2) Undervoltage condition (15% below normal voltage of 415 volts A.C.) 

 

(3) In the case of an Engine fault, the emergency breaker of the Standard 
Panel will trip, Engine will stop and respective fault light will indicate on the 
Panel. The Engine can be restarted only after rectifying the Engine fault and re-
setting the fault relay. 

Standard Control Panel shall incorporate the following : 

All Meters shall be 96 mm x 96 mm size. 

01 
No. 

  
AC Square Voltmeter suitably scaled 

1 No. 
  

Voltmeter Selector Switch 

3 Nos. 
  

AC Square Ammeter suitably scaled to measure current in phases 

1 No. 
  

Energy Meter (kW) 

1 No. 
  

Test Switch for starting the set 
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3 Nos. 
  

Current Transformer of suitable ratio 

1 No. 
  

Frequency Meter 

2 Nos. 
  

Signal Lamp indicating Set Running and ‘Failure to Start’ 

1 No. 
  

Triple Pole, IDMT Overcurrent and Earth fault relay 

1 No. 
  

630 AMP rating  4 pole MCCB having 35 kA breaking capacity with overload trip, 
short circuit trip, earth fault relays, under and over voltage relays, hand operating 
lever for front operations.  

1 No. 
  

Automatic Voltage Regulator (415 Plus Minus 1.5%) 

1 No. 
  

24 Volt Shunt Trip 

1 No. 
  

Intelrocking Switches 

1No.  4 pole,240V, contactor with 4NO +4NC contacts 

Panel should be fabricated from 14 gauge (not less than 2 mm thick) sheet suitable for 
floor mounting with incoming and outgoing cable and terminals. Control circuit and 
outgoing breaker shall be mounted in separate compartment. 

 

 

9. BATTERY FACILITY : 

4. Electrically controlled trickle / boost charging set of 30 volt control supply 
battery. The charger shall be connected to main supply for continuous charging 
of the battery. 

10. DAY SERVICE TANK :  

Day service tank shall be MS fuel oil storage tank of capacity suitable for 12 hours 
continuous operation on full load with all accessories such as oil level indicator inlet pipe 
connection, outlet pipe connection with valve, drain pipe connection, trough to collect 
spilt oil, air vent pipe, manhole cover, low level and full level and interconnection 
between tanks and Engine with piping and valves, etc. The tank shall be fabricated from 
3 mm thick sheets and duly primer coated and painted from outside only. 

11. NOISE LIMITS & AIR POLLUTION : 
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Noise limits for D.G.Set revised by Government of India vide GSR 371(E), dated 17 May 
2002 (and its amendments), notified under the Environment (Protection) Act, 1986 
should be complied with. The noise limit should not exceed 75dB(A) at one metre and 
the DG Set should be provided with an integral acoustic enclosure. Type approval 
certificate for integral acoustic enclosure from one of the five agencies, viz., Automotive 
Research Association of India, Pune; National Physical Laboratory, New Delhi; Naval 
Science & Technology Laboratory, Vishakhapatnam; Fluid Control Research Institute, 
Palghat; and National Physical Laboratory, Bangalore, should be made available: 

D.G. Set provided should be acceptable to the Air Pollution Authorities to meet with the 
norms presribed by them for ambient air quality and has to be run with HSD (High Speed 
Diesel) as fuel. 

12. 24 VOLTS D.C. BATTERIES FOR ENGINE STARTING : 

24 Volts Lead Acid Battery Bank comprising of standard lead acid batteries consisting of 
required cell of each 2 Volts to have 80 A.H. capacity at one hour rate of discharge to an 
end Voltage of 1.85 Volts per cell of 2 Volts, supplied complete with inner cell 
connectors and wooden stand. The battery cell shall conform to IS : 1651 as amended to 
date. The battery bank should be complete with PVC flexible copper wire as required 
with control solenoid switch. This battery set supply should not be used for any other 
controls.  Suitable battery charger with trickle and boost charger shall be provided. 

 

 

13. TECHNICAL DATA REQUIRED WITH QUOTATION : 

1. Engine Cooling Requirements : 

(a) Cooling water flow rate entering the radiator 

(b) Temperature of cooling water entering and leaving radiator 

2. General Noise Level : 

(a) Band Analysis of machine generated noise at 1 metre. from 
the machine. 

(b) Maximum specified noise level at 1 meter shall be 75 dB. 

3. Noise at Fuel Outlet : 

Band analysis of noise at fuel outlet at 1 meter and 5 meters from 
the fuel outlet using standard residential silencers. 

4. Ventilation Requirements : 
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(a) Air flow required for combustion 

(b) Recommendation for air changes / hour for Generator room 
ventilation. 

5. Foundation details and special vibration isolators details for 
maximum vibration isolations. 

6. Physical dimensions and service clearances 

7. Fuel oil specifications and oil consumption per hour at full, half 
and quarter load 

8. Lubricating oil specifications and oil consumption 

9. First filling of lubricating oil and diesel oil to give 8 hours heat run 
test after installation of the set and including the arrangement of artificial 
roads with all necessary cables/ wires etc by its  for  the test, if the test is 
practically not possible at site it can be conducted at manufacturer works. 

 

14. SPECIFICATION OF MATERIALS : 

i. Exhaust Silencer Piping : 

Supply and installation of diesel exhaust piping as required. MS pipe 'C' class of 150 dia. 
of best quality conforming to relevant Indian Standards be used for connecting Engine 
exhaust to silencer as required, 16 mm thick MS flanges shall be used for exhuast piping 
system. Flanges shall be welded to the pipe. MS readymade bends, elbows shall be used. 
Asbestos packing shall be provided between the flanged joints. Necessary pipe supports, 
shall be provided as required. Exhaust pipe inside the building shall be lagged with 25 
mm dia. Asbestos rope and suitably bounded with Asbestos cloth/ glass work and cladded 
with Aluminium sheets to give a neat appearance.  Exhaust piping will meet 
UPPCB/CPCB rules and their requirement. 

ii. Water Piping and Oil Piping : 

Water piping from engine to radiator shall be of GI medium class pipes. Fuel oil piping 
from day tank to engine MS pipe and lubricating oil piping from engine to lub oil cooler 
shall be of copper. 

iii. Wiring : 

Providing conduits and drawing wire for the following : 



 

NABARD 

(a) Control wiring between D.G. Set and the Main Distribution LT Panel with 
4 x 2.5 sq.mm copper conductor or PVC insulated, armoured cable and engine to 
standard panel with 4 x 2.5 sq.mm cable of above specification. 

(b) All wiring associated with D.G. Supply. 

(c) All earthing conductors and earthing stations associated with this 
installation. 

All wires and cables shall be PVC insulated copper conductor wires and cables 
suitable for 1100 volts, minimum size of wires for control wiring shall be of 2.5 
sq.mm. 

iv. Cables : 

(a) Materials : 

M.V. cables shall be PVC insulated Aluminium conductor armoured 
cable, laid in trenches. M.V. cables shall be as per list of approved makes. 

 

 

(b) Joints in Cables : 

The Contractor shall take care to see that all the cables received at site are 
apportioned to various locations in such a manner as to ensure maximum 
utilisation and avoidance of jointing cables. Straight joints are prohibited. 

(c) Jointing Boxes for Cables : 

Cable jointing boxes shall be of appropriate size, suitable for PVC 
insulated Aluminium conductor armoured / unarmoured cable of particular 
voltage rating and shall be as per list of approved makes. 

(d) Jointing Cables : 

All cable joints shall be made in suitable approved cable joint boxes. 
Jointing of cables in the joint boxes and the filling in compound, if 
required, shall be done in accordance with the best practice in trade, in 
acordance with manufacturer’s instructions and in an approved manner. 
All the jointing accessories shall also be manufactured by Indian Cable 
Company / CCI. 

All cables shall be joined colour to colour and tested for continuity and 
insulation resistance before jointing commences. 
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The seals of cables must not be removed until preparations of jointing are 
completed. Joints shall be finished on the same day and sufficient 
protection from weather shall be arranged. Joints shall be made by means 
of suitable crimping lugs. The conductors shall be efficiently insulated 
with high voltage insulating tape and use of spreaders of approved size 
and pattern. 

(e) Cable Termination : 

Cable termination shall be done in terminal cable box using cable glands 
and the cable needs duly crimped. 

(f) Bending of Cables : 

Where a cable enters any piece of apparatus, it shall be connected to the 
casing by means of an approved clamp and glands. The clamps must grip 
the armouring firmly to the glands or casing so that in the event of ground 
movement, no undue stress is passed into the cable conductors. 

 

(g) Connections of Earthing Conductor: 

Main earthing conductor shall be taken from the earth connections at the 
main control panels to an earth electrode with which the connections is to 
be made. Other earthing conductors shall run from the control panel to the 
individual equipment. Cable sheathing and armouring shall be earthed at 
the ends adjacent to control at which they originate or otherwise at the 
commencement of the run by an earthing conductor in effective electrical 
contact with cable sheathing. Where equipments is connected by flexible 
cord, all exposed metal parts of the equipment shall be earthed by means 
of an earthing conductor enclosed with the current carrying conductor 
within the flexible cord, switches, accessories, lighting, fitting, etc., which 
are rigidly secured in effective electrical contact with run of metallic 
conduit which shall not be considered as a part of earthing conductor for 
earthing purpose, even through the run of metallic conduit is earthed. 

(h) Prohibited Connections : 

Neutral conductor, sprinkler pipes or pipes conveying gas, water on 
inflammable liquid, structural steel work, metallic enclosures or cables 
and conductors, metallic conduits and lightning protection system 
conductors shall not be used as a means of earthing any installation or 
even as a link in an earthing system. The electrical resistance of metallic 
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enclosures for cables and conductors measured between earth connection 
at the main switch board and any other point of the completed installation 
shall be enough to permit the passage of current necessary to operate fuse 
or circuit breakers and shall not exceed 1 ohm. 

 

(i) Protection from Corrosion : 

Connections between copper and galvanised equipment shall be made on a 
vertical face and given protection with paint and grease. Galvanised fixing 
clamps shall not be used for fixing earth conductors. Only copper fixing 
clamps shall be used for fixing earth conductors. When there is evidence 
that the soil is aggressive to copper, buried earthing conductors shall be 
protected by suitable serving sheathing. 

 

 

 

(j) Earth Connections : 

All metal clad switches and other equipment carrying single phase current, 
shall be connected to earth by single connections. All metal clad switches 
carrying three phase current shall be connected with earth by two separate 
and distinct connections. The earthing conductors inside the building 
wherever exposed shall be properly protected from mechanical injury by 
running the same in G.I. pipe of adequate size. 

Earthing conductor outside the building shall be laid 600 mm below the 
finished ground level. The overlapping in copper strips at joints where 
required shall be minimum 75 mm. The joints shall be riveted with copper 
rivets or brazed in approved manner. Crimped socket of adequate capacity 
and size shall be used for all termination of conductor wires above 6 
sq.mm. Side ends shall be bolted to the equipment body to be earthed after 
the metal body is cleared of paint and other oil substance and property 
tinned. 

(k) Artificial Treatment of Soil : 

If the earth resistance is too high and the multiple electrode earthing does 
not give adequate low resistance to earth, then the soil resistivity 
immediately surrounding the earth electrodes shall be reduced by adding 
sodium chloride, calcium chloride, sodium carbonate, copper sulphate, salt 
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and soft coke or charcoal in suitable proportions as directed by the  
Clients. 

(l) Resistance to Earth : 

The resistance of each earth system should not exceed 1.0 ohm. 

15. TESTING : 
The Contractor shall give notice well in advance to the Client of the commencement of 
any factory / site testing. 

(a) Predespatch Testing : 

The Contractor shall arrange to conduct load tests at various loads of Engine, 
Alternator, Standard panel etc. at manufacturer’s works in presence of Employer.  

The particulars of proposed tests and the procedure for the tests shall be submitted 
to the purchaser for approval before conducting test.  Standard panel shall be 
tested for operation as per BIS specifications.   

 

(b) Preliminary Trials : 

After completion of erection of generating set, and before carrying out main trials, 
preliminary trials shall be conducted in the presence of Clients. Such trials shall 
include the checking and adjustments of all instruments, relays, timers, interlocks 
and meters (crank shaft alignment shall be checked when the engine is cold), 
insulation resistance of stators, rotor and exciter windings and the air gap between 
stators and rotor. A check shall be made for satisfactory operation of exciter, 
authomatic voltage regulator, all auxiliary motors and their starting, automatic 
control equipment and all accessories supplied with the set shall be tested for its 
working. 

(c) Main Trials : 

The main trials shall include over 8 hours continuous run consisting of 4 hours 
run at full load and one hour run at 110% load followed by 3 hours run at 100%. 

(d) Standard panel and engine control panel shall be tested for automatic 
operations, by injecting proper current and voltage by a separate source. The 
satisfactory working of operation shall be tested and necessary adjustment shall 
be done for relays and timers. 

All trials shall be conducted in the presence of Client and the results shall be recorded in 
the Test Sheet at 30 minutes intervals. Alternator efficiencies as determined in works test 
shall be used as the basis of calculation for fuel consumption rate. A tolerence of 5% 
shall be allowed on the fuel oil consumption to cover possible errors of measurement. 
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Tests proviing the satisfactory performance of all safety and operating controls shall be 
carried out. Governor trails shall be carried as laid down in BSS 639. Alternator 
insulation resistance and insulation time interval to allow for cold start. On completion of 
tests, inspection doors shall be removed and running gears inspected and alignement has 
to be checked. 

Any further reasonable trials suggested by Clients shall be carried out with no extra 
charges. 

All instruments, materials and labour required for carrying out the trails shall be provided 
by the Contractor including fuel oil. Test sheets of trials shall be forwarded in 
quadruplicate. 

The successful bidder has to submit a list of recommended spares to clients. A set of tools 
and tackle has to be supplied along with the set. 

 

 

 

16. SHOCK TREATMENT CHART : 

Shock Treatment Chart explaining the method of shock treatment in English, Hindi and 
local language shall be provided, duly framed in glass, in the Diesel Generating Station. 

17. MAINTENANCE & OPERATION MANUALS : 

The supplier shall supply in triplicate Maintenance and Operation Manuals, including 
detailed circuit diagrams of the Electrical work / Panels / Switchgear. 

18. TRAINING OF PERSONNEL : 

The supplier shall impart free training to Banks Engineering / other personnel for 
operation and maintenance of the system. 

19. SPECIFICATION FOR ACOUSTIC ENCLOSURE 

The Acoustic enclosure or Sound Proof canopy should be weather proof, suitable for 
outdoor installation, composite, bottom sealed, skid mounted type and suitable to house 
DG set + Fuel Tank + DG Control Panel +Battery etc. & confirming to following broad 
specifications as per latest norms of CPCB. 
 
¾ The Acoustic Enclosure shall be of a high quality, based on modular or skid mounted 

type & shall be suitable for outdoor installation, corrosion resistant and weather 
proof. 
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¾ The structure shall be fabricated out of steel base and supporting channels.  The outer 
walls and inner frames shall be made of 14 SWG CRCA sheets and incorporating 
ISMC of appropriate section. 

¾ The louvers made out of 14 SWG CRCA sheet fix type shall be provided for suction 
and outlet of air but shall prevent the entry of rainwater.  The louvers shall be 
designed and made to suit the Acoustic requirements. 

¾ The Enclosure shall be provided with lockable type and air tight hinged type doors of 
required numbers with suitable gasket of neoprene or better quality and arrangement 
to suit the acoustic requirements.  The doors should be such located that there is ease 
of accessibility on both the sides of DG set from operation and maintenance point of 
view. 

¾ The Acoustic Enclosure shall be provided with sealed glass window to monitor 
engines/ alternator parameters from outside. 

¾ All the components of the Acoustic Enclosure shall undergo the various stages of 
surface treatments like degreasing, pickling, phosphating and passivation followed by 
the finish of special polyster powder coating of shade off-white/siemens gray which 
gives a pleasant finish and long life to the conopy. 

¾ The Enclosure shall be provided with lockable fuel filling facility from outside the 
enclosure. Fuel level indicator shall be provided. 

¾ Drain plug shall be provided on canopy for easy drainage of consumable waste in DG 
area. 

¾ External Emergency push buttons shall be provided to stop the DG set without 
opening the doors. 

  
  
¾ The Enclosure shall be designed so as to have sleek design with good aesthetic look 

and help in easy loading / unloading and shifting. 
 
Acoustic Insulation :- 
 
¾ The insulatiom material shall be as per IS : 8183, for maximum sound absorption, 

high density and shall be composed of fine, stable and uniformly textured organic 
rock wool fiber which is bound together by a non - water soluble fire retardant thermo 
setting resin which can withstand temparatures upto + 450 degree Celsius.  The 
density wool/ mineral wool shall be minimum 64 kg per cubic meter. The wool shall 
be covered by fiberglass cloth of fiber tissue paper and should be supported inside the 
powder coated perforated steel sheets. The thickness of the insulation should not be 
less than 100 mm. 

  
  
¾ Ventilation 
  
 Provision shall be made for separate duct for direct heat Dissipation from the Engine.  

Separate blower with it's starter if required shall be provided for eliminating 
excessive heat within the Acoustic Enclosure and maintain the temperature rise inside 
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the enclousure within a permissible limit (Less than 5 degree Celsius above ambient) 
as specified by the Engine/ Alternator manufacturer so as to get full output from the 
set allowing longer running of DG set on load. 

  
  
¾ Illumination 
  
 Illumination arrangement of the type specified herein shall be provided inside the 

canopy for carrying out maintenance during night hours.  Two Nos. of 40 W lights of 
weather proof type operating on 230 V 1 Ph.AC, 50 Hz Switch/ Socket unit of metal 
clad type and one No. 12 V DC supply with separate bulb minimum 50 W. operating 
on 12 V DC supply with separate switch shall be provided with requisite wiring / 
switchgear complete inside the enclosure. 

  
  
¾ Noise Level  
  
 The noise level around the unit at a distance of 1 meter should be less than 75 dB. 
  
  
¾ Drawings 
  
 Drawings shall be submitted for approval before start of manufacture.  Drawings shall 

incorporate all features specified above. 
 
 
 
¾ Special Note 
  
 All equipment under this schedule shall be necessarily manufactrued by DG 

Manufacturer only. 
  
 Separate local manufacturers other than DG Manufacturers are not acceptable. 

 

20. QUANTITIES OF WORK : 

The tenderer shall work out his tender on the basis of the quantities given in Schedule. 
Payment shall, however, be made based on actual measurements of quantities executed. 

 



 

NABARD 

LIST OF APPROVED MAKES  
 
 

Sl.
No 

Details of equipment/Materials Manufacturer's Name 

1. Diesel Engine  Kirloskar / Greaves / Cummins 
2. Alternator Kirloskar /Greaves / Crompton/Stamford
3. G.I.Pipes/ M.S.Pipes TATA/ BST/ JINDAL 
4. Anti Vibration Pad Dunlop/ Resistoflex/ Polybond 
5. Battery Charger Unit Amara Raja/ Statcon/ AE 
6. Batteries Exide/Standard/Prestolite 
7. M.V. Switchgears Altom /L&T /Siemens/ABB 
8. Relays Altom India/ CS 
9. Metering Instruments Automatic Electric/ GEC/ IMP/ 

RISHAB/MECO 
10. Indicating Lamps BCH/ L&T/ Essen 
11. CTs & PTs Automatic Electric/Kappa/EE/Siemens 
12. Copper/Aluminium lugs heavy duty Dowells Crimping Type 
13. Multicore Control Cables Finolex/ CCI/ National/ Ecko 
14. M.V. Cables Finolex/ Polycab/ CCI/ Universal 
15. Cable Glands Comet 
16. Change over switch/ Contactors Altom / L&T/Siemens/  
17. Push Buttons L&T/ Siemens/ BCH 
18.  Selector switch Kayee/ L&T/ AE 
19. Panel Fabricators CPRI approved panel manufacturer 
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SCHEDULES 
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SCHEDULE - A  

 

LIST OF STANDARD TOOLS 

(TO BE SUPPLIED FREE OF COST) 

 

S.No Description 
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SCHEDULE - B 

SCHEDULE OF DEPARTURE FROM SPECIFICATION 

 

SR. NO. REFERENCE TO 
CLAUSE OF 
SPECIFICATION 

DETAILS OF 
DEPARTURE 

REASON FOR 
DEPARTURE 

        
        
        
        
        
        

 

Certified that barring the departure listed above our offer complies fully with the 
specification requirements. 

 

SEAL :        SIGNATURE OF TENDERER 

DATE : 
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SCHEDULE - C 

 

ANY OTHER DATA, INFORMATION TENDERER 

MAY LIKE TO FURNISH 

 

SR. NO. DESCRIPTION QUANTITY 
      
      
      
      
      
      

 

SEAL :        SIGNATURE OF TENDERER 

DATE : 
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SCHEDULE - D 

 

 

SCHEDULE OF INSTALLATION PROGRAMME 

 

SR. NO. DETAILS OF ITEMS INSTALLATION PROGRAMME 
a) Moving units to position   
b) Assembly   
c) Electrical work   
d) Earthing System   
e) Pre-commissioning checks   
f) Load and System trial   
g) Acceptance tests   
h) Handing over   

If work will be staged for different sets of programme, the same shall be furnished unit 
wise. 

 

SEAL  :       SIGNATURE OF TENDERER 

DATE : 
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SCHEDULE - E 

 

SCHEDULE OF ADDRESS OF MANUFACTURERS  

PREMISES AND PLACES OF INSPECTION 

 

SR. NO. DETAILS OF ITEM MANUFACTURER'S 
NAME 

ADDRESS 

        
        
        
        
        
        

     

 

SEAL :       SIGNATURE OF TENDERER 

DATE  : 
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SCHEDULE - F 

 

SCHEDULE OF PRICES 

SR. NO. DETAILS OF 
ITEMS 

UNIT QTY. RATE AMOUNT 

            
            
            
            
            
            

 

1. Adjustment rates to be indicated for variation in earthing items quantity. 

2. In case of offers for more than one make or type of engine / alternator adjustment rates 
for      alternative makes/types shall also be indicated in the Tender offer. 

3. All taxes and duties and the rate at which these were assumed, etc., shall be clearly 
indicated in the Tender. 

 

 
 
SEAL :        SIGNATURER OF 
TENDERER 
DATE : 
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SCHEDULE - G 

 

DETAILS OF GUARANTEED TECHNICAL PARTICULARS 

 

SR. NO. DETAILS OF PARTICULARS GUARANTEED DATE 

I. ENGINE 

1. Make 
2. Type 
3. No. of cylinders 
4. Arrangement of Cylinders 
5. Bore and stroke 
6. R P M 
7. Method of starting 
8. Compression ratio 
9. Compression pressure 
10. Maximum cylinder pressure 
11. Piston speed 
12. Fuel injection pressure 
13. Aspiration method 
14. Lub. oil system 
15. Indicating oil pressure 
16. Fly wheel a) Dia 
   b) Weight 
   c) It is balanced dynamically (yes/no) 
17. Cyclic variation 
18. Time required for starting from cold 
19. Type of governor 
20. Guarantee performance of governor 
 a) Permanent variation with 
  i) Full load thrown OFF 
  ii) Full load thrown ON 
21. High speed regulation limits 
22. Fuel oil recommended 
23. Lub. oil recommended 
24. BHP at site output at shaft / coupling 
25. Over load capacity 
26. Consumption of fuel 
  Full load 
  Half load 
  No load 
27. Lub. oil consumption 
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  i) at full load 
  ii) at half load 
28. Mechanical efficiency 
29. Standard mounting ... 
30. Safety shutdown..... 
31. Direction of rotation 
 
II. ALTERNATOR 
 
1. Type 
2. Make 
3. Governing specification 
4. Full output in kVA 
5. Full load output in kW 
6. Enclosures 
7. Speed / frequency 
8. No. of phases 
9. Neutral brought out 
10. Voltage between phase / neutral 
11. Regulated band of voltage 
12. Current carrying capacity of winding 
13. %age of imbalance permissible 
  Full load 
  Half load 
14. Sanctioned over capacity at maximum ambient temp. 
15. Short time over load 
16. Efficiency 
17. Temporary over load after full load for 12 hrs. 
18. Insulation of stator 
19. Insulator of rotor 
20. Excitation method 
21. Excitation amps at full load 
22. Excitation voltage 
23. Air gap between stator and rotor 
24. Exciter type 
25. Specification for exciter 
 
III. GENERAL 
 
1. Length of set over all x width over all 
2. Weight of set over all 
3. Head room needed for lifting / servicing 
4. Weight of alternator 
5. Weight of engine 
6. Weight of Heaviest piece 
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7. Direction of rotation 
8. Standard accessories 
9. Radiator make and type 
10. Fan dia 
11. CMM of fan and static pressure 
12. RPM of fan / type of drive 
13. kW absorbed by fan 
14. HP of motor drive in each independent motor 
 and its specification 
15. Details of other major unit assembled onset 
16. Capacity of daily service tank 
17. Capacity / size of service tank 
 
IV. STANDARD CONTROL PANEL 
 
1. Make 
2. Type 
  
3. Make & Type of MCCB 
4. Make & Type of instruments 
5. Make & Type of fuse switch units 
6. Other facilities incorporated 
 
ANY OTHER DATA TENDERER MAY LIKE TO FURNISH. 
 
 
 
 
SEAL :       SIGNATURE OF 
CONTRACTOR 
DATE :  
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SINGLE LINE DIGRAM 
 
 

 
 
 
 

ATTACHED SAPARATELY 
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PART - II 

 
 
 

PREAMBLE AND SCHEDULE OF 
QUANTITIES 
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PREAMBLE 
 
 

1. The scope of work is the supply, erection, testing and commissioning of 1 No. 
250 KVA D.G. Set with standard panel. Tenderers are instructed to quote 
strictly according to the specifications. Any deviation in assumption should be 
specified separately in Envelope - I. 

2. The scope of work will also include obtaining necessary approval / permission 
from the concerned government / statutory authorities for the complete D. G. Set 
installation and its operation.(Employer will sign all necessary and concernd 
documents/forms only, for getting such approvals). 
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Schedule of Quantities 
 

Item 
No. 

Description Unit Qty. Rate Amount (Rs.) 

 DIESEL GENERATORS     

1. Supply, erection, connecting, testing and 
commissioning of 250 kVA 1500 RPM Diesel 
Generating set by making necessary arrangement 
with the existing distribution system complete 
with M.S. Base frame, day service fuel oil 
storage tank of 600 ltrs. capacity, starting DC 
batteries with suitable battery charger, exhaust 
silencer, water cooled Radiator, Engine control 
panel, Anti Vibration Mountings, Acoustic 
enclosure complete as per specifications 
described separately. 
 

Set  1   

2. Supply, installation, testing & commissioning of 
floor mounted totally enclosed, cubicle type, 
compartmentalized, dust & vermin proof (IP:42 
protection) standard panel fabricated from 2 mm 
thick CRCA sheet with Aluminium bus bars 
complete with following switchgear / mountings, 
interconnections as required for 415V, 3 phase, 4 
wire, 50 Hz AC supply complete as required as 
per specification. 

i)630A 4P MCCB - 1 no. 
ii)Voltmeter, ammeter for alternator & 

mains/phases complete with fuses, 
selector switches, CTs of suitable 
rating. 

iii)Frequency meter, power factor meter, 
kWh meter complete with fuses and 
CTs of suitable rating. 

iv)Main supply & alternator voltage monitor 
and engine control monitor. 

v)IDMT relay, field failure relay, reverse 
power relay, under voltage relay, 
auxiliary relays, PTs & CTs of 
required rating complete with fuses. 

vi)DC control relays, contactors & timers. 
vii)Master engine control switch for 

OFF/Auto/Manual/Test. 
viii)Emergency stop push button. 
ix)Engine protection system for low 
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NABARD 

Item 
No. 

Description Unit Qty. Rate Amount (Rs.) 

 DIESEL GENERATORS     

lubricating oil pressure, high water 
temperature and over speed with 
indication lamps. 

x)Window type annunciator with static 
relays alarm/hooter and accept, test & 
reset push buttons for all functions. 

xi)Engine hours run counter. 
xii)R, Y, B indicating lights with control 

fuses for main & alternator voltage. 
 
The panel shall be complete with necessary 
control fuses, CTs, auxiliary relays, internal 
wiring and control wiring between alternator and 
panel etc. complete as required and as per 
specification. 
 

3. Supplying, installation in position M.S. Exhaust 
piping including all necessary piping and fixing 
accessories including lagging with 25 mm dia. 
Asbestos rope and suitably bonded with 
Asbestos cloth and cladded with Aluminium 
sheet complete as per specifications mentioned 
separately. 
 

RM  10   

4. Providing generator neutral & body earthing 
stations at locations as called for including 
providing 600 mm x 600 mm x 3 mm thick 
tinned copper plate electrode Earth sets complete 
as per Indian Standards and Specifications 
 

Nos. 4   

6. Providing and fixing in position the following 
bare copper strips including providing all fixing 
accessories and effecting proper connections. 
a. Copper Tape 25 mm x 5 mm on surface 
b. Copper Tape 25 mm x 5 mm in 40 mm dia 

GI pipe 
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7. Providing and fixing in position the fire 
extinguishers Carbon dioxide type 2 litres 
capacity 
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8. Providing and fixing in position MV Danger Each  2   
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Item 
No. 

Description Unit Qty. Rate Amount (Rs.) 

 DIESEL GENERATORS     

Notice Plate of 200 mmx150 mm made of Mild 
Steel at least 2 mm thick and vitreous enamelled, 
white on both sides and with inscription in signal 
red colour on front side as required. 
 

9. Providing and fixing in position approved shock 
treatment charts written in English, Hindi and 
local language.  These charts shall be framed in 
wooden frame and covered with glass  
 

No. 1   

10. Providing and fixing in position 400 mm wide, 
15 mm thick rubber mat rated for 15 kV of 
approved make as per specifications in front of 
panels 
 

RM 2   

11. Supply, laying testing and commissioning of 2  x 
3.5c x 185 sq. mm 1100 V armoured Aluminium 
LT/ XLPE cable from DG Set to STANDARD 
panel and existing distribution panel.  
  

RM  
 

40 
 

  

12. Supplying and making cable end terminations 
with single compression brass glands and heavy 
duty aluminium lugs for 3.5c  x 185 sq. mm 
1100 V armoured Aluminium LT/ XLPE cable 

Set  
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 GRAND TOTAL     
 
 
 
 
Date :      Signature, Name and Seal 
Place :      of the Contractor 
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National Bank for Agriculture and Rural Development 
11, Vipin Khand, Gomti Nagar, Luckno2-26 010 

 Telephone:0522-2399170, 2399177 Fax:0522 - 2304531   Email:upro.nabard.org 
 
 
 
 

TENDER NOTICE 
 

Sealed tenders are invited for supply, installation, testing and commissioning of a 250 
KVA DG SET with acoustic enclosures and associted works at Banker's Institute of 
Rural Development, Sector-H, LDA Colony, Kanpur Road, Lucknow.  Last date of 
issue of tender form is 12.5.2008.  For tender documents and more details log on to 
NABARD website at www.nabard.org before 12.5.2008. 
 
For any further enquiries, please contact on 0522-2399168, 2399177  
 
 
 
( Sukhbir Singh ) 
Chief Genral Manager 
 



 

NABARD 

ÀãÓ›Èãè¾ã ‡ãðŠãäÓã ‚ããõÀ ØãÆã½ããè¥ã ãäÌã‡ãŠãÔã ºãöâ‡ãŠ, 
11, ãäÌããä¹ã¶ã Œã¥¡, Øããñ½ã¦ããè ¶ãØãÀ, ÊãŒã¶ã…-226 010 

   ›ñãäÊã¹ãŠãñ¶ã ¶ãâ0 0522-2399170, 2399177    ¹ãõŠ‡ã‹Ôã ¶ãâ0:0522-2304531  ƒÃ½ãñÊã: 
upro.nabard.org 

 
ãä¶ããäÌãªã ÔãîÞã¶ãã 

 
ºãö‡ãŠÀ ØãÆã½ããè¥ã ãäÌã‡ãŠãÔã ÔãâÔ©ãã¶ã, Ôãñ‡ã‹›À †Þã, †Êã¡ãè† ‡ãŠãÊããñ¶ããè, ‡ãŠã¶ã¹ãìÀ Àãñ¡, ÊãŒã¶ã… ½ãò 250 
kVA •ãñ¶ãÀñ›À Ôãñ› ‡ãŠãè ‚ãã¹ãîãä¦ãÃ, Ô©ãã¹ã¶ãã Ìã ‚ã¶¾ã ‡ãŠã¾ããó Öñ¦ãì ½ããñÖÀºã¶ª ãä¶ããäÌãªã†â ‚ãã½ãâãä¨ã¦ã ‡ãŠãè 
•ãã¦ããè Öö ý ›ñ¶¡À ¹ãŠã½ãÃ •ããÀãè ‡ãŠÀ¶ãñ ‡ãŠãè ‚ãâãä¦ã½ã ãä¦ããä©ã 12 ½ãƒÃ 2008 Öõ ý  ãä¶ããäÌãªã ÔãîÞã¶ãã Ìã ‚ã¶¾ã 
ãäÌãÌãÀ¥ã ¶ããºãã¡Ã ‡ãŠãè ÌãñºãÔããƒ› www.nabard.org ¹ãÀ „¹ãÊãº£ã Öõ ý 

 
ãä‡ãŠÔããè ¼ããè ‚ã¶¾ã •ãã¶ã‡ãŠãÀãè Öñ¦ãì ¹ãŠãñ¶ã ÔãâŒ¾ãã 0522-2399168, 2399177 ¹ãÀ Ôã½¹ã‡ãÃŠ 
ãä‡ãŠ¾ãã •ãã Ôã‡ãŠ¦ãã Öõ ý 

 
 
( ÔãìŒãºããèÀ ãäÔãâÖ ) 
½ãìŒ¾ã ½ãÖã¹ãÆºãâ£ã‡ãŠ 
 
 
 
 
 
 


