

Supply, Installation, Testing and Commissioning Split AC units for NBSC Hostel & Office at NBSC, Lucknow

To be submitted in a SEPARATE SEALED envelope superscribed as "FINANCIAL BID"

Schedule of Quantities

Amt in Rs.

S.No.	Description	Quantity	Unit	Rate/Unit	Amount
1	Supply of 1.5 ton Split A.C. Unit with Rotary compressor complete with required accessories along with cordless remote control and as per specifications given in tender documents (part-I). Brand: Voltas/ Carrier / Hitachi / Samsung /Daikin /Blue Star/ LG/ equivalent	72	No.		
2	Installation, testing and commissioning of 1.5 ton Split A.C. Unit with Rotary compressor. Rates should include the cost of M.S. angle frame (wall / Floor mounted stand) for outdoor unit, complete in all respects.	72	No.		
3	Supply of 1.5 ton Inverter Split A.C. Unit with Rotary compressor complete with required accessories along with cordless remote control and as per specifications given in tender documents (part-I). Brand: Voltas/ Carrier /Hitachi/Samsung/Daikin/Blue Star/ LG/ equivalent	19			
4	Installation, testing and commissioning of 1.5 ton Inverter Split A.C. Unit with Rotary compressor. Rates should include the cost of M.S. angle frame (wall/Floor	19			

	mounted stand) for outdoor unit, complete in all respects.			
5	Dismantling and reinstallation with testing and commissioning of existing 1.5 ton window A.C. Unit in other room. Rates should include cutting and providing suitable size for fixing required thick marine plywood in existing frame and making modification in the existing frame where dismantled AC unit to be fitted, complete in all respects.	18	No.	
6	Providing and fixing of suitable size required thick glass in existing window AC frame where WACs are to be removed, complete in all respects.	93	No.	
7	Amount in lump-sum on account of taking away 89 Nos of different Make 1.5/2 TR window AC units in working condition by dismantling of the same without wooden frame (as is where is basis) by the bidder which will be deducted from the bill on buy back basis	89	No.	(-)
9	TOTAL			
	Total in words:			

Date: Lucknow Seal and Signature Place: