

Summary sheet of the tenders

Date of newspaper advertisement: 13.02.2018

S N	Description of AMC work	Last date of submission	No. of Tech Bids	No of Price bids	Date of pre-bid	Time	Date of tech opening Bid	Location/s / Group/s
1	Housekeeping, façade/flat cleaning, etc.	06 March 2018	1	1	23.02.2018	15.00	06 March 2018 3 PM	Head Office Bldg. & NABARD House (BKC)
		Do	1	1	23.02.2018	15.00	06 March 2018 3 PM	Kandivali & Ghatkopar
		Do	1	1	23.02.2018	15.00	06 March 2018 3 PM	Dadar, Lower Parel & Santacruz
2	Civil, Plumbing and Carpentry	Do	1	1	22.02.2018	15.00	06 March 2018 3 PM	Head Office Bldg. & NABARD House (BKC)
		Do	1	2	22.02.2018	15.00	06 March 2018 3 PM	(i) Kandivali & Ghatkopar (ii) Dadar, Lower Parel & Santacruz
3	Electrical (HT/LT) & Pump Operation / maintenance	Do	1	1	26.02.2018	15.00	06 March 2018 3 PM	Head Office Bldg. & NABARD House (BKC) HT/LT
		Do	1	2	26.02.2018	15.00	06 March 2018 3 PM	(i) Kandivali & Ghatkopar (ii) Dadar, Lower Parel & Santacruz
4	Gardening	Do	1	1	22.02.2018	15.00	07 March 2018 11 PM	Head Office Bldg. & NABARD House (BKC)
		Do	1	1	22.02.2018	15.00	07 March 2018 11 PM	Kandivali, Ghatkopar, Dadar, Lower Parel & Santacruz
5	Pest Control	Do	1	5	26.02.2018	16.00	07 March 2018 11 PM	(i) Head Office Bldg. & NABARD House (BKC) (ii) Kandivali, (iii) Ghatkopar, (iv) Dadar & Lower Parel & (v) Santacruz
6	Water Tank Cleaning	Do	1	1	22.02.2018	15.00	07 March 2018 11 PM	Head Office Bldg. & NABARD House (BKC), Kandivali, Ghatkopar, Dadar & Lower Parel and Santacruz (all sites)