
 Government eProcurement System	eProcurement System Government of India				
	Tender Details				
					Date : 21-May-2025 01:01 PM
 Print					
Basic Details					
Organisation Chain	National Bank for Agriculture and Rural Development (NABARD)				
Tender Reference Number	REF.NO. NB.DPSP/27158 /Contractor PQ/2025-26				
Tender ID	2025_NABA_860966_1	Withdrawal Allowed	Yes		
Tender Type	Open Tender	Form of contract	Empanelment		
Tender Category	Works	No. of Covers	1		
General Technical Evaluation Allowed	No	ItemWise Technical Evaluation Allowed	No		
Payment Mode	Not Applicable	Is Multi Currency Allowed For BOQ	No		
Is Multi Currency Allowed For Fee	No	Allow Two Stage Bidding	No		
Cover Details, No. Of Covers - 1					
Cover No	Cover	Document Type	Description		
1	Fee/PreQual/Technical/Finance	.pdf	Advance Tender for empanelment of Contractors for Comprehensive Interior Renovation of NABARD HO BKC		
Tender Fee Details, [Total Fee in ₹ * - 0.00]				EMD Fee Details	
Tender Fee in ₹	0.00			EMD Amount in ₹	0.00
Fee Payable To	Nil	Fee Payable At	Nil	EMD Exemption Allowed	No
Tender Fee Exemption Allowed	No			EMD Fee Type	fixed
				EMD Percentage	NA
				EMD Payable To	Nil
				EMD Payable At	Nil
Click to view modification history					
Work /Item(s)					
Title	ADVANCE TENDER FOR EMPANELMENT OF CONTRACTORS				
Work Description	ADVANCE TENDER FOR EMPANELMENT OF CONTRACTORS FOR COMPREHENSIVE INTERIOR RENOVATION OF OFFICE FLOORS AT NABARD HEAD OFFICE, BANDRA KURLA COMPLEX MUMBAI				
Pre Qualification Details	Please refer Tender documents.				
Independent External Monitor/Remarks	NA				
Show Tender Value in Public Domain	No				
Tender Value in ₹	52,00,00,000	Product Category	Civil Works	Sub category	NA
Contract Type	Empanelment	Bid Validity(Days)	180	Period Of Work(Days)	NA
Location	NABARD Head Office BKC Mumbai	Pincode	400051	Pre Bid Meeting Place	NA

Pre Bid Meeting Address	NA	Pre Bid Meeting Date	NA	Bid Opening Place	NABARD Head Office BKC Mumbai
Should Allow NDA Tender	No	Allow Preferential Bidder	No		

Critical Dates

Publish Date	21-May-2025 01:00 PM	Bid Opening Date	12-Jun-2025 03:00 PM
Document Download / Sale Start Date	21-May-2025 01:00 PM	Document Download / Sale End Date	11-Jun-2025 03:00 PM
Clarification Start Date	NA	Clarification End Date	NA
Bid Submission Start Date	21-May-2025 01:00 PM	Bid Submission End Date	11-Jun-2025 03:00 PM

Tender Documents

NIT Document	S.No	Document Name	Description	Document Size (in KB)
	1	Tendernotice_1.pdf	Advance Tender for empanelment of Contractors for the work of Comprehensive Interior Renovation of Office floors at NABARD Head Office Building, Bandra Kurla Complex (BKC), Mumbai	790.89

Work Item Documents	S.No	Document Type	Document Name	Description	Document Size (in KB)
	1	Tender Documents	Advancetender_comprehensiverenovation.pdf	ADVANCE TENDER FOR EMPANELMENT OF CONTRACTORS FOR THE WORK OF COMPREHENSIVE INTERIOR RENOVATION OF OFFICE FLOORS AT NABARD HEAD OFFICE, BANDRA KURLA COMPLEX (BKC), MUMBAI	1108.66

Auto Extension Corrigendum Properties for Tender


Iteration	No. of bids required for bid opening a tender	Tender gets extended to No. of days
1.	3	5

Bid Openers List

S.No	Bid Opener Login Id	Bid Opener Name	Certificate Name
1.	rn.menon@nabard.org	Radhika Menon	RADHIKA NITHIANANDAN MENON
2.	wamiq.sami@nabard.org	Wamiq Abdul Sami	WAMIQADULSAMI
3.	adarsh.singh@nabard.org	Adarsh Kumar Singh	ADARSH KUMAR SINGH

Tender Properties

Auto Tendering Process allowed	No	Show Technical bid status	Yes
Show Finance bid status	Yes	Stage to disclose Bid Details in Public Domain	Technical Bid Opening
BoQ Comparative Chart model	NIL	BoQ Comparative chart decimal places	2

 BoQ Comparative Chart Rank Type	NIL	Form Based BoQ	No
<u>TIA Undertaking</u>			
S.No	Undertaking to Order	Tender complying with Order	Reason for non compliance of Order
1	PPP-MII Order 2017	Agree	
2	MSEs Order 2012	Agree	
<u>Tender Inviting Authority</u>			
Name	CGM DPSP NABARD		
Address	NABARD Head Office BKC Mumbai		
<u>Tender Creator Details</u>			
Created By	Adarsh Kumar Singh		
Designation	Assistant Manager		
Created Date	21-May-2025 12:47 PM		