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NB. DPSP /        59354      / NABARD HO/2025-26 
Date: 15/07/2025 
 
M/s 
 
Dear Sir, 

निनिदा आमंत्रण सूचिा 
NOTICE INVITING TENDER 

 

Notice inviting tender – Survey, Design, Manufacturing, Supply, Installation, 

Testing and Commissioning of Cumulative Capacity Of 290 KWp Grid 

Connected Solar Power Plant with Five Years Comprehensive Annual 

Maintenance Contract at Various NABARD Buildings In Mumbai, 

Maharashtra 

 
1. NABARD intends to undertake the work of “Survey, Design, Manufacturing, 

Supply, Installation, Testing and Commissioning of Cumulative Capacity Of 
290 KWp Grid Connected Solar Power Plant with Five Years Comprehensive 
Annual Maintenance Contract at Various NABARD Buildings In Mumbai, 
Maharashtra” and therefore, invites offer from the contractors/firms for the same work 
through e-tender platform GeM portal. The bidder/System Integrator shall submit two 
separate E-bids for the work - Technical Bid and Financial Bid i.e., Technical 
Qualification with respect to Techno-commercial aspects and Competitive Rates is being 
followed. The bid documents can be downloaded from GeM portal and Bank’s website.   

 
2. The interested tenderers should upload their bids along with duly signed scanned copies 

of all relevant documents etc., in support of their technical & financial bids on the website 
GeM only within the prescribed time limit. The evaluation of Tender will be based on 
online bids submitted by the tenderers. 

 

3. The tender document is available on NABARD website www.nabard.org  and GeM Portal. 
No physical copy shall be provided by NABARD and submitted to NABARD. 

4. National Bank for Agriculture and Rural Development (NABARD) has its Head Office at 
C-24 G Block, Bandra Kurla Complex, Bandra (E), Mumbai 400051. Bidders are advised 
to go through the tender documents carefully before quoting the rates. The bidders are 
advised to visit the site, conduct surveys of the existing conditions so as to familiarize 
themselves with the nature and scope of works to be carried out and get all clarifications 
as necessary from NABARD before quoting their rates. 

 
5. Earnest Money Deposit (EMD) of Rs.3,80,000 /- (Rupee 3.80 lakhs) amount shall be 

payable.  
 
6. The EMD amount shall be directly credited to NABARD account as detailed below – 

 
Name of 
Account 

NATIONAL BANK FOR AGRICULTURE AND RURAL 
DEVELOPMENT 

BANK 
NAME 

NABARD 

BRANCH 
NAME 

HEAD OFFICE, MUMBAI 

IFSC code NBRD0000002 

https://nabard.eproc.in/
http://www.nabard.org/
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Account 
Number 

NABADMN07 

 
7. Counterfoil/ receipt/transaction detail for the same must be enclosed with the 

tender. The Tender without EMD shall be rejected outright. No interest is allowed 
on the EMD/RMD. 
 

8. MSE registered vendor are exempted for EMD. For this they need to submit valid MSE 
registered certificate. 
 

9. It may be noted that it will be a 02-bid system tendering wherein the 1st bid will be 
‘Technical Bid’ and 2nd bid will be the ‘Price Bid’. Tenderers are advised to submit e-
tender (e-bids) through GeM portal ( https://gem.gov.in/) only, after carefully 
following the instructions related to systems and procedures as indicated in GeM.  

10. Technical Bid (Part-I) i.e. shall contain; 
a. EMD counter-foil OR required MSE certificate  
b. Notice Inviting Tender  
c. Covering letter for submission of Tender 
d. Form of Tender 
e. Pre-qualification criteria of the contractors 
f. Special Instructions to Bidders 
g. General terms and conditions 
h. Technical Specifications  
i. List of approved makes of materials/trade  
j. Information to be furnished by Contractor (Statement I, II & III) in support of 

fulfilling eligibility criteria. 
k. Safety Code 
l. The following forms should be submitted: 

i. Articles of Agreement. 

ii. Indemnity Bond 

iii. Format of Virtual Completion Certificate 

iv. Pre-contract Integrity Pact – Each page to be signed and uploaded 

v. An Undertaking by the Authorized Signatory of the Vendor/Bidder, on 

the letter head of the Vendor/Bidder stating that the Vendor/Bidder has not 

been blacklisted by any Central/State Government Organization or PSU for 

any corrupt and fraudulent practice 

vi. Vendor/Bidder's letter giving technical clarifications (if any). 

vii. CA certificate 

viii. Format of commitment from the bidder 

m. It should be specifically noted that the contents of Technical Bid must not 
reveal commercials/ Price Bid. In the event of the same, bid shall be rejected. 
Bank has appointed Independent Monitor Dr. Jagdeep Kumar Ghai, P&TA, 
FS(Retd.) (hereinafter referred to as Monitor) for this consultation with the Central 
Vigilance Commission. 

11. Price Bid (Part-II) shall contain:  

Duly Priced Schedule of Quantities 

https://eprocure.gov.in/
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12. Technical bid will be opened as per schedule given in the GeM or on any other 
date as intimated to the bidders through online portal. 

13. Price bid - 

a. It should not contain any conditions whatsoever and any conditional bids shall 
be rejected. 

b. Incomplete price bids in this respect would be summarily rejected. 
c. The Price Bid should not contradict the Technical Bid in any manner. 

d.  It will be opened on a suitable date, after opening of technical bid and its 
scrutiny, it will be communicated later. 

e. Bidders are requested to quote the price in GeM portal itself. The bid 
price shall include all the costs for the entire scope of work as per the 
Bidding Documents. Bids based on a system of pricing other than 
that specified shall be rejected. 

f. The Bid Prices quoted by the bidders covers all the Contractor’s obligations 
mentioned in or to be reasonably inferred from the Bidding Documents to 
successfully execute the intended services, on a “Single Responsibility” basis. 
Bidders are required to quote the price for the commercial, contractual and 
technical obligations outlined in the Bidding Documents. 

g. Bidders shall upload price breakup as per format attached with the 
price bid as a part of their price bid on GeM portal as per provisions 
available on GeM Portal. 

h. Bidders shall not upload the price details in technical part 
otherwise, technical bid will not be considered 

14. Before filling up the tenders, the bidders may note the following: 

a. Validity of the tender shall be 90 days from the date of opening of Price Bid. 

b. Time of Completion: The time of completion for the total project shall be 03 
months from the 10th date of issue of work order.  

c. Liquidated damages for delay in completion of the works will be levied at 0.25% 
of the value of the accepted tender for every week of delay or part thereof, 
subject to maximum of 5% of the value of the accepted tender. 

d. NABARD reserves the right to accept or reject any /all tender/s in part or whole 
of any firm / firms without assigning any reasons for doing so. 

15. The successful bidder shall execute an agreement with NABARD at his cost on 
non-judicial stamp paper within 14 days from the date of issue of work order 
failing which the bidder’s EMD may stand forfeited. 

16. Opening of Bids: 

The Technical Bid shall be opened on 6TH August 2025 online at the GeM 

Portal. The date and time for opening of the Price Bid shall be communicated 

to qualified bidders separately. The Successful Bidder shall have to get advance 

sample approved from buyer before bulk manufacturing / starting bulk 

supplies.  

17. Any discrepancies, omissions, ambiguities in the Tender Documents, if any, or 
any doubt as to their meaning should be reported in writing to the “The Chief 
General Manager, DPSP, NABARD, Head Office, Gr. Floor, A-Wing, C-24, 
G Block, Bandra Kurla Complex, Bandra (E),  Mumbai - 400 051” within 05 
days of issue of bid, who will review the same and information sought if not 
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clearly indicated or specified, NABARD will issue clarifications to all the 
bidders which will become part of the Contract Document. NABARD will not 
be responsible if the discrepancies, omissions, ambiguities in the Tender 
Documents or any doubts as to their meaning are not brought to the notice of 
NABARD within 05 (five) days of issue of this bid. 

18. A pre-bid meeting has been arranged at Ground Floor ‘A’ Wing, 
DPSP NABARD Head Office at Bandra Kurla Complex -400051 on 
25th July 2025 at 11:00 AM. in presence of Bank’s Officials to guide the 
tenderers about the scope of work and give clarifications, if any, to the 
questions of the prospective bidders.  The contractors are requested to 
participate in the scheduled pre-bid meeting. The contractors are advised to 
conduct a site survey and satisfy themselves about the overall feasibility of 
work. The clarifications being sought in the pre-bid meeting may be submitted 
in writing at our Office or to dpsp@nabard.org at least two working days prior 
to the date of pre bid meeting. The clarifications given in pre bid meeting will 
also form part of tender document and will be uploaded on the website. 
NABARD reserves the right to revise the Price Bid or any other document after 
pre-bid meeting, if required, and same will be uploaded on website. 

 
 
                              Sd/- 

                      R.K.Agrawal 

(Dy. General Manager )  

 

mailto:dpsp@nabard.org
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2. Covering letter for submission of Tender 
(Letter to NABARD on Tenderer/Bidder's letterhead) 

 

The Chief General Manager,  

DPSP, NABARD, Head Office,  

Mumbai - 400 051 

 

Dear Sir, 

 

“Survey, Design, Manufacturing, Supply, Installation, Testing and 

Commissioning of Cumulative Capacity Of 290 KWp Grid Connected Solar 

Power Plant with Five Years Comprehensive Annual Maintenance Contract at 

Various NABARD Buildings In Mumbai, Maharashtra” 

With reference to the above TENDER, having examined and understood the instructions, terms and 

conditions forming part of your above inquiry, we hereby enclose our offer for supply of the equipment 

and services as detailed in your above referred inquiry. 

We confirm that the offer is in conformity with the terms and conditions as mentioned in your above 

referred TENDER and enclosures. 

We also understand that NABARD is not bound to accept the offer either in part or in full. If NABARD 

rejects the offer in full or in part, NABARD may do so without assigning any reasons thereof. 

Yours faithfully, 

 

 

 

(Signature of Authorized Signatory of bidder firm along with the seal of the firm) 

 

Name: 

 

Designation of the Authorized signatory: 

 

Place: 

 

Date: 
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3. FORM OF TENDER 
 
To,                                                    Date:  
The Chief General Manager, 
Department of Premises, Security and Procurement 
National Bank for Agriculture and Rural Development 
Head Office, Mumbai – 400051 
 

Dear Sir, 
 

Notice inviting tender - Survey, Design, Manufacturing, Supply, Installation, 

Testing and Commissioning of Cumulative Capacity Of 290 KWp Grid Connected 

Solar Power Plant with Five Years Comprehensive Annual Maintenance 

Contract at Various NABARD Buildings In Mumbai, Maharashtra 

 
1. Having examined the conditions relating to the works specified in the Memorandum 

hereinafter set out, having visited and examined the site of the works specified in the 
said Notice Inviting Tender (NIT) and having acquired the requisite information 
relating thereto as affecting the tender, I/We hereby offer to execute the works 
specified in the said Memorandum within the time specified, at the rates to be 
mentioned in the Price Bid, which may be issued to us by NABARD in the event that 
we qualify the technical bid and in accordance in all respects with the Technical 
Specifications and instructions referred in ‘Instructions to Bidders and General 
Conditions of contract’, the Articles of Agreement and Price Bid with such 
materials as are provided for, by and in all other aspects in accordance with such 
conditions so far as they may be applicable. 
 

2. MEMORANDUM 
 
Subject Specification 
Description of work 

Notice inviting tender - Survey, Design, Manufacturing, 

Supply, Installation, Testing and Commissioning of 

Cumulative Capacity Of 290 KWp Grid Connected Solar 

Power Plant with Five Years Comprehensive Annual 

Maintenance Contract at Various NABARD Buildings In 

Mumbai, Maharashtra 

 
Location “NABARD Buildings, Mumbai” 
Earnest Money 
Deposit 

Rs. 3.80 lakhs /- 

Time allowed for 
completion of the 
work 

The time of completion for the total project shall be 03 
months from the 10th date of issue of work order.  

Defect Liability Period 1 years from the date of virtual completion. 

Comprehensive 
Annual Maintenance 
Contract (CAMC) 

5 years from the date of completion of Defect Liability 
Period. 

Retention Money 
Deposit (RMD) 

RMD @5% shall be deducted from the Running bill 

Security Deposit Earnest Money Deposit and Retention Money Deposit will 
form a total Security Deposit (SD). The security deposit will 
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be 5% of the total value of work executed in the form of 
remittance through NEFT/RTGS. 50% of the Security 
Deposit will be refunded after the expiry of defects liability 
period. The remaining SD will be paid after the completion 
of CAMC period. No interest will be paid on it. 

Terms of payment for 
Installation 

1. No advance payment. 
2. Running bills will be paid subject to minimum values of 

Rs. 20.00 Lakh per running bill. 60% payment will be 
on supply of items & 25% payment on installation and 
balance 15% on testing, commissioning, programming 
and handing over. 

 

3. Should this tender be accepted, I/We hereby agree to abide by and fulfil the terms and 
provisions or the said Conditions of the tender annexed hereto in so far as they may 
be applicable or in default thereof to forfeit the EMD and pay to the National Bank for 
Agriculture and Rural Development, the amount mentioned in the said tender 
conditions. 

4. I/ We hereby offer to execute and complete the works in strict accordance with the Tender 
documents at the rates quoted by me/ us in the attached Price Bid in all respects as per the 
Terms & Conditions and Scope of Works described in the Tender document and the 
Annexures containing Terms & Conditions. 

5. I/ We enclose herewith interest-free Earnest Money Deposit (EMD) receipts of ₹_3.80 
lakhs__ (Rupees _Three Lakhs Eighty Thousand____ Only) by e-payment and the sum shall 
be forfeited in the event of our withdrawal of Tender before expiry of the validity period of 
offer and/ or in case of breach of contract in the event of our failure to execute the Contract 
when called upon to do so by accepting our Tender. I/ We agree that EMD shall not bear any 
interest. 

6. I/ We agree to pay all Government (Central & State) taxes such as trade tax, excise duty, octroi, 
GST, etc. as applicable and the rates quoted by us in the tender are inclusive of the same 

7. The rates quoted by me/ us are firm and shall not be subjected to variations on account of 
fluctuation in the market rates or any other reasons whatsoever. 

 

Our Bankers are: 
 

i) ……………………………. Bank, ………………………... Branch, ……………………..., Mumbai 

 

ii) ……………………………. Bank, ………………………... Branch, ……………………..., Mumbai 

 

iii) Type of account: Savings / Current account 

 

iv) Bank Account No.   : 

 

v) IFS code of Bank and branch :  

The names of partners of our firm are: 

 

i)  

 

ii)  
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iii) 

 

Name of the partner of the firm 

Authorized to sign:     

 OR 

Name or person having Power of 

Attorney to sign the contract 

(certified copy of the Power of 

Attorney should be attached):       

 

Yours faithfully, 

 

Signature of Tenderer with stamp 
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4. PRE_QUALIFICATION CRITERIA 
 The contractor shall fulfil the following eligibility criteria for participating in the tender: 

S.No. Description 

1.   1. The bidder should have experience of providing new SITC of solar plant in the last 7 years 
as on 31.03.2025. Work Experience details, service provided to Government Departments 
/PSUs/Autonomous Bodies (set up by ministries /departments of Govt. of India) (Copies of 
Purchase Orders and completion certificates received) during each of the last five years 
should be enclosed / uploaded with clearly indicating the amounts of the contract/payment 
made to the bidder. 
Following documents should be submitted:  
1. Copy of work order (s) /Contract document (s).  
2. Completion Certificate (s) OR Copy of duly certified bill (s) / Invoice from client.  

2.   2. Experience of having successfully completed Similar works during last 7 years (ending 
31.03.2025) should be either of following: 
 
a. three similar completed works whose individual work value is costing not less than Rs. 

76 lakhs.  
 
b.  two similar completed works whose individual work value is costing not less than Rs. 

95 Lakhs.   
 
c. one similar completed works whose individual work value is costing not less than Rs. 

152 Lakhs. 
d. Definition of Similar Works: “Similar works” for the purpose of qualification: The 

bidder should have installed and Commissioning 500 KWP capacity (cumulative) 
projects out of which at least one project should have capacity of minimum 150 KWP 
(Single location) Grid Connected net metering systems in Government/Semi 
Government only.  

• The list of projects (As per attached format) commissioned has to be 
submitted along with the tender. The copy of Commissioning certificate and 
Work Order/ Contract/ Agreement from the client/ Owner shall be submitted. 

• Scanned copies of work / purchase orders received for completed projects and 
performance reports from beneficiary. Incomplete Work Orders/ Purchase 
orders will not be accepted. 

• Satisfactory certificate along with contact details of concern authority at 
installation (Beneficiary/Client) is to be submitted. Representative of NABARD 
may visit such installation. Bidders to arrange necessary permissions 

  3. Proof for the presence of Office set-up in Mumbai, Maharashtra. The bidder should have 
direct support office in areas of municipal corporations of Mumbai Metropolitan Region 
(MMR). /Thane/Navi-Mumbai. Proof of address of office and the relevant work 
order/contract document.  Must have field service setup to provide good after sale services 
including necessary repair and maintenance in the Mumbai Suburban district 
/Maharashtra. He must submit details of office location and infrastructure available at 

district /State /National level. (Valid proof to be submitted) 
6       4. Minimum Average Annual Turnover of the bidder (For 3 years) - Rs. 200 lakhs 

(Documentary evidence in the form of certified Audited Balance Sheets of relevant periods 
or a certificate from the Chartered Accountant / Cost Accountant indicating the turnover 
details for the relevant period shall be uploaded with the bid) 

7        5. The contractor shall submit copies of balance sheet / Profit & Loss a/c of the firm for the 
last three years (ending 31.03.2025). Latest audited final accounts of the business of the 
contractor duly certified by a Chartered Accountant/certificate of turnover issued by a 
Chartered Accountant should be enclosed in proof of their credit worthiness and turnover 
for the last three years. 



12  

 

 

Public 

 O&M Certificate for at least one year for any type of solar project from any central / state 
Govt. / Public sector undertaking / Public Limited Company / Reputed and established well 
known Private Sector Companies. 

8.       6. Valid MSE/Udyam Aadhar certificate against the Works if seeking exemption from EMD 

9.        7. EMD amount of Rs. 3.80 lakh in case not seeking exemption. 

     8.  Registration Certificate as per existing norms (indicating the legal status – Company / 

Partnership firm/ Proprietorship Concern, etc.) 

    9.  Copy of GST Registration Certificates 

10.  Copy of PAN Card 

11.  Copies of Income Tax Return filed for last three financial years ending 31.03.2024 

12.  Copies of Annual Turnover details in Rupees at for last three Financial Years ending 

31.03.2024 including audited balance sheet and Profit & Loss Account. 

13.  Integrity pact – Bidder may ensure to execute a pre-contract integrity pact (duly 

stamped) (as per attached format) of BID and submit along with the bid which is required 

as per directions of the Central Vigilance commission.  

Important Note - Prospective bidders are requested to submit a duly signed and stamped 

‘Integrity Pact’ on a ₹200.00 Stamp Paper. Compliance to ‘Integrity Pact’ is mandatory and 

shall be the pre-qualification criteria. Non-submission of ‘Integrity Pact’ or submission in 

different format (other than the prescribed one) and not duly authenticated by authorized 

signatory shall make the prospective bidder liable for disqualification from the bidding 

process. It would be a preliminary qualification and bid documents will not be considered 

in the absence of the Integrity Pact.  

    

     14. 

Bidder shall upload Information, Experience Certificates, Test Reports and other such 

relevant documents specified in the list of other important documents. 

    15. The solar PV modules shall be domestic modules manufactured from domestic cells as 

per Domestic Content Requirement (DCR) complied with MNRE guidelines and shall be 

from ALMM list (Approved List of Models and Manufacturers) of MNRE. 

    

     16. 

Bidder should have office in Mumbai Metropolitan Region. Documentary evidence must 

be uploaded. 

          17. Products also qualify as CLASS- I LOCAL SUPPLIER under PMA- Preferential Market 

Access and PPP MII Scheme of Govt. of India Dated. 04.06.2020 with desired Local 

Content as per Govt. norms. The ‘Class-I local supplier’ shall give a self-certification on 

non-judicial stamp paper of Rs.100/- in his bid in the given format, indicating the 

percentage of Local Content and certifying that the item/Service offered meets the Local 

Content requirement for ‘Class –I local supplier’ and shall give details of the location(s) at 

which value addition is made  ( format of declaration )  

1 

 
 
 

 
18. 

The bidder has to be a ‘Class-I local supplier’ as defined under Public Procurement 
(Preference to Make in India) Order, 2017 issued by Department for promotion of Industry 
and Internal Trade (DPIIT), Ministry of Commerce and Industry, Government of India vide 
order dated 15/06/2017, its revision dated 16/09/2020 (PPP-MII Order) read in 
conjunction with ‘Public Procurement (Preference to Make in India) to provide for Purchase 
Preference (linked with local content) in respect of Power Sector’ order dated 28/07/2020 
and 17/09/2020 issued by Ministry of Power (MoP Order) and subsequent modifications/ 
amendments if any. Presently, the local content requirement to categorize a supplier as 
‘Class-I local supplier’ is minimum 50% 

19       19. Bidder should not have been blacklisted / any criminal case registered by any State / 

Central Government Department or Central / State PSUs / Police or Globally during the 

last 3 years as on 31.03.2025. 

          20. IEC certificate of SPV Module and Inverter.  
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           21. Bidder agency profile at a glance must be uploaded. (As per the attached format) 

        22. Commitment from the bidder for maintenance - Commitment from the bidder for 

assured generation capacity to be submitted in prescribed format. 

         23. Bidder's offer is liable to be rejected if they do not upload any of the certificates. 

         24. The bidder is required to upload, along with the bid, all relevant certificates such as BIS 

license, Type Test Certificate, Approval Certificates and other Certificates as prescribed in 

the Product Specification given in the bid document. 

        25. Data and Compliance Sheet of the product(s) offered in the bid, are to be uploaded along 

with the bid documents. 

        26. Declaration regarding restriction on procurement from a bidder of a country which 

shares a land border with India and on sub-contracting to contractors from such 

countries. 

2727  Format of commitment from the Bidder 

2728 
Certificate/Affidavit of Correctness & Non-Blacklisting   Certificate 

 

2729 
 Chartered Accountant’s Certificate 

 Note: Any false and/or inadequate information may result in rejection of 

the tender. 
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5. Scope of Work 
 

The scope of work shall include the following: 

i. Survey, Design, Manufacturing, Supply, Installation, Testing and Commissioning of 

Cumulative Capacity Of 290 KWp Grid Connected Solar Power Plant with Five Years 

Comprehensive Annual Maintenance Contract at Various NABARD Buildings In Mumbai, 

Maharashtra at following locations and its capacity. However, the proposed capacity 

can be increased or decreased as per the actual space availability of rooftop. 

Selection of area/locations will be governed by the tender drawings/BOQ/Technical 

Specification only. As per tender Technical Specifications, bidder has to establish 

necessary infrastructure to install following capacities at defined locations with following 

details: - 

S 

No 

Location With Address No of 

Buildings  

Cumulative 

roof top 

area (in 

m2)  

Total 

Sanctioned 

Load (kW) 

Proposed 

capacity 

(kWp) 

1 NABARD Head Office Plot No. C, 2nd 

Floor, 'D' Wing C-24, 'G' Block, 24, Bandra 

Kurla Complex Rd, G Block BKC, Bandra 

East, Mumbai, Maharashtra 400051 

1 200 3000 20 

2 NABARD House, R-4A, G Block BKC, 

Bandra Kurla Complex, Bandra East, 

Mumbai, Maharashtra 400051 

1 180 86.5 10 

3 Krishi Vikas Sadan, 2RCM+WQP, 

Swatantryaveer Savarkar Rd, 

Chandrakant Dhuru Wadi, Dadar West, 

Mumbai, Maharashtra 400028 

1 419 197 20 

4 NABARD Nagar Society, 

CLUSTER_MUMBAI SUBURBAN_352, 

Kandivali, Saraf Chaudhary Nagar, 

Kandivali East, Mumbai, Maharashtra 

400101 

17 3834 179 165  

5 NABARD Quarters, 400086, Nabard 

Colony, Damodar Park, Ghatkopar West, 

Mumbai, Maharashtra 400086 

5 614 100 30 

6 NABARD Park, 3RPQ+P2R, VM Bhargav 

Rd, opp. J&K Bank, Khira Nagar, 

Santacruz (West), Mumbai, Maharashtra 

400054 

5 600 55 30 

7 Nestle -II Apartments, Pandurang 

Budhkar Marg, Kamagar Nagar Number 1, 

Lower Parel, Mumbai, Maharashtra 

400013 

3 250 52 15 

ii. Free replacement of defective components of systems within Comprehensive Annual 

Maintenance Contract period (CAMC) of 5 years after commissioning for efficient 
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running of the system.  

iii. Detailed planning for smooth execution of project. 

iv. Site Visit, Identification of rooftop area & Solar potential assessment for the mentioned 

site(s), Obtaining No Objection Certificate (NOC) from the Electricity Distribution 

Company (DISCOM) for grid connectivity of rooftop Solar PV Power Plant 

v. The bidder shall have to consider all the cost of net metering, possible 

modification requirements in income/suggestions of the electrical 

inspectorate/electricity provider requirements to avail net metering for the 

consumer.  

vi. Bidder must carry out work regarding load extension, submission of net 

meter application, net meter approvals (HT Connection) etc. Also, 

successful bidder must apply for net meter within 10 days from date of 

work order.  

vii. The contractor/successful bidder shall do necessary coordination, and all 

liaison works involved with concerned agencies like Maharashtra State PWD 

/ Electrical Inspectorate and MSEDCL for procuring necessary approvals on 

behalf of the NABARD. The cost of approvals and bi-directional meter, 

CT/PT shall be borne by the L-1 bidder only. Liaison with MNRE or Central / 

State Government for obtaining capital subsidy, if applicable. No extra 

payment shall be made by the NABARD for liaisoning works to the vendor. 

However, statutory fees, if any,  paid by the vendor on behalf of NABARD to 

the Government Departments/Electricity Boards for approval/NOC etc. 

shall be reimbursed to the vendor on submission of original payment receipt 

to the Bank 

viii. Selected bidder shall give the generation guarantee for electricity generation from solar 

plant of 4 units/kW.  

ix. Selected Bidder(s) shall be bound by operation and management arrangements and rules, 

regulations and modalities as per MNRE and as established by NABARD and mutually 

agreed between NABARD and the contractor for effective implementation of the 

project.  

x. The Works are to be carried out in Mumbai Suburban District. Bidder can quote only after 

the site visit in consultation with beneficiary representative. It is mandatory to conduct 

site visit and submit site visit report.  

xi. Time is the essence in completing the Works. The successful Bidder will be required to 

complete the works within the stipulated time as specified in the tender document. The 

bidder shall ensure that solar power plant should be installed within 60 days and 

commissioned (with net meter) within 90 days from the date of issue of work order. If 

the bidder faces difficulties during the execution of the work, then NABARD reserved 

right to grand the extension for completion of work.  

xii. The above Cables, MCCB, Meter are tentative quantity. Bidder should quote 

by considering the actual site requirement and compliances asked by 

Electrical Inspector will be in the scope of bidder. 

xiii. Bidder can quote only after site visit and upload Site Visit format duly sign by NABARD.  

xiv.  Bids shall be complete and cover all Works described in the Schedule of Prices. Any item 

of works required for complete usable system shall be deemed to be included in bidder’s 
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scope irrespective of whether it is specifically mentioned or not in the price schedules.  

xv.  Bidder should note that obtaining permissions from statutory bodies wherever required 

for execution of works, shall be entirely in bidder’s scope.  

xvi.  Bidder should note that during progress of the work he has to submit the progress report 

of the work in every 30 days along with the photograph of the site to NABARD.  

xvii.  Bidder should submit performance report in every 3 months from the date of installation 

to CAMC period (5 years).  

xviii.  Bidder should take the permission or testing certificate from authorize structural 

engineer for foundation (structure shall be withstand the wind speed of 150 kM/ hour).  

xix.  Partial bids, or bids which do not cover the entire scope of the project will be treated as 

incomplete and not responsive to the terms and conditions of bidding and are liable to 

be summarily rejected.  

xx.  After installation of project Bidder should submit the Structure Stability Certificate for 

shall be withstand the wind speed of 180 kM/hour installation Solar plant from 

authorized Structural Engineer. 

xxi.  The bidder must acknowledge that all the work of project must be in the observance of 

licensed electrical contractor. The responsibility of electrical works, safety precautions 

and safety parameters of the project will be of licensed electrical contractor and awarded 

bidder, which must as per standards specified.  

xxii.  Remote Monitoring System (RMS) with Wifi/GSM is necessary to install all the locations 

and provide quarterly generation report up to 5 years after commissioning at Division 

Office, Mumbai.  

xxiii.  Selected bidder shall provide a generation point meter as per discom/MSEDCL norms. 

Later claims from bidder will not be entertained. 

xxiv. Civil Structure must be authorized by Charted Engineer (Civil) and provide Structural 

Certificate.  

xxv.  Under this scheme the budgetary provision for the programme is given above, the work 

orders will be placed in such a way that the total expenditure for the programme will 

not be more than sanction amount.  

 

Defect Liability Period (DLP): 

The entire equipment/ system shall be covered under defect liability period of 1 year starting 
from the date of issue of certificate of virtual completion for the work and defect which in the 
opinion of the Bank (NABARD) have arisen from bad workmanship or materials, shall upon 
intimation by the Bank, be made good by the Contractor at his own cost within the time specified. 

 
During the said period of 1 year (DLP), the contractor (successful tenderer) shall make periodical 
inspection of the working of the entire system free of charge at least once in 30 days or earlier, if 
required, and attend to such other service that may be required of him. 

 
The total Security Deposit @ 5% submitted by the successful tenderer shall originally be valid till 

end of DLP. The 50% security deposit will be released after the DLP is over and rest 50% shall be 

released after successfully completion of CAMC i.e., 5 years after completion of DLP. 

 
 

During breakdown of any equipment, without any delay Contractor shall arrange for providing a 
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temporary equipment to keep the system functioning. However, extension of 
warranty/replacement of equipment will not be applicable if the breakdown is due to reasons not 
attributable to the tenderer. However, the onus of proving the same would be on the tenderer. If 
the system’s defect is attributable to mishandling, negligence or operation by unauthorized staff, 
the tenderer will not be liable to repair the same under the contract. The tenderer under such 
circumstances shall charge extra for spare & service rendered. Complaint(s) will be deemed to be 
resolved only on the availability of the Customer Call Report (CCR) signed by both the service 
engineer and Bank’s authorized official, confirming that the complaint is resolved. Date and time 
of resolution of the complaint shall be indicated clearly. 

Comprehensive Annual Maintenance Contract 

1. 5 years from the date of completion of Defect Liability Period and the Defect Liability 
Period shall be 1 year from the date of Virtual Completion Certificate. 

2. Initially work order will be issues only for execution of work. The work order for CAMC 
shall be issued subsequently. 

3. DLP shall be 1 year and Comprehensive AMC shall be for 5 years. Maintaining and 
servicing the equipment during the defects liability period (warranty) and thereafter 
under comprehensive maintenance is part of the contract.  The annual increase in CAMC 
amount beyond the 5 years period will be based on mutually decided by both the parties.  

Other Points: 

a. The contractor must bear in mind that all the work shall be carried out strictly in 
accordance with the specifications made by the Bank and also in compliance of the 
requirement of the local public authorities and any other Acts/Rules/Regulations and no 
deviation on any account will be permitted. 

b. The Contractor shall carry out all the work strictly in accordance with details, and 
instructions of the Bank’s engineer. If in the opinion of the Bank’s engineer, nominal 
changes have to be made to suit the site condition and with the prior approval in writing 
of the Bank, they desire the Contractor to carry out the same, the Contractor shall carry 
out the same without any extra charge. 

c. The tenderer must obtain for himself on his own responsibility and at his own expense, all 
the information which may be necessary for the purpose of making a tender and for 
entering into a contract and must prepare the drawings as per request of clients, inspect 
the site of the work, and acquaint himself with all local conditions, means of access to the 
work, nature of the work and all matters pertaining thereto. The Bank’s decision in such 
cases shall be final and shall not be open to arbitration. 

d. The contractor shall not be entitled to any compensation for any loss suffered by him on 
account of delays in commencing or executing the work or availability of site, whatever 
the cause of delays may be, including delays arising out of modifications to the work 
entrusted to him or in any sub-contract connected therewith or delays in awarding 
contracts for other trades of the project or in commencement or completion of such works. 
The Bank does not accept liability for any sum besides the tender amount, subject to such 
variations as are provided for herein. 

e. The successful tenderer is bound to carry out all items of work necessary for completion 
of the job even though such items are not included in the quantities and rates. Schedule of 
instruction in respect of such additional items and their quantities will be issued in writing 
by the Bank. 

f. The successful tenderer must co-operate with other contractors appointed by the Bank so 
that the work shall proceed smoothly with the least possible delay. He should make his 
own arrangement for storage and protection of all materials supplied by him. 

g. The work has to be carried out in an occupied office and, therefore, may have to be carried 
out during restricted hours/ Saturdays/Sundays/Bank’s holidays. 

 
Documentation: 

The Solar RTS contractor, upon completion of all the activities, shall offer the system to the 

customer for acceptance. For this, the contractor shall provide the customer with the following 



 

18  

Public 

documentation: 

1. Copy of detailed report 

2. Component and equipment list 
3. Product description sheets 
4. System design drawing(s) 

6. System schematic diagram(s) 
7. System operating manual 

8. Original licensed copies of all the software Final acceptance and Handover-
takeover: 

 
Prior to final acceptance, the contractor shall provide complete operation and maintenance 
instruction manuals to the Bank along with all the above-mentioned documents. All aspects of 
system operation and maintenance shall be detailed, including wiring diagrams of all circuits, a 
written description of the system design, sequence of operation and drawing(s), illustrating control 
logic and equipment used in the system. Checklists and procedures for emergency situations, 
maintenance operations and procedures shall be included in the manual. The Bank’s Officer 
may test and inspect the functioning of various components. In case of any observations 
from Bank’s side, the same shall be conveyed to the contractor in writing and got attended to by 
the contractor to the satisfaction of the inspecting officials. 

 
The entire system then shall be taken over by the Bank and the defect liability period shall start 
from the same day. 
 
Training: 

 

The contractor shall include in his tender cost of training of Bank’s technical staff. 

Initial training of operating and maintenance personnel shall be provided at site 

to ensure competence in the operation and maintenance of the system 

provided. The training programme shall include but not limited to the following 

elements:  

A) OPERATING TRAINING 
 

i. System description including electrical, electronic and mechanical sub-

system and their functions.  

ii. System operating procedures. 

iii. System operating characteristics. 

iv. System limitations 

v. On-site system operation. 
 
B) MAINTENANCE TRAINING 
 
i) System description including electrical, electronic and mechanical sub-

systems and their functions.  

ii) System and component troubleshooting 
iii) On-site inspection, operation and maintenance 
iv) Schedule of maintenance, safety checks and procedures. 

For all the active components/ equipment the bidder shall provide a certificate, indicating 
the end of life and end of support in form of spares etc. The product selected should 
conform to the tender specified life period i.e. DLP and Comprehensive AMC.  
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6. GENERAL INSTRUCTION TO BIDDERS 

  
1. Instructions to Bidder 

  

Please note that pre-Contract Integrity pact is invariably to be submitted 
along with the part-I (Technical Bid) of the tender.  

  

• The tenderers are advised to submit the tender strictly based on the General 
Conditions of the Contract and Technical Specifications contained in the tender 
documents, and not to stipulate any deviations. If acceptance of the terms and 
conditions given in the tender documents has any price implications, the same should 
be considered and included in the quoted price. Tender containing deviations from 
the terms and conditions may be rejected at the Bank's discretion. 

  

• The tenderer shall submit full details of the patent, trademark, registered design, 
intellectual property rights, copyrights, industrial property rights held by them or 
used by them of any third party with regard to design or any part of the system. 

 

• Intending contractors are required to submit their profile by giving details in the 
enclosed Pro-forma about their organization, experience, professional personnel in 
their organization, competence, etc. 

 
 Pre-Bid Meeting  

A pre-bid meeting of the intending tenderer will be held at 11:00 hrs. on the 25th 
July 2025 to clarify any points / doubts raised by them in respect of the tender. No 
separate communication will be sent for this meeting. All the intending tenderers are 
advised to study the tender document and to be present in the above meeting. All the 
points/ conditions/ specifications requiring clarifications shall be given in writing 
addressed to, The Chief General Manager, DPSP, NABARD HO, Mumbai on 
dpsp@nabard.org .These issues will be discussed and clarifications if any, will be 
published on NABARD website. Any such clarifications will form part of the tender. 
The tenderer are expected to get all the issues clarified during the above meeting and, 
should strictly desist from deviating from NABARD's tender conditions/specifications 
in their tender. 

  

Submission of Tender 
 

a. Tenderer are advised to use only the forms issued by NABARD. However, if they 
desire to submit additional information, they may do so on their own letter head / 
paper.  Each page of the forms shall be signed by the contractor. Insertions, 
postscripts, additions and alterations shall not be valid unless confirmed by the 
tenderer’s signature.   

 
 
b. Part I – Technical Bid  

 
This part shall contain the covering letter, un-priced tender consisting of complete 
technical specification and commercial terms and conditions. Part I of the tender as 
submitted shall also contain the following: - 

• EMD counter-foil OR required MSE certificate  
• Power of Attorney/authorization with the seal of the company/firm in the name of the 

person signing the tender documents. 

• List of deviations, if any, in commercial terms and conditions. 

• List of deviations, if any, in technical specification. 

mailto:dpsp@nabard.org
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• Any other technical information the tenderer wishes to furnish. 

• Tenderer should also enclose authorizations letter from the manufacturer.  

• Signed, sealed and stamped pre-bid pre-contract Integrity Pact on non-judicial stamp 
paper of Rs 200/- as per the proforma given in the tender document along with the Part-
I of the tender failing which the tender will be summarily rejected. 

• No extra work/facilities shall be provided by NABARD except those mentioned in the 
tender document. 

 
c. Part II - Price Bid 

• This part shall contain prices in Indian Rupees only as per format (Part II). Change of 
terms and conditions and technical deviations, if any, found in Part II of the tender will 
not be taken into account and will be treated as null and void. Tender in which prices are 
quoted in any other currency will not be considered. 

• This contract is neither a fixed lump sum contract nor a piece work contract but is a 
contract to carry out the work in respect of provision of the tender to complete in all 
respect. 

• Bills to be paid for according to actual measured quantities at the rates/quantities 
provided in the schedule of rates (Part II). 

• The rates quoted shall be deemed to be for the finished work and shall be firm and binding 
without any escalation whatsoever till the system is handed over to NABARD. 
 

d. The tenderer should indicate in his tender the complete description of the working of the 
system/sub systems for which the tender is submitted with all relevant 
brochures/literature etc. in addition to those called for in the Technical Specifications. 

e. The tenderer shall carefully check the specifications and shall satisfy himself that the 
equipment offered is suitable as per the enclosed Technical Specifications and shall take 
full responsibility for the efficient operation of the equipment offered. 

f. Tenderer shall supply all tools, plants, labour and consumables etc. as required for 
installation, testing and commissioning of the system as per tender. 

g. The tenderer shall state clearly in his tender the standard tools, spare parts which he will 
supply free of cost when installing the system and handover the same to NABARD after 
completion of the work. 

h. The tenders (Part I) shall be accompanied by the leaflets/literatures and full specifications 
of the equipment’s offered and the “Makes” of all the major components and accessories. 

i. During evaluation of technical Bid, NABARD representatives may visit the 
applicant’s completed or on-going projects and contact his past clients for 
verification of information given by the applicant. On visiting the site if, 
committee finds quality of the work executed is not satisfactory, then it can 
lead to disqualification of the Contractor. Besides this, the documents 
submitted by the contractor, if found to be fraud/ manipulated/ 
false/amended, the contractor shall be blacklisted for a minimum period of 
03 years for working in NABARD. 

j. During the execution of work, the contractor must deploy qualified personnel and work 
experience certificate etc. should be attached for 7 years of experience in dealing similar 
works round the clock in order to supervise the work. Documentary proof for experience 
should also be submitted. 

 
k. The contractor should submit undertaking/affidavit duly notarized stating that his 

/ their/her firm is not blacklisted in NABARD/ Govt. / semi Govt. institutions on 
Rs. 100/-stamp paper. The undertaking/affidavit should be of latest date and in 
original.  

l. The applicant should also produce original documents for verification 
if called for. Failure to attach requisite documents with application will 
render applicant not eligible for qualification of bid without any 
intimation. 
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m. The duly filled application form shall be uploaded in  GeM after  duly filled and 
signed on each page of tender. Incomplete tender liable to be rejected. 

n. Price bid shall be opened of only those contracting firm who are qualified in pre-
qualification in response to the application received for this notice. 

o. Application containing false and/ or incomplete information is liable for rejection 
and consequences. 

p. The application must be submitted in the Pro-forma without editing the text 
whatsoever. Any Violation of this condition shall render the application invalid. 
[Please ensure that contractors provide details of works fulfilling the 
eligibility criteria in statements II & III]. 

q. The tenders shall be signed by the person/persons on behalf of the Organization 
having necessary Authorization/Power of Attorney to do so.  (Copy of Power of 
Attorney/Memorandum of Association shall be furnished along with application). 

r. If the space in the Pro-forma is insufficient for furnishing full details, such 
information shall be supplemented on separate sheets of paper stating therein the 
part of the Pro-forma and serial number.  Separate sheets shall be used for each 
part of application, if required. 

s. Tenders containing false and/or incomplete information are liable for rejection. 
t. While filling up the tenders with regard to the list of important assignments 

completed or on hand, the contractors shall only include major assignments 
having agreement/completion value of Rs. 76 Lakhs and above. The copies of 
the bill raised may be enclosed for assessment and verifications in this regard. 

u. The contractor must have qualified and experienced professionals in the respective 
discipline. Details of the same may be shared with NABARD. 

v. The applicant must have successfully completed the work according to the 
eligibility criteria under pre-qualification criteria. 

w. In case L-1 bidder quotes abnormally low rates the bank may ask such bidder to 
submit the rate analysis of the item with justification. Failure to which, bid may be 
considered non-responsive and liable for rejection. 

x. Water & Electricity supply for work execution: The client may provide Water & 
Electricity. In case of non-availability of the same, contractor may arrangement 
the cost on its own. All the necessary arrangement for electricity points i.e. cable, 
switch etc. contractor shall provide same.  

y. The rates for each item as per scope of work shall be quoted by the applicant in the 
Price bid to be uploaded in the e-tendering website.  

z. Financial bids of only those contractors qualified in the Technical bid will be 
opened for selection of contractor. 

aa. All the protocols / guidelines related to COVID– 19 or other matters fixed by the 
government are to be followed by the contractor at his own cost.  

 

            Drawings and Documents 
 

• The successful tenderer shall submit, in duplicate, on receipt of acceptance of the 
tender, detailed working drawings and specifications showing the complete details of 
all work required. He will be held responsible for any discrepancies, errors, omissions 
and commissions in the drawing or particulars submitted by him even if these have 
been approved by NABARD. The drawings will be scrutinized by NABARD and 
returned to the tenderer within two weeks of receipt, duly approved or with 
observations. 

•  The successful tenderer on completion of the work shall furnish three sets of 
schematic diagram, physical layout drawings and maintenance manuals and a 
detailed list of all the components, if required. 

  

           Packing and Dispatch 
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• The equipment shall be properly and securely packed for multiple handling and 
transportation by sea/ air / rail / road etc. All equipment/components shall be 
delivered on Duty Delivery Paid (DDP) basis at NABARD HO Building, Mumbai. 
 

         Taxes 
 

• The prices quoted for supply of equipment shall be deemed to have included all taxes, 
custom duty, excise duty, GST  or any other taxes/duties imposed by /State 
Government/ Local Bodies/ Central Government, charges for labor, transport, 
insurance charges for transit, shipment, packing, freight from the factory to the 
destination site, handling, clearing, installation, and commissioning charges, 
insurance charges for storage, erection, testing and commissioning, CAR policy (1.25 
times the Contract Value), workmen compensation and third party liability etc. to 
commence from the 10 days after the date of Work Order from NABARD till the 
System  is finally handed over to NABARD.  If the tenderer fails to include such taxes 
and duties in the tender, no claim thereof will be entertained by NABARD afterwards.  
As per laws, income tax and GST-TDS etc. will be deducted at source and a certificate 
for the same will be issued to the contractor.   

 

• The tendered rates shall be firm and shall not be subject to any variations on account 
of fluctuations in the market rate or any other source. 

 

     Validity of Tender 
 

• The Tender along with the prices shall remain valid initially for a period of 90 days 
from the date of opening of Part II of tender, which period may be further extended 
by mutual agreement in writing by the tenderer and the tenderer shall not cancel or 
withdraw the tender during this period. 

 

     Language 

 

• The Tender including all labels in drawings, documents, catalogues etc. shall be in 
English. 

 

     Earnest Money, Initial Security Deposit and Retention Money Deposit  
 
      Earnest Money Deposit  

• The Tender must be accompanied by Earnest Money in the form of Direct Deposit in 
the Bank through NEFT OR RTGS for Rs. 3.80 lakhs as per NABARD’s proforma 
towards Earnest Money deposit. Tender not accompanied by EMD OR Valid MSE 
registration certificate shall be rejected. Should the Invitation to Tender be withdrawn 
or cancelled by the Bank, which shall have the right to do so at any time, EMD will be 
returned. 

Initial Security Deposit 

• The successful tenderer to whom the Contract is awarded shall deposit as initial 
security deposit of a sum to make up 2% of the value of the accepted tender after the 
appropriation of the Earnest Money Deposited by him. The successful tenderer shall 
pay Initial Security Deposit within fifteen days after receiving the letter of acceptance 
of his tender. No interest shall be paid on this security deposit. The initial security 
deposit, either in whole or in part thereof, shall be forfeited in the event of the 
Contractor’s failure to observe any terms of this Contract/ or noncompliance with the 
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conditions of the Contract. The initial security deposit amount will be adjusted or 
included in the retention money as per sub-Clause herein below.  

Retention Money Deposit  

• Apart from the initial security deposit to be made by the Contractor as aforesaid, the 
retention money shall be deducted from running bills @ 5% of the gross value of bill 
amount after adjusting the initial security deposit and claimed in each running 
account bill. Provided that the total security deposit, the initial security deposit 
amount plus the retention amount shall put together not exceed 5% of the Contract 
price as determined after considering all variations as approved. 

• On virtual completion of the job and on the Contractor’s submitting to the Employer 
the “As Built Drawings”, the Employer shall declare the job to be virtually complete 
and upon this an amount equivalent to 5% of the total contract amount shall be 
retained by the Employer till the end of the Defects Liability Period (1 year reckoned 
from the completion /handing over the installation to the Employer, whichever is 
later). All maintenance and repair costs during aforesaid Defects Liability Period of 1 
year shall be borne by the Contractor.  

• The 50% of retention money shall be released only upon expiry of the Defects Liability 
Period and on determination and settlement of the Contractor’s Final Bill, whichever 
is later. Balance 50% of Retention money will be returned after the completion of 
CAMC Period of 4 years. 

• If the Contractors do not carry out the rectification work during the Defects Liability 
Period, then the Employer shall have the right to get such defective work rectified after 
giving due notice in writing to the Contractor/s and recover the cost of such repairs 
from the amount so retained. 

 

Lowest Tender Not Necessarily to be Accepted 

 

1. NABARD is not bound to accept any or all tenders or to assign any reason for non-
acceptance. 

2. The tenderer whose tender is not accepted shall not be entitled to claim any costs, 
charges, damages and expenses of and incidental to or incurred by him through or in 
connection with his submission of tenders, even though NABARD may elect to 
modify/withdraw the tender. 
 

Right to Accept Part Tender 

 

NABARD reserves the right to accept the tender either in whole or in part at the same 
prices quoted by the tenderer. 

 

Evaluation of Tender 

  

The tenders will be evaluated based on Total cost of ownership (TCO) which will include 
the capital cost quoted for the RTS system and the rates quoted for Comprehensive 
Annual Maintenance Contract for a period of 5 years after the expiry of One year Warranty 
Period (Defect Liability Period) and operation cost for a period of 6 years after issuing of 
Virtual Completion Certificate to Bidder, Payment terms for Service Maintenance 
contract will be as half yearly payment after satisfactory completion of the service 

 

     Signing of Contract Agreement 

  

1. The General instructions to the tenderer and special conditions, herein before referred 
to, Conditions of Contract and Technical Specifications, schedule of works enclosed 
with the tender documents and the subsequent correspondence exchanged between 
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NABARD and the tenderer shall be the basis of the Purchase Order/final contract to 
be entered into with the successful tenderer. 

  

2. The tenderer shall go through the terms and conditions given in the general conditions 
of contract herewith and his offer shall be strictly in line with the terms specified 
therein.  No deviation from the terms and conditions specified shall be acceptable.  

  

3. On receipt of intimation from NABARD of the acceptance of his/their tender, the 
successful tenderer shall be bound to implement the Contract and within 14 days 
thereof, the successful tenderer shall sign an agreement in accordance with the articles 
of agreement. Notwithstanding the signing of the agreement, the written acceptance 
by NABARD of a tender in itself will constitute a binding contract between NABARD 
and the person so tendering, whether such agreement is or is not subsequently 
executed. The stamp duty charges will have to be borne by the contractor. 

 
 

4. The contractor shall not assign the contract. He shall not sublet any portion of the 
contract except with the written consent of NABARD. In case of breach of these 
conditions, NABARD may serve a notice in writing on the Contractor rescinding the 
contract whereupon the security deposit shall stand forfeited to NABARD, without 
prejudice to his other remedies against the Contractor. 

 
 Inspection of materials/work at site 

 
1. Before dispatching of equipment to the site, if required, the equipment may be 

inspected by NABARD’s engineers / officials at the manufacturer’s works and then 
cleared for shipment. The contractor at his own expense offer to the inspector all 
reasonable facilities as may be necessary for satisfying himself that the equipment is 
being or have been manufactured according to the specifications laid down in the 
tender. NABARD at its discretion may inspect the equipment at the manufacturer’s 
works, before dispatch of the same to the site at NABARD, Head Office, Mumbai. 
However, all cost towards inspector’s travelling, lodging, boarding if any would be 
borne by NABARD. 

 
2. NABARD's  officials shall have free and full access at any time during execution of the 

contract to the contractor's works or site in case of the execution of work for the 
aforesaid purpose, and he may require the contractor to make arrangements for 
inspection of work or any part thereof or any material at his premises or at any other 
place specified by NABARD's officials and if the contractor has been permitted to 
employ the service of a sub-contractor, reserve to NABARD's  officials a similar right. 

 

3. The above will, however, not in any way absolve the contractor of his responsibility 
about proper performance of the system/ components after erection and 
commissioning at the designated place. 

 

4. NABARD's officials carrying out the inspection shall have the power to certify/ accept/ 
reject as follows: 
a. Before any equipment or part thereof are submitted for inspection to certify that 

they or any portion thereof are not in accordance with the contract owing to 
adoption of any unsatisfactory method of manufacture. 

b. To reject any equipment or parts submitted as not being in accordance with the 
specification. 

c. To reject the whole of the equipment tendered for inspection, if after inspection of 
such portion thereof as he may in his discretion think fit, he is satisfied that the 
same is unsatisfactory; and 
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d. To mark the rejected equipment or parts with a rejection mark so that it may easily 
be identified if re-submitted. 

 
         Consequence of rejection:  

 

If the equipment or a part thereof, being rejected by NABARD's consultant / officials, the 
contractor fails to make satisfactory supplies or rectify the faulty work thus executed 
within the stipulated period of delivery/completion period NABARD shall be at liberty to: 

  

a. Allow the contractor to re-submit the equipment or parts in replacement of those 
rejected, within a time to be specified, the contractor bearing the cost of freight if any, 
on such replacement without being entitled to any extra payments on that account; or 

  

b. Purchase/execute or authorize the purchase/execution of quantity/work of the 
equipment or parts rejected or others of a similar description (when equipment or 
parts exactly complying with specifications are not, in the opinion of NABARD which 
shall be final, readily available) to the contractor at his risk and cost and without 
affecting the contractor's liability as regards supply under the contract; or 

  
c. Cancel the contract and purchase/execute or authorize the purchase/execution of the 

equipment or others of a similar description (when equipment or parts exactly 
complying with specifications are not in the opinion of NABARD, which shall be final, 
readily available) at the risk and cost of the contractor. In the event of action being 
taken under such clause (ii) above or this clause, the provision of delivery clause 
applies as far as applicable. 

 

d. NABARD's decision as to rejection shall be final: - NABARD's decision as regards the 
rejection shall be final and binding on the contractor subject to contractor's appeal. 

 
 

       Completion Period 

1.  Time allowed for carrying out the work, as mentioned in the Memorandum, shall be 
strictly observed by the Contractor and it shall be reckoned from the 10th  day after 
written order to commence the work is issued. The work throughout the stipulated 
period of the contract should proceed with all the due diligence and if the contractor 
fails to complete the work within the specified period, he shall be liable to pay 
liquidated damages as defined in “Appendix herein before referred to” of the contract. 
The tenderer shall, before commencing the work, prepare a detailed work program in 
the form of Bar Chart/PERT which shall be approved by NABARD. The tenderer shall 
indicate the time schedule as per the broad items of work listed below. 

2.  The contractor shall submit a Bar Chart for completion of the work within the 
contractual completion period from the 7th day of Work Order. Such chart shall 
include all activities like the date of supply of material at site, completion of work etc., 

3. NABARD will provide open space within the compound of the building. However, the 
responsibility and safety of the materials stored will be with the contractor. No 
accommodation will be provided for any worker by NABARD. The partitions/ 
enclosure for lockable storage to be erected by the vendor at his cost and shall be 
dismantled upon completion of work and all disposed materials to be stacked outside 
municipal limits by the contractor at his risk and cost. 

Insurance 
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On or before the date of commencement of the contract, the contractor shall take all 
insurances  at his cost covering all kinds of risks from the time the RTS system 
equipment leaves the manufacturer's  workshop till end of defect liability period of 
the RTS system to NABARD, in the joint names of  NABARD and the contractor 
(NABARD’s name being first) and it shall take at least the following risk related 
policies:-Contractor’s All Risk Policy at 1.25 times of the value of the contract. 
Workmen compensation policy for all the workmen of the contractor at site. Third 
party liability policy of Rs.30 lakhs in a year. 

  

Note: 

 

• These policies shall remain valid for all the time during the currency of the contract 
till the issuance of Virtual Completion Period. If these policies are not provided by 
the contractor, NABARD reserves the right to take the above insurance policies 
themselves and/ or recover the cost thereof from the bill of the contractor. 

 

• The Contractor shall provide NABARD with documentary evidence from time to 
time, that he has taken all the insurance policies mentioned in the foregoing 
paragraphs and that he has paid the necessary premium for keeping the policies 
valid till the expiry of defect liability period. 

 

• All insurance to be affected by the Contractor, and/or his sub-contractors, or 
nominated sub-contractors, if any, shall be taken only with any of the Nationalized 
Insurance Companies approved by NABARD. 

 

• The Contractor has to Add-on covers under this policy, if at all they are not 
included under the original policy like: 

 

• Clearing and removal of debris; Damage to surrounding property not forming part 
of the contract work. Maintenance visit / extended maintenance cover to cover 
accidental loss or damage whilst carrying out any rectification during maintenance 
period and / or any amount incurred for rectification of such original defects or 
faults during construction. 

 
                
              Warranty 

 The entire equipment shall be guaranteed to be free from defective workmanship or 
materials and any defects that may appear within 1 year from the date of 
commissioning and successful operation of the system which will be considered as 
virtual completion certificate for the work, which in the opinion of NABARD have 
arisen from bad workmanship or materials, shall upon intimation by NABARD, be 
made good by the Contractor at his own cost within the time specified. During the said 
period of 1 year, the contractor (successful tenderer) shall make periodical inspection 
of the working of the RTS system free of charge at least once in three months or as per 
requirement   if required and attend to the servicing of the various parts and such 
other service that may be required to keep the RTS System in good operative condition 
all the time. The contractor shall be fully responsible for the warranty, in respect of 
proper design, quality and workmanship and warrant all components, accessories, 
spare parts etc. against any manufacturing defects during the warranty period. 
Warranty shall not become void for use or non-use of RTS System. The warranty 
period shall be 1 year from the date of handing over of the RTS System to NABARD 
i.e., date of virtual completion. 
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       Maintenance Service Contract  

 

The contractor shall furnish an undertaking that they will provide spare support so 
that the various equipment supplied can be maintained satisfactorily for a minimum 
period of 5 years after defects liability period of 1 year.  Charges towards 
commissioning and successful operation of the system which will be considered as 
Maintenance Service Contract will include all labour charges, material charges, 
supervisory charges etc. towards all equipment. During the maintenance service 
contract, the firm should arrange for routine maintenance and inspection on all 
equipment as mentioned above on bimonthly basis and submit a report to the Bank 
regarding the health of the equipment along with recommendation, if any.  This 
service contract shall be renewed annually as per rates quoted in the tender.  

The payment for CAMC shall be made on half yearly basis on rendering satisfactory 
service. Bank will not provide any assistance in the form of men/material during the 
currency of the guarantee and service contract. The tenderers will have to make their 
own arrangements for deputing a helper to skilled personal including all necessary 
tools for rectification of the defects reported/observed. This being an emergency 
system, any fault in the system shall be rectified as early as possible. During the 
period (DLP+CAMC) full check, servicing and cleaning of devices etc. 
shall be done and any breakdown call to be attended. The CAMC charges 
should be inclusive of repair/replacement of all spare parts/accessories, 
material, software, etc. 

 

 
            Terms of Payment 
 
            The payment for the works to be executed under this contract shall be made as follows: 

1. 60% of the quoted rate against delivery of materials at site against submission of the 
following items: 

• Manufacturer's Inspection and Test Certificates and proof of Invoice. 

• Delivery of material at site and after submission of a Certificate that all equipment for 
successful installation, commissioning and testing of the systems including 
maintenance have been received at site in good condition. 

• Policies of insurance covering all the risks during transit, storage. 

• Any other statutory documents such as excise duty, octroi etc., if required. 
2. 25% of the quoted rate on completion of installation and testing. 
3. 15% of the quoted rate on completion of Programming, commissioning and handing over 

of system to NABARD. 
4. The Bank will recover 5% amount in every paid bill towards Retention Money Deposit. 
5. No payment will be made without valid insurance policies. 

  
            Other Issues 

• The Contractor shall carry out all the work strictly in accordance with drawing, details and 
instructions of Consultant/NABARD’s officers. If in the opinion of Consultant/NABARD’s 
Officers, nominal changes have to be made to suit the site condition and with the prior 
approval in writing of NABARD, they desire the Contractor to carry out the same, the 
Contractor shall carry out the same without any extra charge. 

 

• The tenderer must obtain for himself on his own responsibility and at his own expense, all 
the information which may be necessary for the purpose of making a tender and for 
entering into a contract and must examine the drawings, inspect the site of the work, and 
acquaint himself with all local conditions, means of access to the work, nature of the work 
and all matters pertaining thereto. NABARD’s decision in such cases shall be final and 
shall not be open to arbitration. 

 



 

28  

Public 

• A Schedule of Probable Quantities in respect of each work and Specifications accompany 
these Special Conditions. The Schedule of Probable Quantities is liable to alteration by 
omissions, deductions or additions at the discretion of NABARD.   

• The rates quoted in the tender shall include all charges for watching and lighting by night 
as well as day including Saturdays/Sundays and holidays, protection of all other erections, 
matters or things and the Contractor shall take down and remove any or all material etc. 
as occasion shall require or when ordered so to do, and fully reinstate and make good all 
matters and things disturbed during the execution of work and to the satisfaction of 
NABARD. 

• The contractor shall not be entitled to any compensation for any loss suffered by him on 
account of delays in commencing or executing the work, whatever the cause of delays may 
be, including delays arising out of modifications to the work entrusted to him or in any 
sub-contract connected therewith or delays in awarding contracts for other trades of the 
project or in commencement or completion of such works. NABARD does not accept 
liability for any sum besides the tender amount, subject to such variations as are provided 
for herein. 

• The successful tenderer is bound to carry out all items of work necessary for completion 
of the job even though such items are not included in the quantities and rates. Schedule of 
instruction in respect of such additional items and their quantities will be issued in writing 
by NABARD. 

• The successful tenderer must co-operate with the other contractors appointed by 
NABARD so that the work shall proceed smoothly with the least possible delay. He should 
make his own arrangement for storage and protection of all materials supplied by him. 

• The work has to be carried out in an occupied office and, therefore, may have to be carried 
out during restricted hours beyond office hours / Saturdays / Sundays / NABARD’s 
holidays etc. so that normal working of office does not get affected. 

• The contractor must bear in mind that all the work shall be carried out strictly in 
accordance with the specifications made by NABARD. 

• Contract Agreement: The Contract shall come into full force and effect on the date of 
issue of the Work Order. The costs of stamp duties and similar charges (if any) imposed 
by law in connection with the Contract Agreement shall be borne by the Contractor. 

• Confidentiality: The Contractor shall treat the details of the Contract as private and 
confidential, except to the extent necessary to carry out obligations under it or to comply 
with applicable Laws. The Contractor shall indemnify NABARD for any loss suffered by 
them as a result of disclosure of any confidential information. The Contractor shall not 
publish, permit to be published, or disclose any particulars of the Works in any trade or 
technical paper or elsewhere without the written permission of NABARD. 

  

I/We hereby declare that I/we have read and understood the above instructions for the 
guidance of the tenderers.  

  

  

Signature of Witness with date   

  

Signature of tenderer with date  

Address----------------------------  

  

----------------------------------------  

Address ---------------------------------
---------  

  

-------------------------------------------

----------- 
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7. SPECIAL INSTRUCTIONS TO BIDDERS 
 

1. The tenderer must obtain for himself on his own responsibility and at his own expense all the 
information which may be necessary for the purpose of making a tender for entering into a 
contract and must examine the site and must inspect the site of the work and acquaint himself 
with all local conditions, means of access to work, nature of the work and all matters 
pertaining thereto. 

 
2. The rates quoted in the tender shall include all charges for SITC for any tools and plants, 

sheds for material, marking out and clearing of site etc. as mentioned in the specification. The 
rates quoted shall be deemed to be for the finished work to be measured at site. The rates 
shall also be firm and shall not be subject to exchange variations, labour conditions, 
fluctuations in railway freights or any conditions whatsoever. Tenderers must include 
in their rates GST and any other tax and duty or other levy levied by the Central 
Government or any State Government or Local authority, if applicable. No claim 
in respect of GST or other tax duty or levy shall be entertained by the Employer. 

 
3. The Contractor should note that unless otherwise stated the tender is strictly on item rate basis 

and his attention is drawn to the fact that rates for each and every item should be correct, 
workable and self-supporting. The quantities in the Schedule of Quantities approximately 
indicate the total extent of work but may vary to any extent and may even be omitted thus 
altering the aggregate value of the Contract. No claim shall be entertained on this account. 

 
4. The work shall throughout the stipulated period of the Contract be proceeded with all due 

diligence and if the Contractor fails to complete the work within the specified period, he shall 
be liable to pay compensation as defined in relevant clause of the Conditions of Contract. The 
tenderer shall before commence work prepare a detailed work program and submit the same 
within 10 days from the award of work. 

 
5. Tenders will be considered only from bonafide eligible contractors. 

 
6. The Contractor shall not be entitled to any compensation for any loss suffered by him on 

account of delays in commencing or executing the work, whatever the cause of delays may be, 
including delays arising out of modification to the work entrusted to him or in any sub-
contract connected therewith or delays in awarding contracts for other trades of the project 
or in commencement or completion of such works or in procuring Government controlled 
or other building materials or in obtaining water and power connections for construction 
purposes or for any other reason whatsoever and the Employer shall not be liable for any 
claim in respect thereof. The Employer does not accept liability for any sum besides the 
tender amount, subject to such variations as are provided for herein. 

 
7. The successful tenderer is bound to carry out any items of work necessary for the completion 

of the job even though such items are not included in the quantities and rates. Schedule of 
instructions in respect of such additional items and their quantities will be issued in writing 
by the Employer. 

 
8. The successful tenderer must co-operate with the other contractors appointed by the 

Employer so that the work shall proceed smoothly with the least possible delay and to the 
satisfaction of the Employer. 

 
9. The Security Deposit of the successful tenderer will be forfeited if he fails to comply with any 

of the conditions of the Contract. 
 

10. CONTRACTOR'S LIABILITY AND INSURANCE: 
 

From commencement to completion of works, the Contractor shall take full responsibility 
for the care of the work and for taking precautions to prevent any loss or damage to the 
works and shall be liable for any damage or loss or theft that may arise to the works or any 
part thereof from any cause whatsoever, inherent defects and failures due to poor 
workmanship and causes such as lightning, explosion, earthquake, storm. hurricane, 



 

30  

Public 

floods, inundation, riots excluding civil war, rebellion, revolution and insurrection) and 
shall at his own cost repair and make good the same so that at all times the work shall be 
in good order and condition and in conformity in every respect with the requirements of 
the Contract. 

 
Explanation: 

 
a. For the purpose of this condition, the expression “from the commencement to 

completion of work” shall mean the time commencing from the issue of the work order to the 
contractor and ending with the issue of Virtual Completion Certificate. 

 
b. Without limiting the obligations and responsibilities under this condition, the Contractor shall 

insure and keep insured the works from commencement to completion, as aforesaid, for their 
full value provided under this contract, increased by 25% of the contract value 
against the risk of loss or damage from any cause whatsoever including the causes enumerated 
in the forgoing Clauses (a) above. In the event of there being a variation in the nature and extent 
of the work, the Contractor shall from time to time increase or decrease the value of the 
insurance correspondingly. All the premium shall be borne and paid by the contractor. The said 
insurance shall also provide for the removal of debris of the lost or the damaged works.  The said 
insurance shall be in the joint name of the Employer and the Contractor, The Employer's name 
being mentioned first in the policies and the Contractor should deposit with the Employer the 
said policy or policies before commencing the work at site. All money payable by the insurers 
under such policy or policies shall be recovered by the Employer and shall be paid to the 
Contractor or any other agency of Employer’s c h o i c e  in instalments for the purpose of 
rebuilding or replacement or repairing the works and/or goods destroyed or damaged as the 
case may be. 

 
c. If the Contractor has a blanket insurance policy for all the works to be executed by him and the 

policy covers all the items to be insured under the condition, the said policy shall be assigned 
by the Contractor in favour of the Employer, provide however that if any amount is payable 
under the policy by the insurers in respect of works other than the work under the Contract, the 
same may be recovered by the Contractors directly from the insurers. 

 
d. The contractor shall indemnify and keep indemnified the Employer against all losses 

and claims, damages or compensation under the provision of the payments of Wages  Act 1936, 
Minimum Wage Act 1948,  Employer’s  Liability  Act 1938,  Workmen’s Compensation Act 
1923, the Maternity Benefit Act 1961, Bombay Shops and Establishment Act 1947, Industrial 
Dispute Act 1947, and the Contractor Labour (Regulation and Abolition)  Act, 1970 and 
Employee’s State Insurance Act or any modification thereof or any other law relating thereto 
and rules made there under from time to time or as consequence of any accident or injury to 
any workmen or other person in or about the work whether in the employment of the employer 
or Contractor or not, and also against cost, charges and expenses of any suit, action or 
proceedings whatsoever out of such accident or injury of combination or any such claim. 

 
e. Before commencing the work, the Contractor shall without limiting his obligations and 

responsibilities under this condition, insure against any loss of life or injury to any 
personnel in the Employment of Contractor/sub- Contractor. For this purpose, an 
insurance shall be taken by the contractor or sub-contractor. Such an insurance shall 
be taken to include both employees/workmen covered by Workmen’s Compensation 
Act 1923, as well those employees/workmen not covered by the said Act. Separate 
insurance policies shall be taken for employees/workmen covered by Workman’s 
Compensation Act 1923, and Employees /workmen not covered by the said Act. All the 
premium shall be paid by the Contractor. Policy/policies taken under this clause for the 
personnel in employment with the Contractor/Sub- Contractor/ nominated sub- 
Contractors, may be in their Employer’s names of the Contractors/sub- Contractors. In 
the event of any loss or injury to the personnel in employment with the 
contractors/sub-contractors, the Employee and the Contractor shall recover directly 
from the Insurance Company and ensure that payment of the same is made to the 
affected parties. The policy in original shall be deposited with the Employer. 

 
f. The Contractor shall at all-time indemnify and keep indemnified the Employer against all losses 
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and claims for injuries or damage to any person or any property whatsoever which may arise 
out of or in consequence of the construction and or rehabilitation/repair and during the defects 
liability period and against all claims, demands, proceedings, damages, costs, charges and 
expenses whatsoever in respect of and in relation thereto. Before commencing the execution of 
the works, the Contractor shall without in any way limiting his obligations and liabilities under 
this condition, insure at his cost and expense against any damage or loss or injury which may 
be caused to any person or property including the Employee or servants of the Employer and 
the Consultants and their property by or in the course of the execution of the works. 

 
g. The Contractor shall provide the Employer with documentary evidence from time to time, that 

he has taken all the insurance policies mentioned in the foregoing paragraphs and that he has 
paid the necessary premium for keeping the policies valid till the expiry of defects liability 
period. 

 
h. If the Contractor and/or his sub- Contractor or nominated Contractor, if any shall fail to effect 

and keep in force the insurance referred to above or any other insurance which he/they may be 
required to effect under the terms of the Contract, then in any such case, the Employer may, 
without being bound to effect and keep in force any such insurance policy and pay such 
premium or premium, as may be necessary for that purpose from time to time and deduct the 
amount so paid by the Employer from any moneys due or which may become due to the 
Contractor or recover the same as a debt due from the Contractor. 

 
i. We also agree to indemnify NABARD by giving suitable Indemnity Bond as per NABARD's pro 

forma attached herewith. We agree that NABARD will make payment to us only after we furnish 
the Indemnity Bond to NABARD. 
 

j. SCHEDULE OF QUANTITIES: The Schedule of the Quantities unless otherwise stated 
shall be deemed to have been prepared in accordance with the standard procedure of the 
Bank and shall be considered to be approximate and no liability shall attach to the Bank’s 
Officer for any error that may be discovered therein. 
 

k. SUFFICIENCY OF SCHEDULE OF QUANTITIES: The Contractor shall be deemed to 
have satisfied himself before tendering as to the correctness and sufficiency of his tender 
for the works, and of the prices stated in the Schedule of Quantities and/or Schedule of 
Rates and prices, which rates and prices shall cover all his obligations under the 
Contract, and all matters and things necessary for the proper completion of the works. 
 

l. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: The Contractor shall 
provide everything necessary for the proper execution of the works according to the true 
intent and meaning of the Drawings, Specifications and Schedule of Quantities taken 
together whether the same may or may not be particularly shown or described therein, 
provided that the same can be inferred there from and if the Contractor finds any 
discrepancy in the Drawings or between the Drawings, Specifications and Schedule of 
Quantities he shall immediately  refer the same in writing to the Employer, who shall 
decide which shall be followed, and their decision shall be final and binding on all parties. 
The Contractors will supply, fix and maintain at his cost during the execution of any 
works, all the necessary centering, staging, watching and lighting by night as well as by 
day required not only for the proper execution and protection of the public and safety of 
any adjacent roads, streets, cellars, vaults, pavements, walls, houses, buildings and all 
other erections, matters or things. The Contractor shall pull down and remove any or all 
such materials , after completing his work as occasion shall require or when ordered to 
do so, and shall fully reinstate and make good all matters and things disturbed during 
the execution of the works, to the satisfaction of the Consultant / Employer. 
 

m. AUTHORITIES, NOTICES, PATENTS, RIGHTS & ROYALTIES: The Contractor shall 
conform to the provisions of all the statutes relating to the works, and to the Regulations 
and bye-laws of any local Authority, and of any Water, Lighting of other Companies or 
Authorities with whose systems the structure is proposed to be connected, and shall 
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before making any  variation from the  drawings or  specifications that  may  be  
necessitated by  so conforming, give to the  Bank’s Officer written notice,  specifying  
the variations proposed to be made and the reason for making it, and apply for 
instruction thereon. In case the Contractor shall not within ten days receive such 
instructions, he shall proceed with the work conforming to the provisions, Regulations 
or By-laws in question. The Contractor shall bring to the attention of the Bank’s Engineer 
all notices required by the said Acts, Regulations of By-laws to be given to any Authority 
by the Bank’s Engineer and pay to such Authority, or to any Public Officer, all fees that 
may be properly chargeable in respect of the works and lodge the receipts with the Bank’s 
Engineer. The Contractor shall indemnify the Employer against all claims in respect of 
patent rights, design, trademarks of name or other protected rights in respect of any 
plant, machine work or material used for or in connection with the works or temporary 
works and from against all claims, demands, proceedings, damages, costs, charges and 
expenses whatsoever in respect thereof or in relation thereto. The Contractor shall 
defend all actions arising from such claims, unless  he  has  informed  the  Bank’s 
Engineer, before any such infringement and received their permission to proceed, and 
shall himself pay all royalties, license fees, damages, costs and charges of all and every 
sort that may be legally incurred in respect thereof. 

n. MATERIALS AND WORKMANSHIP TO CONFORM TO DESCRIPTION: All materials 
and workmanship shall, so far as procurable, be of the respective kinds specified in the Schedule 
of Quantities and/or specifications and in accordance with the Bank’s Officer and NABARD’s 
instructions and the Contractor shall upon the request of the Bank’s Officer furnish to them all 
invoices, accounts, receipts and other vouchers to prove that the materials comply therewith.  
The Contractor shall at his own cost arrange for and/or carry out any test of any materials which 
the Bank’s Officer and NABARD may require. The Specifications shall wherever not mention in 
the tender be taken in accordance with the latest CPWD Specifications and its latest revision or 
BIS, if any. If the Contractor contends that any of the material, goods or workmanship specified 
as aforesaid, is unobtainable, he shall submit to the clients, his grounds for his contention, and 
thereupon, the Bank’s Officer and NABARD shall decide whether the same is unobtainable in 
fact.  If the Bank’s Officer and NABARD shall decide that any of the materials, goods or 
workmanship is in fact unobtainable, they shall issue an order in writing as what is to be 
substituted thereof and such order shall be deemed to be an order for variation; such order shall 
however be got approved by the client before issue. 

o. SETTING OUT :The Contractor shall at his own expense, set out the works, accurately in 
accordance with the plans and to the complete satisfaction of the Bank’s Officer and NABARD. 
The Contractor shall be solely responsible for the true and perfect setting out of the works, and 
for the correctness of the position, levels, dimensions and alignment of all parts thereof. If at 
any time any error shall appear during the progress or on completion of any part of the work, 
the Contractor shall at his own cost rectify such error if called upon, to the satisfaction of the 
Bank’s Officer and NABARD. The Bank’s Officer and/or his representatives shall from time to 
time inspect the work, but such inspections shall not exonerate the Contractor in any way from 
his obligations to remedy any defects which may be found to exist at any stage of the work or 
subsequently after the same is completed. 

p. CONTRACTOR'S SUPERINTENDENCE AND REPRESENTATIVE ON WORKS: The 
Contractor shall give all necessary personal superintendence during the execution of the works 
and as long thereafter as the Bank’s Officer may consider it necessary until the expiration of the 
"Defects Liability Period".  The Contractor shall meet the Bank’s Officer, or his representative 
whenever required if demanded by Bank’s Engineer. The Contractor shall maintain and be 
represented on site by qualified licensed Electrical Engineer, as a site supervisor, having 
minimum experience of 5 years in the said field, at all times while the work is in progress, details 
of the Site Supervisor must be shared prior commencement of the work. The site Supervisor must 
thoroughly understand all the traces entailed and be constantly in attendance, while the men are 
at work.  Any directions, explanations, instructions or notices   given by the Bank’s Officer to such 
Engineer shall be deemed to be given to the Contractor and shall be binding as such on the 
Contractor. The Engineer should be able to read, write and speak English. 

q. DISMISSAL OF WORKMEN: The Contractor shall on the request of the Bank’s Officer 
immediately dismiss from the works any person Employed there-on who may, in the opinion of 
the Consultant / Bank’s Engineer, be unsuitable or incompetent or who may misconduct himself 
and such person shall not again be employed or allowed on the works without the permission of 
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the Bank’s Officer. 
r. ACCESS TO WORKS: The Bank’s Officer and any person authorized by them shall at all 

reasonable times have free access to the works, and to the workshops, factories or other places 
where materials are being prepared or fabricated for the Contract and also to any place where 
the materials are lying or from which they are being obtained.  The Contractor shall give every 
facility to the Bank’s Officer and the Employer and their representative for inspection and 
examination and test of the materials and workmanship.  No person unless authorized by the 
Bank’s Officer or the Employer, except the Representatives of Public Authorities, shall be 
allowed on the works at any time.  If any work is to be done at place other than the site of the 
works, the Contractor shall obtain the written permission of the Bank’s Officer for doing so. 

s. MEASUREMENT OF WORKS: The Bank’s Officer may from time to time intimate the 
Contractor that he requires the works to be measured and the Contractor shall forthwith attend 
or send qualified personnel to assist the Bank’s Officer or their representative in taking  such 
measurements and calculations and to furnish all particulars or give all assistance required by 
either of them. Should the Contractor not attend or neglect or omit to send such agent, then the 
measurements taken by the Bank’s Officer or approved by him shall be taken to be the correct 
measurements.  The works shall be measured according to the mode of measurements stated in 
the annexed general specifications. The measurement shall wherever not mention in the tender 
be taken in accordance with the Indian Standard of "Method of Measurement, if any". The 
Contractor or his Agent may at the time of measurement take such notes and measurements as 
he may require. 

t. PRICES FOR EXTRAS ETC. ASCERTAINMENT OF: Should it be found after the 
completion of the works from measurements taken in accordance with the previous paragraph 
that any of the quantities or amounts of works thus ascertained are less or greater than the 
amounts specified for the works in the priced Schedule of Quantities and/or that any variation 
is made, the valuation thereof, unless previously or otherwise agreed upon, shall be made in 
accordance with the following rules:- 

 

i. The net rates or prices in the original Tender shall determine the valuation of the extra 
work where extra work is of a similar character and executed under similar conditions as 
the work priced therein. 

ii. The net rates or prices in the original tender shall determine the value of the items 
omitted, provided if omissions vary the conditions under which any remaining items of 
works are carried out, the prices for the same shall be valued under (iii) hereof. 

iii. Where the extra works are not of similar character and/or not executed under similar 
condition as aforesaid or where the omissions vary, the conditions under which any 
remaining items of works are carried out or if the amount any omission or additions 
relative to the amount of the whole of the Contract works or to be any part thereof shall 
be such that  in the  opinion of the Bank’s Engineer, the net rate or price contain in the 
priced Schedule of Quantities or tender or for any item of the works involves loss or 
expenses beyond that reasonably contemplated by the Contractor or is by reason of such 
omission or addition rendered unreasonable or inapplicable,   the Bank’s Officer shall fix 
such other rate or prices as in the circumstances considers reasonable and proper, on the 
basis of actual rate analysis for cost of work involved plus fifteen percent towards 
contractor's overhead and profits, which shall be final and binding on the contractor. The 
rate analysis to be approved by the Bank before finalization of such rates. No escalation 
shall be entertained on the extra or deviated items. 

u. REMOVAL OF DEFECTIVE WORK AND MATERIALS: The Bank’s Officer shall,  during 
the  progress of the  works,  have power to order in writing from time to time the removal from 
the works, within such reasonable time as may be specified in the order, of any materials which, 
in the opinion of the  Bank’s  Engineer are  not  in  accordance with  the  specifications or  the 
instructions of the Bank’s Officer and  the substitution of proper materials and the removal and 
proper re-execution of any such work, which has been executed with materials or workmanship, 
not in accordance with the Drawings and Specifications or instructions, and the Contractor shall 
forthwith carry out such order at his own cost.  In case of default on the part of the Contractor 
to carry out such order the Employer shall have power to employ and pay other persons to carry 
out the same and all expenses consequent thereon or incidental thereto shall be borne by the 
Contractor, and shall be recoverable from him on behalf of the Employer or may be deducted 
by the Bank’s Officer from any money due or that may become due to the Contractor. If the 
correcting works are not done in accordance with the contract, the Bank’s Officer in consultation 
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with the Bank’s Officer may allow such work to remain and, in that case, may make allowance 
for the difference in value together with such further allowance for damages to the Employer, 
as may be reasonable. 
 

v. DEFECTS AFTER COMPLETION: Any defect may appear within the "Defects Liability 
Period" stated in the Appendix hereto or if none stated, then for a period of three years after the 
Virtual Completion of the work and responsibility for making good at their own cost of the 
latent/patent imperfections or defect becoming apparent during this period   arising   in  the  
opinion of  the  Bank’s  Engineer from  materials or workmanship not in accordance with the 
Contract, shall upon the directions and writing of the  Bank’s Engineer, and  within  such  
reasonable time  as shall  be specified therein, be amended and made good by the Contractor, 
at his cost, unless, the Bank’s Officer in consultation with the Employer shall decide that he 
ought to be paid for such amending and making good and in case of default the Employer may 
employ and pay other persons to amend and make good such defects, or faults, and all damages, 
loss and expenses consequent thereon or incidental thereto shall be made good and borne by 
the Contractor and such damage, loss and expenses shall be recoverable from him by the 
Employer or may be deducted by the  Employer  upon  the  Bank’s Officer Certificate in writing 
from any moneys due or that may become due to the Contractor or the Employer may in lieu of 
such amending and making good by the Contractor, deduct from any  money  due  to  the  
Contractor a sum,  to  be determined by the  Bank’s Engineer, equivalent to the cost of amending 
such woks, and in the event the amount retained (Certificate and Payments) being insufficient, 
recover the balance from the Contractor.  
 

w. DELAY AND EXTENSION OF TIME: If in the opinion of the Bank’s Officer, the works be 
delayed. 

i. by force majeure or 

ii. by reason of any exceptionally inclement weather or 

iii. by reason of proceedings taken or threatened by the dispute with adjoining or 

neighboring owners or public authorities arising otherwise than through the Contractor's 

own default or 

iv. by the works or delays of other Contractors or tradesmen engaged or nominated by the 
Employer or the Bank’s Officer and not referred to in the Schedule of Quantities 
and/or Specifications or 

v. by reason of Bank’s Officer instructions, or 

vi. by reason of civil commotion, local commotion of workmen or strike or lock-out 

affecting any of the building trades or 

vii. in consequence of the Contractor not having in due time necessary instructions from 
the Bank’s Engineer for which he shall have specifically applied in writing, ahead of time, 
giving the Bank’s Engineer reasonable time to prepare such instructions, the Bank’s 
Officer shall make a fair and reasonable extension of time for completion of the 
Contracted works.  In case of such strike or lock-out, the Contractor shall, as soon as 
may be, given written notice thereof to the Bank’s Engineer, but the Contractor shall 
nevertheless constantly use his endeavours to prevent delay and shall do all that may 
reasonably be required to the satisfaction of the Bank’s Officer to proceed with 
the work. 

viii. The Contractor shall take all practicable steps to avoid or reduce any delay in the execution 
and completion of the works. 

 
y. Keeping Site Clean: The contractor shall at all times keep the Site clean and shall dispose 

of all rubbish and offensive material in a manner approved by the Employer. 

z. Avoidance of Nuisance 

1. The Contractor shall take all necessary precautions in reducing noise of plant by means 

of mufflers, silencers, screens, etc.  
 

2. Work liable to create dust shall be well wetted before being executed.  
 

3. The work shall be carried out strictly in accordance with the time schedule and other 

instructions given by the Employer taking care to cause minimum amount of noise, dust 
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and another nuisance at the site. 
 

aa. Mobilization Advance 

No advance payment shall be made. 

bb. Terms of Payment 

1. No advance payment. 
2. Running bills will be paid subject to minimum values of Rs. 20 Lakh per running bill. 

60% payment will be on supply & 25% payment on installations and balance 15% on 
testing, commissioning, programming and handing over, subject to retaining 5% 
under Retention Money Deposit. 

3. Final bill shall be released after complete measurement along with issuance of VCC by 
the Bank and approved by the Bank, after obtaining approvals / certification from 
bank’s authorities as required for usage of the system and after issue of VCC. 

4. The Bidder has to submit the RMD of 5 % of the work order. 
 
 
DECLARATION BY THE CONTRACTOR 
We / I have read and understood all the instructions / conditions made above and we / I have 
taken into account the above Instructions / Terms and Conditions while quoting the rates. 
We / I accept all the above Terms and Conditions without any reservation, in all respects. 
 
 
(SEAL & SIGNATURE OF THE TENDERER)      Place: 
ADDRESS:          DATE: 
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8.Technical Specifications: Grid Tied Solar Rooftop  

Photovoltaic (SPV) Power Plant 

In submission the bidder must complete the compliance schedule and indicate that they meet or 
exceed each requirement. Offered make and model in compliance sheet must meet with 
Technical specifications. Bidders are advised to indicate in the table below, the makes 
and model of the various items being offered. If offered, make and model by the 
bidder does not meets the minimum requirement/compatibility. Then, Technical 
bid liable to be rejected: Check List for technical specifications of the SPV System. All the 
tenderers are requested to fill and submit the compliance and submit the same along with 
Part – I Technical Bid 
 
 

➢ DEFINITION: - 
 

A Grid Tied Solar Rooftop Photovoltaic (SPV) power plant consists of SPV array, 
Module Mounting Structure, Power Conditioning Unit (PCU) consisting of Maximum 
Power Point Tracker (MPPT), Inverter, and Controls & Protections, interconnect 
cables, Junction boxes, Distribution boxes and switches. PV Array is mounted on a 
suitable structure. Grid tied SPV system should be designed with necessary features 
to supplement the grid power during daytime. Components and parts used in the SPV 
power plants including the PV modules, metallic structures, cables, junction box, 
switches, PCUs etc., should conform to the BIS or IEC or international specifications, 
wherever such specifications are available and applicable. Solar PV system shall 
consist of following equipment / components.  
Solar PV modules consisting of required number of Crystalline PV cells. Grid   
interactive Power Conditioning Unit with Remote Monitoring System Mounting   
structures Junction Boxes.  
Earthing and lightening protections. 
IR/UV protected PVC Cables, pipes and accessories 

 

➢ SOLAR PHOTOVOLTAIC MODULES: - 

• The PV modules used should be made in India. 

• The PV modules used must qualify to the latest edition of IEC PV module qualificatio
n test or equivalent BIS standards Crystalline Silicon Solar Cell  
 Modules IEC 61215/IS14286. In addition, the modules must conform to IEC 61730 Part-
1 - requirements for construction & Part 2 – requirements for testing,   
for safety qualification or equivalent IS.  

a. For the PV modules to be used in a highly corrosive atmosphere throughout 

their lifetime, they must qualify to IEC 61701. 
b. The total solar PV array capacity should not be less than allocated capacity 

(kWp) and should comprise of solar Monocrystalline modules of minimum  
 545 Wp and above wattage. Module capacity less than minimum 545 watts   
shall not be accepted.  

c. Adequate protective devices against surges at the PV module shall be 

provided. Low voltage drop bypass diodes shall be provided. 
d.   PV modules must be tested and approved by one of the IEC authorized tests   

centres.  
e. The module frame shall be made of corrosion resistant materials, preferably 

having anodized aluminium. 
f. SPV plant shall be carefully designed & accommodate requisite numbers of 

the modules to achieve the rated power. NABARD/owners shall allow only   
minor changes at the time of execution.  
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g. Other general requirement for the PV modules and subsystems shall be the   
following:  
▪ The rated output power of any supplied module shall have tolerance 

within +/-3%. 
▪ The peak-power point voltage and the peak-power point current of any 

supplied module and/or any module string (series connected modules)   
shall not vary by more than 2 (two) per cent from the respective  
arithmetic means for all modules and/or for all module strings, as the  
case may be.  

▪ The module shall be provided with a junction box with either provision of 
external screw terminal connection or sealed type and with arrangement 
for provision of by-pass diode. The box shall have hinged, weatherproof 
lid with captive screws and cable gland entry points or may be of sealed 
type and IP-65 rated.  

▪ I-V curves at STC should be provided by Project developer. 
 

➢ SOLAR PV MODULES: - 

• Modules deployed must use a RF identification tag. The following information 
must be mentioned in the RFID used on each module. This should be inside the  
 laminate only.  
a. Name of the manufacture of the PV module   
b. Name of the manufacture of Solar Cells.  
c. Month & year of the manufacture (separate for solar cells and modules)   
d. Country of origin (separately for solar cells and module)  
e. I-V curve for the module Wattage, Im, Vm and FF for the module 
f. Unique Serial No and Model No of the module 
g. Date and year of obtaining IEC PV module qualification certificate.   
h. Name of the test lab issuing IEC certificate.  
i. Other relevant information on traceability of solar cells and module as per 

ISO 9001 and ISO 14001 
 

➢ WARRANTIES:- 

• Material Warranty: 
a. Material Warranty is defined as: The project developer should warrant the 

Solar Module(s) to be free from the defects and/or failures specified below   
for a period not less than five (05) years from the date of sale to the original   
customer ("Customer")  

b. Defects and/or failures due to manufacturing 
c. Defects and/or failures due to quality of materials 
d. Nonconformity to specifications due to faulty manufacturing and/or 

inspection processes. If the solar Module(s) fails to conform to this warranty,   
the project developer will repair or replace the solar module(s), at the   
Owners sole option.  

• Performance Warranty: 
a. The predicted electrical degradation of power generated not exceeding 20% 

of the minimum rated power over the 25-year period and not more than 10% 
after ten years period of the full rated original output.  

➢ ARRAY STRUCTURE:- 

• Hot dip galvanized MS mounting structures may be used for mounting the 
modules / panels / arrays. Minimum thickness of galvanization should be at 
least 120 microns.  

• Each structure should have angle of inclination as per the site conditions to take 
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maximum insolation. However, to accommodate more capacity the 
angle inclination may be reduced until the plant meets the specified 
performance ratio requirements.  

• The Mounting structure shall be so designed to withstand the speed for the wind 
zone of the location where a PV system is proposed to be installed (wind speed 
of 180 kM/ hour). It may be ensured that the design has been certified by a  
recognized Lab/ Institution in this regard and submit wind loading 
calculation sheet to NABARD. Suitable fastening arrangement such as 
grouting and calming should be provided to secure the installation against the 
specific wind speed.  

• The mounting structure steel shall be as per latest IS 2062: 1992 and 
galvanization of the mounting structure shall be in compliance of latest IS 4759. 

• Structural material shall be corrosion resistant and electrolytically compatible 
with the materials used in the module frame, its fasteners, nuts and bolts. 

• Aluminium structures also can be used which can withstand the wind speed of 
respective wind zone. Necessary protection towards rusting need to be 
provided either by coating or anodization.  

• The height of lower leg of the Hot Dipped GI Structure for the Solar 
Panels shall be well above the parapet wall / neighborhood 
structure/wall so that no shade of the parapet wall / neighborhood wall 
/ should not fall on the solar panels during the day and Solar Panels 
should be fully exposed to the Sun. 

• Aluminium frames should be avoided for installations in coastal areas. 

• The fasteners used should be made up of stainless steel. The structures shall be 
designed to allow easy replacement of any module. The array structure shall 
be  so designed that it will occupy minimum space without sacrificing the 
output  from the SPV panels.  

• Regarding civil structures the Project developer need to take care of the load 
bearing capacity of the roof and need arrange suitable structures based on the   
quality of roof.  

• The total load of the structure (when installed with PV modules) on the terrace 

should be less than 60 kg/m2. 

• The minimum clearance of the structure from the roof level should be 300 mm. 
 

➢ JUNCTION BOXES (JBs) :- 

• The junction boxes are to be provided in the PV array for termination of 
connecting cables. The J. Boxes (JBs) shall be made of GRP / FRP / Powder   
Coated Aluminium /cast aluminium alloy with full dust, water & vermin proof  
arrangement. All wires / cables must be terminated through cable lugs. The JBs   
shall be such that input & output termination can be made through suitable cable   
glands.  

• Copper bus bars / terminal blocks housed in the junction box with suitable 
termination threads Conforming to IP65 standard and IEC 62208 Hinged door 
with EPDM rubber gasket to prevent water entry. Single / double compression 
cable glands. Provision of earthings. It should be placed at 5 feet height or above 
for ease of accessibility.  

• Each Junction Box shall have High quality Suitable capacity Metal Oxide Varistors 
(MOVs) / SPDs, suitable Reverse Blocking Diodes. The Junction Boxes shall have   
suitable arrangement monitoring and disconnection for each of the groups.  

• Suitable markings shall be provided on the bus bar for easy identification and the 
cable ferrules must be fitted at the cable termination points for identification. 

• All fuses shall have DIN rail mountable fuse holders and shall be housed in 
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thermoplastic IP 65 enclosures with transparent covers. 
 

➢ DC DISTRIBUTION BOARD: - 

• DC Distribution panel to receive the DC output from the array field. 

• DC DPBs shall have sheet from enclosure of dust & vermin proof conform to IP 65 

protection. The bus bars are made of copper of desired size. Suitable 
capacity MCBs/MCCB shall be provided for controlling the DC power output 
to the PCU along with necessary surge arrestors.  

 

➢ AC DISTRIBUTION PANEL BOARD: - 

• AC Distribution Panel Board (DPB) shall control the AC power from PCU/ 

inverter, and should have necessary surge arrestors. Interconnection from ACDB 

to mains at LT Bus bar while in grid tied mode. 

• All switches and the circuit breakers, connectors should conform to IEC 60947, 
part I, II and III/ IS 60947 part I, II and III. 

• The changeover switches, cabling work should be undertaken by the Project 

developer as part of the project. 

• All the Panel’s shall be metal clad, totally enclosed, rigid, floor mounted, air - 

insulated, cubical type suitable for operation on three phase / single phase, 415   
or 230 volts, 50 Hz  

• The panels shall be designed for minimum expected ambient temperature of 45 

degree Celsius, 80 percent humidity and dusty weather. 

• All indoor panels will have protection of IP54 or better. All outdoor panels will 
have protection of IP65 or better. 

• Should conform to Indian Electricity Act and rules (till last amendment). 

• All the 415 AC or 230 volts devices / equipment like bus support insulators, 
circuit breakers, SPDs, VTs etc., mounted inside the switchgear shall be 
suitable for continuous operation and satisfactory performance under the 
following supply conditions  

 

Variation in supply voltage 
+/- 10 %  

Variation in supply frequency  +/- 3 Hz  

 

➢ PCU / ARRAY SIZE RATIO: - 

• The combined wattage of all inverters should not be less than rated capacity of 
power plant under STC. 

• Maximum power point tracker shall be integrated in the PCU/inverter to 

maximize energy drawn from the array. 
 

➢ PCU / INVERTER: - 
 

• As SPV array produce direct current electricity, it is necessary to convert this 

direct current into alternating current and adjust the voltage levels to match 
the grid voltage. Conversion shall be achieved using an electronic Inverter 
and the associated control and protection devices. All these components of 
the system are termed the “Power Conditioning Unit (PCU)”. In addition, the 
PCU shall also house MPPT (Maximum Power Point Tracker), an interface 
between Solar PV array & the Inverter, to the power conditioning 
unit/inverter should also be DG set interactive. If necessary. Inverter output 
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should be compatible with the grid frequency. Typical technical features of the 
inverter shall be as follows:  

 

Switching devices IGBT/MOSFET 

Control Microprocessor /DSP 

Nominal AC output voltage and 

frequency  

415V, 3 Phase, 50 Hz (In case single phase are 
offered, suitable arrangement for balancing the 
phases must be made.)  

Output frequency 50 Hz 

Grid Frequency Synchronization 

range  

+ 3 Hz or more 

Ambient temperature considered -20o C to 50o C 

Humidity 95 % Non-condensing 

Protection of Enclosure IP-20(Minimum) for indoor. 

IP-65(Minimum) for outdoor. 

Grid Frequency Tolerance range + 3 or more 

Grid Voltage tolerance -0.20.15 

No-load losses Less than 1% of rated power 

Inverter efficiency(minimum) >93% (In case of 10 kW or above with in- built 

galvanic isolation)  

>97% (In case of 10 KW or above without in-

built galvanic isolation)  

Inverter efficiency (minimum) > 90% (In case of less than 10 kW) 

THD < 3% 

PF > 0.9 

 

a. Three phase PCU/ inverter shall be used with each power plant system 

(10kW and/or above) but in case of less than 10kW single phase inverter 
can be used.  

b. PCU / inverter shall be capable of complete automatic operation including 

wake-up, synchronization & shutdown. 
c. The output of power factor of PCU inverter is suitable for all voltage ranges 

or sink of reactive power, inverter should have internal protection  
arrangement against any sustainable fault in feeder line and against 
the lightning on feeder.  

d. Built-in meter and data logger to monitor plant performance through 

external computer shall be provided. 
e. Anti-islanding (Protection against Islanding of grid): The PCU shall have 

Anti-islanding protection in conformity to IEEE 1547/UL 1741/ IEC 62116 
or equivalent BIS standard.  

f. Channel Partner shall be responsible for galvanic isolation of solar roof top 

power plant (>100kW) with electrical grid or LT panel. 
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g. In PCU/Inverter, there shall be a direct current isolation provided at the 

output by means of a suitable isolating transformer. If Isolation 
Transformer is not incorporated with PCU/Inverter, there shall be a 
separate Isolation Transformer of suitable rating provided at the output 
side of PCU/PCU units for capacity more than 100 kW.  

h. The PCU/ inverter generated harmonics, flicker, DC injection limits, Voltage 

Range, Frequency Range and Anti-Islanding measures at the point of 
connection to the utility services should follow the latest CEA (Technical  
Standards for Connectivity Distribution Generation Resources) 
Guidelines.  

i. The power conditioning units / inverters should comply with applicable IEC 

/ Equivalent BIS standard for efficiency measurements and 
environmental tests as per standard codes IEC 61683/IS 61683 
and IEC 60068-2  
 (1,2,14,30)/ Equivalent BIS Std.  

j. The MPPT units environmental testing should qualify IEC 60068-2 (1, 2, 14, 
30)/ Equivalent BIS std. The junction boxes/ enclosures should be IP 65 
(for outdoor)/ IP 54 (indoor) and as per IEC 529 specifications.  

k. The PCU / inverters should be tested from the MNRE approved test centres / 

NABL / BIS / IEC accredited testing- calibration laboratories. In case 
of imported power conditioning units, these should be approved 
by international test houses.  

 

➢ INTEGRATION OF PV POWER WITH GRID :- 

• The output power from SPV would be fed to the inverters which converts DC 

produced by SPV array to AC and feeds it into the main electricity grid 
after synchronization. In case of grid failure, or low or high voltage, solar PV 
system shall be out of synchronization and shall be disconnected from the grid. 
Once the DG set comes into service, PV system shall again be synchronized 
with DG supply and load requirement would be met to the extent of availability 
of power. 4 pole isolation of inverter output with respect to the grid/ DG power 
connection need to be provided.  

 

➢ DATA ACQUISITION SYSTEM / PLANT MONITORING:- 

• Data Acquisition System shall be provided for each of the solar PV plant above 10 

KWp capacity. 
 

• Data Logging Provision for plant control and monitoring, time and date stamped 

system data logs for analysis with the high quality, suitable PC. Metering 
and Instrumentation for display of systems parameters and status indication 
to be provided.  

• Temperature: Temperature probes for recording the Solar panel temperature 

and/or ambient temperature to be provided complete with readouts 
integrated with the data logging system.  

• The following parameters are accessible via the operating interface display in 

real time separately for solar power plant: 

a. AC Voltage. 
b. AC Output current. 
c. Output Power  
d. Power factor.  
e. DC Input Voltage.  
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f. DC Input Current.  
g. Time Active.  
h. Time disabled.   
i. Time Idle.  
j. Power produced 

k. Protective function limits (Viz-AC Over voltage, AC Under voltage, Over 

frequency, under frequency ground fault, PV starting voltage, PV stopping  
voltage.  

 

• All major parameters available on the digital bus and logging facility for energy 

auditing through the internal microprocessor and read on the digital front 
panel at any time) and logging facility (the current values, previous values for 
up to a month and the average values) should be made available for energy 
auditing through the internal microprocessor and should be read on the 
digital front panel.  

• PV array energy production: Digital Energy Meters to log the actual value of AC/ 

DC voltage, Current & Energy generated by the PV system provided. Energy   
meter along with CT/PT should be of 0.5 accuracy class.  

• Computerized DC String/Array monitoring and AC output monitoring shall be 

provided as part of the inverter and/or string/array combiner box or separately. 

• String and array DC Voltage, Current and Power, Inverter AC output voltage and 

current (All 3 phases and lines), AC power (Active, Reactive and 
Apparent), Power Factor and AC energy (All 3 phases and cumulative) and 
frequency shall be monitored.  

• Computerized AC energy monitoring shall be in addition to the digital AC 
energy meter.  

• The data shall be recorded in a common work sheet chronologically date wise. 
The data file shall be MS Excel compatible. The data shall be represented in 
both tabular and graphical form.  

• All instantaneous data shall be shown on the computer screen. 

• Software shall be provided for USB download and analysis of DC and AC 

parametric data for individual plant. 

• Provision for instantaneous Internet monitoring and download of historical data 

shall be also incorporated. 

• Remote Server and Software for centralized Internet monitoring system shall be 

also provided for download and analysis of cumulative data of all the plants and 
the data of the solar radiation and temperature monitoring system. 

• Ambient / Solar PV module back surface temperature shall be also monitored on 

continuous basis. 

• Simultaneous monitoring of DC and AC electrical voltage, current, power, energy 

and other data of the plant for correlation with solar and environment data 
shall be provided.  

• Remote Monitoring and data acquisition through Remote Monitoring System 

software at the owner / NABARD location with latest 
software/hardware configuration and service connectivity for online / real 
time data monitoring / control complete to be supplied and operation and 
maintenance / control to shall be provided.  

• The Project developer shall be obligated to push real-time plant monitoring data 

on a specified intervals (say 15 minute) through open protocol at receiver 
location (cloud server) in XML/JSON format, preferably.  
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➢ METERING:- 

• The Bi-Directional electronic energy meter (0.5 S class) shall be installed for the 

measurement of import/Export of energy. 

• The Project developer must take approval/NOC from the Concerned DISCOM for 

the connectivity, technical feasibility, and synchronization of SPV plant with   
distribution network before commissioning of SPV plant.  

• Reverse power relay shall be provided as per the local DISCOM requirement. 
 

➢ POWER CONSUMPTION: 

• Regarding the generated power consumption, priority need to give for internal 
consumption first and thereafter any excess power can be exported to grid. 
Finalization of tariff is not under the purview of NABARD or MNRE. 

Decisions of appropriate authority like DISCOM, state regulator may be 

followed.  

 

➢ PROTECTIONS:- 

• The system should be provided with all necessary protections like earthing, 
Lightning, and grid islanding as follows: 

 

➢ LIGHTNING PROTECTION:- 

• The SPV power plants shall be provided with lightning &overvoltage protection. 
The main aim in this protection shall be to reduce the over voltage to a 
tolerable value before it reaches the PV or other sub system components. 
The source of over voltage can be lightning, atmosphere disturbances etc 
The entire space occupying the SPV array shall be suitably protected 
against Lightning by deploying required number of Lightning Arrestors. 
Lightning protection should be provided as per IEC 62305 standard. The 
protection against induced high- voltages shall be provided using metal 
oxide varistors (MOVs) and suitable earthing such that induced transients 
find an alternate route to earth.  
 

➢ SURGE PROTECTION: - 

• Internal surge protection shall consist of three MOV type surge-arrestors 

connected from +ve and –ve terminals to earth (via Y arrangement). 
 

➢ EARTHING PROTECTION:- 

• Each array structure of the PV yard should be grounded/ earthed properly as per 

IS:3043-1987. In addition, the lighting arrester/masts should also be 
earthed inside the array field. Earth Resistance shall be tested in presence 
of the representative of Department/owner as and when required after 
earthing by calibrated earth tester. PCU, ACDB and DCDB should also be 
earthed properly.  

• Earth resistance shall not be more than 5 ohms. It shall be ensured that all the 

earthing points are bonded together to make them at the same potential. 
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➢ GRID ISLANDING: - 

• In the event of a power failure on the electric grid, it is required that any 

independent power-producing inverters attached to the grid turn off in a 
short period of time. This prevents the DC-to-AC inverters from continuing 
to feed power into small sections of the grid, known as “Islands.” Powered 
Islands present a risk to workers who may expect the area to be unpowered, 
and they may also damage grid-tied equipment. The Rooftop PV system shall 
be equipped with islanding protection. In addition to disconnection from 
the grid (due to islanding p r o t e c t i o n ) disconnection due to under and 
over voltage conditions shall also be provided.  

 

• A manual disconnects 4-pole isolation switch beside automatic disconnection to 

grid would have to be provided at utility end to isolate the grid connection by 
the utility personnel to carry out any maintenance. This switch shall be locked 
by the utility personnel.  

 

➢ CABLES:- 
 

• Cables of appropriate size to be used in the system shall have the following  
  
characteristics:  
a. Shall meet IEC 60227/IS 694, IEC 60502/IS1554 
standards   
b. Temp. Range: –10oC to +80oC.  
c. Voltage rating 660/1000V 

d. Excellent resistance to heat, cold, water, oil, abrasion, UV radiation 

e. Flexible 
 

f. Sizes of cables between array interconnections, array to junction boxes, 
junction boxes to Inverter etc. shall be so selected to keep the voltage drop   
(power loss) of the entire solar system to the minimum (2%)  

g. For the DC cabling, XLPE or, XLPO insulated and sheathed, UV-stabilized 

single core multi-stranded flexible copper cables shall be used; multi-core  
cables shall not be used.  

h. For the AC cabling, PVC or, XLPE insulated, and PVC sheathed single or, mul
ti-core multi-stranded flexible copper cables shall be used; Outdoor AC cable
s  shall have a UV-stabilized outer sheath.  

i. The cables (as per IS) should be insulated with a special grade PVC 

compound formulated for outdoor use. Outer sheath of cables shall be  
electron beam cross-linked XLPO type and black in colour.  

j. The DC cables from the SPV module array shall run through a UV-stabilized 

PVC conduit pipe of adequate diameter with a minimum wall thickness of  
1.5mm.  

k. Cables and wires used for the interconnection of solar PV modules shall be 

provided with solar PV connectors (MC4) and couplers. 
l. All cables and conduit pipes shall be clamped to the rooftop, walls and 

ceilings with thermo-plastic clamps at intervals not exceeding 50 cm; 
the minimum DC cable size shall be 4.0 mm2 copper; the minimum AC 
cable size shall be 4.0 mm2 copper. In three phase systems, the size of the 
neutral wire size shall be equal to the size of the phase wires.  

m. Cable Routing / Marking: All cable/wires are to be routed in a GI cable tray 
 

and suitably tagged and marked with proper manner by good quality ferule 
or by other means so that the cable easily identified. In addition, cable 
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Plant Capacity Connecting voltage 

Up to 10 kW 240V-single phase or 415V-three phase at the 

option of the consumer  

Above 10kW and up to 100 kW 415V – three phase 

Above 100kW At HT/EHT level (11kV/33kV/66kV) as per 

DISCOM rules  

 

drum no. / Batch no. to be embossed/ printed at every one meter.  
n. Cable Jacket should also be electron beam cross-linked XLPO, flame 

retardant, UV resistant and black in colour. 
o. All cables and connectors for use for installation of solar field must be of 

solar grade which can withstand harsh environment conditions 
including High temperatures, UV radiation, rain, humidity, dirt, salt, 
burial and attack by moss and microbes for 25 years and voltages as per 
latest IEC standards. DC cables used from solar modules to array junction 
box shall be solar grade copper (Cu) with XLPO insulation and rated 
for 1.1kV as per relevant standards only.  

p. The ratings given are approximate. Project developer to indicate size and 

length as per system design requirement. All the cables required for the 
plant shall be provided by the Project developer. Any change in cabling 
sizes if desired by the Project developer shall be approved after citing 
appropriate reasons. All cable schedules/ layout drawings shall be 
approved prior to installation.  

q. Multi Strand, Annealed high conductivity copper conductor PVC type ‘A’ 
pressure extruded insulation or XLPE insulation. Overall 
PVC/XLPE insulation for UV protection Armoured cable for 
underground laying. All cable trays including covers to be provided. 
All cables conform to latest edition of IEC/ equivalent BIS Standards 
as specified below: BoS item / component Standard Description 
Standard Number Cables General Test and Measuring Methods, 
PVC/XLPE insulated cables for working Voltage up to and including 1100 
V, UV resistant for outdoor installation IS /IEC 69947.  

 

r. The total voltage drop on the cable segments from the solar PV modules to 

the solar grid inverter shall not exceed 2.0%. 
s. The total voltage drop on the cable segments from the solar grid inverter to 

the building distribution board shall not exceed 2.0%. 
 

➢ CONNECTIVITY: - 

• The maximum capacity for interconnection with the grid at a specific voltage 

level shall be as specified in the Distribution Code/Supply Code of the State 
and amended from time to time. Following criteria have been suggested for 
selection of voltage level in the distribution system for ready reference 
of the solar suppliers.  

 
 
 
 
 
 
 
 
 
 
 
 
 

a. The maximum permissible capacity for rooftop shall be 1 MW for a single net 

metering point. 
b. Utilities may have voltage levels other than above, DISCOMS may be 

consulted before finalization of the voltage level and specification be made  
accordingly.  
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➢ TOOLS & TACKLES AND SPARES :- 

• After completion of installation & commissioning of the power plant, necessary 

tools & tackles are to be provided free of cost by the Project developer 
for maintenance purpose. List of tools and tackles to be supplied by the 
Project developer for approval of specifications and make from NABARD/ 
owner.  

• A list of requisite spares in case of PCU/inverter comprising of a set of control 
logic cards, IGBT driver cards etc. Junction Boxes. Fuses, MOVs / 
arrestors, MCCBs etc along with spare set of PV modules be indicated, 
which shall be supplied along with the equipment. A minimum set of spares 
shall be maintained in the plant itself for the entire period of warranty and 
Operation & Maintenance which upon its use shall be replenished.  

 

➢ DANGER BOARDS AND SIGNAGES :- 

• Danger boards should be provided as and where necessary as per IE Act. /IE 

rules as amended up to date. Three signage shall be provided one each at 
battery-cum-control room, solar array area and main entry from 
administrative block.   
Text of the signage may be finalized in consultation with owner.  

 

➢ DRAWINGS & MANUALS :- 

• Two sets of Engineering, electrical drawings and Installation and O&M manuals 

are to be supplied. Project developer shall provide complete technical data 
sheets for each equipment giving details of the specifications along with 
make/makes along with basic design of the power plant and power 
evacuation, synchronization along with protection equipment.  

• Approved ISI and reputed makes for equipment be used. 

• For complete electro-mechanical works, Project developer shall supply complete 

design, details and drawings for approval to owners before progressing with 
the installation work.  

 

➢ PLANNING AND DESIGNING: 

• The Project developer should carry out Shadow Analysis at the site and 

accordingly design strings & arrays layout considering optimal usage of 
space, material and labour. The Project developer should submit the array 
layout drawings along with Shadow Analysis Report to owner for approval.  

 

➢ DRAWINGS TO BE FURNISHED BY PROJECT DEVELOPER AFTER         
AWARD OF CONTRACT FROM BENEFICIARY:- 

 

• The Project developer shall furnish the following drawings Award/Intent and 

obtain approval 

• General arrangement and dimensioned layout. 

• Schematic drawing showing the requirement of SV panel, Power conditioning 

Unit(s)/ inverter, Junction Boxes, AC and DC Distribution Boards, meters etc. 

• Structural drawing along with foundation details for the structure. 

• Itemized bill of material for complete SV plant covering all the components and 

associated accessories. 
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11 kV and above Above 150 kW/187 kVA Concerned Circle office 

 

• Layout of solar Power array   

• Shadow analysis of the roof  
 

➢ SOLAR PV SYSTEM ON THE ROOFTOP FOR MEETING THE ANNUAL    
ENERGY REQUIREMENT :- 

 
 

• The Solar PV system on the rooftop of the selected buildings will be installed for 

meeting upto 90% of the annual energy requirements depending upon the 
area of rooftop available and the remaining energy requirement of the 
buildings will be met by drawing power from grid at commercial tariff of 
DISCOMs.  

 

➢ SAFETY MEASURES :- 

• The Project developer shall take entire responsibility for electrical safety of the 

installation(s) including connectivity with the grid and follow all the safety 
rules & regulations applicable as per Electricity Act, 2003 and CEA guidelines 
etc.  

 

➢ DISPLAY BOARD :- 

• The Project developer has to display a board at the project site (above 10 kWp) 

mentioning the following: 
a. Plant Name, Capacity, Location, Type of Renewable Energy plant (Like solar 

wind etc.), Date of commissioning, details of tie-up with transmission and  
distribution companies, Power generation and Export FY wise.  

b. The size and type of board and display shall be appropriate. 
 

CONNECTIVITY 
 

The maximum capacity for interconnection with the grid at a specific voltage 

level shall be as specified in the Distribution Code/Supply Code of the State and 

amended from time to time. Following criteria have been suggested for selection 

of voltage level in the distribution system for Ready reference of the solar 

suppliers.  

Voltage Level Threshold limit of Rooftop 
RE Generation System 

Authority for 
processing the 
application 

230/240 V (1 Phase)  
Less than 8 kW/40A 

Concerned Sub Division 
office  

400/415 V (3 Phase)   

Up to 150 kW/187 kVA 

 
 
 
 
 

Testing, Certification and Approval Schedule 
 

All components, sub-assemblies and system test parameters shall be verified on 

site to ensure they meet the specifications.  

Plant Power Performance Ratio Testing 
The successful bidder shall be required to meet minimum guaranteed 
generation with Performance Ratio (PR) at the time of commissioning and 
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related Capacity Utilization Factor (CUF) as per the GHI levels of the location 
during the O&M period. PR should be shown minimum of 75% at the time 
of inspection for initial commissioning acceptance to qualify for release of 
applicable incentive. Minimum CUF of 15% should be maintained for a period of 
5 years. Correction shall be applied based on available solar radiation.  
 
Operation and Maintenance (O&M) 

1. Cleaning of solar PV modules with soft water, wet and dry mops : Weekly 

2. DC String / Array and AC Inverter monitoring: Continuous and computerized. 

3. AC Energy monitoring: Continuous and computerized. 

4. Visual Inspection of the plant : Monthly 

5. Functional Checks of Protection Components and Switchgear: Quarterly. 

6. Spring Clean PV Array and Installation Area: Quarterly. 

7. Inverter, transformer, data acquisition, energy meters and power evacuation 
checks: Half Yearly.  

8. Support structure and terrace water-proofing checks: Yearly. 

9. O & M log sheet shall be provided and maintained. 

10. The repair/replacement work shall be completed within 48 hours from the time 
of reporting the fault.  

11. A quarter yearly performance report of the plant inclusive of energy generation 
data shall be provided as per approved format.  

12. All recorded data for the first 5 years shall be preserved in both manual and 
computer format and submitted at hand over.  

 

COMPREHENSIVE ANNUAL MAINTENANCE CONTRACT (CAMC) 
 

(i) The complete Solar PV Power Plants must be guaranteed against any manufacturing 

/ design/ installation defects for a minimum period of 5 years. 
(ii) PV modules used in Solar PV Power Plants must be guaranteed for their output 

peak watt capacity, which should not be less than 90% at the end of 12 years and 
80% at the end of 30 years.  

(iii) During the CAMC period, MNRE / NABARD / users will have all the rights to 

cross check the performance of the Solar PV Power Plants. NABARD may carry 

out the frequent inspections of the Solar PV Power Plants installed and randomly 

pick up its components to get them tested at Govt. / MNRE approved any test 

Centre. If during such tests any part is not found as per the specified technical 

parameters, NABARD will take the necessary action. The decision of NABARD in 

this regard will be final and binding on the bidder.  

Warranties and Guarantees 
 

1. Solar Modules: Workmanship/ product replacement for 10 years. 

2. Solar Modules: 90% power output for 10 years & 80% power output for 30 years. 

3. Inverter: Workmanship/product replacement for 5 years, service for 30 years 

4. Power Evacuation and Metering Equipment: Workmanship/product replacement for 

10 years, service for 30 years 
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5. BoS: Parts and Workmanship for 10 years, service for 30 years. 

6. Power Plant Installation: Workmanship for 10 years, service for 30 years 

7. PV Array Installation: Structural for 30 years 

8. Power plant power performance ratio-min 75% 

9. Power plant energy performance ratio-min. 75% 
 

Standards and Compliance 
 

1. IEC 60364-7-712: Electrical Installations of Buildings: Requirements for Solar PV 

power supply systems. 
2. IEC 61727 or similar: Utility Interface Standard for PV power plants > 10 kW. 
3. IEC 62103, 62109 and 62040 (UL 1741): Safety of Static Inverters – Mechanical and 

Electrical safety aspects. 
4. IEC 62116: Testing procedure of Islanding Prevention Methods for Utility- 

Interactive PV Inverters. 
5. PV Modules : IEC 61730- Safety qualification testing, IEC 61701 – Operation in 

corrosive atmosphere 
6. IEC 61215 : Crystalline Silicon PV Modules qualification 

7. String/array junction boxes : IP65, Protection Class II, IEC 604391, 3.  
8. Surge Protection Devices: Type 2, DC 1000V rated.  
9. PV module / string / string combiner box interconnects: MC4 compatible. DC 

1000V rated.  
10. The central inverter shall be rated for IP54. 
11. The DC/AC distribution boxes shall be rated IP54. 
12. The data acquisition systems shall be rated for IP54. 
13. All DC and AC cables, conduits, cable trays, hardware: relevant IS. 
14. Earthing System: relevant IS. 
15. PV array support structure: relevant IS. 
16. Quality Certification, Standards and Testing for Grid-Connected Rooftop Solar 

PV Systems/ Power Plants should be maintained as per Annexure- A  
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9. Information to be furnished by the Bidder: 
 

1 Name, registered address and phone 
numbers 

Attach documentary proof 
 
 
 
 

2 Addresses and phone numbers of 
Branches in India  
 
 

use separate sheets as attachment 

3 Organizational set up of the firm 
including names, qualifications and 
experience of partners/Associates and 
staff and Electrical license 

Details to be furnished in the prescribed 
proforma (Statement I) 

4 Whether Registered as a contractor to 
any Govt. / Private Body? Mention the 
registration Number and year of 
registration. 

Attach documentary proof. 

5 Experience as contractor (give number of 
years)  
 

 

6 Important major contracts completed 
(value of the contracts having individual 
value of Rs. 76.00 lakhs and above only). 
The full postal address of the clients 
including their contact telephone 
numbers.  

Details to be furnished in the prescribed 
pro-forma (Statement II) 

7 Important major contracts (value of the 
contracts having individual value of Rs. 
76.00 lakhs and above only) on which the 
firm is engaged at present. The full 
address of the clients and their contact 
telephone numbers shall be indicated 
against each assignment. 

Details to be furnished in the prescribed 
pro-forma (Statement III) 

8 Turnover of the firm during last 3 years 
(ending 31.03.2024). 
 
Copy of IT return for the last 3 years may 
be furnished. 
 

 

9 PAN No. 
 

 

10 GST No.  

 
 
Signature of the applicant with full address and office seal 
 

Note: Statements I, II & III are enclosed.  
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STATEMENT - I 

 
List of professional staff with the contractor, giving their qualification, experience, including that in the present 
organization* 
 

Sr. 
No. 

Name Age Qualificatio
n 

Experience Nature of works 
handled 

Name of the 
assignments 
handled  

Date from which 
employed in the present 
organization 

1 2 3 4 5 6 7 8 

 
 

 
 
 
 
 
 
 
 
 

      

* Use separate/additional sheets as per the requirement 
 
 
Signature of the applicant with full address and office seal 

 
Note: Indicate other points (including clients’ certificates), if any, relating to your technical and managerial competency which you would like 
to bring to our notice. 



 

52  

Public 

STATEMENT - II 
List of important contracts executed by the contractor *   

Sr. 
No. 

Name of the Work 
including name of the 
building and location. 

Nature of 
work involved 
in the 
contract. 
 

Name of the owner and 
indicate whether it is a State 
Govt./ Govt. of India 
undertaking or Pvt. body with 
full address and telephone 
numbers. *** 

Completion Period Value of the work ** 
( Rs in lakh) 
 

Stipulated Actual    

1 2 3 4 5 6 7 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

      

* Use separate /additional sheets as per the requirement 
** Mention the assignments where value of works costing Rs. 76.00 lakhs and above only. 
*** Attach client’s certificates, Copy of work order, Scope of work etc. 
 
 
Signature of the applicant with full address and office seal 
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STATEMENT - III 
 
List of important contracts ON HAND being executed by the contractor*  
 

Sr. 
No. 

Name of the 
Work including 
name of the 
building and 
location 

Nature of 
work 
involved in 
the 
Contract. 

Name of owner and 
indicate whether it is a 
State Govt./ Semi- 
Govt./ Govt. of India 
Undertaking or Pvt. 
Body with full address 
and telephone 
numbers.*** 

Stipulated 
date of 
completion  

Expected date 
of completion 

Present stage of 
work with reasons 
if the work is 
getting delayed 

Value of the work 
** (Rs. in lakh) 

1 2 3 4 5 6 7 8 

 
 
 
 
 
 
 
 
 
 
 
 

       

* Use separate /additional sheets as per the requirement 
** Mention the assignments where value of works costing Rs. 76.00 lakhs and above only. 
*** Attach client’s certificatesf 
 
 
Signature of the applicant with full address and office seal 
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10. ARTICLES OF AGREEMENT 

                               ( On a Rs 200/- Non- Judicial stamp paper) 
ARTICLES OF AGREEMENT made on this …………. day of ……… (month) …... between the 

National Bank for Agriculture and Rural Development (NABARD) (hereinafter called “the 

Employer”) and having its Head Office at C-24, G-Block, Bandra Kurla Complex, Bandra (E), 

Mumbai – 400051 of the one part and M/s …………………………………… (hereinafter called “the 

Tenderer” or “the contractor”) and having its registered office at 

………………………………………………………………………………, Mumbai  ………………… of the other 

part. 
 

WHEREAS the Employer is desirous of getting executed the work of 

“…………………………………………………………………………………………………………………………………

…………………………………….” and has caused the technical and price bids showing and 

describing the work to be done under the direction of the Employer. 
 

AND WHEREAS the said technical bid and the Price Bid have been signed by or on behalf of 

the parties hereto. 
 

AND WHEREAS the Tenderer has agreed to execute upon and subject to the conditions set 

forth in the technical & Price Bids and Conditions of Contract (all of which are collectively 

hereinafter referred to as “the said Conditions”) the work shown upon the said technical 

specifications, and included in the Price Bid at the respective rates therein set forth 

amounting the sum as therein arrived or such other sum as shall become payable there under 

(hereinafter referred to as “the said contract amount”). 
 

NOW IT IS HEREBY AGREED AS FOLLOWS: - 
 

1. In consideration hereinafter mentioned, the Tenderer will upon and subject to the 

conditions annexed, carry out and complete the works shown in the contract, described by 

or referred to in the Schedule of Quantities and in the said conditions. 
 

2. The Employer shall pay the Tenderer the said contract amount or such sum as shall 

become payable at the times and in the manner specified in the said conditions. 
 

3. The said Conditions and Appendix thereto and the documents attached hereto shall be 

read and construed as forming part of this Agreement and the parties hereto shall be 

respectively abide by, submit themselves to the said Conditions and the correspondence 

and perform the agreement on their part respectively in the said conditions and the 

documents contained herein. 
 

4. This Agreement and documents mentioned herein shall form the basis of this contract. 
 

5. This contract is an item rate contract for carrying out the work of 

“……………………………………………………………………………………………………………

…………………………………………….” and to be paid for according to actual measured 

quantities at the rates contained in the Schedule of Rates and probable quantities or as 

provided in the said conditions. 

6. The Tenderer shall afford every reasonable facility for the works of all the other 

Contractors, who are engaged by the Employer and shall make good any damage done by 

them or their people to any of the Employer’s property after the completion of such works. 

 

7. The Employer reserves to itself the right of altering the nature of work by adding to or 

omitting any items of work or having portions of the same carried out by engaging any 
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other contractor / agency at it’s sole discretion without prejudice to this contract. The 

contractor shall not have any right to claim loss of profit / loss of opportunity to work from 

the Employer. 
 

8. The tenderer shall have to submit the “no other claims certificate” along-with the final bill 

and once the final bill is settled by the Employer, the tenderer will not have any right to 

claim for either any tender related or non-related work.  
 

9. Time shall be considered as the essence of this contract, and the Tenderer hereby agrees 

to complete the entire work within 2 Months as prescribed in the tender, which shall be 

reckoned from 10th day of the date of issue of work order subject nevertheless to the 

provision for extension of time as permissible by the Employer.  
 

10. All disputes arising out of or in any way connected with this agreement shall be deemed 

to have arisen at Mumbai and only the sole Arbitrator as appointed by both the parties 

upon mutual consent in Mumbai shall have the jurisdiction to determine the same. 
 

11. That the all parts of this contract have been read and fully understood by the tenderer. 

12. Warranty/ Defects Liability Period. 

a. The entire system shall be warranted against any manufacturing/design/ installation 

defects etc for a minimum period of one year from the date of handing over. During 

this period any defect observed in the system shall be rectified within 2 days of the 

observation without any additional cost to the Bank.  

b. Supply and replacement of all spares, consumables and parts required for smooth 

operation and serviceability of the system shall be the responsibility of the contractor 

during this period. In this respect the contractor shall maintain sufficient 

spares/consumables for immediate replacement of defective / damaged part during 

day-to-day routine maintenance / breakdown maintenance. Cost of these spares and 

any other spares which may be required during maintenance is deemed to be included 

in the rates quoted by the contractor. The periodicity of service shall be monthly or 

more depending upon the weather conditions. 

c. PV modules used in solar power systems / systems must be warranted for their output 

peak watt capacity, which should not be less than 90% at the end of 10 years and 80% 

at the end of 25 years.  

13. Comprehensive Annual Maintenance Contract (CAMC) after DLP period 

a) The tenderers shall quote their charges separately for comprehensive annual 

maintenance service of complete system as per schedule of quantities 

which will be applicable after one year of defect liability period (DLP). The 

rates shall also include the charges for the insurance of the workmen for 

carrying out the above job and GST for maintenance shall be quoted in 

respective column in the BOQ.  

b) The system shall be inspected, upkeep/serviced periodically. The 

periodicity shall be monthly or earlier depending upon the weather 

conditions.  

c) The charges for comprehensive annual maintenance service shall include 

replacement of any part of the system, including all required spares, 

consumables etc during service contract period. Any defects in the system/sub-

assemblies, found within the AMC period, shall be rectified/ replaced by 

the tenderer without any additional cost to the Bank. 

d) Payment of service charges during comprehensive annual 

maintenance service (CAMC):  
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The payment during the CAMC period shall be made on half yearly basis 

on rendering satisfactory service.  

e) The service contract shall be renewed for a further additional period of at 

least 8 years after the initial Comprehensive annual service contact period 

of one year after five-year warranty. While renewing the contract the new 

contract amount will be arrived at based on following formula:  

AC = AP [(15+60x(EPIC/EPIP)+25x(CPIC/CPIP)] / 100 

AC The contract amount for the current year. 

AP The contract amount for the previous year. 

EPIC Wholesale Price Index for Electrical Products 6 months prior to 
the commencement date of contract for the current year.  

EPIP Wholesale Price Index for Electrical Products 6 months prior to 
the commencement date of contract for the previous year.  

CPIC Consumer Price Index for Industrial Workers (All India Average) 
6 months prior to the commencement date of contract for the current 
year.  

CPIP Consumer Price Index for Industrial Workers (All India Average) 
6 months prior to the commencement date of contract for the 
previous year.  

The successful tenderer shall enter into an agreement for comprehensive 

annual maintenance contract of the system with the Bank.  

Scope of works during CAMC 
 

(A) The scope of work shall include the following: 
(i) Routine servicing/ troubleshooting/ setting/ adjustments/ cleaning/ checking 

of safeties etc. to ensure smooth and trouble free working of the system.  

(ii) Repairs/ replacement to the SPP including re-loading software etc. in the 

event of any malfunctioning including replacement of spares/ components/ 

sub-system/ cards/ and any other component, part or whole, which may need 

replacement/ repairs.  

(iii) Procurement, including Import, wherever required, of spares and stocking 

them shall be responsibility of the tenderer. Non availability of spares/ 

components will not be accepted as a reason for waiving of penalty towards delay 

in rendering prompt service.  

(iv) All manufacturers preventive maintenance schedules/ replacement 

periodicity of components like electrical/electronics parts including 

checking of safety devices, protections phase reversal, load testing etc. shall 

be strictly followed as per the manufacturer's periodicity or as required in 

addition to the scope of maintenance indicated above.  

(v) The scope of maintenance in addition to periodic maintenance will also 

include attending to any number of breakdown calls.  

(vi) Inspection along with measurement of earth resistance of all the earth stations 

and report to be submitted to the concerned RBI office once in a year.  

The contactor shall also ensure that the required spares etc. for proper 

maintenance are readily available with them for the complete life span of the 

system.  
 

All payments by the Employer under this Contract shall be made only at Mumbai. 
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IN WITNESS WHEREOF the Employer has set its hands to these presents through its duly 

authorized officials and the Tenderer has caused its common seal to be affixed hereunto and 

the said two duplicates/ has caused these presents and the said two duplicates here of to be 

executed on its behalf, the day and year first herein above written.  
 

Signature Clause 
 

SIGNED AND DELIVERED by the 

National Bank for Agriculture and 

Rural Development by the hand of 

Shri ______________________ 

(Name & Designation) 

In the presence of: 

Witness #1 

Signature: _________________ 

Name: ____________________ 

Address ___________________ 

Witness #2 

Signature: _________________ 

Name: ____________________ 

Address ___________________  

SIGNED AND DELIVERED by the Bidder                  

_______________________________ 

(Name, Signature & Designation) 

Witness #1 

Signature: _________________ 

Name: ____________________ 

Address ___________________ 

Witness #2 

Signature: _________________ 

Name: ____________________ 

Address ___________________ 
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11. INDEMNITY BOND 

Know all men by these presents that I,  Shri..............................................................of 
M/s …………………………………… do hereby execute Indemnity Bond in favour of National Bank 
for Agriculture and Rural Development (NABARD), having their Registered Office at C-24, 
G Block, Bandra-KurIa Complex, Bandra(E) Mumbai-400051 and  
M/s …………………………………… having their registered office at ……………………………., 
Mumbai – 400051 ……… on this ………. day of ………… 2024. 

Whereas NABARD have appointed M/s ……………………………….. as the Contractor for their 
proposed work relating to 
“________________________________________________________”.  
 
THIS DEED WITNESSETH AS FOLLOWS: - 
I/We, on behalf of M/s …………………. hereby do indemnify to keep NABARD and its 
Employees harmless against and from  
 
 any third party claims, civil or criminal complaints liabilities, site mishaps and other 
accidents or disputes and/or damages occurring or arising out of any mishaps at the site due 
to faulty work, for our negligence, faulty construction and/or for violating any law, rules and 
regulations in force, for the time being while executing/executed works by me/us, 
 
 any damages, loss or expenses due to or resulting from negligence or breach of duty 
on the part of me/us or any of our sub-contractor/s if any, servants or agents. 
 
 any claim by an employee of mine/ours or of sub-contractor/s, if any, under the 
Workmen Compensation Act and Employers Liability Act, 1939 or any other law, rules and 
regulations in force for the time being and any Acts replacing and/or amend the same or any 
of the same as may be in force at the time and under any law in respect of injuries to persons 
or property arising out of and in the course of the execution of the contract work and/or 
arising out of and in the course of employment of any workmen/employee. 
 
 any act or omission of mine/ours of sub-contractor/s if any, our/their servants or 
agents which may involve any loss, damage, liability, civil or criminal action. 
 
IN WITNESS WHEREOF M/s ……………………. has set their hands on this .......day of 
…............. 
SIGNED AND DELIVERED BY THE AFORESAID M/s ………………… through their 
authorized representative (Shri …………………………………….).  

 

                                                                                                         Signature 

IN THE PRESENCE OF WITNESSES:        
          
1. Name & Signature : 

2. Name & Signature: 
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12. 

संनिदा पूिव सत्यनिष्ठा करार 
PRE CONTRACT INTEGRITY PACT 

 

(रु  .200 /- के न्यानिकेतर मुद्ांक पर प्रसु्तत नकिा  जाए 
to be submitted On Rs. 200/- Non-judicial stamp paper) 

 

सामान्य  General 
 

बोली  पूर्व  संवर्दा  पूर्व  यह  करार    ( इसके  बाद  यहााँ  इसे  सत्यविष्ठा  करार   कहा  गया   है  )वदिांक   __________   

को  एक  पक्षकार  राष्ट्र ीय  कृवि  और  ग्रामीण  वर्कास  बैंक    ( िाबार्व  )के  प्रविविवि   श्री______         _, मुमप्र, 

र्ीपीएसपी,  िाबार्व, प्रका, मंुबई,  (इसके  बाद  यहााँ  इसे    " वियोक्ता  "कहा  गया   है, इस   अविव्यक्तक्त  में,  जब  िक 

संदिव  से  अन्यथा  अविपे्रि  ि  हो,   इसमें  उिके  कायावलय  के  उत्तराविकारी  और  समिुदेवििी   िावमल  होगें  )और 

दूसरे  पक्षकार  मैससव    _______________________  के  प्रविविवि   श्री  

_______________________, मुख्य  कायवकारी  अविकारी   ( वजन्हें  बाद  में  यहााँ   " विवर्दाकार  "कहा  गया  

है, इस   अविव्यक्तक्त  में,  जब  िक  संदिव  से  अन्यथा  अविपे्रि  ि  हो,   इसमें  उिके  उत्तराविकारी  और  अिुमि 

समिुदेवििी िावमल होगें  )के बीच विि्पावदि  वकया गया है . 
This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on  
______________ day of the month of __________ between, on one hand, National 
Bank for Agriculture and Rural Development (NABARD), represented by Shri_______, 
CGM, NABARD,  DPSP, NABARD, HO , Mumbai hereinafter called the “Employer”, which 
expression shall mean and include, unless the context otherwise requires, his successors in 
office and assigns) of the First Part and M/s _______________________ represented 
by Shri _______________________, Chief Executive Officer (hereinafter called 
“Tenderer” which expression shall man and include, unless the context otherwise requires, 
his successors and permitted assigns) of the Second Part. 
 

जबवक   वियोक्ता     " वियोक्तािाबार्व  प्रिाि  कायावलय  और  िाबार्व  हाउस  आर्ासीय  क्वार्वरो ं में  कीर्  वियंत्रण  सेर्ाएाँ “ 

का कायव करािे  का प्रस्तार् करिा  है और विवर्दाकार  इस कायव  के वलए कोरे्िि देिे हेिु इचु्छक है   /कोरे्िि  

प्रसु्ति वकया है और       
WHEREAS the Employer proposes to carry out the work of 
“________________________________” and the Tenderer is willing to offer/ has 
offered the quotes and  
 

जबवक  विवर्दाकार  संबक्तिि  वियमो ं के  अंिगवि  गविि  एक  विजी  कंपिी /  सार्वजविक  उपक्रम/  साझेदार/  पंजीकृि  

वियावि  एजेंसी  है  और  वियोक्ता  िाबार्व  अविवियम , 1981  के  िहि  स्थावपि  कॉरपोरेर्  विकाय  है  वजसका  प्रिाि 

कायावलय प्लॉर् िं .सी-24 , ब्लॉक 'जी', बांद्रा -कुलाव  कॉम्प्पे्लक्स , बांद्रा  (पूर्व) , मंुबई में  क्तस्थि है  . 
 
WHEREAS THE Tenderer is a private company/ public company/ Government 
undertaking/ partnership/ registered export agency, constituted in accordance with the 
relevant law in the matter and the Employer is a body corporate established under NABARD 
Act, 1981 having its Head Office at Plot No. C-24, Block ‘G’, Bandra-Kurla Complex, Bandra 
(East), Mumbai. 

अिः  अब  NOW, THEREFORE,  

वकसी  िी  प्रकार  के  भ्रष्ट्ाचार  से  बचिे  के  वलए   संवर्दा  के  आरंि  से  पूर्व,  उसके  दौराि  या  बाद  में  एक  विष्पक्ष, 

पारदिी  और  वकसी  प्रिार्   /पूर्ावग्रह  रवहि  कायवव्यर्हार  प्रणाली  का  अिुसरण  करिे  हेिु  एक  करार  विष्पावदि  

वकया जािा है -   
To avoid all forms of corruption by following a system that is fair, transparent and free from 
any influence/ prejudiced dealings prior to, during and subsequent to the currency of the 
contract to be entered into with a view to :- 
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उच्च  लागि  से  बचिे  और  सार्वजविक  खरीद  पर  भ्रष्ट्ाचार  के  वर्कृि  प्रिार्  से  बचिे  हुए  विवदवष्ट्  प्रवक्रयाओ ं के 

माध्यम  से  प्रविस्पिी  कीमिो ं पर  र्ांविि  वर्विवदवष्ट्  सामग्री     /उपकरण  प्राप्त  करिे  के  वलए  वियोक्ता  को  सक्षम  

बिािे  और   
Enabling the Employer to obtain the desired said stores/ equipment at a competitive price in 
conformity with the defined specifications by avoiding the high cost and the distortionary 
impact of corruption on public procurement and  
  

विवर्दाकारो ं को  यह  आश्वासि  देिे  हुए  वक  उिके  प्रविस्पिी  िी  ररश्वि  या  वकसी  भ्रष्ट्  आचरण  का  प्रदिवि  िही ं

करें गे  और  उन्हें  संवर्दा  हावसल  करािे  के  वलए  ररश्वि  देिे  या  वकसी  िी  भ्रष्ट्  आचरण  से  रोकिे  के  वलए  सक्षम  करिा  

और  वियोक्ता  पारदिी  प्रवक्रयाओ ं का  पालि  करिे  हुए अपिे  पदाविकाररयो ं द्वारा  वकसी  िी  रूप  में  भ्रष्ट्ाचार  को 

रोकिे के वलए प्रविबद्ध होगें . 
 
Enabling Tenderers to abstain from bribing or indulging in any corrupt practice in order to 
secure the contract by providing assurance to them that their competitors will also abstain 
from bribing and other corrupt practices and the EMPLOYER will commit to prevent 
corruption, in any form, by its officials by following transparent procedures. 
 

संबक्तिि पक्ष यहां इस सत्यविष्ठा करार का विष्पादि करािे हैं  और विम्नािुसार सहमि हैं  : 
The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 
 

वियोक्ता की प्रविबद्धिा  Commitments of the Employer 
 

1.1  वियोक्ता  यह  र्चि  देिा  है  वक  संवर्दा  के  साथ  प्रत्यक्ष  या  अप्रत्यक्ष  रूप  से  जुड़ा  वियोक्ता  का  कोई  िी 

पदाविकारी इस संवर्दा से  संबक्तिि बोली प्रवक्रया , बोली मूल्ांकि, संवर्दा देिे या इसकी कायावन्वयि प्रवक्रया  में  

लाि  पहुाँचािे  के  बदले  में विवर्दाकिाव  से  सीिे  स्वयं  अपिे  वलए  या  इस  संवर्दा  से  जुड़े  वकसी  र्् यक्तक्त, संगिि  या 

िृिीय  पक्षकार  के  वलए  प्रि् यक्ष  रूप  से  या  वकसी  मि् यस्थ  के  माि् यम  से  कोई  ररश्वि   ,प्रविफल , उपहार,  पुरस् कार  ,

पक्षपाि  या  कोई  अि्य  िौविक  अथर्ा  अि्य  वकसी  प्रकार  के  लाि  की  कोई  मांग  िही ं  करेगा    .  
The Employer undertakes that no official of the Employer, connected directly or indirectly 
with the contract, will demand, take a promise for or accept, directly or through 
intermediaries, any bribe, consideration, gift, reward, favour or any material or immaterial 
benefit of any other advantage form the TENDERER, either for themselves or for any person, 
organization or third party related to the contract in exchange for an advantage in the bidding 
process, bid evaluation, contracting or implementation process related to the contract. 
 

1.2  वियोक्ता  प्री-कॉन्ट्र ैक्ट  चरण  के  दौराि  सिी  विवर्दाकिावओ ं के  साथ  समाि  व्यर्हार  करेगा  और  सिी 

विवर्दाकिावओ ं को  समाि  जािकारी  प्रदाि  करेगा  और  ऐसी  कोई  िी  जािकारी  वकसी  वर्िेि  विवर्दाकिाव  को 

प्रदाि िही ंकरेगा जो अन्य विवर्दाकिावओ ंकी िुलिा में  उस वर्िेि विवर्दाकिाव को  लाि प्रदाि करिे हो ं . 
The Employer will, during the pre-contract stage, treat all TENDERERs alike and will 
provide to all TENDERERs the same information and will not provide any such information 
to any particular TENDERER, which could afford an advantage to that particular 
TENDERER in comparison to other TENDERERs. 
 

1.3  वियोक्ता  के  सिी  पदाविकारी  समुवचि  सरकारी  कायावलय  युवक्त  प्रविबद्धिाओ ं के  वकसी  उलं्लघि  प्रयास  या  

पूणव उलं्लघि और इस िरह के उलं्लघि के पयावप्त संदेह के बारे में  ररपोर्व  करें गे  . 
All the officials of the EMPLOYER will report to the appropriate Government office any 
attempted or completed breaches of the above commitments as well as any substantial 
suspicion of such a breach. 
 

यवद  विवर्दाकिाव  वकसी   पदाविकारी /  (पदाविकाररयों  )के  वकसी  पूर्वर्िी  दुराचार  के  बारे  में   पूणव  और  सत्यापि 

योग्य  िथ्ों  के  साथ  वियोक्ता  को  ररपोर्व  करिा  है  और  यवद  प्रथम  दृवष्ट्  में  वियोक्ता  द्वारा  इसे  सही  पाया  जािा  है  िो  

वियोक्ता  द्वारा  इस  संबंि  में  आर्श्यक  अिुिासिात्मक  कायवर्ाही या  अन्य  आपराविक  कायवर्ाही  सवहि  कोई  
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अन्य  समुवचि  कारवर्ाई  िुरू  की  जा  सकिी  है  और  ऐसे  व्यक्तक्त  को  संवर्दा   प्रवक्रया  से  अलग  कर  वदया  जाएगा   .

ऐसे  मामले  में ,  वियोक्ता  द्वारा  जारी  जांच  के  दौराि   संवर्दा  के  िहि  चल  रही  कायवर्ाही  पर  रोक  िही ं लगाई 

जाएगी . 
In case any such preceding misconduct on the part of such official(s) is reported by the 
TENDERER to the EMPLOYER with full and verifiable facts and the same is prima facie 
found to the correct by the EMPLOYER, necessary disciplinary proceedings, or any other 
action as deemed fit including criminal proceedings may be initiated by the EMPLOYER and 
such a person shall be debarred from further dealings related to the contract process.  In such 
a case while an enquiry in being conducted by the EMPLOYER the proceedings under the 
contract would not be stalled. 
 

विवर्दाकिाव की प्रविबद्धिा  Commitments of TENDERERs 

3  . विवर्दाकिाव  यह  र्चि  देिा  है  वक  अपिी  बोली  के  वकसी  िी  चरण  के  दौराि  या  संवर्दा  पूर्व   या  संवर्दा  पश्चाि् 

इस  संवर्दा  को  हावसल  करिे  या  इसे  हावसल  करिे  के  प्रयास  में  भ्रष्ट्  प्रथाओ,ं अिुवचि  साििो ं और  अरै्ि 

गविवर्वियो ं को  रोकिे  के  वलए  प्रविबद्ध  रहेगा  और  इस  संबंि  में  वर्िेि  रूप  से  विम्नवलक्तखि  के  वलए  प्रविबद्ध   है  :

- 
The TENDERER commits itself to take all measures to prevent corrupt practices, unfair 
means and illegal activities during any stage of its bid or during an pre-contract or post-
contract stage in order to secure the contract or in furtherance to secure it and in particular 
commit itself to the following: - 
 

3.1 विवर्दाकिाव, संवर्दा के  साथ प्रत्यक्ष या अप्रत्यक्ष रूप से जुड़े वियोक्ता के वकसी पदाविकारी  को इस संवर्दा  

से  संबक्तिि  बोली  प्रवक्रया, बोली  मूल्ांकि, संवर्दा  देिे  या  इसकी  कायावन्वयि  प्रवक्रया  में  लाि  पहुाँचािे  के  बदले 

में वकसी  व्यक्तक्त  को  सीिे  या  इस  संवर्दा  से  जुड़े  वकसी  संगिि  या  वकसी  िृिीय  पक्षकार  या  वकसी  मध्यस्थ  के 

माध्यम  से  कोई  ररश्वि, उपहार, प्रविफल   ,पुरस्कार  ,कोई  िौविक  ,अि्य  वकसी  प्रकार  के  लाि ,  कमीिि,  िुल्क,  

ब्रोकरेज या कोई अन्य प्रलोिि  िही ंदेगा    . 
 
The TENDERER will not offer, directly or through intermediaries, any bribe, gift, 
consideration, reward, favour, any material immaterial benefit or other advantage, 
commission, fees, brokerage or inducement to any official of the EMPLOYER, connected 
directly or indirectly with the bidding process, or to any person, organization or third party 
related to the contract in exchange for any advantage in the bidding, evaluation, contracting 
and implementation of the contract. 
 

3.2  विवर्दाकिाव  यह  िी  र्चि  देिा  है  उसिे  इस  संवर्दा  को  हावसल  या  कायावक्तन्वि  करिे  या  वियोक् िा  के  वकसी  

पदाविकारी  को  वकसी  संवर्दा  को  हावसल  करिे  के  वलए  प्रत्यक्ष  या  अप्रत्यक्ष  रूप  से  कोई  ररश्वि, उपहार, प्रविफल, 

पुरस्कार,  पक्षपाि   ,वकसी  िौविक  अथर्ा  अि्य  प्रकार  के  वहि  या  अन्य  प्रकार  के  लाि ,  कमीिि,  िुल्क,  ब्रोकरेज  

या  प्रलोिि  िही ं वदया  है   ,अथर्ा  इस  करार  या  बैंक  के  साथ  वकसी  अि्य  संवर्दा  के  संबंि  में  वकसी  व्यक्तक्त  के 

प्रवि पक्षपािपूणव या अपक्षपािपूणव ररै्या अपिािे का कायव िही ं वकया है या करिे का र्ादा िही ं वकया है   .  
The TENDERER further undertakes that it has not given, offered or promised to give, directly 
or indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit 
or other advantage, commission, fees, brokerage or inducement to any official of the 
EMPLOYER or otherwise in procuring the Contract or forbearing to do or having done any 
act in relation to the obtaining or execution of the contract or any other contract with the 
Bank for showing or forbearing to show favour or disfavor to any person in relation to the 
contract or any other contract with the Bank. 
 

विवर्दाकिाव  एजेंर्ो ं और  प्रविविवियो ं के  िाम  और  पिे का  खुलासा  करें गे  और  िारिीय  विवर्दाकिाव  अपिे  वर्देिी  

वपं्रवसपल्स या सहयोवगयो ंका खुलासा करें गे  . 
TENDERERs shall disclose the name and address of agents and representatives and Indian 
TENDERERs shall disclose their foreign principles or associates. 
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3.4  विवर्दाकिाव  इस  बोली    /संवर्दा   के  संबंि  में  एजेंर्ों    /ब्रोकरों  या  वकसी   अन्य  मध्यस्थ  को  उिके  द्वारा  वकए 

जािे र्ाले िुगिाि की जािकारी देंगे   .  
TENDERERs shall disclose the payments to be made by them to agents/ brokers or any other 
intermediary, in connection with this bid/ contract. 
 

3.5  विवर्दाकिाव   आगे  की  पुवष्ट्  करिा  है  और  वियोक्ता  से  घोिणा  करिा  है  वक  र्ह  रक्षा  स्टोर  के  वलए   मूल  विमाविा  

/  इंर्ीगे्रर्र    /अविकृि  सरकार  प्रायो वजि  वियावि  विकाय  है  और  उसिे  इस  संवर्दा  को  विवर्दाकिाव  को  देिे  हेिु  

वकसी  िी  व्यक्तक्त  या  फमव  या  कंपिी  के  साथ  इस  संवर्दा  के  वलए  आविकाररक  या  अिौपचाररक   रूप  से  मध्यस्थिा  

िही ं की  है  और  ि  ही  इस  प्रकार  के  वकसी  मध्यस्थिा,  सुवर्िा  या  अिुिंसा  के  वलए  ऐसे  वकसी  व्यक्तक्त  ,  फमव  या 

कंपिी को कोई रावि दी गई है, देिे का र्ादा वकया गया है या देिे की योजिा है  . 
The TENDERER further confirms and declares to the EMPLOYER that the TENDERER is 
the original manufacturer/ integrator/ authorized government sponsored export entity of the 
defence stores and has not engaged any individual or firm or company whether Indian or 
foreign to intercede, facilitate or in any way to recommend to the EMPLOYER or any of its 
functionaries, whether officially or unofficially to the award of the contract to the 
TENDERER, nor has any amount been paid, promised or intended to be paid to any such 
individual, firm or company in respect of any such intercession, facilitation or 
recommendation. 
 

3.6  विवर्दाकिाव  या  िो  बोली  प्रसु्ति करिे  समय  या  संवर्दा  पूर्व  मोलिार्  के  दौराि या  संवर्दा  पर  हस्ताक्षर  करिे  

से  पहले, इस  संवर्दा  के  वलए  वियोक्ता  के  वकसी  पदाविकारी  या  उिके  वकसी  पाररर्ाररक  सदस्य,  एजेंर््स,  ब्रोकसव  

या  वकसी  अन्य  मियस्थ  को  वकए  गए  वकसी  िुगिाि  या  वकए  जािे  र्ाले  िुगिाि  की  जािकारी  के  साथ -साथ  इस  

िुगिाि के एर्ज में दी जािे र् ााले सेर्ा का ब्यौरा देगा  . 
The TENDERER, either while presenting the bid or during pre-contract negotiations or 
before signing the contract, shall disclose any payments he has made, is committed to or 
intends to make to officials of the EMPLOYER or their family members, agents, brokers or 
any other intermediaries in connection with the contract and the details of services agreed 
upon for such payments. 
 

3.7  विवर्दाकिाव  इस  संवर्दा  में  रुवच  रखिे  र्ाली  अन्य  पावर्वयो ं से  सांि -गांि  िही ं करें गे  वजससे  विवर्दा  प्रवक्रया  की  

पारदविविा,  विष्पक्षिा  और  विवर्दा  प्रवक्रया  की  प्रगवि,  विवर्दा  मूल्ांकि,  संवर्दा  करिा  और  उसके  कायावन्वयि  

को िुकसाि हो. 
The TENDERER will not collude with other parties interested in the contract to impair the 
transparency, fairness and progress of the bidding process, bid evaluation, contracting and 
implementation of the contract. 
 

3.8  विवर्दाकिाव  वकसी  िी प्रकार  के  भ्रष्ट्  आचरण,  अिुवचि  िरीको ं और  अरै्ि  गविवर्वियो ं के  बदले  में  कोई  िी  

लाि प्राप्त िही ंकरेगा . 
The TENDERER will not accept any advantage in exchange for any corrupt practice, unfair 
means and illegal activities. 
 

3.9  विवर्दाकिाव  वियोक्ता  द्वारा  व्यार्सावयक  संबंि  के  वहसे्स  के  रूप  में  वकसी  िी  इलेक्टर ॉविक  रे्र्ा  कैररयर  में 

विवहि  जािकारी  सवहि  योजिाओ,ं िकिीकी  प्रस्तार्ो ं और  व्यार्सावयक  वर्र्रणो ं के  संबंि  में  दी  गई  वकसी  िी 

जािकारी  का  प्रविस्पिाव  या  व्यक्तक्तगि  लाि  के  प्रयोजिो ं के  वलए  अिुवचि  उपयोग  िही ं करेगा  अथर्ा  वकसी  और  

को  िही ं देगा  .विवर्दाकिाव  ऐसी  वकसी  िी  प्रकार  की  जािकारी  प्रकर्  ि  हो ं इस  हेिु  पयावप्त  सार्िािी  बरििे  का  

र्चि िी देिा है . 
The TENDERER shall not use improperly for purposes of competition or personal gain or 
pass on to others, any information provided by the EMPLOYER as part of the business 
relationship regarding plans, technical proposals and business details, including information 
contained in any electronic data carrier.  The TENDERER also undertakes to exercise due 
and adequate care lest any such information is divulged. 
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3.10  विवर्दाकिाव पूणव और सत्यापि योग्य िथ्ो ंके वबिा सीिे या वकसी अि्य  प्रकार से कोई  िी विकायि िही ं 

करिे के वलए प्रविबद्ध है  . 
The TENDERER commits to refrain from giving any complaint directly or through any other 
manner without supporting it with full and verifiable facts. 
 

3.11  विवर्दाकिाव  ऊपर  दिावए  गए  वकसी  िी  कायव  को करिे  अथर्ा  करर्ािे  के  वलए  वकसी  िी  िीसरे  व्यक्तक्त को 

िही ंउकसाएगा . 
The TENDERER shall not instigate or cause to instigate any third person to commit any of 
the actions mentioned above. 
 

3.12   यवद  विवर्दाकिाव  अथर्ा  विवर्दाकिाव  का  कोई  िी  कमवचारी  अथर्ा  विवर्दाकिाव  की  ओर  से  कायव  करिे  

र्ाला  कोई  िी  व्यक्तक्त  वियोक्ता  के  वकसी  िी  अविकारी  का  प्रत्यक्ष  अथर्ा  अप्रत्यक्ष  रूप  से  ररशे्तदार  है,  अथर्ा  

वर्कल् पिः   यवद  वियोक्ता  के  वकसी  अविकारी  को  वकसी  ररि् िेदार  का  विवर्दाकिाव  की  फ़मव  में  वर्त्तीय  वहि     /

वहसे्सदारी हो, िो विवर्दा िरिे समय विवर्दाकिाव को इसका उल् लेख  करिा होगा. 
If the TENDERER or any employee of the TENDERER or any person acting on behalf of the 
TENDERER either directly or indirectly is a relative of any of the officers of the EMPLOYER, 
or alternatively if any relative of an officer of the EMPLOYER has financial interest/ stake in 
the TENDERER’s firm, the same shall be disclosed by the TENDERER at the time of filling 
of tender. 
 

इस प्रयोजि के वलए ‘ररशे्तदार’ िब्द कंपिी अविवियम  1986 में पररिाविि वकए गए अिुसार होगा . 
The term ‘relative’ for this purpose would be as defined in Section 6 of the Companies 
 Act 1986. 

3.13   विवर्दाकिाव  वियोक्ता  के  वकसी  िी  कमवचारी  से,  प्रत्यक्ष  या  अप्रत्यक्ष  रूप  से,  पैसा  उिार  िही ं लेगा  अथर्ा  

देगा अथर्ा वकसी िी प्रकार की आवथवक लेि-देि में िावमल िही ंहोगा . 
The TENDERER shall not lend to or borrow any money from or enter into any monetary 
dealings or transactions, directly or indirectly, with any employee of the EMPLOYER. 
 

4. वपिला उलं्लघि Previous Transgression 
 

4.1 विवर्दाकिाव  इस  बाि  की  घोिणा  करिा  है  वक  इस  सत्यविष्ठा  करार  पर  हस्ताक्षर  करिे  से  पहले  वपिले  

िीि र्िों में इसके अंिगवि पररकक्तिि वकसी िी भ्रष्ट्ाचार के संबंि में वकसी िी देि में वकसी िी कंपिी के साथ  

अथर्ा  िारि  में  वकसी  िी  सार्वजविक  के्षत्र  के  उद्यमो ं के  साथ  अथर्ा  िारि  में  वकसी  सरकारी  वर्िाग  के  साथ  ऐसा  

कोई  िी  उलं्लघि  िही ं हुआ  वजससे  वक  विवर्दा  प्रवक्रया  से  विवर्दाकिाव  के  बवहष्करण  को  उवचि  िहराया  जा  सके. 
 The TENDERER declares that no previous transgression occurred in the last three 
years immediately before signing of this Integrity Pact, with any other company in any 
country in respect of any corrupt practices envisaged hereunder or with any Public Sector 
Enterprises in India or any Government Department in India that could justify TENDERER’s 
exclusion from the tender process. 
 

4.2 विवर्दाकिाव इस बाि से सहमि है वक यवद र्ह इस वर्िय पर गलि बयाि करिा है  िो, विवर्दाकिाव को  

विवर्दा  प्रवक्रया  या  संवर्दा  के  अयोग्य  िहराया  जा  सकिा  है,  यवद  पहले  से  ही  संवर्दा  वदया  जा  चुका  हो  िो,  उसे  

इस कारण से समाप्त वकया  जा सकिा है . 
 The TENDERER agrees that if it makes incorrect statement on this subject, 
TENDERER can be disqualified from the tender process or the contract, if already awarded, 
can be terminated for such reason. 
 

5. ब् यािा  रावि  ( प्रवििूवि जमारावि) Earnest Money (Security Deposit) 
 

5.1 र्ावणक्तिक विवर्दा की प्रस्िुवि के समय, विवर्दाकिाव  िाबार्व के पक्ष में ऑिलाइि के माध्यम   से 
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ब् यािा  रावि   / प्रवििूवि जमारावि के रूप में रु._____ वियोक्ता के पास जमा करेगा. 
While submitting commercial bid, the TENDERER shall deposit an amount Rs.______/- as 
Earnest Money/ Security Deposit, with the EMPLOYER through  online in favour of 
NABARD 
 

5.2 अवग्रम  िि     / प्रवििूवि  जमारावि  एक  र्िव  की  अर्वि  के  वलए  अथर्ा  विवर्दाकिाव  और  वियोक्ता  को  समू्पणव  

संिुवष्ट्  हो  इस  िरह  से  संवर्दात्मक  दावयत्ो ं के  पूणव  होिे  पर,  वजसमें  दोि  दावयत्  अर्वि  िावमल  है,  इिमें  से  जो  

िी बाद में हो िक रै्द्य  होगी. 
The Earnest Money/ Security Deposit shall be valid upto a period of one year or the complete 
conclusion of the contractual obligations to the complete satisfaction of both the TENDERER 
and the EMPLOYER, including defect liability period, whichever is later. 
 

5.3 सफल  विवर्दाकिाव  के  मामले  में  क्रय  संवर्दा  में  परफॉमेंस  बांर्  से  संबंविि  आलेख  में  एक  खंर्  िी  िावमल  

वकया  जाएगा  वक  वियोक्ता  द्वारा  परफॉमेंस  बांर्  की  जब्ती  के  वलए  वियोक्ता  द्वारा  वलए  गए  विणवय  के  मामले  में 

परफॉमेंस  बांर्  की  जब्ती  के  वलए  उलं्लघि  के  वलए  प्रविबंि  के  प्रार्िाि,  इस  संवि  के  उलं्लघि  के  वलए  प्रविबंि  

हेिु कोई कारण बिाए वबिा, लागू होगें . 
 In case of the successful TENDERER a clause would also be incorporated in the Article 
retaining to Performance Bond in the Purchase Contract that the provisions of Sanctions for 
Violation shall be applicable for forfeiture of Performance Bond in case of  a decision by the 
EMPLOYER to forfeit the same without assigning any reason for  imposing  sanction for 
violation of this Pact. 
 

5.4 वियोक्ता  द्वारा  विवर्दाकिाव  को  अवग्रम  िि /  प्रवििूवि  जमारावि  पर  इसके  चलि  के  दौराि  कोई  िी  ब्याज  

देय िही ंहोगा . 
No interest shall be payable by the EMPLOYER to the TENDERER on Earnest Money/ 
 Security Deposit for the period of its currency. 
 

6. उलं्लघि के वलए  प्रविबंि  Sanctions for Violations 

6.1 विवर्दाकार  अथर्ा  उिके  द्वारा  वियुक्त  वकसी  व्यक्तक्त  अथर्ा  उिकी  ओर  से  कायव  कर  रहे  व्यक्तक्त  द्वारा   ( 

विवर्दाकिाव  की  जािकारी  में  हो  या  ि  हो  )उक्त  प्रार्िािो ं में  से  वकसी  का  िी  उलं्लघि  होिे  पर  वियोक्ता,  जहां 

कही ंआर्श्यक हो, विम्नवलक्तखि में से कोई एक अथर्ा सिी कारवर्ाई कर सकिा है. 
Any breach of the aforesaid provisions by the TENDERER or any one employed by it or acting 
on its behalf (whether with or without the knowledge of the TENDERER) shall entitle the 
EMPLOYER to take all or any one of the following actions, wherever  required: - 
 

विवर्दाकिाव  को  वबिा  कोई  कारण  बिाए  या  उिकी  कोई  क्षविपूविव  वकए  वबिा  विवर्दा-पूर्व  चचाव  ित्काल  रद्द  कर  

सकिा है .िथावप अन्य विवर्दाकिावओ ंके साथ विवर्दा  प्रवक्रया जारी रहेगी . 
To immediately call off the pre-contract negotiations without assigning any reason or giving 
any compensation to the TENDERER.  However, the proceedings with the other 
TENDERER(s) would continue. 

वियोक्ता  के  विणवय  के  अिुसार  पूणव  या  आंविक  रूप  से  अवग्रम  िि  जमारावि(विवर्दा  पूर्व  स्तर  पर/)प्रवििूवि  

जमारावि जब्त की जाएगी और वियोक्ता को इसके वलए कोई कारण देिा िही ंहोगा. 
The Earnest Money Deposit (in pre-contract stage) and/ or Security Deposit/ Performance 
Bond (after the contract is signed) shall stand forfeited either fully or partially as decided by 
the EMPLOYER and the EMPLOYER shall not be required to assign any reason therefore. 

यवद  संवर्दा  का  विष्पादि  वकया  गया  हो  िो  विवर्दाकिाव  को  वकसी  क्षविपूविव  के  वबिा  ित्काल  संवर्दा  समाप्त  की  

जाएगी . 
To immediately cancel the contract, if already signed, without giving any compensation to 
the TENDERER. 

िारिीय  विवर्दाकार  होिे  की  क्तस्थवि  में  वियोक्ता  द्वारा  िुगिाि  की  गई  सिी  रावियो ं पर  िारिीय  से्टर्  बैंक  की 

मुख्य  उिार  दर  से   2  % अविक  की  र्सूली  की  जाएगी  जबवक  विवर्दाकिाव  िारि  के  अलार्ा  वकसी  अन्य  देि  से 
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होिे की क्तस्थवि  में िुगिाि  की गई रावि पर  2 % एलआईबीओआर की र्सूली की  जाएगी .यवद वकसी अन्य कायव 

के  वलए  दूसरे  िेके  के  संबंि  में  वियोक्ता  द्वारा  विवर्दाकिाव  को  कोई  बकाया  िुगिाि  वकया  जािा  है  िो  ब्याज  सवहि  

इस रावि से बकाया रावि  की र्सूली की जाएगी  . 
To recover all sums already paid by the EMPLOYER, and in case of an Indian TENDERER 
with interest thereon at 2% higher than the prevailing Prime Lending Rate of State Bank of 
India, while in case of a TENDERER from a country other than India with interest thereon 
at 2%, higher than the LIBOR.  If any outstanding payment is due to the TENDERER from 
the EMPLOYER in connection with another contract for any other stores, such outstanding 
payment could also be utilized to recover the aforesaid sum and interest. 
 

वियोक्ता  द्वारा  पहले  वकए  गए  िुगिाि  और  ब्याज  की  र्सूली  के  वलए  विवर्दाकिाव द्वारा  दी  गई  अवग्रम  बैंक गारंर्ी  

और विष्पादि बांर्   / र्ारंर्ी  बांर् का िकदीकरण वकया  जाएगा . 
To encash the advance bank guarantee and performance bond/ warranty bond, if furnished 
by the TENDERER, in order to recover the payments, already made by the EMPLOYER, 
along with interest. 
 

विवर्दाकिाव  के  साथ  सिी  या  कोई  और  िेका  रद्द  वकया  जाएगा  .विवर्दाकिाव  को  इस  प्रकार  के  रद्द/उत्सादि  के 

पररणामस्वरूप  वियोक्ता  को  हुए  वकसी  िुकसाि  या  हावि  की  क्षविपूविव  करिी  होगी  और  वियोक्ता,  विवर्दाकिाव  

को देय रावि से यह रावि र्सूली का हकदार होगा     . 
To cancel all or any other contracts with TENDERER.  The TENDERER shall be liable to pay 
compensation for any loss or damage to the EMPLOYER resulting from such cancellation/ 
rescission and the EMPLOYER shall be entitled to deduct the amount so payable from the 
money(s) due to the TENDERER. 
 

विवर्दाकिाव  को  िारि  सरकार  की  विवर्दा  प्रवक्रया  में  िाग  लेिे  पर  नू्यििम   5  र्िव  की  अर्वि  के  वलए  प्रविबंि  लगा  

सकिा है .वियोक्ता अपिे वर्रे्काविकार से इस अर्वि को आगे बढ़ा सकिा है. 
To debar the TENDERER from participating in future bidding processes of the Government 
of India for a minimum period of five years, which may be further extended at the discretion 
of the EMPLOYER. 
 

इस  िेके  को  प्राप्त  करिे  के  वलए  इस  करार  का  उलं्लघि  करिे  हुए  विवर्दाकिाव(ओ ं )द्वारा  वकसी  वबचौवलये  या 

एजेंर् या मध्यस्थ को वकए  गए सिी िुगिाि की र्सूली की जाएगी   . 
To recover all sums paid in violation of this Pact by TENDERER(S) to any middleman or 
agent or broker with a view to securing the contract. 
 

वकसी  संवर्दा  के  संबंि  में  वियोक्ता  और  विवर्दाकिाव  द्वारा  हस्ताक्षररि  अप्रविसंहरणीय  ऋण  पत्रो ं के  मामले  में  ऐसे  

ऋण पत्र खोले िही ंजाएंगे . 
In cases where irrevocable Letters of Credit have been received in respect of any contract 
signed by the EMPLOYER with the TENDERER, the same shall not be opened. 
 

इस  करार  के  उलं्लघि  के  वलए  दंर्  के  रूप  में  वियोक्ता  द्वारा  परफामेंस  बांर्  जब्त करिे  के  विणवय  की  क्तस्थवि  में  

वबिा कोई कारण बिाए इसे जब्त वकया जाएगा . 
Forfeiture of Performance Bond in case of a decision by the EMPLOYER to forfeit the same 
without assigning any reason for imposing sanction for violation of this Pact. 
 

6.2 वियोक्ता को विवर्दाकिाव या उिके वकसी कमवचारी या उिकी ओर से  ( विवर्दाकिाव की जािकारी से अथर्ा  

जािकारी  के  वबिा  )कायवरि  वकसी  के  द्वारा  इस  संबंि  में  िारिीय  दंर्  वर्िाि,   1860  के  अध्याय  IX या  भ्रष्ट्ाचार 

विर्ारण  अविवियम,   1988  या  भ्रष्ट्ाचार  विर्ारण  के  वलए  बिाए  गए  वकसी  अन्य  अविवियम  में  पररिाविि  वकसी 

अपराि  के  वलए  इस  करार  के  पैरा   6.1( i)  से   ( x)  िक  में  उक्तल्लक्तखि  सिी  या  कोई  कारवर्ाई  करिे  का  अविकार 

होगा  . 
The EMPLOYER will be entitled to take all or any of the actions mentioned at para 6.1(i) to 
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(x) of this Pact also on the Commission by the TENDERER or any one employed by it or 
acting on its behalf (whether with our without the knowledge of the TENDERER), of an 
offence as defined in Chapter IX of the Indian Penal code, 1860 or Prevention of Corruption 
Act, 1988 or any other statute enacted for prevention of corruption.  

6.3 विवर्दाकिाव  द्वारा  इस  करार  के  प्रार्िािो ं के  उल् लंघि  के  संबंि  में  वियोक् िा  का  विणवय अंविम  और  

विवर्दाकिाव  के  वलए  बाि् यकारी  होगा  .िथावप  ,विवर्दाकिाव  इस  करार  के  प्रयोजिो ं के  वलए  वियुक्ि  स्र्िंत्र  

अिुप्रर्िवक  (को ं )को अि्यारे्दि दे सकिे हैं  . 
 
The decision of the EMPLOYER to the effect that a breach of the provisions of the Pact has 
been committed by the TENDERER shall be final and conclusive on the TENDERER.  
However, the TENDERER can approach the Independent Monitor(s) appointed for the 
purposes of this Pact. 

7. उल् लंघि  ििव Fall Clause 
 

7.1 विवर्दाकिाव  र्चि  देिे  हैं  वक  उि् होिें  िारि  सरकार  के  वकसी  मंत्रालय /  वर्िाग  अथर्ा  सार्वजविक  उपक्रम  

को  र्िवमाि  विवर्दा  में  उक्तल्लक्तखि  इसी  प्रकार  के  उि् पाद /  प्रणाली  या  उप-प्रणाली  को  इस  प्रस्िार्  में  वदए  गए  दर  

से कम में आपूविव िही ं की है / िही ंकी जा रही है और यवद वकसी िी स्िर  पर यह पाया जािा है वक विवर्दाकिाव  

िे  िारि  सरकार  के  वकसी अि् य  मंत्रालय /  वर्िाग  या  वकसी  सार्वजविक  उपक्रम को  कम दाम  पर  इसी प्रकार  के  

उि् पाद  /  प्रणाली  या  उप-प्रणाली  की  आपूविव  की  है  िो  उवचि  समयार्वि  बीि  जािे  के  बाद  र्िवमाि  मामले  में 

विवर्दाकिाव वियोक् िा  को ,विवर्दा पहले ही समाप्ि  हुई हो िो ,लागि  के अंिर की  पूविव करें गे     . 
 
The TENDERER undertakes that it has not supplied/s not supplying similar product/ 
systems or subsystems at a price lower than that offered in the present bid in respect of any 
other Ministry/ Department of the Government of India or PSU and it is found at any stage 
that similar product/ systems or sub systems was supplied by the TENDERER to any other 
Ministry/ Department of the Government of India or a PSU at a lower price, then that very 
price, with due allowance for elapsed time, will be applicable to the present case and the 
difference in the cost would be refunded by the TENDERER to the EMPLOYER, if the 
contract has already been concluded. 
 

8. स् र्िंत्र  अिुप्रर्िवक   Independent Monitors 
 

8.1 इस  करार  के  वलए  वियोक् िा  िे  केि् द्रीय  सिकव िा  आयोग  की  सलाह  से  श्री  ________________सरकार  को  

स् र्िंत्र  अिुप्रर्िवक  (आगे से यहााँ अिुप्रर्िवक कहा जाएगा वियुक् ि  वकया है  . 
The EMPLOYER has appointed Independent Monitor Shri Dr. Jagdeep Kumar Ghai 
(hereinafter referred to as Monitor) for this Pact in consultation with the Central Vigilance 
Commission. 
 

8.2 अिुप्रर्िवक  स् र्िंत्र  और  विि् पक्ष  रूप  से  इस  करार  के  अिीि  पावर्वयो ं द्वारा  दावयि्र्  के  अिुपालि  की  

समीक्षा करें गे . 
The task of the Monitor shall be to review independently and objectively, whether and to 
what extent the parties comply with the obligations under this Pact. 
 
 

8.3 अिुप्रर्िवक  पक्षकारो ं के  प्रविविवियो ं के  अिुदेिो ं के  अिीि  िही ं होगें  और  रे्  विि् पक्ष  और  स् र्िंत्र  रूप  

से अपिा कायव करें गे   . 
The Monitor shall not be subject to instructions by the representatives of the parties and 
perform their functions neutrally and independently. 
 

8.4 दोिो ं पक्षकार  इस  बाि  से  सहमि  हैं  वक  अिुप्रर्िवक  को  इस  पररयोजिा /  अविप्राक्तप्त  संबंिी  बैिको ं के  

कायवरृ्ि् ि  सवहि सिी दस् िारे्जो ंको देखिे का अविकार होगा  . 
Both the parties accept that the Monitors have the right to access all the documents relating 
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to the project/ procurement, including minutes of meetings. 
 

8.5 इस  करार  का  उल् लंघि  पाए  जािे  अथर्ा  वकसी  कारणर्ि  उि् हें  इस  करार  का  उल् लंघि  प्रिीि  होिे  पर  

अिुप्रर्िवक वियोक् िा  द्वारा  िावमि प्राविकारी को इस बाि की सूचिा देंगे  . 
As soon as the Monitor notices or has reason to believe, a violation of this Pact, he will so 
inform the Authority designated by the EMPLOYER. 
 

8.6 विवर्दाकिाव इस बाि से सहमि है वक अिुप्रर्िवक को विवर्दाकिाव द्वारा उपलब् ि  कराए गए दस् िारे्जो ं 

सवहि  ,वियोक्िा  के  सिी  पररयोजिा  दस्िारे्जो ं को  बेरोकर्ोक  देखिे  का  अविकार  होगा   .विवर्दाकिाव  

अिुप्रर्िवक के अिुरोि और रै्ि वहि दिाविे पर उि् हें  पररयोजिा के दस् िारे्जो ं को  बेरोकर्ोक और वबिा वकसी  

ििव के देखिे की अिुमवि  िी देंगे .यह उप-विवर्दाकारो ंपर िी लागू होगा .अिुप्रर्िवक इस विवर्दा के दावयि्र्ो ं 

के अिीि विवर्दाकिाव / उप -विवर्दाकिाव  (ओ ं)की जािकारी और दस्िारे्जो ंकी गोपिीयिा बिाए रखेंगे      . 
The TENDERER(s) accepts that the Monitor has the right to access without restriction to all 
Project documentation of the EMPLOYER including that provided by the TENDERER. The 
TENDERER will also grant the Monitor, upon his request and demonstration of a valid 
interest, unrestricted and unconditional access to his project documentation.  The same is 
applicable to Subcontractors. The Monitor shall be under contractual obligation to treat the 
information and documents of the TENDERER/ Subcontractor(s) with confidentiality. 
 

8.7 वियोक् िा  पररयोजिा  से  संबंविि  पक्षकारो ं के  बीच  सिी  बैिको ं की  जािकारी  अिुप्रर्िवक  को  उपलब्ध 

कराएंगे  बििे  पक्षकारो ं के  बीच  इस  प्रकार  की  बैिकें   विवर्दा  संबंिो ं को  प्रिावर्ि  करिी  हो  .पक्षकार  अिुप्रर्िवक  

को इस प्रकार की बैिको ं में िाग लेिे का वर्कल् प  देंगी  . 
The EMPLOYER will provide to the Monitor sufficient information about all meetings among 
the parties related to the Project provided such meetings could have an impact on the 
contractual relations between the parties. The parties will offer to the Monitor the option to 
participate in such meetings. 
 

8.8 अिुप्रर्िवक  वियोक् िा  /  विवर्दाकिाव  से  सूचिा  प्राप्ि  होिे  के  बाद   8  से   10  सप्िाह  के  बीच  वियोक्िा के  

िावमि  प्राविकारी  को  एक  वलक्तखि  ररपोर्व  प्रस् िुि  करेंगे और  आर्ि् यक  हो िो  समस् याि् मक  क्तस्थवियो ं में  सुिार  

के वलए प्रस् िार्  देंगे   . 
 
The Monitor will submit a written report to the designated Authority of EMPLOYER within 
8 to 10 weeks from the date of reference or intimation to him by the EMPLOYER/ 
TENDERER and should the occasion arise submit proposals for correcting problematic 
situations. 
 

9. जांच की सुवर्िा Facilitation of Investigation 
 

इस  करार  के  वकसी  प्रार्िाि  के  उल् लंघि  या  कमीिि  के  िुगिाि  के  वकसी  आरोप  के  मामले  में  वियोक् िा  या 

उिकी  एजेंवसयो ं को  विवर्दाकिाव  के  बही  खािो ं सवहि  सिी  दस् िारे्जो ं की  जांच  का  अविकार  होगा  और  

विवर्दाकिाव  आर्ि् यक  जािकारी  और  दस् िारे्ज  अंगे्रजी  में  उपलब् ि  कराएंगे  िथा  इस  प्रकार  की  जांच  में  हर 

संिर् सहायिा देंगे   . 
In case of any allegation of violation of any provisions of this Pact or payment of commission, 
the EMPLOYER or its agencies shall be entitled to examine all the documents including the 
Books of Accounts of the TENDERER and the TENDERER shall provide necessary 
information and documents in English and shall extend all possible help for the purpose of 
such examination. 
 

10. वर्वि और अविकार के्षत्र Law and Place of Jurisdiction 
 

यह करार िारिीय ि् याय  र््यर्स् था  के  अिीि होगा .कायव स्थाि  और अविकार के्षत्र वियोक्िा  स्थल  होगा  . 
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This Pact is subject to Indian Law.  The place of performance and jurisdiction is the seat of 
the EMPLOYER. 

11. अि् य  कािूिी कारवर्ाई Other Legal Actions 
 

इस  सि् यविि् िा  करार  में  वििावररि  कारवर्ाई  वकसी  अि् य  कािूिी  कारवर्ाई  पर  प्रविकूल  प्रिार्  र्ाले  वबिा  होगंी  

जोवक वकसी वसवर्ल या आपराविक कायवर्ाही संबंिी र्िवमाि में लागू  कािूिो ंके प्रार्िािो ंके अिुरूप होगी . 
The actions stipulated in this Integrity Pact are without prejudice to any other legal action 
that may follow in accordance with the provisions of the extant law in force relating to any 
civil or criminal proceedings. 
 

12. रै्ििा Validity 

12.1 यह  सि् यविि् िा  करार  हस्िाक्षर  करिे  की  विवथ  से  लेकर  र्ारंर्ी  अर्वि  सवहि  पााँच  र्िों  िक  अथर्ा 

वियेक् िा और  विवर्दाकिाव /  वर्के्रिा  की  संिुवष्ट्  से  विवर्दा  के  पूणव  विि्पादि  िक  ,जो  िी  बाद  में  हो  ,रै्ि  होगी .

यवद  विवर्दाकिाव  कायवविि् पादि  करिे  में  असफल  होिा  है  िो  विवर्दा  पर  हस् िाक्षर  करिे  के  िह  महीिे  बाद  यह  

सि् यविि् िा  करार समाप् ि  हो जाएगा  . 
The validity of this Integrity Pact shall be from date of its signing and extend up to 5 years or 
the complete execution of the contract to the satisfaction of both the EMPLOYER and the 
TENDERER/ Seller, including warranty period, whichever is later in case TENDERER is 
unsuccessful, this Integrity Pact shall expire after Nine months from the date of the signing 
of the contract. 
 

12.2 इस करार का एक या कई  प्रार्िाि अरै्ि हो जािे पर िेि करार रै्ि रहेगा .ऐसी क्तस्थवि में पक्षकार मूल  

उदे्दि् य  के  अिुसार एक सहमवि पर पहंुचिे का प्रयास करें गे  . 
Should one or several provisions of this Pact turn out to be invalid, the remainder of this Pact 
shall remain valid.  In this case, the parties will strive to come to an agreement to their 
original intentions. 
 

13. विम् िवलक्तखि पक्षकार इस  सि् यविि् िा  करार को यहां      ,को  विम्िािुसार  

हस् िाक्षर  करिे हैं   
The parties hereby sign this Integrity Pact at _____________________ on -
____________________. 
 
 

वियोक् िा  EMPLOYER    विवर्दाकिाव TENDERER   
 

अविकारी का िाम Name of the Officer मुख् य  कायवकारी अविकारी Chief Executive Officer 
 

पदिाम Designation 
 

िाबार्व NABARD 
 

साक््ष य  Witness       साक््ष य Witness 
 
_______________________   1.   _______________________ 
 
_______________________   2.  ________________________ 
 

*  वर्देिी  आपूविवकिावओ ं के  िारिीय  एजेंर्ो  की  िागीदारी  के  संबंि  में  वियोक्िा  की  िीवि  के  अिुसार  इि  ििों 

के प्रार्िािो ंमें संिोिि / हर्ािे की आर्ि्यकिा होगी   . 
Provisions of these clauses would need to be amended/ deleted in line with the policy of the 
EMPLOYER in regard to involvement of Indian agents of foreign suppliers.   
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13. Format for Self-Certification regarding Local Content (LC) 

 
Tender Ref. No.:_______________________________ & Date: ___________  
 
To,                                                    Date:  
The Chief General Manager, 
Department of Premises, Security and Procurement 
National Bank for Agriculture and Rural Development 
Head Office, Mumbai – 400051 

Format for Self-certification regarding Local Content in line with PPP-MII order and MoP 

Order, if applicable, to be provided on non-judicial stamp paper of Rs. 100/- or OEM 

Company’s Letterhead. (to be deleted before printing) 

Survey, Design, Manufacturing, Supply, Installation, Testing and Commissioning of 

Cumulative Capacity Of 290 KWp Grid Connected Solar Power Plant with Five Years 

Comprehensive Annual Maintenance Contract at Various NABARD Buildings In Mumbai, 

Maharashtra 

 
 
In consideration of the above referred Tender floated/issued by National Bank for 
Agriculture and Rural Development 
 I/We M/s_________________________ certify that I/we have offered the products 
with local content of -----% in line with Government Public Procurement Order No. P-
45021/2/2017-PP (BE-II) dated 04.06.2020 and its amendments thereafter. I/We further 
certify that, in case we are awarded an order against this tender, the supplies against such 
order will comply with above indicated Minimum Local Content.  
 
 
 
Date :  
Authorised Signatory : 
Place : Name of the Person :  
Designation :  
Firm Name & Seal : 
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14. List of makes 
 

 
List of Approved make of materials 

( To be filled by the bidder and submitted along with Part – I) 

Sr.
No. 

Name of Item Approved Makes Makes offered 

by contractor  

1 PVC wire copper 

conductor 1100 volts 

grade FR/FRLS.  

Finolex/Polycab/KEI or any oth
er similar make 

 

2 MCBs/RCCBs/DBs/ 

Contactors/Metal clad 

AC socket.  

Legrand/Havells/ 

L&T/Schinider/ ABB / C & S / 

Siemens or any other similar 

make 

 

3. MS conduit and 

casing capping, PVC 

box  

Precision/Modi/Prestoplast

/BEC/AST/Anchor/Finolex 

any other similar make  

 

4 GI pipe ACE/ NIC/ Jindal any other sim
ilar make 

 

5 DCDB Junction box Phoneix/ Eaton/ Legrand any o
ther similar make 

 

6 ACDB Junction box Schinider/Phoneix/ 

Legrand any other similar make 

 

7 Lugs Dowell/ Comet any other simila
r make 

 

8 Surge protection 

device 

ABB/ Elmex/ Havells any other 
similar make 

 

9 Solar Panels APPROVED LIST OF 

MODELS AND 

MANUFACTURERS (ALMM) 

(of solar PV modules) as per 

MNRE approved list updated 

upto 30 June 2025 

 

10 Solar Inverter/ 

MPPT/Solar optimizer 

or microinverter  

EnPhase/SMA/Solar Edge any 
other similar make 
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15. Safety Code 
 
 

1. First-aid appliances, including adequate supply of sterilized dressings and 

cotton wool, shall be maintained in a readily accessible place.  

2. The injured person shall be taken to a public hospital without loss of time, in 

cases where the injury necessitates hospitalisation.  

3. Suitable and strong scaffolds should be provided for workmen for all works that 

cannot safely be done from ground.  

4. No portable single ladder shall be over 8 meters in length, the width between 

the side rails not less than 30 cm (clear) and the distance between two 

adjacent rungs shall not be more than 30 cm. When a ladder is used, an 

extra mazdoor shall be engaged for holding the ladder.  

5. The excavated material shall not be placed within 1.5 meters of the edge of 

the trench or half of the depth of the trench, whichever is more. All trenches 

and excavations shall be provided with necessary minimum height shall be one 

metre.  

6. Every opening in the floor of a building or a working platform shall be provided 

with suitable means to prevent the fall of persons or materials by providing 

suitable fencing or railing whose minimum height shall be one metre.  

7. No floor, roof or other part of the structure shall be so over-loaded with debris 

or materials as to render it unsafe.  

8. Workers employed on mixing and handling material such as asphalt, cement, 

mortar or concrete and lime mortar shall be provided with protective footwear 

and rubber hand-gloves.  

9. Those engaged in welding works shall be provided with welder’s protective 

eye- shields and gloves.  

10. No paint containing lead or lead products shall be used except in the form of paste 

or readymade paint.  

11. Suitable face masks should be supplied for use by the workers when the 

paint is applied in the form of spray or surface having lead paint dry rubbed and 

scrapped.  

12. Hoisting machines and tackles used in the work, including their attachments, 

anchorage and supports shall be in perfect condition.  

13. The ropes used in hoisting or lowering material or as a means of suspension 

shall be of durable quality and adequate strength and free from defects.  
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FIRE SAFETY 
 

i. Cutting / drilling machine and other electrically operated equipments used 

at site shall be plugged into correctly rated electrical outlets.  

ii. Only ISI marked 3 pin plug and other appliances and equipments shall be used. 

iii. Electrical power cables/wires used shall not have any joints and shall be 

properly rated.  

iv. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be 

safely and securely earthed to prevent leakage current while in operation.  

v. Before commencing the welding work for the first time on any day, fire 

section shall be informed and only after the site inspection by the Fire 

officers/Personnel, work shall be started.  

vi. Two buckets of water and sand shall be kept in an easily accessible area on the site. 

vii. Fire extinguishers recommended and issued by fire officers shall be kept on the site. 

viii. Used paint drums shall be stored in specified store only after closing them properly. 
 

ix. Personal protective equipments such as safety shoes, hand gloves, 

welder’s mask, ear plug etc. depending upon the requirement of the work 

shall be provided by the contractor to the workmen to prevent occupational 

health hazards.  
 

x. The safety belt shall be provided by the contractor and used by the workmen 

while working from height for more than 10’ from Ground level.  
 

xi. None of the passages near lift lobby and staircases shall be used for 

stacking / dumping any kind of materials/waste.  
 

xii. Both the staircase doors shall be normally kept closed. 

xiii. None of the fire extinguishers shall be removed/shifted from its designated location. 

xiv. Power supply shall be switched off from the mains when equipment is not in use. 
 

xv. Wood-shavings and saw-dust generated from the work shall be collected 

on daily basis , removed from site and stored at the designated place in proper 

manner.  
 

xvi. Any debris generated from the work shall be collected on daily basis, 

removed from site and stored at the designated place in proper manner.  
 

xvii.Battery operated emergency light/torches shall be provided by the contractor 

to the workmen while working beyond office hours.  
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Electric Safety 
 

I. All the temporary electrical power for carrying out various services at site such as cutti

ng /drilling machine shall be provided through properly rated earth leakage protection 

devices (ELCB). 

II. Only ISI marked 3 pin plug and other appliances and equipment's shall be used. 

III. Electrical power cables/wires used shall be properly rated and joints should be avoid

ed. If there, the joint should be proper and insulated. 

IV. All electrical appliances i.e. welding, drilling, cutting machine, etc. shall be safely and 

securely earthed to prevent leakage current while in operation. 

V. Before commencing the welding work for the first time on any day, fire section shall 

be informed. 

VI. Fire buckets filled with clean dry sand and ready for immediate use for extinguishing 

fires, in addition to fire extinguishers suitable for dealing with fires, shall be co

nspicuously marked and kept at site at convenient location  

VII. Personal protective equipment such as safety shoes, hand gloves, welder's 

mask, ear plugs, etc. as applicable depending upon the requirement of the wo

rk, shall be used by the workmen to prevent occupational health hazards.  

VIII. The safety belt shall be used by the workmen while working from height for mo

re than 10 feet from ground level.  

IX. None of the passages near lift lobby and staircases shall be used for stacking / dumpi

ng any kind of materials/waste. 

X. Power supply shall be switched off from the Mains when equipment is not in use. 

XI. Wood-shavings, saw-dust or any debris generated from the work shall be collected o

n daily basis, removed from site and stored at the designated place in proper manne

d 

XII. The work site shall be properly illuminated during the work. 

XIII. All the electrical works should be carried out by licensed/ authorized electricians/ wi

remen. 

XIV. Portable battery-operated lights may be used at work site to avoid laying of tem

porary wire for lights.  

XV. Necessary barricading and signage boards of good quality shall be fixed at c

onspicuous locations at the work site. 

XVI. Aluminum / steel ladders should have proper rubber insulation at the base a

nd wherever required, these ladders shall be kept on electrical insulating safe rubbe

r mats 
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16. Format of VIRTUAL COMPLETION CERTIFICATE 

 
To, 

The Chief General Manager 

DPSP, NABARD Head Office 

Mumbai 

 

Dear Sir, 

 

Survey, Design, Manufacturing, Supply, Installation, Testing and Commissioning of 

Cumulative Capacity Of 290 KWp Grid Connected Solar Power Plant with Five Years 

Comprehensive Annual Maintenance Contract at Various NABARD Buildings In 

Mumbai, Maharashtra 

 

Ref. No.: [Indicate Work/ Purchase Order No.] 

 

1. Having executed the work in terms of the contract, we hereby certify and affirm that we have 

virtually completed the contracted works. 

2. We hereby certify that the work has been executed wholly to our satisfaction and with materials 

and workmanship in accordance with the contract. 

3. We do certify further that we have executed the work in accordance with the applicable laws and 

without any transgression of such laws. 

 

      

(Signature of Authorized Signatory of bidder firm along with Seal of the firm) 

 

Name: 

 

Designation of the Authorized Signatory: 

 

Place: 

 

Date: 
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17. Proforma of EMD credit details 

TENDER for Survey, Design, Manufacturing, Supply, Installation, Testing and 

Commissioning of Cumulative Capacity Of 290 KWp Grid Connected Solar 

Power Plant with Five Years Comprehensive Annual Maintenance Contract at 

Various NABARD Buildings In Mumbai, Maharashtra 

(EMD details to be filled by bidders) 

 

 

Name of depositor  

Mode of transfer – Online 

(NEFT / RTGS) 

 

UTR No.  

Transaction date  

Amount deposited  

** Attach Bank Statement showing amount debited from account, on or 

before last date of submission of NIT. 

 

Date: 

 

Place:       Signature with seal: 
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18.Pro-forma of furnishing the Payment details 

TENDER for Survey, Design, Manufacturing, Supply, Installation, Testing and 

Commissioning of Cumulative Capacity Of 290 KWp Grid Connected Solar 

Power Plant with Five Years Comprehensive Annual Maintenance Contract at 

Various NABARD Buildings In Mumbai, Maharashtra 

Name of the Agency  

Contact Details Name  

Email  

Phone No  

PAN details (enclose copy of PAN)  

GST Number (enclose copy of GST 

registration) 

 

Address of principle place of 

business in the state as per GST 

registration certificate 

Address  

City  

PIN   

State  

Bank account number  

Account Name   

Type of the account  

Name & Address of Bank  

 

IFSC Code (enclose copy of 

cancelled cheque) 

 

 

Name of the Agency:                                                                        

Date:  

Place:         Signature with seal: 
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19. Bidder agency profile at a glance 

TENDER for Survey, Design, Manufacturing, Supply, Installation, Testing and 

Commissioning of Cumulative Capacity Of 290 KWp Grid Connected Solar 

Power Plant with Five Years Comprehensive Annual Maintenance Contract at 

Various NABARD Buildings In Mumbai, Maharashtra 

Sr. 
No.  

Particulars 
 

1 Name & Mailing Address of firm  

 

2 
Contact Person Name, Designation & 

Contact No.  

 

3 E-mail Address for correspondence  

4 Firm Website Address  

 

5 
Firm Status (Private/ PSU/ Incorporate / 

Properiter)  

 

6 Establish Year of firm  

7 PAN/ TAN No.  

8 Firm Registration No/ ROC  

9 EPF Registration No, if applicable  

10 STR/ GST/ TIN No  

11 Bank name & contact No  

 

12 
Turnover 2021-22, 2022-23 & 2023- 

24(in Crore Rs.)  

 

13 Company Profile (<100 words)  

 

14 
Partner/ JV Firm details, if any (<100 

words)  

 

15 Factory Address & Floor Area of factory  

16 Net worth  

 

17 
Self- Manufacturing facilities & Capacity  

( A list of machinery be attached)  
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Sr. No.  Particulars  

 

18 
Outsourcing Item and Firm (Name & 

Address of Indian/ foreign  

 

19 Collaborator/s, if Any )  

20 Own Testing facility  

21 Skilled manpower  

22 Dealer/ supply network in Maharashtra  

 
23 

Experience in SPV Power Plant (<100 

words)  

 

 
24 

Experience in other solar projects (<100 

words)  

 

25 Solar related Product Range  

 
26 

Guarantee, Maintenance & After Sales 

Services (Years)  

 

27 Accreditation (Own Firm)  

 
28 

Accreditation (Partner/ outsourcing 

Firm)  

 

29 List of ISI, ISO, other cert. for own firm  

 
30 

List of ISI, ISO, other cert. for partner/ 

outsourcing firm  

 

 
31 

Technical specification for solar 

photovoltaic cell/ panel/ module  
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Sr. No.  Particulars  

32 Technical specification for Battery  

 
33 

Technical specification for Junction 

boxes  

 

 
34 

Technical specification for Inverter / 

Controller  

 

35 Technical specification for Cables  

36 Other Technical specification, if any  

 
37 

Has any Govt. / Under - taking ever 

debarred the company / firm from 

executing any work?  

 

38 Special Remarks, if any  

 

It is certified that the information provided above is true to the best of my knowledge and 

belief. If any information found to be concealed, suppressed or incorrect at later date, our 

tender shall be liable to be rejected, and our company may be debarred from executing any 

business with NABARD. 

 

 

Name of the Agency:                                                                        

Date:  

Place:         Signature with seal: 
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20. LIST OF PROJECTS of SPV executed by the agency 

(Grid connected) 

 
 

Sr. 
No  

Name of Beneficiary and 

address with E- mail Id and 

Contact No. (Landline &  

Mobile No.)  

Plant 
Capacity  
 (KWp)  

Date for commissioning / 
Current Status of  
Project (Attach certificate 
by user Agency)  

    

    

    

    

    

    

    

    

    

    

    

 

 

For 

(Company Name) 

Name of signing authority / Designation / Place / Date 
 
 

Note: Bidders to submit self-attested scanned copies of complete work / purchase 

orders supporting with above project list, this is necessary for to review qualifying 

criteria.  
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21. Typical Maintenance Schedule 
 

 

Component Activity Description Interval By 

Module 

Mounting 

structure 

Inspection Check whether the MMS are 

properly in tightened position and 

check for corrosion. 

Annual  

PV Modules/ 

Array 

Inspection Use infrared camera to inspect for 

hot spots; bypass diode failure 

Annual  

Inspection Check the PV modules and rack 

for any damage. 

Note  down  location  and  serial 

number of damaged modules. 

Annual  

Junction 
Boxes 

Inspection Inspect electrical boxes for 

corrosion or intrusion of water or 

insects. 

Seal boxes if required. 

 
Check position of switches 

and breakers. 

Check operation of all protection 

devices. 

Annual  

Wiring Inspection Inspect cabling for signs of cracks, 

defects, lose connections, 

overheating, arcing, short or open 

circuits and ground faults. 

Annual  

Inverter Service Clean or replace any air filters. As needed  

 

No DC overloading is allowed. 
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22. Annual Maintenance Report to be submitted to Employer 

 
Month and year: 

 
Name of the Contractor: 

 
Order No: 

 
Project Capacity: 

 
Address of the site: 

 
Date: 

 

Component Activity Description Remarks 

PV Modules 

Array 

Inspection Infrared camera inspection for hot spots; 
bypass 

diode failure. 

 

Inspection Check the PV modules and rack for any damage.  

Junction 

Boxes 

Inspection Inspect electrical boxes for corrosion, intrusion 

of water or vermin. 

• Check position of switches and 

breakers. Check status of all protection 

devices. 

 

 
Wiring 

Inspection Inspect cabling for signs of cracks, defects, lose 

connections, corrosion, overheating, arcing, short 

or open circuits, and ground faults 

 

Inverter Inspection Observe instantaneous operational indicators on 

the faceplate. 

Inspect Inverter housing or shelter for any 
physical 

 

Inverter Service Clean or replace any air filters.  

 
 

Signature of the Authorized signatory of the Contractor  

 

 

Signature of the Owner/Representative of building 
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23. General Standard and Codes 
Solar PV Modules/Panels 

IEC 61215 and IS 
14286 

Design Qualification and Type Approval for Crystalline Silicon 
Terrestrial 

Photovoltaic (PV) Modules 
IEC 61701:2011 Salt Mist Corrosion Testing of Photovoltaic (PV) Modules 

IEC 61853- 1:2011 / 

IS 16170-1:2014 

Photovoltaic (PV) module performance testing and energy rating –
: Irradiance 

and temperature performance measurements, and power Rating. 

IEC 62716 Photovoltaic (PV) Modules – Ammonia (NH3) Corrosion Testing 
(as per the 

site condition like dairies, toilets etc) 
IEC 61730-1, 2 Photovoltaic (PV) Module Safety Qualification – Part 1: 

Requirements for 

Construction, Part 2: Requirements for Testing 

 
IEC 62804 

Photovoltaic (PV) modules – Test method for detection of 

potential induced degradation. IEC 62804-1: Part 1: Crystalline 

Silicon 

Solar PV Inverters 

IEC 62109 or 

IS 16221 

Safety of power converters for use in photovoltaic power 

systems – Part 1: General requirements, and Safety of power 

converters for use in photovoltaic power systems 

Part 2: Particular requirements for inverters. Safety compliance 
IS/IEC 61683 Photovoltaic Systems – Power conditioners: Procedure for 

Measuring Efficiency (10%, 25%, 50%, 75% & 90-100% Loading 

Conditions) 

IEC 60068-2 / 

IEC 62093 

Environmental Testing of PV System – Power Conditioners and 
Inverters 

IEC 62116:2014/ 
IS16169 

Utility-interconnected photovoltaic inverters – Test procedure 

of islanding prevention measures 

Fuses 

IS/IEC 60947 (Part 1, 
2 

& 3), EN 50521 

General safety requirements for connectors, switches, circuit 

breakers (AC/DC): 

Low-voltage Switchgear and Control-gear, Part 1: 

General rules Low-Voltage Switchgear and Control-

gear, Part 2: Circuit Breakers 

Low-voltage switchgear and Control-gear, Part 3:

 Switches, disconnectors switch-disconnectors 

and fuse-combination units 

EN 50521: Connectors for photovoltaic system-Safety 
requirements and 

tests 
IEC 60269-6:2010 Low-voltage fuses - Part 6: Supplementary requirements for fuse 

links for the 

protection of solar photovoltaic energy systems 

Surge Arrestor 

BFC 17-102:2011/ NFC 

102:2011/ IEC 62305 

102:2011/ IEC 62305 Lightning Protection 

 
IEC 60364-5-53/ IS 

15086- (SPD) IEC 

61643- 11:2011 

Electrical installations of buildings - Part 5-53: Selection and 

erection of electrical equipment - Isolation, switching and 

control Low-voltage surge protective devices - Part 11: Surge 

protective devices connected to low-voltage 

power systems - Requirements and test methods 
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Note: If any standard has expired or does not exist anymore, then the 
other standard which has substituted it shall be applicable. 

 

 

 

 

 

 

 

 

 

 

 

 

Earthing /Lightning 

 
IEC 62561/IEC 60634 

Series (Chemical 
earthing) (as 
applicable) 

IEC 62561-1: Lightning protection system components (LPSC) 

- Part: Requirements for connection components 

IEC 62561-2: Lightning protection system components (LPSC) 

– Part 2: Requirements for conductors and earth electrodes 

IEC 62561-7: Lightning protection system components 
(LPSC) - Part 7: 
Requirements for earthing enhancing compounds 

Others 

IS/IEC 60529 Degrees of Protection provided by enclosures (IP coding) 

IS 2705/ IS 16227/ IEC 

61869 

Instrument Transformers 

IS 3043 Code of practice for earthing. 

IS/IEC 60255 Measuring Relays and Protection Equipment 

IEC 60269 HRC Cartridge fuses 

IS 10118 Code of practice for selection, installation and maintenance of 
switchgear and 

control gear. 
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24. DATA FOR ASSURED POWER GENERATION 

Sr. 

No.  

Power Generation during # On-Grid 

1 Min. total peak hour  

2 Min. total for 1st year  

3 Min. total for 2nd year  

4 Min. total for 3rd year  

5 Min. total for 4th year  

6 Min. total for 5th year  

7 Min. total for 10th year  

8 Min. total for 15th year  

9 Min. total for 20th year  

10 Min. total for 25th year  

 
 
 

Note:“#” Energy generation /Power production in (AC) units at application end 

by offered SPV system; considering ideal conditions / climatic conditions for 

proposed location; as per reference Data available by various reputed 

International / GoI institutes.  
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25. DETAILS OF OFFERED SYSTEM 

Sr. No. Particulars Capacity 

Quantity 

Make 

1 Module Mounting Structure  

2 Solar PV modules  

3 PCU  

4 Array Junction Box  

5 DC Cables  

6 Distribution Boards / Panels  

7 AC Cables  

8 Tools & Tackles required for installation, 
testing, operation & maintenance of entir
e SPV Systems  

 

Note: Bidders to submit technical Brochure for offered P V Module & Inverter along 

with test certificates / reports compiling applicable Standards as per guidelines issued 

by MNRE & with details of Guaranty & Warranty. Sub-standard makes or indication of  

‘Equivalent make’ shall strictly be avoided.  
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26. Certificate/Affidavit of Correctness & Non-Blacklisting Certificate 

(To be executed on vendor’s letter head by the bidder) 

 

I / We Proprietor/ Partner(s)/ Director(s) of M/S. [Full Name of the Bidder Firm ] hereby declare 

that the information and documents submitted online as technical bid for the Bid No. [Enter GeM Bid 

No. ……………….] are true and correct to my knowledge and belief and I/We are fully responsible for 

the correctness of the information and documents submitted by us in the Technical Bid.    

                                                                                And 

 

I / We Proprietor/ Partner(s)/ Director(s) of M/S. [Full Name of the Bidder Firm] hereby declare that 

the I/We have not been Blacklisted by any Centra/ or State Govt. Department/ Public Sector 

Undertakings/ Public & Private Sector Banks & Financial Institutions/ Regulatory 

Authorities/Autonomous Bodies /Govt. Undertakings/ Institutions/Universities. 

 

 

 

(Signature of Authorized Signatory of bidder firm along with Seal of the firm) 

 

Name: 

 

Designation of the Authorized Signatory: 

 

Place: 

 

Date: 
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27. Chartered Accountant’s Certificate 
(As attachment to Format for Technical Bid on letter head of the Chartered Accountant’s Firm) 
 
 
The following details of M/s __________________ given in the table below are certified to be 
correct based on the verification of original documents and supporting information: 
Profit and Loss Account: 
 

Year Turnover (₹) 
Profit for the Financial 
Year in (₹ Lakh) 

Page Number in the 
Attached P&L A/c 

2021-22      

2022-23      

2023-24      

  
Name and Signature of the Partner seal:  
Membership number: 
  
Name of the Firm  : 
FRN of the firm : 
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Part- II 

 

PRICE BID 

 
Preamble to Bill of Quantities/ Financial Bid 

“Survey, Design, Manufacturing, Supply, Installation, Testing and 

Commissioning of Cumulative Capacity Of 290 KWp Grid Connected Solar 

Power Plant with Five Years Comprehensive Annual Maintenance Contract at 

Various NABARD Buildings In Mumbai, Maharashtra” 

 

1. Preamble to bill of quantities/ financial bid form a part of the bill of quantities/ financial bid for 

contractual purpose and should be studied carefully prior to filling up the schedule of quantities. 

 

2. Items are described to the best possible extent in the bill of quantities. However, should there be 

any clarifications required about any item, the same should be obtained by the bidder during pre-

bid meeting prior to quoting the rate for a particular item. No claim for any unclear and missing 

information shall be entertained after opening of the financial bid and also once the contract is 

awarded. 

 

3. If no rate/amount is mentioned against any of the items in Bill of Quantities, the tender will be 

summarily rejected. 

4. Notes given in the Bill of Quantities should be read carefully before quoting the rates. 

 

5. All quoted rates shall be inclusive of all taxes including goods and service tax (GST) and 

transportation costs, installations costs or any other costs, unless otherwise stated. No other claim 

whatsoever in this respect shall be entertained. 

 

6. Income Tax, IT(TDS), GST(TDS), Works Contract Tax or any other Tax as applicable will be 

deducted from any payment due to the Contractors as per the applicable law. The Contractor shall 

furnish necessary documentary evidence related to PAN and Certificate for Registration under 

Works Contract Tax/ Goods and Service Tax. 

 

7. Rates to be filled in Bill of Quantities – The bidder is requested to fill up rates both in figures and 

word. If on check there are differences between the rates given by the contractor in words & 

figures or in the amount worked out, the following procedure shall be followed: 

 

a. When there is a difference between the rates in figure and in words, the rates, which 

correspond to the amounts worked out by the bidder shall be taken as correct. 

b. When the amount of an item not worked out by the bidder or it does not correspond with 

the rate written either in figures or in words, then the rate quoted by the contractor in 

words shall be taken as correct. 

c. When the rates quoted by the bidder in figures and in words tallies but the amount is not 

worked out correctly, the rate quoted by the bidder shall be taken as correct and not the 

amount. 

 

8. The Bank do not bind itself to accept the lowest or any tender and reserve its right to accept or 

reject any or all the tenders, either in whole or in part without assigning any reason for doing so. 

 

9. Rates quoted by the firm should be valid for a minimum period of 90 days from the date of 

opening of price bid. 
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10. The Bidder in their own interest and expense may visit the site and see and understand the site 

before quoting the rates. 

 

Declaration by the Contractor/Bidder 

We/ I have read and understood all the instructions/conditions stated above and we / I accept all the 

above terms and conditions without any reservation. We/ I have taken in to account the above terms 

and conditions while quoting the rates. 

 

Accepted all Terms & Conditions 

 

Place:                  Authorized Signatory 

 

Date: 

 

       Signature & Seal of Tenderer 
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Price Summary for Survey, Design, Manufacturing, Supply, Installation, 
Testing and Commissioning of Cumulative Capacity Of 290 KWp Grid 
Connected Solar Power Plant with Five Years Comprehensive Annual 

Maintenance Contract at Various NABARD Buildings In Mumbai, 
Maharashtra 

Sr. No. Description 
Total Amount 

SITC Incl. GST 

Total 
Amount 

CAMC incl. 
GST 

Total 
Amount 

Incl. 
GST 
 (As 

Quoted 
on GeM 

portal 
consigne
e wise) 

1 

Survey, Design, Manufacture, 
Supply, Installation, Testing And 
Commissioning With Five Years 
Comprehensive Maintenance 
Contract Cumulative Capacity Of 
Grid Connected Solar Power Plant at 
NABARD HO BKC 

 

  

2 

Survey, Design, Manufacture, 
Supply, Installation, Testing And 
Commissioning With Five Years 
Comprehensive Maintenance 
Contract Cumulative Capacity Of 
Grid Connected Solar Power Plant at 
NABARD House BKC 

 

  

3 

Survey, Design, Manufacture, 
Supply, Installation, Testing And 
Commissioning With Five Years 
Comprehensive Maintenance 
Contract Cumulative Capacity Of 
Grid Connected Solar Power Plant at 
NABARD KVS Dadar 

 

  

4 

Survey, Design, Manufacture, 
Supply, Installation, Testing And 
Commissioning With Five Years 
Comprehensive Maintenance 
Contract Cumulative Capacity Of 
Grid Connected Solar Power Plant at 
NABARD Nagar Kandivali 

 

  

5 

Survey, Design, Manufacture, 
Supply, Installation, Testing And 
Commissioning With Five Years 
Comprehensive Maintenance 
Contract Cumulative Capacity Of 
Grid Connected Solar Power Plant at 
NABARD Damodhar Park 
Ghatkopar 
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6 

Survey, Design, Manufacture, 
Supply, Installation, Testing And 
Commissioning With Five Years 
Comprehensive Maintenance 
Contract Cumulative Capacity Of 
Grid Connected Solar Power Plant at 
NABARD Park Santa Cruz 

 

  

7 

Survey, Design, Manufacture, 
Supply, Installation, Testing And 
Commissioning With Five Years 
Comprehensive Maintenance 
Contract Cumulative Capacity Of 
Grid Connected Solar Power Plant at 
NABARD Nestle-II Lower Parel 

 

  

8 
TOTAL CONTRACT PRICE INCL. 
GST 

  
   

 

 

NOTE: This is only the Price Summary 

 

Refer detailed BOQ below and also see the BOQ excel sheet 

uploaded. 
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BOQ of Survey, Design, Manufacture, Supply, Installation, Testing And Commissioning With Five Years Comprehensive Maintenance Contract Cumulative Capacity Of Grid Connected Solar Power Plant at NABARD HO BKC - 20 KWp 

Sr. 
No. 

Description Unit  Qty  
Unit Rate 
Excl. GST 

GST 
rate 
(%) 

Amount 
Excl. 
GST 

Amou
nt 

Incl. 
GST 

A 

Supply, Installation, Testing and Commissioning of ongrid Solar Photovoltaic Power Plant conforming to MNRE specifications as amended, consisting of Monocrystalline 
silicon solar cells, net metering facility, necessary protections, earthing, mounted on Aluminium/GI structure of suitable strength with following components complete as 
required:- 
a) Solar Photovoltaic Module of capacity 545 Wp or above manufactured in India, conforming to IS 14286/IEC 61215, IS/IEC 61730- Part-1, IS/IEC 61730-Part-2. Solar 
Photovoltaic Module conversion efficiency shall not be less than 16.5%. PV modules used in solar power plants/ systems must be warranted for their output peak watt capacity, 
which should not be less than 90% at the end of 10 years and 80% at the end of 25 years. 
b) Power Conditioning Unit (PCU) of 350-800 V DC Input voltage range and 415 V AC, three phase, 4 wire, 50Hz +/- 2.5 Hz, output voltage suitable to generate AC Power with 
efficiency not less than 93%, total harmonic distortion less than 3% and suitable for ambient temperature from 0 to 50 degree C. The PCU shall adjust the voltage and 
frequency level to suit the Grid Voltage Frequency. 
c) Online Data Monitoring System completes with accessories for daily monitoring of power generated though roof top solar.  
d) Fixing of Array junction box & Main junction box with IP 65 protection and termination arrangement for incoming and outgoing cable along with glands, lugs and other 
accessories etc. as required. 
e) Lightning and surge voltage protection with dedicated earth pits. Bidder has to lay suitable size copper earth flat/strip from earth pit to each array of solar power plant 
including inverter. Earth strip should be painted with two coats of red oxide primer and one coat of anti rust green paint with his cost. 
f) Connections & Interconnections by supplying & fixing required size XLPE insulated copper conductor 1.1 kV grade armoured power and control cables between solar 
modules, main power cable to grid supply PCU unit along with supplying & fixing of necessary  channel/conduit lugs and other accessories etc. as required. The scope of work 
includes supply and laying of suitable size armored aluminium cable (Minimum length of the cable is 50 Rmt) from ground floor main panel to Solar AC DB near inverter.  
The Scope also includes 
g) Getting necessary approvals from Government Authorities, as per The site requirement including fees and other incidental expenses to be paid  
i) loading, transport, unloading and shifting of the above materials to the terrace irrespective of the height and number of floors as per site requirement  
ii) Assembling of all the components, parts, fabrication and erection of the supports for the Solar panels and Installation of the entire system  
iii)Wastage of materials during execution 
iv) Water and power required at the site for execution of the work at the site  
v) temporary works such as scaffolding, cleaning the site before and after the installation of the system, disposing all the debris generated during the work 
vi) all type of Insurance Charges covering men and materials, transit insurance, third party insurance etc All applicable taxes like levies, Octroi (if applicable), local body taxes 
(if applicable) etc excluding GST Overheads, profit, statutory expenses, incidental charges and all Related expenses to complete the work etc 
Metering Cubicle/Panel: SITC of outdoor type weather proof type metering cubicle made out of CRCA sheet powder coated as per DISCOM approved standards, makes.  
LT Metering cubicle with net metering facility: SITC of LT metering cubicle with Bidirectional meter, as per DISCOM requirement. 
Solar meter- unidirectional meter for solar generation measurement with metering cubicle as required as per requirements of concerned DISCOM. 
Charges for testing of new metering equipments, calibration, transportation of same for necessary approvals, preparation of drawings etc. all complete as required to complete 
the work in total. 
Warranty Period: 
The warranty of overall Solar Power system Auxiliaries like AJB, SPD, Inverter etc. except solar panels will be 5 years from date of commissioning of plant.  
Warranty of the solar PV panels should be 25 years from date of commissioning of plant.  
The price must be quoted including warranty as per the tender terms  

KWp 20     0 0 

B Total for 5 Yr Comprehensive AMC service as per Technical Specifications Per 
Year 5     0 0 

C Total for SITC and 5 years CAMC (A+B)   0 
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BOQ of Survey, Design, Manufacture, Supply, Installation, Testing And Commissioning With Five Years Comprehensive Maintenance Contract Cumulative Capacity Of Grid Connected Solar Power Plant at NABARD House BKC - 10KWp 

Sr. 
No. 

Description Unit  Qty  

Unit 
Rate 
Excl. 
GST 

GST rate 
(%) 

Amount 
Excl. GST 

Amount 
Incl. 
GST 

A 

Supply, Installation, Testing and Commissioning of ongrid Solar Photovoltaic Power Plant conforming to MNRE specifications as amended, consisting of 
Monocrystalline silicon solar cells, net metering facility, necessary protections, earthing, mounted on Aluminium/GI structure of suitable strength with following 
components complete as required:- 
a) Solar Photovoltaic Module of capacity  545 Wp or above manufactured in India, conforming to IS 14286/IEC 61215, IS/IEC 61730- Part-1, IS/IEC 61730-Part-2. 
Solar Photovoltaic Module conversion efficiency shall not be less than 16.5%. PV modules used in solar power plants/ systems must be warranted for their output peak 
watt capacity, which should not be less than 90% at the end of 10 years and 80% at the end of 25 years. 
b) Power Conditioning Unit (PCU) of 350-800 V DC Input voltage range and 415 V AC, three phase, 4 wire, 50Hz +/- 2.5 Hz, output voltage suitable to generate AC 
Power with efficiency not less than 93%, total harmonic distortion less than 3% and suitable for ambient temperature from 0 to 50 degree C. The PCU shall adjust the 
voltage and frequency level to suit the Grid Voltage Frequency. 
c) Online Data Monitoring System completes with accessories for daily monitoring of power generated though roof top solar.  
d) Fixing of Array junction box & Main junction box with IP 65 protection and termination arrangement for incoming and outgoing cable along with glands, lugs and 
other accessories etc. as required. 
e) Lightning and surge voltage protection with dedicated earth pits. Bidder has to lay suitable size copper earth flat/strip from earth pit to each array of solar power 
plant including inverter. Earth strip should be painted with two coats of red oxide primer and one coat of anti rust green paint with his cost. 
f) Connections & Interconnections by supplying & fixing required size XLPE insulated copper conductor 1.1 kV grade armoured power and control cables between solar 
modules, main power cable to grid supply PCU unit along with supplying & fixing of necessary  channel/conduit lugs and other accessories etc. as required. The scope 
of work includes supply and laying of suitable size armored aluminium cable (Minimum length of the cable is 50 Rmt) from ground floor main panel to Solar AC DB 
near inverter.  
The Scope also includes 
g) Getting necessary approvals from Government Authorities, as per The site requirement including fees and other incidental expenses to be paid  
i) loading, transport, unloading and shifting of the above materials to the terrace irrespective of the height and number of floors as per site requirement  
ii) Assembling of all the components, parts, fabrication and erection of the supports for the Solar panels and Installation of the entire system  
iii)Wastage of materials during execution 
iv) Water and power required at the site for execution of the work at the site  
v) temporary works such as scaffolding, cleaning the site before and after the installation of the system, disposing all the debris generated during the work 
vi) all type of Insurance Charges covering men and materials, transit insurance, third party insurance etc All applicable taxes like levies, Octroi (if applicable), local 
body taxes (if applicable) etc excluding GST Overheads, profit, statutory expenses, incidental charges and all Related expenses to complete the work etc 
Metering Cubicle/Panel: SITC of outdoor type weather proof type metering cubicle made out of CRCA sheet powder coated as per DISCOM approved standards, 
makes.  
LT Metering cubicle with net metering facility: SITC of LT metering cubicle with Bidirectional meter, as per DISCOM requirement. 
Solar meter- unidirectional meter for solar generation measurement with metering cubicle as required as per requirements of concerned DISCOM. 
Charges for testing of new metering equipments, calibration, transportation of same for necessary approvals, preparation of drawings etc. all complete as required to 
complete the work in total. 
Warranty Period: 
The warranty of overall Solar Power system Auxiliaries like AJB, SPD, Inverter etc. except solar panels will be 5 years from date of commissioning of plant.  
Warranty of the solar PV panels should be 25 years from date of commissioning of plant.  
The price must be quoted including warranty as per the tender terms  

KWp 10     0 0 

B Total for 5 Yr Comprehensive AMC service as per Technical Specifications Per Year 
5     0 0 

C Total for SITC and 5 years CAMC (A+B)   0 
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BOQ of Survey, Design, Manufacture, Supply, Installation, Testing And Commissioning With Five Years Comprehensive Maintenance Contract Cumulative Capacity Of Grid Connected Solar Power Plant at NABARD KVS Dadar - 20 KWp 

Sr. 
No. 

Description Unit  Qty  
Unit Rate 
Excl. GST 

GST 
rate 
(%) 

Amount 
Excl. 
GST 

Amount 
Incl. GST 

A 

Supply, Installation, Testing and Commissioning of ongrid Solar Photovoltaic Power Plant conforming to MNRE specifications as amended, consisting of 
Monocrystalline silicon solar cells, net metering facility, necessary protections, earthing, mounted on Aluminium/GI structure of suitable strength with following 
components complete as required:- 
a) Solar Photovoltaic Module of capacity  545 Wp or above manufactured in India, conforming to IS 14286/IEC 61215, IS/IEC 61730- Part-1, IS/IEC 61730-Part-
2. Solar Photovoltaic Module conversion efficiency shall not be less than 16.5%. PV modules used in solar power plants/ systems must be warranted for their 
output peak watt capacity, which should not be less than 90% at the end of 10 years and 80% at the end of 25 years. 
b) Power Conditioning Unit (PCU) of 350-800 V DC Input voltage range and 415 V AC, three phase, 4 wire, 50Hz +/- 2.5 Hz, output voltage suitable to generate 
AC Power with efficiency not less than 93%, total harmonic distortion less than 3% and suitable for ambient temperature from 0 to 50 degree C. The PCU shall 
adjust the voltage and frequency level to suit the Grid Voltage Frequency. 
c) Online Data Monitoring System completes with accessories for daily monitoring of power generated though roof top solar.  
d) Fixing of Array junction box & Main junction box with IP 65 protection and termination arrangement for incoming and outgoing cable along with glands, lugs 
and other accessories etc. as required. 
e) Lightning and surge voltage protection with dedicated earth pits. Bidder has to lay suitable size copper earth flat/strip from earth pit to each array of solar 
power plant including inverter. Earth strip should be painted with two coats of red oxide primer and one coat of anti rust green paint with his cost. 
f) Connections & Interconnections by supplying & fixing required size XLPE insulated copper conductor 1.1 kV grade armoured power and control cables 
between solar modules, main power cable to grid supply PCU unit along with supplying & fixing of necessary  channel/conduit lugs and other accessories etc. as 
required. The scope of work includes supply and laying of suitable size armored aluminium cable (Minimum length of the cable is 50 Rmt) from ground floor 
main panel to Solar AC DB near inverter.  
The Scope also includes 
g) Getting necessary approvals from Government Authorities, as per The site requirement including fees and other incidental expenses to be paid  
i) loading, transport, unloading and shifting of the above materials to the terrace irrespective of the height and number of floors as per site requirement  
ii) Assembling of all the components, parts, fabrication and erection of the supports for the Solar panels and Installation of the entire system  
iii)Wastage of materials during execution 
iv) Water and power required at the site for execution of the work at the site  
v) temporary works such as scaffolding, cleaning the site before and after the installation of the system, disposing all the debris generated during the work 
vi) all type of Insurance Charges covering men and materials, transit insurance, third party insurance etc All applicable taxes like levies, Octroi (if applicable), 
local body taxes (if applicable) etc excluding GST Overheads, profit, statutory expenses, incidental charges and all Related expenses to complete the work etc 
Metering Cubicle/Panel: SITC of outdoor type weather proof type metering cubicle made out of CRCA sheet powder coated as per DISCOM approved 
standards, makes.  
LT Metering cubicle with net metering facility: SITC of LT metering cubicle with Bidirectional meter, as per DISCOM requirement. 
Solar meter- unidirectional meter for solar generation measurement with metering cubicle as required as per requirements of concerned DISCOM. 
Charges for testing of new metering equipments, calibration, transportation of same for necessary approvals, preparation of drawings etc. all complete as 
required to complete the work in total. 
Warranty Period: 
The warranty of overall Solar Power system Auxiliaries like AJB, SPD, Inverter etc. except solar panels will be 5 years from date of commissioning of plant.  
Warranty of the solar PV panels should be 25 years from date of commissioning of plant.  
The price must be quoted including warranty as per the tender terms  

KWp 20     0 0 

B Total for 5 Yr Comprehensive AMC service as per Technical Specifications Per Year 
5     0 0 

C Total for SITC and 5 years CAMC (A+B)   0 
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BOQ of Survey, Design, Manufacture, Supply, Installation, Testing And Commissioning With Five Years Comprehensive Maintenance Contract Cumulative Capacity Of Grid Connected Solar Power Plant at NABARD Nagar Kandivali 

Sr. 
No. 

Description Unit  Qty  
Unit Rate 
Excl. GST 

GST rate (%) 
Amount 

Excl. GST 

Amount 
Incl. 
GST 

A 

Supply, Installation, Testing and Commissioning of ongrid Solar Photovoltaic Power Plant conforming to MNRE specifications as amended, consisting 
of Monocrystalline silicon solar cells, net metering facility, necessary protections, earthing, mounted on Aluminium/GI structure of suitable strength 
with following components complete as required:- 
a) Solar Photovoltaic Module of capacity 545 Wp or above manufactured in India, conforming to IS 14286/IEC 61215, IS/IEC 61730- Part-1, IS/IEC 
61730-Part-2. Solar Photovoltaic Module conversion efficiency shall not be less than 16.5%. PV modules used in solar power plants/ systems must be 
warranted for their output peak watt capacity, which should not be less than 90% at the end of 10 years and 80% at the end of 25 years. 
b) Power Conditioning Unit (PCU) of 350-800 V DC Input voltage range and 415 V AC, three phase, 4 wire, 50Hz +/- 2.5 Hz, output voltage suitable to 
generate AC Power with efficiency not less than 93%, total harmonic distortion less than 3% and suitable for ambient temperature from 0 to 50 degree 
C. The PCU shall adjust the voltage and frequency level to suit the Grid Voltage Frequency. 
c) Online Data Monitoring System completes with accessories for daily monitoring of power generated though roof top solar.  
d) Fixing of Array junction box & Main junction box with IP 65 protection and termination arrangement for incoming and outgoing cable along with 
glands, lugs and other accessories etc. as required. 
e) Lightning and surge voltage protection with dedicated earth pits. Bidder has to lay suitable size copper earth flat/strip from earth pit to each array of 
solar power plant including inverter. Earth strip should be painted with two coats of red oxide primer and one coat of anti rust green paint with his cost. 
f) Connections & Interconnections by supplying & fixing required size XLPE insulated copper conductor 1.1 kV grade armoured power and control 
cables between solar modules, main power cable to grid supply PCU unit along with supplying & fixing of necessary  channel/conduit lugs and other 
accessories etc. as required. The scope of work includes supply and laying of suitable size armored aluminium cable (Minimum length of the cable is 50 
Rmt) from ground floor main panel to Solar AC DB near inverter.  
The Scope also includes 
g) Getting necessary approvals from Government Authorities, as per The site requirement including fees and other incidental expenses to be paid  
i) loading, transport, unloading and shifting of the above materials to the terrace irrespective of the height and number of floors as per site requirement  
ii) Assembling of all the components, parts, fabrication and erection of the supports for the Solar panels and Installation of the entire system  
iii)Wastage of materials during execution 
iv) Water and power required at the site for execution of the work at the site  
v) temporary works such as scaffolding, cleaning the site before and after the installation of the system, disposing all the debris generated during the 
work 
vi) all type of Insurance Charges covering men and materials, transit insurance, third party insurance etc All applicable taxes like levies, Octroi (if 
applicable), local body taxes (if applicable) etc excluding GST Overheads, profit, statutory expenses, incidental charges and all Related expenses to 
complete the work etc 
Metering Cubicle/Panel: SITC of outdoor type weather proof type metering cubicle made out of CRCA sheet powder coated as per DISCOM 
approved standards, makes.  
LT Metering cubicle with net metering facility: SITC of LT metering cubicle with Bidirectional meter, as per DISCOM requirement. 
Solar meter- unidirectional meter for solar generation measurement with metering cubicle as required as per requirements of concerned DISCOM. 
Charges for testing of new metering equipments, calibration, transportation of same for necessary approvals, preparation of drawings etc. all complete 
as required to complete the work in total. 
Warranty Period: 
The warranty of overall Solar Power system Auxiliaries like AJB, SPD, Inverter etc. except solar panels will be 5 years from date of commissioning of 
plant.  
Warranty of the solar PV panels should be 25 years from date of commissioning of plant.  
The price must be quoted including warranty as per the tender terms  

KWp 165     0 0 

B Total for 5 Yr Comprehensive AMC service as per Technical Specifications Per Year 
5     0 0 

C Total for SITC and 5 years CAMC (A+B)   0 
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BOQ of Survey, Design, Manufacture, Supply, Installation, Testing And Commissioning With Five Years Comprehensive Maintenance Contract Cumulative Capacity Of Grid Connected Solar Power Plant at NABARD Damodhar Park Ghatkopar 

Sr. 
No. 

Description Unit  Qty  
Unit Rate 
Excl. GST 

GST 
rate (%) 

Amount 
Excl. GST 

Amount 
Incl. GST 

A 

Supply, Installation, Testing and Commissioning of ongrid Solar Photovoltaic Power Plant conforming to MNRE specifications as amended, consisting of Monocrystalline 
silicon solar cells, net metering facility, necessary protections, earthing, mounted on Aluminium/GI structure of suitable strength with following components complete as 
required:- 
a) Solar Photovoltaic Module of capacity 545 Wp or above manufactured in India, conforming to IS 14286/IEC 61215, IS/IEC 61730- Part-1, IS/IEC 61730-Part-2. Solar 
Photovoltaic Module conversion efficiency shall not be less than 16.5%. PV modules used in solar power plants/ systems must be warranted for their output peak watt 
capacity, which should not be less than 90% at the end of 10 years and 80% at the end of 25 years. 
b) Power Conditioning Unit (PCU) of 350-800 V DC Input voltage range and 415 V AC, three phase, 4 wire, 50Hz +/- 2.5 Hz, output voltage suitable to generate AC Power 
with efficiency not less than 93%, total harmonic distortion less than 3% and suitable for ambient temperature from 0 to 50 degree C. The PCU shall adjust the voltage and 
frequency level to suit the Grid Voltage Frequency. 
c) Online Data Monitoring System completes with accessories for daily monitoring of power generated though roof top solar.  
d) Fixing of Array junction box & Main junction box with IP 65 protection and termination arrangement for incoming and outgoing cable along with glands, lugs and other 
accessories etc. as required. 
e) Lightning and surge voltage protection with dedicated earth pits. Bidder has to lay suitable size copper earth flat/strip from earth pit to each array of solar power plant 
including inverter. Earth strip should be painted with two coats of red oxide primer and one coat of anti rust green paint with his cost. 
f) Connections & Interconnections by supplying & fixing required size XLPE insulated copper conductor 1.1 kV grade armoured power and control cables between solar 
modules, main power cable to grid supply PCU unit along with supplying & fixing of necessary  channel/conduit lugs and other accessories etc. as required. The scope of 
work includes supply and laying of suitable size armored aluminium cable (Minimum length of the cable is 50 Rmt) from ground floor main panel to Solar AC DB near 
inverter.  
The Scope also includes 
g) Getting necessary approvals from Government Authorities, as per The site requirement including fees and other incidental expenses to be paid  
i) loading, transport, unloading and shifting of the above materials to the terrace irrespective of the height and number of floors as per site requirement  
ii) Assembling of all the components, parts, fabrication and erection of the supports for the Solar panels and Installation of the entire system  
iii)Wastage of materials during execution 
iv) Water and power required at the site for execution of the work at the site  
v) temporary works such as scaffolding, cleaning the site before and after the installation of the system, disposing all the debris generated during the work 
vi) all type of Insurance Charges covering men and materials, transit insurance, third party insurance etc All applicable taxes like levies, Octroi (if applicable), local body 
taxes (if applicable) etc excluding GST Overheads, profit, statutory expenses, incidental charges and all Related expenses to complete the work etc 
Metering Cubicle/Panel: SITC of outdoor type weather proof type metering cubicle made out of CRCA sheet powder coated as per DISCOM approved standards, 
makes.  
LT Metering cubicle with net metering facility: SITC of LT metering cubicle with Bidirectional meter, as per DISCOM requirement. 
Solar meter- unidirectional meter for solar generation measurement with metering cubicle as required as per requirements of concerned DISCOM. 
Charges for testing of new metering equipments, calibration, transportation of same for necessary approvals, preparation of drawings etc. all complete as required to 
complete the work in total. 
Warranty Period: 
The warranty of overall Solar Power system Auxiliaries like AJB, SPD, Inverter etc. except solar panels will be 5 years from date of commissioning of plant.  
Warranty of the solar PV panels should be 25 years from date of commissioning of plant.  
The price must be quoted including warranty as per the tender terms  

KWp 30     0 0 

B Total for 5 Yr Comprehensive AMC service as per Technical Specifications Per Year 
5     0 0 

C Total for SITC and 5 years CAMC (A+B)   0 

 
 
 
 
 
 
 



 

98  

Public 

 
 
 
 
 

BOQ of Survey, Design, Manufacture, Supply, Installation, Testing And Commissioning With Five Years Comprehensive Maintenance Contract Cumulative Capacity Of Grid Connected Solar Power Plant at NABARD Park SantaCruz 

Sr. 
No. 

Description Unit  Qty  

Unit 
Rate 
Excl. 
GST 

GST 
rate 
(%) 

Amoun
t Excl. 
GST 

Amount 
Incl. GST 

A 

Supply, Installation, Testing and Commissioning of ongrid Solar Photovoltaic Power Plant conforming to MNRE specifications as amended, consisting of 
Monocrystalline silicon solar cells, net metering facility, necessary protections, earthing, mounted on Aluminium/GI structure of suitable strength with following 
components complete as required:- 
a) Solar Photovoltaic Module of capacity 545 Wp or above manufactured in India, conforming to IS 14286/IEC 61215, IS/IEC 61730- Part-1, IS/IEC 61730-Part-2. 
Solar Photovoltaic Module conversion efficiency shall not be less than 16.5%. PV modules used in solar power plants/ systems must be warranted for their output 
peak watt capacity, which should not be less than 90% at the end of 10 years and 80% at the end of 25 years. 
b) Power Conditioning Unit (PCU) of 350-800 V DC Input voltage range and 415 V AC, three phase, 4 wire, 50Hz +/- 2.5 Hz, output voltage suitable to generate 
AC Power with efficiency not less than 93%, total harmonic distortion less than 3% and suitable for ambient temperature from 0 to 50 degree C. The PCU shall 
adjust the voltage and frequency level to suit the Grid Voltage Frequency. 
c) Online Data Monitoring System completes with accessories for daily monitoring of power generated though roof top solar.  
d) Fixing of Array junction box & Main junction box with IP 65 protection and termination arrangement for incoming and outgoing cable along with glands, lugs 
and other accessories etc. as required. 
e) Lightning and surge voltage protection with dedicated earth pits. Bidder has to lay suitable size copper earth flat/strip from earth pit to each array of solar power 
plant including inverter. Earth strip should be painted with two coats of red oxide primer and one coat of anti rust green paint with his cost. 
f) Connections & Interconnections by supplying & fixing required size XLPE insulated copper conductor 1.1 kV grade armoured power and control cables between 
solar modules, main power cable to grid supply PCU unit along with supplying & fixing of necessary  channel/conduit lugs and other accessories etc. as required. 
The scope of work includes supply and laying of suitable size armored aluminium cable (Minimum length of the cable is 50 Rmt) from ground floor main panel to 
Solar AC DB near inverter.  
The Scope also includes 
g) Getting necessary approvals from Government Authorities, as per The site requirement including fees and other incidental expenses to be paid  
i) loading, transport, unloading and shifting of the above materials to the terrace irrespective of the height and number of floors as per site requirement  
ii) Assembling of all the components, parts, fabrication and erection of the supports for the Solar panels and Installation of the entire system  
iii)Wastage of materials during execution 
iv) Water and power required at the site for execution of the work at the site  
v) temporary works such as scaffolding, cleaning the site before and after the installation of the system, disposing all the debris generated during the work 
vi) all type of Insurance Charges covering men and materials, transit insurance, third party insurance etc All applicable taxes like levies, Octroi (if applicable), local 
body taxes (if applicable) etc excluding GST Overheads, profit, statutory expenses, incidental charges and all Related expenses to complete the work etc 
Metering Cubicle/Panel: SITC of outdoor type weather proof type metering cubicle made out of CRCA sheet powder coated as per DISCOM approved 
standards, makes.  
LT Metering cubicle with net metering facility: SITC of LT metering cubicle with Bidirectional meter, as per DISCOM requirement. 
Solar meter- unidirectional meter for solar generation measurement with metering cubicle as required as per requirements of concerned DISCOM. 
Charges for testing of new metering equipments, calibration, transportation of same for necessary approvals, preparation of drawings etc. all complete as required 
to complete the work in total. 
Warranty Period: 
The warranty of overall Solar Power system Auxiliaries like AJB, SPD, Inverter etc. except solar panels will be 5 years from date of commissioning of plant.  
Warranty of the solar PV panels should be 25 years from date of commissioning of plant.  
The price must be quoted including warranty as per the tender terms  

KWp 30     0 0 

B Total for 5 Yr Comprehensive AMC service as per Technical Specifications Per Year 
5     0 0 

C Total for SITC and 5 years CAMC (A+B)   0 
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BOQ of Survey, Design, Manufacture, Supply, Installation, Testing And Commissioning With Five Years Comprehensive Maintenance Contract Cumulative Capacity Of Grid Connected Solar Power Plant at NABARD Nestle-II Lower Parel 

Sr. 
No. 

Description Unit  Qty  
Unit Rate 
Excl. GST 

GST rate 
(%) 

Amount 
Excl. 
GST 

Amount Incl. 
GST 

A 

Supply, Installation, Testing and Commissioning of ongrid Solar Photovoltaic Power Plant conforming to MNRE specifications as amended, consisting of 
Monocrystalline silicon solar cells, net metering facility, necessary protections, earthing, mounted on Aluminium/GI structure of suitable strength with 
following components complete as required:- 
a) Solar Photovoltaic Module of capacity 545 Wp or above manufactured in India, conforming to IS 14286/IEC 61215, IS/IEC 61730- Part-1, IS/IEC 
61730-Part-2. Solar Photovoltaic Module conversion efficiency shall not be less than 16.5%. PV modules used in solar power plants/ systems must be 
warranted for their output peak watt capacity, which should not be less than 90% at the end of 10 years and 80% at the end of 25 years. 
b) Power Conditioning Unit (PCU) of 350-800 V DC Input voltage range and 415 V AC, three phase, 4 wire, 50Hz +/- 2.5 Hz, output voltage suitable to 
generate AC Power with efficiency not less than 93%, total harmonic distortion less than 3% and suitable for ambient temperature from 0 to 50 degree C. 
The PCU shall adjust the voltage and frequency level to suit the Grid Voltage Frequency. 
c) Online Data Monitoring System completes with accessories for daily monitoring of power generated though roof top solar.  
d) Fixing of Array junction box & Main junction box with IP 65 protection and termination arrangement for incoming and outgoing cable along with 
glands, lugs and other accessories etc. as required. 
e) Lightning and surge voltage protection with dedicated earth pits. Bidder has to lay suitable size copper earth flat/strip from earth pit to each array of 
solar power plant including inverter. Earth strip should be painted with two coats of red oxide primer and one coat of anti rust green paint with his cost. 
f) Connections & Interconnections by supplying & fixing required size XLPE insulated copper conductor 1.1 kV grade armoured power and control cables 
between solar modules, main power cable to grid supply PCU unit along with supplying & fixing of necessary  channel/conduit lugs and other accessories 
etc. as required. The scope of work includes supply and laying of suitable size armored aluminium cable (Minimum length of the cable is 50 Rmt) from 
ground floor main panel to Solar AC DB near inverter.  
The Scope also includes 
g) Getting necessary approvals from Government Authorities, as per The site requirement including fees and other incidental expenses to be paid  
i) loading, transport, unloading and shifting of the above materials to the terrace irrespective of the height and number of floors as per site requirement  
ii) Assembling of all the components, parts, fabrication and erection of the supports for the Solar panels and Installation of the entire system  
iii)Wastage of materials during execution 
iv) Water and power required at the site for execution of the work at the site  
v) temporary works such as scaffolding, cleaning the site before and after the installation of the system, disposing all the debris generated during the 
work 
vi) all type of Insurance Charges covering men and materials, transit insurance, third party insurance etc All applicable taxes like levies, Octroi (if 
applicable), local body taxes (if applicable) etc excluding GST Overheads, profit, statutory expenses, incidental charges and all Related expenses to 
complete the work etc 
Metering Cubicle/Panel: SITC of outdoor type weather proof type metering cubicle made out of CRCA sheet powder coated as per DISCOM approved 
standards, makes.  
LT Metering cubicle with net metering facility: SITC of LT metering cubicle with Bidirectional meter, as per DISCOM requirement. 
Solar meter- unidirectional meter for solar generation measurement with metering cubicle as required as per requirements of concerned DISCOM. 
Charges for testing of new metering equipments, calibration, transportation of same for necessary approvals, preparation of drawings etc. all complete as 
required to complete the work in total. 
Warranty Period: 
The warranty of overall Solar Power system Auxiliaries like AJB, SPD, Inverter etc. except solar panels will be 5 years from date of commissioning of 
plant.  
Warranty of the solar PV panels should be 25 years from date of commissioning of plant.  
The price must be quoted including warranty as per the tender terms  

KWp 15     0 0 

B Total for 5 Yr Comprehensive AMC service as per Technical Specifications Per 
Year 5     0 0 

C Total for SITC and 5 years CAMC (A+B)   0 
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NABARD NAGAR Kandivali 
  

Details Feasible Solar (in kWp) 
A1 7 

A2 11 

A3 11 

A4 11 

A5 11 

C1 3 

C2 10 

C3 10 

C4 10 

C5 10 

C6 10 

C7 10 

C8 10 

    

    

B1 10.5 

B2 10.5 

B3 10 

B4 10 

    

Total 165 
 

 

NABARD Damodhar Park Ghatkopar 
  

Details Feasible Solar (in kWp) 
5A 6 

5B 6 

5E 6 

5D 6 

5E 6 

Total 30 
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NABARD Park SantaCruz 
  

Details Feasible Solar (in kWp) 
A2 7 

A3 7 

A4 7 

A5 7 

A6 2 

Total  30 
 


