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National Bank for Agriculture and Rural Development 

Gujarat Regional Office  

Department of Premises, Security and Procurement 

2nd Floor, NABARD Tower 

Opposite Municipal Garden, Usmanpura 

Ahmedabad – 380013 

Telephone: 079-27554024/4041 

Email: dpsp.ahmedabad@nabard.org 

 

 

Tender For 

 

Tender for Replacement and Installation of Quartz Cladding, Wall Tiles and 

Floors Tiles in Lift Lobby at 1st, 2nd, & 03rd floor of  of NABARD Tower, 

Ahmedabad – 380013 (For Empanelled Vendors Only) 

 

नाबार्ड टॉवर, अहमदाबाद – 380013 की पहली, दूसरी और तीसरी मंजिल पर 

जलफ्ट लॉबी में क्वाटटडि कै्लजरं्ग, दीवार टाइल और फर्ड टाइल के प्रजतस्थापन और 

स्थापना के जलए जनजवदा (केवल सूचीबद्ध वेंर्सड के जलए)  

 
कार्य का नाम 

 

 

 

 

 

Name of the Tenderer: ____________________________ 

 

Address: ________________________________________ 

 

 __________________________________________ 

 

 __________________________________________ 

 

 

Last Date and Time for Submission of Tender: 28 March 2025 up to 15.00 hrs 

mailto:%20dpsp.ahmedabad@nabard.org
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National Bank for Agriculture and Rural Development 

Gujarat Regional Office  

 

Department of Premises, Security and Procurement 

2nd Floor, NABARD Tower 

Opposite Municipal Garden, Usmanpura 

Ahmedabad – 380013 

Telephone: 079-27554023/4021 

 

Email: dpsp.ahmedabad@nabard.org 

 

 

Tender For 

 

Tender for Replacement and Installation of Quartz Cladding, Wall Tiles and 

Floors Tiles in Lift Lobby at 1st, 2nd, & 03rd floor of  of NABARD Tower, 

Ahmedabad – 380013 (For Empanelled Vendors Only) 

 

कार्य का नाम 

नाबार्ड टॉवर, अहमदाबाद – 380013 की पहली, दूसरी और तीसरी मंजिल पर जलफ्ट लॉबी में 

क्वाटटडि कै्लजरं्ग, दीवार टाइल और फर्ड टाइल के प्रजतस्थापन और स्थापना के जलए जनजवदा (केवल 

सूचीबद्ध वेंर्सड के जलए) 

Important Dates and Time 

 

Sl. No. Particulars of Activity Date and Time 

1 Issue of Tender and Commencement of 

Downloading Tender Document 

13 March 2025  

2 Date, Time and Place of Pre-Bid 

Meeting 

15:00 hrs on 19 March 2025  

3 Last Date and Time for Submission of 

Tender 

15:00 hrs on 28 March 2025   

4 Date and Time of Opening of Technical 

Bids 

16:00 hrs on 28 March 2025   

mailto:%20dpsp.ahmedabad@nabard.org
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जनजवदा आमंत्रण सूचना 
 

संदर्भ सं NB.Guj/ 163773/2024-25     तिति : 13 मार्भ 2025  

 

महोदय/महोदया  

नाबार्ड टॉवर, अहमदाबाद – 380013 की पहली, 

दूसरी और तीसरी मंजिल पर जलफ्ट लॉबी में क्वाटटडि 

कै्लजरं्ग, दीवार टाइल और फर्ड टाइल के 

प्रजतस्थापन और स्थापना के जलए जनजवदा (केवल 

सूचीबद्ध वेंर्सड के जलए)  

1. राष्ट्र ीय कृषि और ग्रामीण षिकास बैंक (नाबार्ड) 

राष्ट्र ीय कृषि और ग्रामीण षिकास अषिषनयम 1981 के 

तहत स्थाषित एक षनगम है (जिसे इसकेआगे ‘नाबार्ड’ 

जिखा गया है), जिसका प्रिान कायाडिय प्लॉट सं. सी-

24, ब्लॉक ‘िी’, बान्द्रा-कुिाड कॉम्प्पे्लक्स, बांद्रा (िूिड), 

मंुबई- 400051 में स्थस्थत है तथा जिसके के्षत्रीय 

कायाडिय / प्रजिक्षण संस्थान देि के षिषिन्न िहर  ंमें 

स्थस्थत हैं। 

2. नाबार्ड , गुिरात के्षत्रीय कायाडिय, अहमदाबाद 

रु.9.50 िाख (िीएसटी सषहत) की अनुमाषनत िागत 

से “नाबार्ड टॉवर के 03 तल ों (पहले, दूसरे और 

तीसरे तल) की ललफ्ट लॉबी में क्वाटटडज कै्लडर्ोंग, वॉल 

टाइल्स और फ्ल र टाइल्स रीपे्लसमेंट और 

इन्स्टालेशन के ललए डनडवदा” िारी करने का इचु्छक 

है।  

3. पैनल में शाडमल डवके्रता कृिया 28 मार्ड 2025 

द िहर 03:00 बिे तक िररसर, सुरक्षा और अषिप्रास्थि 

षििाग, दूसरा ति, नाबार्ड टािर, उस्मानिुरा, 

अहमदाबाद 380013 में रखे षनषिदा बॉक्स में अिनी  

ब िी प्रसु्तत करें । तिसी अन्य माध्यम जैसे 

ईमेल/डाि/िूरियि आतद से प्राप्त तितिदा िो िुिंि 

अस्वीिाि िि तदया जाएगा ििा उस पि तिर्ाि िही ं

तिया जाएगा। 

4. षनषिदा हमारी िेबसाइट 

https://www.nabard.org या सीिीिीिी ई-िस्थब्लि 

Tender for Replacement and Installation of 

Quartz Cladding, Wall Tiles and Floors 

Tiles in Lift Lobby at 1st, 2nd, & 03rd floor 

of  of NABARD Tower, Ahmedabad – 

380013 (For Empanelled Vendors Only) 

1. National Bank for Agriculture and Rural 

Development, is a body corporate established 

under the NABARD Act, 1981 (hereinafter 

referred to as "NABARD") having its Head 

Office at Plot No. C-24, Block 'G', Bandra 

Kurla Complex, Bandra (East), Mumbai - 

400051 and Regional Offices (ROs) / Training 

Establishments (TEs) in different cities across 

the country. 

2. NABARD, Gujarat Regional Office, 

Ahmedabad intends to undertake 

‘Tender for Replacement and 

Installation of Quartz Cladding, Wall 

Tiles and Floors Tiles at 03 Floors 

Lift Lobby (First, Second and Third 

Floor Lift Lobby) of NABARD Tower 

at an estimated cost of Rs. 10.00 

lakhs (Including GST). 

3. Empanelled Vendors are requested to 

submit their bids in the Tender Box on 2nd floor, 

Department of Premises. Security and 

Procurement, NABARD Tower, Usmanpura, 

Ahmedabad 380013 latest by 15.00 hrs             

28 March 2025. Tender received in any other 

mode like Email/By post/Courier, etc will be 

summarily rejected and not be entertained. 

4. The Tender can be downloaded from our 

website at https://www.nabard.org or CPPP 

epublish portal. The tender will be available on 

the website, until the deadline of submission of 

tender.  

5. The tenderer / bidder shall submit Price bid 

for the captioned work which should be 

complete in all respect. 

https://www.nabard.org/
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ि टडि से र्ाउनि र् की िा सकती है, ि  षनषिदा 

प्रसु्तत करने की अंषतम षतषथ तक िेबसाइट िर 

उििब्ध रहेगी।  

5. षनषिदाकताड/ब िीकताड उियुडक्त कायड के जिए मूल्य 

ब िी प्रसु्तत करेगा ि  सिी प्रकार से िूणड ह ।  

6. तकनीकी षििरण, मूल्य ब िी, प्रसु्तत करने की 

प्रषिया, कायड के षििरण और दायरे और िांषित 

सेिाओ ंके संबंि में षनदेि षनषिदा दस्तािेि के षनयम  ं

और ितों और अन्य िाग  ंमें िजणडत हैं।  

7. ब िी-िूिड बैठक का आय िन 19 मार्ड 2025 क  

अिराह्न 03:00 बिे नाबार्ड , गुिरात के्षत्रीय कायाडिय, 

मू्यषनसिि गार्डन के सामने, उस्मानिुरा, अहमदाबाद 

380013 में षकया िाएगा। ब िी िूिड बैठक में िाग िेने 

हेतु िात्र ह ने के जिए, ब िीकताड िहिे ही स्थि का 

सिेक्षण कर िें और समग्र रूि से कायड की व्यिहायडता 

के संबंि में स्वयं क  संतुष्ट् कर िें। ब िी-िूिड बैठक में 

मांगे िाने िािे षकसी िी प्रकार के स्पष्ट्ीकरण के संबंि 

में बैठक से कम-से-कम 02 कायडषदिस िहिे जिस्थखत 

में ई-मेि (dpsp.ahmedabad@ nabard.org) से 

हमें सूषर्त करें । ब िी-िूिड बैठक में षदए गए सिी 

स्पष्ट्ीकरण षनषिदा का षहस्सा ह गें और उन्हें सीिीिीिी 

ई-िस्थब्लि ि टडि और नाबार्ड की िैबसाइट 

(www.nabard.org) िर अिि र् षकया िाएगा।  

8. मूल्य ब िी 28 मार्ड 2025 क  सायं 04.00 बिे 

अथिा इसमें षकसी बदिाि की स्थस्थषत में यह ब िी 

नाबार्ड द्वारा तय की गई षतषथ और समय िर िहााँ 

उिस्थस्थत ह ने के इचु्छक ब िीकताडओ ंके सामने ख िी 

िाएगी। सिी ब िीकताड स्वषहत में षनषदडष्ट् षतषथ िर 

उिस्थस्थत रहें। इस संबंि में अिग से क ई सूर्ना नही ं

दी िाएगी। कृिया ध्यान दें  षक प्रते्यक ब िीकताड की 

6. Instructions regarding Technical details, 

Price Bid, submission process and description 

& scope of works and the services required 

have been elaborated in the Terms and 

Conditions of the tender and other parts of the 

tender document. 

7. The Pre-Bid meeting will be held on 19 

March 2025 at 15:00 hrs in the Conference 

room on 3rd Floor of Gujarat Regional Office, 

NABARD Tower, Opposite Municipal 

Garden, Usmanpura, Ahmedabad - 380013. To 

be eligible to participate in the pre-bid, the 

bidder should have already conducted a site 

survey and should have satisfied himself about 

the overall feasibility of the work. The 

clarifications being sought in the pre-bid 

meeting should be submitted in writing at least 

2 working days prior to the date of pre-bid 

meeting by email on 

dpsp.ahmedabad@nabard.org. All the 

clarifications of the pre-bid meeting will be 

part of tender and will be uploaded on 

NABARD website (www.nabard.org) as well 

as CPPP e-publishing portal. 

8. The Price Bid will be opened on 28 March 

2025 at 16.00 PM in presence of the interested 

bidders who choose to be present or in case of 

any eventuality, on the date and time as 

decided by NABARD. All the bidders are 

advised in their own interest to be present on 

the specified date. No separate intimation will 

be given in this regard. Please note that not 

more than two representatives from each 

bidder shall be entertained. 

9. The Price Bid should not contain any 

conditions whatsoever and conditional bids if 

any shall be rejected. 

10. In case two or more tenderers quote 

identical/ equal amount, one more opportunity 

will be given to those tenderers to revise the 

rates.  

11. NABARD does not bind itself to accept the 

lowest bid (L1). NABARD reserves the right 

to accept or reject any /all tender/s in part or 

http://www.nabard.org/
http://www.nabard.org/
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ओर से अषिकतम द  प्रषतषनषि ही उिस्थस्थत ह  सकते 

हैं।  

9. मूल्य ब िी में क ई िी ितड नही ंह नी र्ाषहए। सितड 

ब जियां, यषद क ई ह ,ं अस्वीकार कर दी िाएंगी।  

10. यषद द  या द  से अषिक षनषिदाकताड एक 

िैसी/एक समान राजि उद्धृत करते हैं त  उन 

षनषिदाकताडओ ंक  दरें  संि षित करने का एक और 

अिसर षदया िाएगा।  

11. नाबार्ड नू्यनतम ब िी (एि 1) स्वीकार करने के 

जिए बाध्य नही ंहै।  नाबार्ड के िास षबना क ई कारण 

बताए षकसी फ़मड/फ़मों की षकसी िी/सिी 

षनषिदा/षनषिदाओ ंक  आंजिक या िूणड रूि से स्वीकार 

या अस्वीकार करने का अषिकार है।  

12. तकनीकी और मूल्य ब जिय  ंऔर षनषिदा प्रषिया 

के संबंि में बैंक का षनणडय अंषतम और बाध्यकारी 

ह गा।  

14. यषद क ई ब िीकताड षनिाडररत तकनीकी षिषनदेि  ं

से षकसी िी षिर्िन का प्रस्ताि करता है, त  षनषिदा 

अस्वीकार कर दी िाएगी।  

15. षनषिदाकताड मूल्य ब िी के साथ षनषिदा प्रित्र 

प्रसु्तत करना सुषनषित करें ।  

16. ब जियां मूल्य ब िी ख िने की तारीख से 3 महीने 

के जिए िैि और स्वीकृषत के जिए खुिी रहेंगी।  

17.कार्ड पूर्ड करने की समर्ावडि: कायड आदेि प्राि 

ह ने के 07 षदन  ंसे 30 डदन ों के िीतर कायड िूणड करना 

ह गा।  

whole of any firm / firms without assigning any 

reasons whatsoever. 

12. The decision of the bank shall be final and 

binding with regard to technical and price bids 

and the tendering process.  

13. If any bidder proposes any deviation from 

the prescribed technical specifications 

requirement, the tender will be rejected. 

14. Tenderers must ensure submission of form 

of tender alongwith Price bid. 

15. The bids shall remain valid and open for 

acceptance for 3 months from the date of 

opening of Price Bid. 

16. Time of Completion: The work shall be 

completed within 30 days reckoned from 07 

days of the receipt of work order. 

17. All documents that comprise the offer 

should be signed and sealed by the firm, as a 

token of acceptance to the terms and conditions 

specified in the tender. 

18. Liquidated damages for delay in 

completion of the works will be levied at 0.25% 

of the value of work for every week of delay or 

part thereof, subject to a maximum of 5% on 

the incomplete value of the accepted tender. 

19. NABARD reserves the right to accept or 

reject any /all tender/s in part or whole of any 

firm / firms without assigning any reasons 

whatsoever. The decision of the Bank in this 

regard shall be final. In the event of intending 

tenderers failure to satisfy the bank, the bank 

reserves the right to reject the tender. 

20. NABARD reserves the right to 

change/modify/amend any or all provisions of 

the tender document. Such revision 

/amendment or corrigendum/ addendum, if 

any, will be made available on NABARD’s 

website and CPPP epublish Portal only. 

21. Tenderer should inspect the existing site 

and other conditions up to their satisfaction 

before bidding. 

22. The successful bidder shall deposit Initial 

Security Deposit and Letter of Indemnity and 

Undertaking,  and execute an ‘Articles of 

Agreement’ of work contract with NABARD 
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18. षनषिदा में षिषनषदडष्ट् षनयम  ंऔर ितों से स्वीकायडता 

के रूि में प्रस्ताि से संबस्थित सिी दस्तािेज़ फ़मड द्वारा 

मुहर सषहत हस्ताक्षररत ह ने र्ाषहए।  

19. कायड िूणड करने में षििंब ह ने िर षििंब के प्रते्यक 

सिाह कायड की कुि राजि की 0.25% राजि 

िररसमाषित हिाडने के रूि में िसूिी िाएगी।  

20. नाबार्ड के िास यह अषिकार है षक िह षबना क ई 

कारण बताए षकसी फ़मड/फ़मों  की षकसी िी/सिी 

षनषिदाओ ं क  आंजिक या िूणड रूि से स्वीकार या 

अस्वीकार करे। इस संबंि में बैंक का षनणडय अंषतम 

ह गा। इचु्छक षनषिदाकार  ंद्वारा बैंक क  संतुष्ट् करने में 

षिफि ह ने की स्थस्थषत में बैंक क  यह अषिकार है षक 

िह षनषिदा क  षनरस्त कर दे।  

21. नाबार्ड के िास षनषिदा दस्तािेि के षकसी िी या 

सिी प्राििान  ं क  बदिने/संि षित करने का 

अषिकार है। ऐसा संि िन अथिा  िररजिष्ट्/अनुिेि, 

यषद क ई ह , केिि नाबार्ड की िैबसाइट और 

सीिीिीिी ई-िस्थब्लि ि टडि िर उििब्ध ह गा।  

22. ब िी प्रसु्तत करने से िहिे षनषिदाकताड ितडमान 

कायड स्थि और अन्य स्थस्थषतय  ंसे स्वयं क  संतुष्ट् कर 

िें।  

23. प्रस्ताि स्वीकार षकए िाने की षतषथ से 14 षदन  ंके 

िीतर सफि ब जिकताड क  बयाना राजि और क्षषतिूषतड 

ित्र और िर्नबद्धता-ित्र िमा करने ह गें और संिग्न 

मानक/षनिाडररत प्रारूि के अनुसार नाबार्ड के साथ 

‘करार की षनयमाििी’ षनष्पाषदत करनी ह गी। ऐसा न 

करने िर ब जिकताड का कांटर ैक्ट रद्द षकया िाएगा ।  

in accordance with the standard / prescribed 

format enclosed within 14 days from the date 

of acceptance of the offer failing which 

contract will be terminated. 

 

 

ििदीय, 

Sd/- 

(अश क कुमार) 
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उप महाप्रबोंिक 
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SCHEDULE OF EVENTS 

 

 

Bid Document Availability Tender document can be downloaded from: 

https://www.nabard.org   or CPPP portal 

https://eprocure.gov.in/epublish/app 

From     13 March 2025 

To:  28 March 2025   15.00 hrs 

Pre-Bid meeting 15:00 hrs. on 19 March 2025 

Last date of submission of 

Tender 

Up to 15.00 hrs. on 28 March 2025 

Opening of Price Bids 16.00 hrs. on 28 March 2025 

Authorized representatives of vendors may be present 

during opening of the Price Bids. No separate intimation 

will be provided to bidders in this regard. However Price 

Bids would be opened even in the absence of any or all 

of the vendors’ representatives.  

Contact Details:  

Address for Communication And 

submission of bid.  

NABARD Tower,  

Department of Premises, Security and Procurement, 

2nd Floor, NABARD Towers,  

Opposite Municipal Garden,  

Usmanpura, Ahmedabad 380013 

Phone: 079 2755 4024/4041 

  

https://www.nabard.org/
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FORM OF TENDER 

   Date: 

Chief General Manager, 

National Bank for Agriculture and Rural Development 

Gujarat Regional Office 

Ahmedabad 

 

Dear Sir, 

 

“Tender for Replacement and Installation of Quartz Cladding, Wall Tiles and Floors Tiles 

in Lift Lobby at 1st, 2nd and 3rd Floor of NABARD Tower, Ahmedabad – 380013” 

 

1. Having examined the tender document relating to the works specified in the Memorandum 
hereinafter set out, having visited and examined the site of the works specified in the said 
Memorandum and having acquired the requisite information relating thereto as affecting the 
tender, I/We hereby offer to execute the works specified in the said Memorandum within the 
time specified, at the rates mentioned in the Price Bid; in all respects of the tender and with such 
materials as are provided for, in accordance with such conditions in so far as they may be 
applicable. 
  

2. MEMORANDUM 

 

S. 

No 

Subject Specification  

a Description of 

work 

Tender for Replacement and Installation of Quartz 

Cladding, Wall Tiles and Floors Tiles in Lift Lobby at 1st, 

2nd and 3rd Floor of NABARD Tower, Ahmedabad – 380013 

 

 

 

c Retention Money 

Deposit (RMD) 

5 % of total contract amount will be deducted from total bill 

amount.  

 

 

d Time allowed for 

completion of the 

work 

The time of completion of the project shall be 30 days from the 

7th date of issue of work order. 

 

 

 

 
3. Should this tender be accepted, I/We hereby agree to abide by and fulfil the terms and provisions 

or the said Conditions of the tender annexed hereto in so far as they may be applicable or in 
default thereof to forfeit the Initial Security Deposit (2% of Contract Value) and pay to the 

National Bank for Agriculture and Rural Development, the amount mentioned in the said tender 
conditions. 

 
4. I/We have not been blacklisted by any Central/State Government Organization or PSU. 

 

Yours faithfully, 

 

 

 

Signature of Tenderer with stamp 
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INSTRUCTIONS TO THE BIDDERS 

 

1. The tender shall be submitted in accordance with the procedure detailed herein. Specified 

documents shall be submitted in an envelope of appropriate size which shall be sealed. 

 

2. Duly filled in and signed Tender Document, complete in all respect shall be deposited 

before 15.00 hrs on 28 March 2025 in the tender box on 2nd floor, NABARD Tower 

Usmanpura, Ahmedabad. 380013 and super scribed as “Tender for Replacement and 

Installation of Quartz Cladding, Wall Tiles and Floors Tiles in Lift Lobby at 1st, 2nd 

and 3rd Floor of NABARD Tower, Ahmedabad – 380013” 

 

I) The tender will not be received after 3.00 P. M. on the date indicated in the letter of invitation 

to tenderer, under any circumstances, whatsoever. 

 

II) The tender should be submitted in Sealed envelopes as described hereafter. 

 

Sealed envelope  (Price Bid) duly filled and signed as specified should contain the 

following: 

 

i. Prices in Indian Rupees only, with detailed break-up of prices as per Price Bid.  

ii. The Schedule of Quantities as per the specifications and the most competitive prices offered 

in respect of the items listed in price Bid. 

iii. The Commercial Offer should be in conformity with the terms indicated in Price 

Composition. 

Note: 

Envelope to be addressed to Chief General Manager, National Bank for Agriculture and 

Rural Development, NABARD Tower, Opp. Municipal Garden, Usmanpura, Ahmedabad – 

380013” and dropped in tender box placed on 2nd floor of NABARD Tower. 

 

3. Please study the document carefully. 

 

4. Please fill in the Schedule of quantities as follows: - 

 

a) Fill in the “Rate” column legibly. (In figure & word, descriptive rate will be final & 

applicable.) 

b) Fill in the “Amount” column legibly. 

c) Give the total amount of each page duly carried over and the grand total. Wherever 

alternative specifications have been specified, amount of such items should not be added to 

the total. 

d) Initial all corrections and put in your signature at the end of the Schedule of Rates. 

 

5. Initial all pages of the Tender Document as a token of acceptance of the terms and conditions 

set out in the Tender Documents. 

 

6. In case any clarification is required by the tenderer, they may contact Assistant General 

Manager, DPSP, NABARD, Gujarat Regional Office, 2nd floor, NABARD Tower 

Usmanpura, Ahmedabad. 380013. 

 

7. Addenda / Corrigenda if any issued by NABARD will be uploaded on its website 

www.nabard.org or CPPP portal https://eprocure.gov.in/epublish/app and shall become 

part of the tender documents. 

 

http://www.nabard.org/
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8. Contractor will have to provide GST, Goods & Service Tax paid certificate / challan, 

other govt. dues levies which are applicable for such type of the works without which 

NABARD will not pay final bill payment to the agency / contractor. 

 

9. The tenders shall be signed by the person/persons on behalf of the organisation having 

necessary Authorisation/Power of Attorney to do so. Each page of the application shall be 

signed.  

 

10. Tenders containing false and/or incomplete information are liable for rejection. 

 

11. The contractor must have qualified and experienced professionals in undertaking interior 
renovation works. 
 

12. The rates for each item as per scope of work shall be quoted by the applicant in the Price 
bid to be submitted. 
 

 

  



 

Date ____________ 13 Sign and Seal 

 

Internal 

TERMS and CONDITIONS 

 

 

1. Contractor will not disclose details of the work to any person or persons except those engaged 

in its performance, and only to the extent required for the particular portion. 

 

2. Contractor will not give any item concerning details of the work to the press or a news 

disseminating agency without prior written approval from EMPLOYER, Contractor shall not 

take any pictures / photographs on site without written approval of EMPLOYER. 

 

DEFINITIONS 

 

3. The “CONTRACT” means the documents forming the tender and acceptance thereof any the 

formal agreement executed between NABARD,  and the Contractor together with the 

documents referred to therein including these conditions, the specifications bills of quantities, 

designs, drawings and instructions issued from time to time by NABARD, or any person 

authorized by the competent Authority, and all these documents taken together shall be 

deemed to form one contract and shall be complementary to one another. 

 

4. In the contract the following expressions shall unless the context otherwise required, have 

the meanings hereby respectively assigned to them. 

 

(i) The expressions “Works” or “Work” shall unless there be something either in the subject or 

context repugnant to such construction, be constructed and taken to mean the works by or by 

virtue of the contract contracted to the executed whether temporary or permanent and whether 

original, altered, substituted or additional. 

 

(ii) The “Contractor” shall mean the individual or firm or company whether incorporated or not 

undertaking the works and shall include the legal personal representative of such individual 

or the persons composing such firms or company and the permitted assigns of such individual 

or firm or firms or company. 

 

(iii) The “Contract Sum” shall mean in case of item rate contracts, the cost of the works arrived 

at after extension of the quantities shown in the schedule of quantities by the items rates 

quoted by the Contractor / Tenderer for the various items. 

 

(iv) A “Day” shall mean a day of 24 hours from midnight to midnight irrespective of the number 

of hours worked in that day. 

 

(v) “Expected risks” are risks due to riots (otherwise than among Contractor’s labours / 

employees) and civil commotions (in so far as both these are uninsurable), wars (whether 

declared or not), invasions, act of foreign enemies, Hostilities, Civil war, rebellion, 

insurrection military or usurped power, any act of Governments, damage from aircraft, acts 

of God such as earthquake, lighting and unprecedented floods, and other causes over which 

the contractor has no control and accepted as such by NABARD, of the part of works in 

respect of which a certificate of completions has been issued. 

 

(vi) “Market-Rate” shall be the rate as decided by NABARD on the basis of the cost of materials 

and labour at site when the work is to be executed plus the percentage mentioned in Schedule 

`F’ to cover all overheads and profits. This is applicable to Extra items. (Ref. Clause no 27. 

C). 

 

(vii) “Schedule” referred to in these conditions shall mean the relevant schedule (s) annexed to the 

Tender documents / papers issued by NABARD, of the standard schedule of rates prescribed 

by NABARD  and the amendments thereto issued from time to time. 
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(viii) EMPLOYER shall mean National Bank for Agriculture and Rural Development 

(NABARD), Gujarat Regional Office, Opposite Municipal Garden, Usmanpura, 

Ahmedabad-380013.  

 

(ix) The competent authority shall mean CGM NABARD, Gujarat Regional Office, 

Ahmedabad and will include duly authorised representative / officials or any other person 

empowered by CGM NABARD, Gujarat Regional Office, Ahmedabad in this behalf to 

discharge all or any of their functions. 

 

5. Headings and marginal notes to these conditions shall not be deemed to form part thereof or 

be taken into consideration in the interpretations or constructions thereof of the Contract. 

 

6. Foreclosure of Contract in full or in part due to Abandonment or Reduction in scope of work: 

 

If at any time after acceptance of the Tender EMPLOYER shall decide to abandon or reduce 

the scope of the works for any reason whatsoever and hence not require the whole or any part 

of the works to be carried out, the EMPLOYER shall give notice in writing to the effect to 

the contractor and the contractor shall have no claim to any payment of compensations or 

other issues whatsoever, on account of any profit or advantage which he might have derived 

from the execution of the works in full but which he did not derive in consequence of the 

foreclosure of the whole or part of the works. 

 

7. TERMINATIONS OF CONTRACT FOR DEATH: 

 

If the Contractor is an individual or a proprietary concern and the individual or the proprietor 

dies and if the Contractor is a partnership concern and one of the partner dies then unless the 

Competent Authority is satisfied that the legal representative of the individual contractor or 

of the proprietor of the concern and in the case of partnership, the running partners are capable 

of carrying out and completing the contract the Competent Authority shall be entitled to 

cancel the contract / terminate the contract as to liable for payment of any compensations to 

the estate of the deceased Contractor and / or to the surviving partners of the Contractor’s 

firm on account of the cancellations of the contract. The decision of the competent Authority 

that the legal representatives of the deceased Contractor or the surviving partner of the 

Contractor’s firm cannot carry out and complete the contract shall be final and binding on the 

parties. In the event of such cancellation EMPLOYER shall not hold the estate of the 

deceased Contractor and / or the surviving partners of the Contractor’s firm liable in damages 

for not completing the contract. 

 

8. CANCELLATIONS OF CONTRACT IN FULL OR PART: 

 

If the Contractor  

 

a) At any time makes default in proceeding with the work with due diligence and continues to 

do so after a notice in writing within 7 days from the EMPLOYER. 

 

b) Commits default in complying with any of the terms and conditions of the contract and does 

not remedy it or take effective steps to remedy it within 7 days after a notice in writing is to 

given to him in that behalf by the EMPLOYER. 

 

c) Fails to complete the works or items of works within individuals / particular date of 

completion on or before the date (s) of completion and does not complete them within the 

period specified in a notice given in writing in that behalf by the EMPLOYER. 

 

d) Offer or give or agree to give to any person in EMPLOYER’s service or to any other person 

on his behalf any gift or considerations of any kind as an inducement or reward for doing or 
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for bearing to do or for having done or fore borne to do any act in relations to obtaining or 

execution of this or any other contract for EMPLOYER. 

 

e) Obtain a contract with EMPLOYER as a result of running tendering or other non-bonafide 

methods of competitive tendering. 

 

f) Obtain / enter into a contract with EMPLOYER in connection with which commission has 

been paid or agreed to be paid by him or to his knowledge unless the particulars of any such 

commission and the terms of payments thereof have previously been disclosed in writing to 

the competent Authority. 

 

g) Being an individual or if a firm any partner thereof shall at any time being adjudged insolvent 

or have a receiving order or order for administration of liquidations or composition (other 

than a voluntary liquidations for the purpose of amalgamation or construction) under an 

insolvent act for the time being in force or make any conveyance in assignment of his 

effective or composition or arrangement for the benefit of his creditors or purpose so to, or if 

any applications be made under any Insolvency Act for the time being in force for the 

sequestration's of his estate or if a trust deed be executed by him for the benefit of his creditor 

or. 

 

h) Being a company shall pass a resolution or the court shall make an order for the liquidation 

of its affairs or a receiver or manager on behalf of the debenture holders shall be appointed 

or circumstances shall arise which entitle the court or debenture holders to appoint a receiver 

or manager or. 

 

i) Shall suffer an execution being levied on his goods and allows it to be continued for a period 

of 21 days or. 

 

j) Assigns, transfer, sublets (engagement of labours on a piece work basis or of labour with 

materials not to be incorporated in the work shall not be deemed to be subletting) or attempts 

to assign transfer or subject the entire works or any portion of the work without prior approval 

of the competent Authority. The competent Authority may without prejudice to any other 

right to remedy which shall have accrued or shall accrue thereafter to the EMPLOYER by 

written notice cancel the contract as a whole or only such items of work in default from the 

contract. 

 

9. EMPLOYER shall on such cancellation have power to: 

 

a) Take possession of the site and any materials, constructional plant / building etc., implements, 

stores etc. 

 

b) Cary out the incomplete work by any means at the risk and cost of the contractor. 

 

10. On cancellation of the contract in full or in part, the EMPLOYER shall determine what 

amount if any, is recoverable from the contractor for completion of the works or part of the 

works or in case of the works or part of the works is not to be completed, the loss or damage 

suffered by EMPLOYER. In determining the amount credit shall be given to the contractor 

for the value of contractor’s materials taken over and incorporated in the work and use of 

tackle and machinery belonging to contractor. 

 

11. Any excess expenditure incurred or to be incurred by EMPLOYER in completing the works 

or part of the works or the excess loss or damages suffered or may be suffered by 

EMPLOYER as aforesaid, after allowing such credit, shall be recovered from the contractor 

within 30 days. 
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12. If the contractor shall fail to pay the required sum within the aforesaid period of 30 days 

EMPLOYER shall have the right to sell any or all of the Contractor’s unused materials, 

construction plant, implements, temporary buildings etc., and apply the proceeds of the sale 

thereof towards the satisfaction of any sums due from the Contractor under the contract and 

if thereafter there by any balance outstanding from the Contractor it shall be recovered in 

accordance with the provisions of the contract. 

 

13. Any sums in excess of the amounts due to the EMPLOYER and unsold materials, 

construction plant etc., shall be returned to the contractor, provided always that if the cost or 

anticipated cost of completion by EMPLOYER of the work or part of the work is less than 

the amount which the contractor would have been paid and the completed the works or part 

of the works such benefit shall not accrue to the Contractor. 

 

TENDERS, RATES ETC. 

 

14. The work to be carried out under the contract shall except as otherwise provided in these 

conditions include all labour, materials, tools, plants, equipment and transport which may be 

required in preparation of and for and in the full and entire execution and completion of the 

works. The descriptions given in the schedule of quantities shall unless otherwise stated be 

held to included waste on materials, carriage and cartage, carrying in, return of empties, 

hoisting, setting, fitting and fixing in position and all other labours necessary in and for the 

full and entire execution and completion as aforesaid in accordance with good practice and 

recognized principles. 

 

15. The attached bill of quantities is our best estimate of the job. 

 

16. All the quantities therein are approximate, payments will be made on the actual measurements 

/ certified by EMPLOYER. 

 

17. EMPLOYER will have the right to omit, alter, add or cancel any of the items of work shown 

in the schedule without assigning any reason whatsoever and no claim for compensation will 

be entertained for the same, EMPLOYER is further at liberty to carry out any items of work 

departmentally or through any other contractor and no compensation will be paid to the main 

contractor on that account. 

 

18. Work contained in the Schedule of Quantities comprises dismantling, plastering, supply of 

tiles, quartz and fixing it using chemicals and cement mortal and filling chemical grove.  

 

19. Before submitting the Tender, the contractor shall visit and examine the site situated at 

AHMEDBAD and satisfy himself as to the nature and correct dimensions of the work for 

procuring various construction and other materials and shall obtain generally his own 

information on all matters and conditions affecting the execution of the works. No extra 

charge made in consequence of any misunderstanding or incorrect information on any of 

these points or on the grounds of insufficient description will be allowed. 

 

The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices quoted in 

the schedule of quantities which rates and prices shall except as otherwise provided cover all 

his obligations under the contract and all matters and things necessary for the proper 

completion and maintenance of the works. 

 

20. It must be clearly understood that the whole of the conditions and specifications are intended 

to be strictly enforced and that no extra work will be allowed unless they are clearly outside 

the spirit and meaning of the conditions and have been ordered in writing by EMPLOYER. 
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21. Before filling the Tender, the Contractor will check all drawing and schedule of quantities 

and will get an immediate clarification from EMPLOYER as required on items not clearly 

understood. Any claim for any loss or compensation will not be entertained on this account. 

 

22. The rates quoted by the Contractor shall be for finished work measured in site and should 

include supply of all materials labour, tools tackles, marking out and clearing of the site. The 

rates shall be inclusive of General tax, sales tax, Goods & Service tax, octroi duty, works 

contract tax, VAT, CST, and any other duties / taxes / cess levied by the Government or 

other authorities. 

 

23. The rates quoted by the Contractors should also include for providing all scaffolding, hoists, 

tackle and other plant, shuttering profiles and apparatus generally required for the proper 

execution of the work. The contractors shall provide without extra charges all labour and 

apparatus required by  EMPLOYER   for testing and measuring the works and for weighing 

measuring, providing or testing the efficiency of any portion of the works and shall also at 

his own cost provide all planking gang ways, etc. necessary for affording access to every part 

of the works. 

 

24. The rates quoted by the Contractor should cover for necessary transport of materials from 

place of availability to the site of works. 

 

25. The Contractor is expected to quote rate for each item after careful analysis of cost involved 

for the performance of the completed item considering all specifications and conditions of 

contract. This will avoid loss of profit or gain in case of curtailment or change of specification 

for any item. In case it is noticed that the rates quoted by the tenderer for any item are 

unusually low. Analysis for such rates will have to be furnished by the tenderer on demand, 

to satisfy EMPLOYER about the reasonableness of the rates. 

 

EXTRA ITEMS 

 

26. The EMPLOYER shall have power to make any alterations in, omission from, addition to or 

substitutions for the schedule of rates the original specifications, drawings, designs and 

instructions that may appear to him to be necessary or advisable during the progress of the 

work and the Contractor shall be bound to carry out the such altered / extra / new items of 

work in accordance with any instructions which may be given to him in writing signed by the 

EMPLOYER, and such alterations, omissions, additions or substitutions shall not invalidate 

the contract and any altered additional or substituted work which the contractor on the same 

conditions in all respects on which he agreed to do the main work. The time for completion 

of work may be extended for the part of the particular job at the discretion of the 

EMPLOYER, for only such alternations, additions or substitutions of the work, as he may 

consider as just and reasonable. The rates for such additional, altered or substituted work 

under this clause shall be worked out in accordance with the following provisions. :- 

 

a) If the rates for the additional, altered or substituted work are specified in the contract for the 

work, the contractor is bound to carry out the additional, altered or substituted work at the 

same rates as are specified in the contract. 

 

b) If the rates for the additional, altered or substituted work are not specifically provided in the 

contract for the work, the rates will be derived from the rates for similar class of work as are 

specified in the contract for the work. The opinion of the EMPLOYER, as to whether or not 

the rates can be reasonably so derived from the items in this contract, will be final and binding 

on the contractor. 

 

c) If the rates for the altered, additional or substituted work cannot be determined in the manner 

specified in sub clause (a) & (b) above, then the contractor shall, within 7 days of the date of 

receipt of order to carry out the work, inform the EMPLOYER of the rate which it is his 
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intention to charge for such class of work, supported  by analysis of the rate or rates claimed, 

based on standard market rate analysis hand book published by DSR, and the EMPLOYER 

shall determine the rates on the basis of the prevailing market rates of materials and labour 

plus 15% for overheads and contractor profit and pay the contractor accordingly. The opinion 

of EMPLOYER as to current market rates of materials and labour involved will be final. 

 

27. EMPLOYER shall issue instructions to the contractor in regard to what is to be done 

concerning on object reported by the contractor under the preceding sub –clauses and such 

instruction may require to contractor to permit the examinations, excavations, or removal by 

a third party. The EMPLOYER may issue instructions to the contractor in regard to be 

removal and disposal of the same at the expenses of NABARD. If in the opinion of the 

EMPLOYER, the above activity has involved the contractor indirect loss of time 

EMPLOYER may allow extension of time for the completion of work equal in period to 

assessed loss of time on this account. The contractor shall not be eligible to claim any 

financial compensation due to any delay NABARD, Regional Office caused in this account. 

 

28. EMPLOYER shall have the right to direct the contractor to purchase and use materials from 

any source for the proper execution of work. 

 

i) Except if and to the extent otherwise provided by the contract, the provision of the General 

conditions of contract and special conditions shall prevail over those of any other documents 

forming part of the contract. Several documents forming the contract are to be taken as 

mutually, explanatory. Should there be any discrepancy inconsistency error or omission in 

the contract or any of them the matter may be referred to EMPLOYER who shall give his 

decisions and issue to the contractor instructions directing in what manner the work is to be 

carried out. The decision of the EMPLOYER shall be final and conclusive and the contractor 

shall carry out work in accordance with this decision. 

 

 

29. EMPLOYER reserves the right to accept or reject any or all the tenders without assigning 

any reasons. In other words, EMPLOYER does not bind themselves to accept the lowest of 

any tender. 

 

31 Tender submitted by tenderer shall remain valid for acceptance for a period of 90 days from 

the date of opening of the tender. The tenderer shall not be entitled during the said period of 

90 days, without the consent in writing of EMPLOYER to revoke, or cancel his tender. In 

case of revoking or cancelling his tender, varying any terms in regard whereof without the 

consent of EMPLOYER in writing the tenderer shall forfeit earnest money paid by him along 

with the tender. 

 

32. In case of discrepancies between schedule of quantities, the specifications and or the drawings 

thereof, the following order of preference shall be observed. 

 

i) Descriptions in Schedule of Quantities. 

 

ii) Particular specification and special conditions, if any. 

 

 

In any case the most stringent of the above two shall apply. The decision of the EMPLOYER 

in this regard is final. 

 

33. In case of varying or conflicting provisions made in any one document forming part of the 

Contract, EMPLOYER shall be the deciding authority with regard to the intentions of the 

documents. 
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34. Any error in descriptions, quantities or rates in schedule of quantities or any omissions there 

from shall not vitiate the contract or release the contractor from the execution of the whole 

or any part of the work comprised therein according to drawings and specifications or from 

any of his obligations under the contract. 

 

35. PAYMENT TERMS, MEASUREMENT, DEFECTS LIABILITY 

 

i) Payment to be made only after completion of all works stipulated in Schedule of Quantities 

and satisfactory completion authorised by NABARD Official. 

 

ii) Income tax / cess / taxes / other / statutory levies if any shall be deducted from final bill 

payment as applicable from time to time as per Government of India / State Government. 

 

36. Final bill submitted in approved Performa shall be submitted by the contractor in triplicate 

for certification. All the bill copies shall be accompanied by measurement sheets and quantity 

calculation in support of the quantities contained in the bill with soft and hard copies. 

 

37.    (i) All the works in progress will be jointly measured by the representative of EMPLOYER 

and the contractor progressively. Such measurements will be got recorded in the 

measurement book by the EMPLOYER and signed in token of acceptance by the contractor 

or his authorized representative. 

 

i) All items having a financial value shall be entered in the measurement books, level book etc. 

prescribed by EMPLOYER that complete record is obtained of all work performed under 

the contract. 

 

ii) For the purpose of taking joint measurements the contractor’s representative shall be bound 

to be present whenever required by the EMPLOYER. If, however, he absents for any reason 

whatsoever the measurements will be taken by the EMPLOYER or his representative and 

these will be deemed to be correct and binding on the contractor. 

 

iii) The contractor shall without extra charges provide assistance with every appliance, labour 

and other things necessary for measurement of work. 

 

 

38. METHODS OF MEASUREMENTS: 

 

Except where any general or detailed description of work in quantities expressly shows to the 

contrary schedule of quantities shall be deemed to have been prepared and measurements 

shall be taken in accordance with the procedure laid forth in specifications not withstanding 

any provisions in the relevant standard method of measurement or any general or local 

custom. In the case of items which are not covered by the specifications, measurements shall 

be taken in accordance with the relevant and latest standard method of measurement issued 

by the Bureau of Indian Standards. 

 

39. The contractor shall guarantee the installation / work for a period of 12 months from the date 

of issue of completion certificate. Any damage or defect that may arise or lie undiscovered 

at the time of issue of completion certificate, connected in any way with the equipment or 

materials supplied by him or in the workmanship shall be rectified or replaced by the 

contractor at his own expense as deemed necessary by EMPLOYER or in default, 

EMPLOYER may cause the same to be made good by other workmen and deduct expenses 

(of which the certificate of EMPLOYER shall be final) from any sums that may be the or at 

any time thereafter, become due to the contractor or from his security deposit, or the proceeds 

of sale thereof, or of a sufficient portion thereof. 
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At the end of the defects liability period the contractor shall submit a written application for 

release of retention money. EMPLOYER shall release the money only after ensuring that all 

the defects have been rectified by the contractor satisfactorily. 

 

40. Any amount found due from the contractor to EMPLOYER from time to time will be 

recovered currently from the final bills of the contractor. Similarly if, at any time, should 

there evidence of any lien or claim for which EMPLOYER might have become liable and 

which is chargeable to the contractor, EMPLOYER shall have the right to retain out of any 

payment then due or thereafter to become due an amount sufficient to completely indemnify 

EMPLOYER against such lien or claim and if such lien or claim remain unsettled after all 

payments are made, the contractor shall refund or pay to the owner all money that the latter 

may be complied to pay in is charging such lien or claim including all costs reasonable 

expenses. 

 

41. The contractor will be fully responsible for rectifying any defects brought to his notice 

by EMPLOYER in writing within seven days of receipt of the intimation. In case the 

contractor fails to attend to defects as stipulated therein, EMPLOYER reserves the 

right to complete the rectification through another agency of its choice and recover the 

cost of such repairs from the contractor’s dues against  final bill / retention money for 

this or any other job. 

 

42. On acceptance of the tender, the successful tenderer shall, within the time stipulated in the 

letter of intent, deposit with the EMPLOYER through NEFT/RTGS, Initial Security Deposit 

(ISD) equivalent to 2% of contract value. Further Retention Money Deposit (RMD) of 5% of 

Final Bill will be deducted. In total amount equal to 5% of contract value will be retained by 

the EMPLOYER towards security deposit. Security Deposit includes ISD and RMD. 

 

43. The tenderer shall also have the option to pay a lump sum security deposit of 5% (Five 

percent) of the total value of the contract minus the amount of Earnest money already 

deposited in the form of NEFT/RTGS. In such an event, no deduction of retention money 

shall be made on this account except for payment in respect of extra work done which shall 

be subject to a retention of 5% (Five percent) of their value, unless the contractor elects to 

pay such Security Deposit in lump sum in foregoing manner. The amount of initial security 

deposit shall, however, be adjusted towards this account. 

 

LIABILITY FOR DAMAGE, DEFECTS AND RECTIFICATION THEREOF 

 

44. If the Contractor or his workmen or employee shall injure or destroy any part of the building 

in which they may be working or any building road, fence etc., contiguous to the premises 

on which the work or any part of it is being executed or if any damage shall happen to the 

work while in progress, the contractor shall upon receipt of a notice in writing in the behalf 

make the same good at his own expenses. If it shall appear to the EMPLOYER or his 

representative at any time during the construction of re-construction or prior to expiration of 

defects liability period that any work has been executed with unsound, imperfect or unskilled 

workmanship or that any materials or articles provided by the contractor for execution of the 

work are unsound or of a quality inferior to that contract for, or otherwise not in accordance 

with the contract or that any defect, shrinkage or other faults have appeared in the work 

arising out of defective or improper materials or workmanship, the contractor shall upon 

receipt of a notice in writing in that behalf from the EMPLOYER forthwith rectify or remove 

or reconstruct the work so specified in whole or in part as the case may require or as the case 

may be and / or remove the materials or articles so specified and provide other proper and 

suitable material or article. 

 

45. At his own expenses, notwithstanding that the same may have been inadvertently passed, 

certified and paid for and in the event of his failing to do so within the period to specified by 

the EMPLOYER may rectify or remove and re execute the work and / or remove and replace 
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with other, materials or articles complained of, as the case may be by either means at the risk 

and expense of the Contractor. 

 

46. In case of repairs and maintenance works, splashes and droppings from Dismantling/ white 

washing, painting/plastering etc., shall be removed and surface cleared simultaneously with 

completing of these items of wok in individual rooms, quarters or premises etc., where the 

work is done without waiting for completion of all other items of work in the contract. In 

case the contractor fails to comply with the requirement of this condition the EMPLOYER 

shall have the right to get the work done by other means at the cost of the Contractor. Before 

taking such action, however, the EMPLOYER shall give three days’ notice in writing to the 

contractor. 

 

47. OVER PAYMENTS AND UNDER PAYMENTS: 

 

Wherever any claim for the payment of a sum of money to EMPLOYER, out of or under 

this contract against the Contractor the same may be deducted by EMPLOYER from 

retention money / Security deposit or any sum then due or which at any time thereafter may 

become due to the contractor under this contract and failing that under any other contract 

with EMPLOYER,  or from any other sums due to the contractor from EMPLOYER, which 

may be available with EMPLOYER, he shall pay within ten days the claim through 

NEFT/RTGS. 

 

48. EMPLOYER, reserves the right to carry out post payment audit and technical examinations 

of the final bill including all supporting vouchers, abstracts etc. EMPLOYER,  further 

reserves the right to enforce recovery of any overpayments when detected, notwithstanding 

the fact that the amount of the final bill may be included by one of the parties as items of 

disputes before an arbitrator appointed under condition of this contract and notwithstanding 

the fact that the amount of the final bill figures in the arbitration award. 

 

49. If as a result of such audit and / or technical examinations any overpayments is discovered in 

respect of any work done by the contractor or alleged to have been done by him under the 

contract it shall be recovered by EMPLOYER from the Contractor by any of all methods or 

made of recovery as prescribed above or if any under payment is discovered, the amount shall 

be duly paid to the contractor by EMPLOYER. 

 

COMPLETION PERIOD AND PENALTY CLAUSE 

 

50. The Contractor shall commence work within 7 days from the date of receipt of work order 

from EMPLOYER. The contractor will be required to submit the security Deposit within 10 

days from the date of receipt of work order if it has not been done earlier. 

 

51. Completion period for the entire work contained in the tender and such of the extra items, if 

any, which form an integral part of the contract, contained in the tender is 30 Days from the 

07 day after award of work order as specified in above. The time limit specified herein will 

be strictly adhered to and will form the essence of the Contract. In case of delay in completion 

of job beyond the stipulated time penalty would be levied @ 0.25% per extra week taken by 

contractor i.e. more than scheduled time / period, subject to maximum of 5% of the actual 

cost of project. 

 

52. EMPLOYER, shall have the right to terminate the contract if progress of the work is found 

to be unsatisfactory and there are no efforts from the contractor’s side to make up for the 

delays if any. 
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COMPLETION CERTIFICATE 

 

53. The work shall be considered “Virtually Complete” only after the Contractor submits to 

EMPLOYER, the following documents obtained by him through his licensed civil engineer/ 

architect etc.  

 

54. As soon as the work is completed the contractor shall give notice of such completion to 

EMPLOYER and within 15 days of receipt of such notice EMPLOYER, shall inspect the 

work and shall furnish the contractor with a certificate of completion indicating. 

 

a) The date of completion. 

 

b) Defects to be rectified by the Contractor and / or. 

 

c) Items for which payment shall be made at reduced rates. 

 

When the separate periods of completion have been specified for items or groups of items, 

shall issue separate completion certificate for such item or group of items. No certificate of 

completion shall be issued, nor shall the work considered to be complete till the contractor 

shall have removed from the EMPLOYERs premises on which the work has been executed 

all scaffolding, sheds, temporary structures and surplus materials except such as are required 

for rectification of defects, removal all huts and sanitary arrangements required for his 

workmen on the site in connection with the execution of work as such have been erected by 

the Contractor or the workmen and clear all dirt from all parts of the building (s) in upon or 

about which the work has been executed thereof and clean floor, all gutters and drains, ease 

doors and shutters, oil locks and fastenings, labelled keys clearly and handed them over to 

EMPLOYER or his representative and made the whole premises fit for immediate 

occupations or use to the satisfaction of the EMPLOYER. If the contractor shall fail to 

comply with of the requirements of these conditions as aforesaid on or before the date of 

completion of the works,   may at the expense of contractor arrange to remove scaffoldings, 

surplus materials and rubbish etc., as he thinks fit and the contractor shall have no claims in 

respect of any such scaffolding or surplus materials except for any sum actually realized by 

the sale there of less the cost of fulfilling to requirements any other amount that may be due 

from the contractor. If the expense of fulfilling such requirements is more than the amount 

realized on such disposal as aforesaid the contractor shall forthwith on demand pay such 

excess. 

 

55. The whole of the work including all extra and additional items if any and when ordered are 

to be completed in the time stated in the contract and the contractor will be required if 

necessary, to work over time to stick to    requirements to complete all the works by the 

stipulated date. No extra claim for extension of completion period will be allowed on account 

of this factor. 

 

56. The completion period of the entire work as stated above shall be deemed to be the essence 

of the contract. In case of delay in completing the work beyond the specified completion date 

the contractor will be required to pay a penalty at the rate of 0.25% for each extra week taken 

by contractor i.e. more than scheduled time / period subject to maximum of 5% of the actual 

cost of the project. The penalty will be recovered either from the contractor’s bills or from 

the Security Deposit / Retention Money. 

 

57. In case of delay of over 10 weeks in completion of the work beyond a stipulated completion 

date, EMPLOYER reserves the right to terminate the contract and get all the jobs completed 

through another agency of its choice. Any extra expenditure that EMPLOYER will have to 

incur for completion of the balance jobs through another agency on account of higher rates 

quoted by the agency will be recovered from the contractor’s Security Deposit, Retention 

Money and pending bills. 
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58. Extension of completion period 

 

If the work is delayed by 

 

a) Force Majeure or 

b) Serious loss or damage by fire or 

c) Civil commotions, local combinations of workmen, strikes or lockout affecting any of the 

trades employed on the work, or 

d) Delay on the part of other contractors or tradesman engaged by   in executing work not 

forming part of contract. 

e) Non – availability of stores, which is the responsibility of suppliers. 

f) Non-availability or break – down of tools and plant to be supplied or supplied by. 

 

Request for extension of time to be eligible for considerations, shall be made by the contractor in 

writing within fourteen days of the happening of the event causing delay. The contractor may also 

if practicable, indicate in such a request the period for which extension is desired. 

 

In any such case EMPLOYER may give a fair and reasonable extension of time for completion of 

work. Such extension shall be communicated to the Contractor by   in writing within one month of, 

the date of receipt of such request by. 

 

SITE FACILITIES 

 

SETTING OUT OF WORK 

 

59. The EMPLOYER shall supply dimensioned drawings levels and other information necessary 

to enable the Contractor to set out the works. The Contractor shall provide all setting out 

apparatus required and set out the works and be responsible for the accuracy of the same. He 

shall amend at his own cost and to the satisfaction of the EMPLOYER any error found at any 

stage which may arise thought inaccurate setting out unless such error(s) is / are based on 

incorrect data furnished in writing by the EMPLOYER in which case the cost shall be on the 

account of the EMPLOYER. 

 

60. SITE DRAINAGE: 

 

All water which may accumulate on the site during the progress of works or in trenches and 

excavations from other than the expected risks shall be removed from the site to the 

satisfaction of the EMPLOYER at the Contractor’s expenses. 

 

61. NUISANCE 

 

The contractor shall not at any time do cause or permit any nuisance on the site or do anything 

which shall cause unnecessary disturbance or inconvenience to others at or near the site of 

work. 

 

62. The contractor shall at all times give access to the staff of statutory bodies as well as other 

agencies associated with the project.  

 

63. The Contractor shall provide at his cost all temporary lighting arrangement required for the 

works and to enable contractors and sub-contractors to complete the works in the specified 

time including that for the workmen of any sub – contractors or special tradesmen. 

 

I. EMPLOYER shall provide Electricity power at one point. The necessary all electrification, 

wiring, lighting arrangement (including separate meter installation) shall be made available 

by the contractor and for which contractor shall not be paid any charges for the same. 
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64.     WATCHING AND LIGHTING: 

 

 The contractor shall provide and maintain at his own expense all lights, guards, fencing and 

watching when and wherever necessary or required by the EMPLOYER for the protection of 

the works or for the safety and convenience of those employed on the works or the public. 

 

EQUIPMENT & STAFF ASSISTANCE FROM THE CONTRACTOR 

 

65.  Theodolite, levels, plumb bobs, prismatic compass, chain, steel and metallic tapes and all 

other surveying instruments found necessary on the works shall be provided by the Contractor 

for the due performance of their contract. The EMPLOYER will use any or all measurement 

instruments or tools belonging to the Contractor as and when he chooses for checking the 

complete works as well as the work in progress. 

 

66. All scaffolding and ladders that may be necessary for taking measurement at site will be 

provided by the Contractor. 

 

67. The Contractor shall provide all the equipment and machinery in good working condition at 

site during the entire period of construction as and when required. 

 

(a)  The Contractor will be allowed to work for 8 (Eight) hours a day and 7 (Seven) days a week. 

However, no concreting shall be done during night or in the absence of the EMPLOYER. For 

working beyond normal working hours and non-working days, the Contractor shall obtain 

prior permission from the EMPLOYER. 

 

EXECUTION 

 

68. The Contractor shall not be permitted to enter on (other than for inspection purposes) or take 

possession of site until instructed to do so by the EMPLOYER in writing. The portions of the 

site to be occupied by the Contractor shall be defined and / or marked on the site plan failing 

which these shall be indicated by the EMPLOYER at site and the operations beyond the areas. 

In respect of any land permitted by the EMPLOYER for the use of the Contractor for the 

purpose of or in connection with the contract. The same shall be subject to the following and 

such other terms and conditions as may be imposed by the EMPLOYER. 

 

69. Such use or occupations shall not confer any right of tenancy of the land to the contractor. 

 

70. The Contractor shall have no right to put up any constructions of his own of any nature or type 

on land except temporary constructions for storage of equipment for the work under the contract 

or as a resting place for labourers employed by him for the work provided that he obtained the 

requisite previous permission in writing from the EMPLOYER. Such construction will be 

erected at the contractor’s own cost. 

 

The Contractor shall at his own cost demolish all such constructions and remove the debris 

thereof, as also all his materials and equipment and clean and level the site thereof before 

handing over the completed work to. 

 

71. The Contractor shall provide if necessary or if required on the site all temporary access thereof 

and shall alter adapt and maintain the same as required from time to time and shall take up and 

clear them away as and when no longer required and as and when ordered by the EMPLOYER 

and made good all damages done to the site. The Contractor shall note that the final bill will 

not be certified for the payment till the action as above is completed by the Contractor to the 

entire satisfaction of the EMPLOYER. 

 

72. All the work shall be carried out as per detailed drawings and instructions of the EMPLOYER. 
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73. All drawings, tracings, photo prints and writings (except letter) shall be the sole property of the 

EMPLOYER and must be returned to them on completion of the works. 

 

74. The drawings maintained on the site are to be carefully mounted on boards of appropriates size 

and covered with a coat of approved varnish. They are to be protected for ravages of termites, 

ants, silver fish and other insects. 

 

75. During the execution of the work, Contractor must check his work with the drawings. The 

Contractor shall be responsible for all the errors in this connection and shall have to rectify all 

defects and / or error at his own cost, failing which the EMPLOYER reserves the right to get 

the same rectified at the risk and cost of the Contractor. 

 

MATERIAL TO BE PROVIDED BY THE CONTRACTOR. 

 

76. The Contractor shall at his own expense and without delay supply to EMPLOYER, samples of 

materials proposed to be used in the work. The EMPLOYER shall within 15 days of supply of 

samples or within such period as he may require intimate to the Contractor in writing and inform 

the Contractor whether samples are approved by him or not. If the samples are not approved, 

the Contractor shall forthwith arrange to supply to the EMPLOYER for his approval fresh 

samples complying with the specification laid down in the contract. A set of all approved 

samples shall be maintained at site under lock & key by EMPLOYER. 

 

77. The EMPLOYER shall have full power to require removal of any or all the materials brought 

to the site by the Contractor which are not in accordance with the contract specifications or do 

not conform in character or quality to sample approved by him. In case of default on the part 

of the Contractor in removing rejected materials, the EMPLOYER shall be at liberty to have 

them removed by other means. The EMPLOYER shall have full power to procure other proper 

materials and in the event of the Contractor refusing to comply, he may cause the same to be 

supplied by other resources. All costs which may attend upon / incurred upon such removal and 

/ or substitution shall be borne by the Contractor. 

 

78. The Contractor shall indemnify the EMPLOYER or its employee against any action, claim or 

proceeding relating to infringement or use of any patent or design or any alleged patent design 

rights and shall pay any royalties or other charges which may be payable in respect of any 

articles or materials or part thereof included in the contract. In the event of any claim being 

made or action being brought against EMPLOYER or any agent, servant or employees of 

EMPLOYER in respect of any such matters, as aforesaid, the Contractor shall immediately be 

notified thereof. 

 

79. The EMPLOYER shall be entitled to have tests carried out as specified in the contract for any 

materials supplied by the Contractor, other than those for which as stated above, satisfactory 

proof has already been furnished, at the cost of the Contractor and the Contractor shall provide 

at his expense all facilities which the EMPLOYER require for the purpose. IF no tests are 

specified in the contract and such tests are required for the purpose and the charges for these 

tests shall be borne by the Contractor only. The cost of materials consumed in the test shall be 

borne by the Contractor in all cases except when otherwise provided. 

 

80. EMPLOYER shall be entitled at any time to inspect and examine any materials intended to be 

used in or on the work, either on the site or at factory or workshop or at other place (s) 

manufactured or at any places where these are laying or from which these are being obtained 

and the Contractor shall give such facilities as may be required for such inspection and 

examination. 
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81. LABOUR  

 

The Contractor shall employ labour in sufficient number either directly or through sub – 

contractors when such subletting is permitted to maintain the required rate of progress and of 

quality to ensure workmanship of the degree specified in the contract and to the satisfaction of 

the EMPLOYER. The Contractor shall not employ in connection with the works any person 

who has not completed his Eighteenth year of age. 

 

82. In case of any class of work for which there is no such specification supplied by the 

EMPLOYER as is mentioned in the tender documents, such work shall be carried out in 

accordance with Indian Standard Specifications and if the Indian Standard Specifications do 

not cover the same the work should be carried out as per standard Engineering practice subject 

to the approval of the EMPLOYER. 

 

83. The contractor shall on the written request of EMPLOYER immediately dismiss from the works 

any person employed by him therein who may in the opinion of the EMPLOYER be 

incompetent or misconduct himself and such person shall not again be employed on the works 

without the written permission of the EMPLOYER. 

 

84. The Contractor or his agent shall be in attendance at the site (s) during all working hours and 

shall supervise / superintend the executions of works with such additional assistance in each 

trade as the EMPLOYER may consider necessary. Order given to the Contractor agent shall be 

considered to have the same force as if they have been given to the Contractor himself. 

 

85. The EMPLOYER shall communicate or confirm his instructions to the Contractor in respect of 

the executions of work in a “work site order book” maintained in the office authorised 

representative shall confirm receipt of such instructions by signing the relevant entries in the 

book. 

 

86. The contractor will ensure that any oral instruction issued by the EMPLOYER or its staff are 

confirmed by the latter in writing. 

 

87. The Contractor shall provide and do everything necessary for the proper execution of the works 

according to the true intent and meaning of the drawings and specifications taken together, 

whether the same may or may not be particularly shown on the drawings, or described in the 

Schedule of Quantities, provided that the same can be reasonably inferred therein from. Figured 

dimensions and all dimensions and particulars to be taken from the actual work. 

 

88. The whole of the work must be proceeded with such sections and at such times as directed by 

the EMPLOYER. 

 

89. The EMPLOYER may from time to time issue further drawings or written instructions which 

are hereafter collectively referred to as `EMPLOYER’s Instructions’ in regard to: 

 

a) The variation or modification of the design, quality or quantity of works or the addition or 

omission or substitution of any work. 

 

b) Any discrepancy in the drawings or between the schedule of quantities and / or drawings and 

/ or specifications. 

 

c) The removal from the site of any materials brought thereon by the contractor and the 

substitution of any material there for. 

 

d) The removal or re-execution or both of any works executed by the Contractor. 

 

e) The dismissal from the works of any persons employed there upon. 
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f) The opening up for inspection of any work covered up. 

 

g) The amending and making good of any defects of works improperly carried out. 

 

90. If the Contractor after receipt of written notice form the EMPLOYER requiring compliance 

within seven days fails to comply with such drawings or EMPLOYER instructions or both as 

EMPLOYER may issue,   may employ and pay other persons to execute any such drawings or 

EMPLOYER’s instructions and all cost incurred in connection therewith as certified by the 

EMPLOYER shall be borne by the Contractor or may be deducted from any amount due or that 

may become due to the contractor under the contract or may be recovered as a debt. 

 

91. INSPECTIONS AND APPROVALS: 

 

The execution of work will be of best quality and as per general specifications, list of standards 

and list of approved materials indicated in the Tender document. All works embracing more 

than one process shall be subject to examinations and approval at each stage thereof and the 

Contractor shall give due notice to the EMPLOYER who shall be entitled to appraise the quality 

and extended thereof. 

 

92. No work shall be covered up or put out of view without approval of EMPLOYER or his 

authorized representative and the Contractor shall afford full opportunity for examination and 

measurement of any work which is about to be covered up or put out of view and for 

examination or foundations before permanent work is placed thereon. The Contractor shall give 

due notice to the EMPLOYER or his authorised representative wherever any such work or 

foundation is ready for examination and the EMPLOYER or his representative shall without 

unreasonable delay unless he considers it unnecessary and advises the Contractor accordingly 

attend for the purpose of examination and measuring such work or of examining such 

foundation he shall, if required by the EMPLOYER uncover such work at the Contractor’s 

expenses. 

 

93. The duties of the representative of EMPLOYER are to watch and supervise the progress of 

works and to test and examine any materials to be used or workmanship employed in 

connection with the works. They shall have no authority to order any work involving any extra 

payment by the EMPLOYER or to make any variations in the works except when authorised 

by the EMPLOYER. 

 

94. The EMPLOYER may from time to time in writing delegate to his representative any of the 

powers and authorities vested in him and shall furnishes to the contractor a copy of all such 

written delegation of powers and authorities. Any written instructions or written approval given 

by the representative of EMPLOYER to the Contractor within terms of such delegations shall 

bind the Contractor and the Architect as though it had been given by EMPLOYER. 

 

95. Failure of the representative of EMPLOYER to disapprove any work or materials shall not 

prejudice the power of the EMPLOYER thereafter to disapprove such work or material and to 

order pulling down removal or breaking up thereof. 

 

96. If the Contractor shall be dissatisfied with any decisions of the representative of the 

EMPLOYER he shall be entitled to refer the matter to EMPLOYER who shall thereupon 

confirm, reverse or vary such decisions. 

 

97. The whole of the materials (except where otherwise described), stores and equipment required 

for the faithful performance of the contract must be provided through normal trade channel and 

must include for sales Tax, GST, Octroi VAT, CST, and Duties and other charges and must be 

the best of their kind available at the time and the Contractor must be responsible for the proper 

and efficient carrying out of the work. The work must be done in best and most workmanlike 
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manner. Samples of all materials to be used must be submitted to the EMPLOYER on the site 

for approval prior to procurement. The Contractor shall furnish to the EMPLOYER for 

approval when requested or if required by the specifications, adequate samples of all materials 

and finished to be used in the work. Such samples shall be submitted before the work is 

commenced and in ample time to permit tests and examinations thereof. All materials finished 

and applied in actual work shall be fully equal to the approved samples. 

 

98. During inclement weather the Contractor shall suspend concreting and plastering for such time 

as the EMPLOYER may direct and shall protect from injury all works in the course of erection. 

 

99. Should the work be suspended by reason of rain, strike, lockouts or other cause the Contractor 

shall take all precautions necessary for the protection of the work and at his own expense shall 

make good any damages arising from any of these causes. 

 

100. The Contractor shall keep accurate records of weather, temperature, visitors and any other 

occurrences affecting the progress or quality of the works. 

 

101. All shavings, cuttings and other rubbish as it accumulates from time to time during the progress 

of the works and at completion including that of sub – Contractor and specific tradesman to be 

cleared and carted away and all materials condemned by the EMPLOYER shall be removed 

from site as and when required during the entire duration of the work at no extra cost. 

 

102. The Contractor shall protect all projecting sills and mouldings and all concrete steps from injury 

during the progress of the work by rough timber casings securely fixed. 

 

103. The Contractor shall provide all necessary templates, moulds for circular or shaped work, 

carpenters or joiners work or any other trade. 

 

104. The Contractor shall protect joinery and make good all damages to the same from any cause 

whatsoever during the performance of the contract and leave perfect to the satisfaction of the 

EMPLOYER at the time of completion. Before giving up possession, the contractor must see 

that all doors sashes etc. work easily and shall make all necessary adjustments. 

 

105. The Contractor shall provide suitable stone with flat tops and build the same in concrete for 

temporary bench marks. All the pegs for setting out the work and fixing the necessary levels 

required for the execution thereof shall if desired by the EMPLOYER likewise be built in 

masonry at such places and in such manner as may determine. 

 

106. Particular care must be taken to see that the floors are not overloaded by stacks of materials 

during construction. It is important that no load comes on the reinforced concrete floors until 

they are at least 3 weeks old and at no time must the load placed upon them exceed the load for 

which they are designed. 

 

107. The Contractor has to provide all necessary holes, slits and depression etc. in form work and 

concrete to place pipelines or ancillary services in any form as shown in the drawings or as 

directed by     

 

108. The Contractor shall cover up and protect from injury from any cause all new work also for 

supplying all temporary doors, protection to windows and any other requisite protection for the 

whole of the works executed whether by himself or specified tradesmen or sub-contractors and 

any damage caused must be made good by the contractors at his own expenses. 

 

109. The Contractor shall provide temporary teakwood barricading up to 4’ 0” height from the floor 

level to all lift walls and / or shafts opening on all floors to safeguard against any accidental fall 

and maintain them till such time as permanent enclosures are installed. No extra payment will 

be allowed on the contract sum for complying with this clause. 
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STATUTORY 

 

110. The contractor shall conform to the provisions of any regulations and by – laws of any water 

or lighting companies with whose system the structures are proposed to be connected and shall 

before making any variations from the drawings that may be necessitated by so conforming 

give to EMPLOYER on site written notice specifying the variations proposed to be made and 

the reason for making to and apply for instructions thereon. In case the contractor shall in due 

course receive instructions, he shall proceed with the work, conforming to the provision 

regulations or by-laws to the supply companies and shall provide for and pay all fees and 

charges. 

111. The contractor will be fully responsible for complying with all relevant provisions of the 

Contractor Labour Act and shall pay rates of Wages and observe hours of work / conditions of 

employment according to the rules in force from time to time. 

 

112. The contractor shall comply with provisions of payment as per the following acts: 

 

Payment of wages Act, 1936 

Workmen’s Compensation Act, 1923 

Industrial Dispute Act, 1947 

Minimum Wages Act, 1948 

Employees State Insurance Act, 1948 

Maternity Benefit Act, 1961 

Mines Act, 1952 or 

 

Any amendments / modifications thereof or any other law relating thereto and rules made 

thereunder from time to time. EMPLOYER shall on a report having being made by an 

inspecting office as defined in the contract labour regulations have the power to deduct from 

the money due to the Contractor any sum required or estimated to be required for making good 

the loss suffered by a worker (s) by reasons of non– fulfilment of conditions of contract for the 

benefit of workers non– payment of wages or of deductions made from his or their wages which 

are not justified by the terms of contract or non-observance of the said contractor’s labour 

Regulation. 

113. The contractor shall pay to labour employed by him, and in the case of his giving any part of 

the work on sub – contract he shall ensure and be responsible to see that the sub – contractor 

pays to labour employed by such contractor, wages not less than wage or remuneration as 

provided in the contract labour (Regulations and Abolition Act) and in the Rules, Regulations 

and orders. 

 

114. The Contractor shall indemnify the EMPLOYER against any payments to be made under and 

for observance of the Regulations aforesaid without prejudice to his rights to claim indemnity 

from his sub - contractor. 

 

SAFETY CODE: 

 

115.  The Contractor shall at his own expenses arrange for the Safety provisions as required for these 

conditions or as required by the EMPLOYER in respect of all labours directly or indirectly 

employed for performance of the works and shall provide all facilities in connections therewith. 

In case the contractor fails to make arrangements and provide necessary facilities as aforesaid, 

the EMPLOYER shall be entitled to do so and recover the cost thereof from the Contractor. 

 

Safety precaution to be taken in all respects (till completion of works) including for all concern 

human being. The contractor shall be responsible for any damage or loss of part / limb or death 

human being. 
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116.  From the commencement to the completion of the works, the contractor shall take full 

responsibility for the care thereof and of all the temporary works (defined as meaning all 

temporary works of every kind required in or for the execution, completion or maintenance of 

the works). In case damage, loss or injury shall happen to the works or to any part thereof or to 

temporary works or to any cause whatsoever(save except the Expected risks as defined in the 

Tender Document), repair at his (Contractor’s) own cost and make good the same so that at the 

time of completion, the works shall be in good order and condition and in conformity in every 

respect with the requirements of the contract and   instructions. In the event of any such damage, 

loss or injury happening from any of the Expected Risks, the contractor shall, if any, to the 

extent required by the EMPLOYER, repair and make good the same as aforesaid, at the cost. 

 

INSURANCES 

 

117.  The Insurance for the following will be covered and paid for by the contractor, and contractor 

shall indemnify the EMPLOYER and hold the EMPLOYER harmless in respect of all and any 

expenses arising from any such injury and / or damages in respect of: 

 

a) Workmen’s Compensation and Risk of Accidents to contractor’s own employees. 

 

b) Contractors all risk Insurance to cover the total cost of project with third party 

coverage for total value of Rs. 2,00,000/- with value per accident not exceeding Rs. 

50,000/- to cover   and Contractor. 

 

118.  If the contractor fails to effect and keep in force the Insurance referred to above or elsewhere 

in the contract or any other insurance which he may be required to effect and keep in force, the 

EMPLOYER reserves the right to keep in force such insurances and pay such premium as may 

be necessary for the purpose and from time to time deduct the amount so paid by the 

EMPLOYER, as aforesaid, from any monies due or which becomes due to the contractor or 

recover the same as a debt from the contractor. 

 

119. The aforesaid insurance policy / policies shall not be cancelled till EMPLOYER has agreed to 

their cancellation. 

 

120.  The Contractor shall prove to EMPLOYER from time to time that he has taken out all insurance 

policies referred to above and has paid the necessary premium for keeping the policies alive till 

the expiry of the defects liability period. Above instructions on insurance coverage will also be 

applicable to the sub-contractor, if any, of the contractor. 

 

121. NOTICE TO LOCAL BODIES. 

 

The contractor shall comply with and give all notices required under any Government authority, 

instrument, rule or order made under any act of parliament, state laws or any regulations or by-

laws of any local authority relating to the works. He shall before make any variations from the 

contract drawings necessitated by such compliance give to the EMPLOYER a written notice 

giving reasons for the proposed variations and obtain the site EMPLOYER’s instruction 

therein. 

 

ARBITRATION 

 

122. If any dispute, difference or question shall at any time arise between the parties as to the 

construction of this Agreement or concerning anything or as to the rights, liabilities and duties 

of the parties hereunder, except in respect of matters for which it is provided hereunder that the 

decision of the EMPLOYER is final and binding, the same shall be referred to conciliation or 

arbitration after giving at least 30 day notice in writing to the other party (herein after referred 

to as the "Notice for Conciliation / Arbitration") clearly setting out the items of dispute to a 

Conciliator or the Sole Arbitrator who shall be appointed as herein. The EMPLOYER shall 
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send to the Contractors, within thirty days of the Notice of Conciliation / Arbitration, a panel 

of three names of persons who shall be presently unconnected with the organization of the 

EMPLOYER or the Contractors. 

The Contractor shall, on receipt of the names as aforesaid, select any one of the persons so 

named to be appointed as the Conciliator or Sole Arbitrator, as the case may be, and 

communicate his name to the EMPLOYER within fifteen days of receipt of the names. The 

EMPLOYER shall thereupon without any delay, appoint the said person as the Conciliator or 

Sole Arbitrator. 

If the EMPLOYER fails to send to the Contractors, the panel or three names as aforesaid within 

the period specified, the Contractor shall send to the EMPLOYER, a panel of three names of 

persons who shall be unconnected with either party. The EMPLOYER shall, on receipt of the 

names as aforesaid, select any one of the person's name and appoint him as the Conciliator or 

Sole Arbitrator. If the EMPLOYER fails to select the person and appoint him as the Conciliator 

or Sole Arbitrator within thirty days of receipt of the panel and inform the Contractor 

accordingly, the Contractor shall be entitled to appoint one of the persons from the panel as the 

Conciliator or Sole Arbitrator and communicate his name to the EMPLOYER. 

If the person so appointed is unable or unwilling to act or refuses his appointment or vacates 

his office due to any reason whatsoever, another person shall be appointed as aforesaid. 

The Conciliation / Arbitration shall be governed by the Conciliation and Arbitration Act, 1996 

as in force from time to time. Where the parties do not agree with the Conciliator and appoint 

an Arbitrator (s) the award of the Arbitrator (s) shall be final and binding on the parties. It is 

hereby agreed that in all disputes referred to Arbitration, the Arbitrator shall give a separate 

Award in respect of each dispute or difference in accordance with the terms of the reference 

and the Award shall be a reasoned Award. 

The fees, if any, of the Conciliator or the Arbitrator shall, initially are paid in equal proportion 

by each of the parties. The cost of the Conciliation / Arbitration including the fees, if any, of 

the Conciliator or the Arbitrator, shall be directed to be finally borne by such partly or parties 

to the dispute, in such matter or proportion as may be directed by the Conciliator or the 

Arbitrator, as the case may be in the Award. 

The EMPLOYER and the Contractor also hereby agree that the Arbitration under this Clause 

shall be a condition precedent to any right to action under the contract with regard to the matters 

hereby expressly agreed to be so referred to Arbitration. 

DECLARATION BY THE CONTRACTOR 

We / I have read and understood all the instructions / conditions made above and we / I have 

taken into account the above Instructions / Terms and Conditions while quoting the rates. We 

/ I accept all the above Terms and Conditions without any reservation, in all respects. 

 

Place: 

DATE: 

 

 

(SIGNATURE OF THE TENDERER) 

 

NAME and SEAL 

 

ADDRESS: 
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SPECIAL CONDITIONS OF CONTRACT 

 

1. It shall be distinctly understood that notwithstanding the reviews and suggestion if any, by 

the EMPLOYER the sole and ultimate responsibility for the stability and performance of the 

form work and staging and all other temporary works shall be that of the Contractor. 

 

2. The partners or Directors of the Contractor shall meet the officer of EMPLOYER or its 

consultants at the site of works or at their respective offices whenever requested to do so. 

 

c) The EMPLOYER shall supply to the contractor reasonably complete engineering drawings. 

All the drawings required for the complete execution of the work will not be released 

simultaneously but in instalments as the work progresses. Bar bending schedules and shop 

drawings required for proper execution of work shall be prepared by the Contractor and 

submitted well in advance to EMPLOYER to permit scrutiny, corrections resubmissions and 

final approval without causing any delay in the construction work. 

 

d) The Contractor shall conform to the provisions of the Government Act relating to the work, 

and to the regulations and bye-laws of the local authorities. The contractor shall give all 

notices required by the said act, and obtain all required permission and license and pay all 

fees payable to such authorities in connection with constructing and maintaining temporary 

electric and water supply at site for the said project. All aspects of temporary works including 

their stability shall be the sole and ultimate responsibility of the Contractor. 

 

e) EMPLOYER reserves the right to use the premises and any portion of site for execution of 

any work not included in this contract which we may desire to get executed by other agencies. 

The Contractor shall allow all reasonable facilities for the execution of such work but shall 

not be required to provide any plant or material for such work except by special arrangement 

with the EMPLOYER in such a manner as not to impede the progress of the works included 

in this contract and the Contractor shall not be responsible for any damage or delay which 

may happen or be occasioned by such work. 

 

f) In addition to previous stipulations, the Contractor shall be represented at site at all times 

during the tenure of the contract by responsible and qualified engineers approved by 

EMPLOYER. Such engineer shall form the Contractor’s Project Management & Site 

Supervisory Team. They shall be in constant attendance upon all activities of the work.  

 

7.  Cost of recovery against materials, utilities or services supplied or arranged for by 

EMPLOYER shall be made by deducting the respective amount from the final bills. 
 

8. Although Schedule of Probable Quantities & Rates has been divided into various sub – section, 

the rates quoted for a particular item of work in one sub – section shall be made applicable to 

similar item of work in any other sub – section if that item is not listed in the Schedule of that 

other sub – section. 
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SCHEDULE OF WORKS 

 

 

 

1 Initial Security 

Deposit(ISD): 

2% of the total tendered amount. 

2 Defects liability 

period 

12 months from the date of issue of virtual   completion and handing over the 

completed work to owners. 

3 Period of 

commencement 

7 days from the date of letter of issue of work order. 

4 Duration of 

completion of work 

30 days from date of commencement of work.   

5 Liquidated 

damages at the rate 

0.25% per week subject to maximum 5% of the tender amount. 

6 Retention money Total amount equal to 5% of contract value will be retained by the 

EMPLOYER towards security deposit. Security Deposit includes ISD and 

RMD 

7 Terms of rate The rates shall be at site of work and should be inclusive of all taxes including 

works contract tax, GST, VAT if any. Security deposit to be released on 

expiry of the defects liability period. 

8 Period of validity 

of tender 

Three months from the last date for opening of tender. 

9 Period for 

honouring final 

bill.  

Within 15 working days of submission of bill certified by Caretaker and 

NABARD Officials. 

11 Validity of rates 

after award of 

work: 

The rates shall be firm for period of 3 Months from the date of award of work 

or till completion of work whichever is later. “NO ESCALATION IN 

PRICES WILL BE ALLOWED”. 

 

14. Upon it becoming reasonably apparent that the work is delayed, the contractor shall 

forthwith give written notice of the cause of the delay to EMPLOYER. Then EMPLOYER 

shall as soon as they are able to estimate the length of the delay beyond the date or time 

aforesaid, make in writing a fair and reasonable extension of time for completion of the 

work, provided always that the contractor shall use constantly his best endeavour to prevent 

delay and shall do all that may reasonably be required to the satisfaction of the 

EMPLOYER to proceed with work. 

 

15. Damage for non-completion: 

 

If the contractor fails to complete the works by the date specified in the conditions or within 

any extended time fixed, the contractor shall pay to the EMPLOYER a sum calculated at 

the rate stated in the special conditions as agreed liquidated damages for the period during 

which the said work shall so remain or have remained incomplete. The EMPLOYER may 

deduct such damages from any money that is otherwise payable to the contractor, under 

this contract. 
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16. Extra Items 

 

All authorized extra items where rates cannot be derived from tender the contractor shall 

submit rates, supported by rate analysis worked on the ‘actual cost basis’ plus 15% towards 

establishment charges, contractor’s overhead and profit & works contract tax etc. 

 

17. Deviation in Quantities: 

 

There is no variation limit in tender quantity for any variation in plus or minus, contractor 

is supposed to execute the same at quoted rates. 

 

18. Photographs 

 

The rate quoted shall include the cost of supplying colour photographs of 8” x 10” size 

including negative to EMPLOYER after completion of work from various angle one set 

each to EMPLOYER in respect of each floor as directed. 
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SCHEDULE OF APPROVED MAKES 

 

 

 

 

1 Vitrified Tiles Kajaria / Somany / AGL, etc. 

2 Vitrified Tiles Kajaria / Somany / AGL, etc. 

3 Quartz Stone 

Cladding 

Kajaria / Somany / AGL, etc. 

4 Epoxy Grout in 

Tiles 

AGL / Kajaria / Somany, etc. 

 

 

Note: The Contractor should obtain prior approval from EMPLOYER before placing order for any 

specific material / agency. 
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ANNEXURE-A 

ARTICLES OF AGREEMENT  

(to be submitted by the successful bidder) 

ARTICLES OF AGREEMENT made this ________ day of ________ between the National Bank for 

Agriculture and Rural Development (hereinafter called “the EMPLOYER”) of the one part and 

______________________________________ (hereinafter called “the Tenderer”) of the other part. 

WHEREAS the EMPLOYER is desirous of execution of Tender for Replacement and Installation of 

Quartz Cladding, Wall Tiles and Floors Tiles in Lift Lobby at 1st, 2nd and 3rd Floor of NABARD 

Tower, Ahmedabad – 380013 

AND WHEREAS the Tenderer has agreed to execute upon and subject to the conditions set forth in the 

Price Bid and Conditions of Contract (all of which are collectively hereinafter referred to as "the said 

Conditions") the work shown upon the said technical specifications, and included in the Price Bid at the 

respective rates therein set forth amounting the sum as therein arrived or such other sum as shall become 

payable there under (hereinafter referred to as "the said contract amount"). 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration hereinafter mentioned, the Tenderer will upon and subject to the conditions 

annexed, carry out and complete the supply/works shown in the contract, described by or 

referred to in the Schedule of Quantities and in the said conditions. 

2. The EMPLOYER shall pay the Tenderer the said contract amount or such sum as shall become 

payable at the times and in the manner specified in the said conditions. 

3. The said Conditions thereto and the documents attached hereto shall be read and construed as 

forming part of this Agreement and the parties hereto shall respectively abide by, submit 

themselves to the said Conditions and the correspondence and perform the agreements on their 

part respectively in the said conditions and the documents contained herein. 

4. This Agreement and documents mentioned herein shall form the basis of this contract. 

5. This contract is an item rate contract for the complete work to be paid for according to necessary 

installation carried out at site, at the rate contained in the Schedule of Rates or as provided in 

the said conditions. 

6. The Tenderer shall afford every reasonable facility for carrying out of all works of other 

Contractors employed by the EMPLOYER and shall make good any damage done to walls, 

floors, etc. after the completion of such works. 

7. The EMPLOYER reserves to itself the right of altering the nature of work by adding to or 

omitting any items of works or having portions of the same carried out without prejudice to this 

contract. 

8. Time shall be considered as the essence of this contract and the Tenderer hereby agrees to 

commence the work/ job within the seven days of receipt of the work order as provided for in 

the said conditions and to complete the entire work within the time period prescribed below 

reckoned from the date of receipt of such work order subject nevertheless to the provision for 

extension of time. 

9. All payments by the EMPLOYER under this contract will be made only at Ahmedabad. 
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10. All disputes arising out of or in any way connected with this agreement shall be deemed to have 

arisen at Ahmedabad and only Courts in Ahmedabad shall have the jurisdiction to determine 

the same to the exclusion of all other courts. 

11. That the tenderer has visited the site and fully understood the existing conditions of site for 

execution of work. 

12. That the several parts of this contract have been read by the tenderer and fully understood by 

the tenderer. 

13. IN WITNESS WHEREOF the EMPLOYER has set its hands to these presents through its duly 

________________s and the Tenderer has caused its common seal to be affixed hereunto and 

the said two duplicates/ has caused these presents and the said two duplicates here of to be 

executed on its behalf, the day and year first herein above written. (If the tenderer is a company). 

Signature Clause 

SIGNED AND DELIVERED by the National Bank for Agriculture and Rural Development by the 

hand of 

 

 

Shri 

(Name & Designation) 

 

In the presence of: 

Witness # 1                                                                                   Witness # 2 

Signature:                                                                                             Signature: 

Name:                                                                                                    Name: 

Address:                                                                                                Address: 

 

SIGNED AND DELIVERED by the Bidder by the hand of Shri 

 

(Name and Designation) 

 

In the presence of: 

Witness # 1                                                                                   Witness # 2 

Signature:                                                                                             Signature: 

Name:                                                                                                    Name: 

Address:                                                                                                Address: 
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ANNEXURE-B 

Letter of Indemnity and Undertaking  

(to be submitted by the successful bidder) 

The Chief General Manager, 

National Bank for Agriculture & Rural Development, 

NABARD Tower, Opposite Municipal Garden, Usmanpura,  

Ahmedabad-380013 

 

Dear Sir 

 

Tender for Replacement and Installation of Quartz Cladding, Wall Tiles and Floors Tiles in Lift 

Lobby at 1st, 2nd and 3rd Floor of NABARD Tower, Ahmedabad – 380013 

WHEREAS the National Bank for Agriculture and Rural Development, a corporation established under 

the National Bank for Agriculture and Rural Development Act, 1981 (hereinafter referred to as 

‘NABARD’) has expressed desire to avail _____________ (type of procurement) at 

____________(place) as per the Schedule hereunder written and which are hereinafter for brevity sake 

referred to as _______, subject to our furnishing declarations and indemnity as contained hereafter.  

NOW THEREFORE THIS LETTER OR INDEMNITY WITNESSETH THAT:  

We, the _______________ (bidder) hereby declare and certify that we are the rightful owners/ licensees 

of the said article/ service/ solution offered for sale to NABARD and that the sale of the said article/ 

service/ solution to NABARD by us and the use thereof by NABARD does not infringe the property or 

other intellectual property or copy rights of any other person and that the same does not infringe the 

Copy of Rights Act, 1957 or any other Act for the time being in force.  

We, the said ___________________________ (bidder) hereby agree to indemnify and keep 

indemnified and harmless NABARD, its Officers, servants, agents and other authorized persons against 

any action that may be brought against us for infringement of the right of property or other intellectual 

property or copy rights in respect of the said systems package supplied by us to NABARD and will 

defend the same at our cost and consequences and will pay or reimburse NABARD, its officers, 

servants, agents and other authorized persons from all costs and other expenses that they may be put to 

or incur in that connection in accordance with the terms as provided for within the end User License 

Agreement that accompanies the said systems.  

We, the said ___________________________ (bidder) hereby also agree to indemnify and keep 

indemnified and harmless NABARD, its Officers, servants, agents and other authorized persons against 

any third party claims in respect of any damages or compensation payable in consequences of any 

accident or injury sustained or suffered by our employees or agents, or by any other third party resulting 

from or by any action, omission, or operation conducted by or on behalf of us and against any and all 

claims by employees, workmen, contractors, subcontractors, suppliers, agent(s), employed, engaged, or 

otherwise working for us, in respect of any and all claims under the Labour Laws including wages, 

salaries, remuneration, compensation or like.  

SCHEDULE (Please list all the hardware supplied to NABARD for providing this service on a separate 

sheet)  

Yours faithfully  

(Name and Designation) of ________________ 
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PRICE BID 

(Part-II) 
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SCHEDULE OF QUANTITIES 

S.No Items Area in 

Sq. Ft. 

Rates Amount 

 First Floor    

  Floor Tiles 

Removing Partition in first floor and reinstalling after 

installation of vitrified floor tiles. 

Dismantling existing marble/kota tile work in floors, laid in 

cement mortar including disposal of Malwa/debris beyond 

municipal limits. Providing and laying vitrified floor tiles of 

size 2 ft x 4 ft i.e. (600x1200) mm with water absorption 

less than 0.08% and conforming to IS:15622 of approved 

make, shade and finsh laid on 20mm thick cement mortar 

1:4 (1cement :4 coarse sand) including grouting the joints 

with epoxy etc. and skirting till 150 mm wherever required. 

Grouting the joints of flooring tiles having joints of 3 mm 

width, using epoxy grout mix of 0.70 kg of organic coated 

filler of desired shade (0.10 kg of hardener and 0.20 kg of 

resin per kg), including filling / grouting and finishing 

complete as per direction of Engineer-in-charge. 

320     

2 Wall Tiles 

Dismantling existing wall plaster in floors, laid in cement 

mortar including disposal of Malwa/debirs beyond 

municipal limits. 

Providing and fixing 1st quality ceramic glazed wall tiles of 

size 2 ft x 4ft (i.e. 600mm x 1200mm) conforming to IS: 

15622 (thickness to be specified by the manufacturer), of 

approved make, in all colours, shades except burgundy, 

bottle green, black of any size as approved by Engineer-in 

Charge, in skirting, risers of steps and dados, over 12 mm 

thick bed of cement mortar 1:3 (1 cement : 3 coarse sand). 

The scope of work includes dismantling, preparation of 

surface and fixing of wall tiles with adhesives/chemicals 

and grouting with expoxy, as per direction of NABARD 

representatives. 

Grouting the joints of wall tiles having joints of 3 mm width, 

using epoxy grout mix of 0.70 kg of organic coated filler of 

desired shade (0.10 kg of hardener and 0.20 kg of resin per 

kg), including filling / grouting and finishing complete as 

per direction of Engineer-in-charge. 

 

270 
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  Quartz Stone Cladding 

Providing and Fixing of 15mm Quartz Stone of approved 

shade and approved Finish for Jamb (Both Sides, top and 

and bottom), front face etc. for the entrance of lifts at 

NABARD Tower Office Building. 

The scope includes dismantling of  old kota/granite stone, 

plaster, , etc. without causing any additional/other damage 

and including disposal of debris/malwa from the site and 

clearing it.  Complete supply of all necessary raw materials, 

preparation of surface, plastering the surface of required 

level, fixing the quartz cladding with chemicals / adhesives, 

moulding / chamfering / Polish as per requirement as per 

direction of NABARD Engineer in charge. 

200    

3 Second Floor Smt 
 

 

  Floor Tiles 

Removing Partition in first floor and reinstalling after 

installation of vitrified floor tiles. 

Dismantling existing marble/kota tile work in floors, laid in 

cement mortar including disposal of Malwa/debris beyond 

municipal limits. Providing and laying vitrified floor tiles of 

size 2 ft x 4 ft i.e. (600x1200) mm with water absorption 

less than 0.08% and conforming to IS:15622 of approved 

make, shade and finsh laid on 20mm thick cement mortar 

1:4 (1cement :4 coarse sand) including grouting the joints 

with epoxy etc. and skirting till 150 mm wherever required. 

Grouting the joints of flooring tiles having joints of 3 mm 

width, using epoxy grout mix of 0.70 kg of organic coated 

filler of desired shade (0.10 kg of hardener and 0.20 kg of 

resin per kg), including filling / grouting and finishing 

complete as per direction of Engineer-in-charge. 
 

 320    

4 Wall Tiles 

Dismantling existing wall plaster in floors, laid in cement 

mortar including disposal of Malwa/debirs beyond 

municipal limits. 

Providing and fixing 1st quality ceramic glazed wall tiles of 

size 2 ft x 4ft (i.e. 600mm x 1200mm) conforming to IS: 

15622 (thickness to be specified by the manufacturer), of 

approved make, in all colours, shades except burgundy, 

bottle green, black of any size as approved by Engineer-in 

Charge, in skirting, risers of steps and dados, over 12 mm 

thick bed of cement mortar 1:3 (1 cement : 3 coarse sand). 

The scope of work includes dismantling, preparation of 

surface and fixing of wall tiles with adhesives/chemicals 

270 
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and grouting with expoxy, as per direction of NABARD 

representatives. 

Grouting the joints of wall tiles having joints of 3 mm width, 

using epoxy grout mix of 0.70 kg of organic coated filler of 

desired shade (0.10 kg of hardener and 0.20 kg of resin per 

kg), including filling / grouting and finishing complete as 

per direction of Engineer-in-charge. 

  Quartz Stone Cladding 

Providing and Fixing of 15mm Quartz Stone of approved 

shade and approved Finish for Jamb (Both Sides, top and 

and bottom), front face etc. for the entrance of lifts at 

NABARD Tower Office Building. 

The scope includes dismantling of  old kota/granite stone, 

plaster, , etc. without causing any additional/other damage 

and including disposal of debris/malwa from the site and 

clearing it.  Complete supply of all necessary raw materials, 

preparation of surface, plastering the surface of required 

level, fixing the quartz cladding with chemicals / adhesives, 

moulding / chamfering / Polish as per requirement as per 

direction of NABARD Engineer in charge. 

 200    

5 Third Floor 
  

 

  Floor Tiles 

Removing Partition in first floor and reinstalling after 

installation of vitrified floor tiles. 

Dismantling existing marble/kota tile work in floors, laid in 

cement mortar including disposal of Malwa/debris beyond 

municipal limits. Providing and laying vitrified floor tiles of 

size 2 ft x 4 ft i.e. (600x1200) mm with water absorption 

less than 0.08% and conforming to IS:15622 of approved 

make, shade and finsh laid on 20mm thick cement mortar 

1:4 (1cement :4 coarse sand) including grouting the joints 

with epoxy etc. and skirting till 150 mm wherever required. 

Grouting the joints of flooring tiles having joints of 3 mm 

width, using epoxy grout mix of 0.70 kg of organic coated 

filler of desired shade (0.10 kg of hardener and 0.20 kg of 

resin per kg), including filling / grouting and finishing 

complete as per direction of Engineer-in-charge. 

320     

7 Wall Tiles 

Dismantling existing wall plaster in floors, laid in cement 

mortar including disposal of Malwa/debirs beyond 

municipal limits. 

Providing and fixing 1st quality ceramic glazed wall tiles of 

size 2 ft x 4ft (i.e. 600mm x 1200mm) conforming to IS: 

270 
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15622 (thickness to be specified by the manufacturer), of 

approved make, in all colours, shades except burgundy, 

bottle green, black of any size as approved by Engineer-in 

Charge, in skirting, risers of steps and dados, over 12 mm 

thick bed of cement mortar 1:3 (1 cement : 3 coarse sand). 

The scope of work includes dismantling, preparation of 

surface and fixing of wall tiles with adhesives/chemicals 

and grouting with expoxy, as per direction of NABARD 

representatives. 

Grouting the joints of wall tiles having joints of 3 mm width, 

using epoxy grout mix of 0.70 kg of organic coated filler of 

desired shade (0.10 kg of hardener and 0.20 kg of resin per 

kg), including filling / grouting and finishing complete as 

per direction of Engineer-in-charge. 

 Quartz Stone Cladding 

Providing and Fixing of 15mm Quartz Stone of approved 

shade and approved Finish for Jamb (Both Sides, top and 

and bottom), front face etc. for the entrance of lifts at 

NABARD Tower Office Building. 

The scope includes dismantling of  old kota/granite stone, 

plaster, , etc. without causing any additional/other damage 

and including disposal of debris/malwa from the site and 

clearing it.  Complete supply of all necessary raw materials, 

preparation of surface, plastering the surface of required 

level, fixing the quartz cladding with chemicals / adhesives, 

moulding / chamfering / Polish as per requirement as per 

direction of NABARD Engineer in charge. 

200   

  Sub-Total  

  GST @ 18%  

  Total  

 

Total - ____________________________________________________________________________  

 

__________________________________________________________________________________ 

  

 

Note: 

1. The tenderers should visit site and assess site conditions and scope of work before quoting the rates. 

2. The prices should be inclusive of all accessories, hardware and fittings including additional / 

extra equipment and commissioning inclusive of all taxes. 

3. The contractor should have valid GST registration. While raising final bills, the contractor should 

write their GSTIN number in the Tax Invoice and should also clearly indicate applicable 
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SGST/CGST amounts payable. Any changes in GST rate prevailing shall be applicable on the 

quoted rates. 

4. The work is to be undertaken as per instructions provided by the EMPLOYER. 

5. The work is to be completed in accordance to the technical specifications specified in the Tender 

Document.  

6. All the measurements of the work shall be recorded on Measurement Book at site, jointly by the 

contractor and EMPLOYER. 

7. The contractor should clean the work area on daily basis and remove all the debris of work as and 

when instructed by EMPLOYER. 

8. The L-1 agency will be decided on the basis of total amount quoted for the work in the Price Bid 

9. The contractor has to quote for all the items of the tender. Incomplete tenders will be rejected. 

 

Accepted all terms & conditions of technical & price/financial bid 

 
Place : 

 

Date (Signature of the Tenderer) 

 

Address : 

Name and Seal 

 


